

#	Reference Clause No.	Clause Description	Bidder's Query	Response
1	General	Time Extension for bid submission	Due to the recent Outbreak of COVID-19, we request the authority to kindly extend the bid submission date till 30th July 2020.	Submission deadline is extended to 23 rd July 2020, 1300 hrs
2	Cl.4.0	Focus Islands	It is understood that only design and reconstruction of harbour works are envisaged in islands under package-3 and not design and build of water supply and sewerage networks. The authority is requested to clarify the same.	Package 3 is only harbor, not water and sewerage
3	Cl.5.0. Part-III e)	Scope of Work	It is understood that all necessary surveys required for successful execution of the project shall be carried out by the contractor and the consultant will provide only the technical specifications for the same. The authority is requested to clarify the same.	Yes, that is correct. Contractor will do all surveys.
4	Cl 6.0	Project Team	The authority is requested to confirm the requirement of Sewerage and water engineer for package-3, as the work envisaged under the package involves only design and reconstruction of harbour.	Package 3 is only harbor, and the proposed Civil Engineer must have 05 years of experience in design and / or construction of harbours in Maldives
5	Cl 8.0	Similar Assignments	The authority is requested to mention the currency for value of similar assignments.	Currency is United States Dollars
6	Cl 8.0	Similar Assignments	It is understood that the value of similar assignment pertains to the capital cost of the project development. The authority is requested to confirm the same.	Consultancy service should be over 1 million USD



7	CI 9.0	Required qualification of Project Team	It is understood that the Project team should have experience in Construction of civil structural works of harbours/Jetty/General Marine works for the works envisaged (Design of reconstruction of harbours) under package-3. Please confirm.	Package 3 is only harbor and so the proposed Civil Engineer must have 05 years of experience in design and / or construction of harbours in Maldives
8	CI 14.0	Duration of Assignment	The authority is requested to clarify whether the total duration of 24 months includes both pre-construction and post construction work activities.	Duration is for 24 months which starts when contractor mobilizes to site

