



CLARIFICATION 2

لا خير من لا مشور 2

نمبر سند	TES/2025/W-064	
No:		
پراجیکٹ نام	Design and Build of Majeedhiyya school Annex Building	
Project:		
تاریخ	20 th May 2025	
Issued Date		
پاگے کی تعداد	BoQ: -00	Drawings: -00
No. of Pages: -01		

Please include this amendment when submitting the bid.

➤ Please find below the response to the queries raised.

Contractor Comment	Response/Reference Document
1. In Scope of works it is mentioned that "Preliminary design of the school to be submitted at the time of bidding". In your shared drawing these are already there. Can you please clarify and confirm that the mentioned preliminary drawing is again to be sublimated.	Relevant drawing is provided in the tender document. No additional drawing needs to be submitted.
2. Please confrim that "M Sand" is a must to use for masonry work in the mentioned project below.	Yes
3. Demolition & construction waste dumping is limited per day by WAMCO. So the timeframe need to be considered for the dumping of waste, with regard to this constrains.	Should there be any restrictions concerning waste disposal, the client will ensure that the waste is disposed of within the designated timeframe.
4. The Demolition site is in high security area and during the demolitions phase, if any authority halts the works of demolition, this delay needs to be considered.	Client will take into account any delays caused by security measures at the site.
5. Tree cutting permission by EPA need to be prior arranged by the school.	The client will provide support in obtaining any necessary approvals from the respective authorities for tree removal
6. Any foundation concrete beneath the site that have not been removed, need to be considered as extra works as this will incur extra cost and time to demolition.	The cost, duration, and additional labor must be proposed with the understanding that there may be foundational concrete present beneath the site.
7. Are there any demolition works or tree removals required?	Revised Response Clarification 1 Yes. There is a two-story building to be demolished,nine or more trees to be cut down, an existing boundary wall to be demolished, and a play area to be demolished. (Contractor to confirm)

سِرِّ

Name: Fathimath Rishfa Ahmed

 $\frac{x}{1}$

Signature:

