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SECTION 01000 
 

INTRODUCTION 
 
 
 

A. This Division of the Specifications contains General Requirements relating to the Works as a 
whole and where the requirements contained herein conflict with the particular requirements 
contained in Divisions 2...16 of the Particular Specifications, the latter shall take precedence. 

 
B. In examining the requirements of  any section of  the Specifications the Contractor shall 

examine all other sections of the Specifications and the other Documents and the Drawings 
which affect the work of that section. 

 
References which are made in any of these Documents to certain Sections of the 
Specifications or certain Drawings do not rule out the need to study and follow all other 
relevant technical documents which are part of the Contract. 

 
C. All documents related to this project shall be treated as CONFIDENTIAL.   Distribution of 

these documents is strictly prohibited and the documents are property of the Government of 
Maldives. 

 
D.         The construction works are to comply with the ‘EPA guide lines and Technical specifications’ 

of Republic of Maldives 
 
 

E. The current British Standard Specifications and Codes of Practice apply to all construction 
works and materials. 

 
 
 
 
 
 
 
 

END OF SECTION
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SECTION 01110 
 

SUMMARY OF WORK 
 
 

PART 1             GENERAL 

1.01 SECTION INCLUDES 

A. Description. 
B.         Contract. 
C.         Inspection and Investigation of Site. 
D.         Contractor Use of Site and Premises. 
E.         Existing Services. 
F.         Protection of Existing Service and Utilities. 
G.         Damage to Existing Utilities and Properties. 

 
1.02     DESCRIPTION 

 
A.   The Maldives consist of 1190 low-lying coral islands spread over an area of 90,000km2 in 

the Indian Ocean. Nearly 200 islands are inhabited, around 90 islands are resorts, and 
the rest are uninhabited. There are 26 geographical atolls which are grouped into 20 
administrative atolls. 

 
A large part of the population in the Republic of Maldives lacks the access to safe 
drinking water and improved sanitation facilities. Rainwater is the main source of potable 
water in the inhabited islands but it is available only during rainy months of the year. This 
causes the island population to rely on groundwater for drinking and cooking during dry 
period, mainly through domestic wells. 

 
Wastewater disposal systems in most of the islands are developed within the plot known 
as onsite disposal systems (septic tank and soak pits), with rare cases of offsite disposals 
(near shore outfalls). In densely populated island environments, the construction, 
operation and maintenance of these systems is complex, mainly due to the short distance 
between domestic wells and septic tanks/soak pits, and often suffer from poor 
performance due to various reasons which include the absence of or limited desludging. 
Some small bore sewer systems (SBSS) have been introduced, but they often 
malfunction, and usually convey raw sewage directly into the near shore lagoon. 

 
Sanitation facilities are poorly designed and constructed, which results in the 
contamination of groundwater and lagoon with the sewage effluent . 

 
The island communities have therefore been facing the problem of groundwater 
contamination due  to  improper sanitation and  over-extraction of  groundwater. For  a 
number of years, population and development pressures have led to increasing 
groundwater extraction, resulting in the depletion of the freshwater lens in many densely 
populated islands, which in turn has led saline intrusion into the groundwater aquifer. 
Groundwater resources have also been at risk of bacterial contamination caused by 
effluent leakage and pollution migration from poorly constructed and maintained septic 
tanks. 

 
B. The Government of the Republic of Maldives has received financing from the OPEC 

Fund for International Development (OFID), and intends to apply part of the proceeds 
for the following services: Provision of  water  supply  and  sewerage  facilities in 
GDh.  Gadhdhoo,  Maldives.  This project is consulted by MEECO under the 
guidance of MEE in the mentioned islands.
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C. The Contract comprises installation of new underground services and construction, 
completion, commissioning, handover and maintenance of Sewerage system in GDh. 
Gadhdhoo at Republic of Maldives for Ministry of Environment and Energy,  together with 
all  ancillary  items  except  insofar  as  the  Contract  otherwise  provides  including  the 
provision of all labor, materials, constructional plant, temporary works and everything 
whether of a temporary or permanent nature, required in and for such construction, 
completion, commissioning and maintenance insofar as the necessity for providing the 
same is specified in or can reasonably be inferred from the Contract. 

 
D.  Construct a new gravity sewer network with lifting stations, pumping stations, sludge and 

effluent sea outfall etc complete with all civil and electro-mechanical works. 
 
 

1.03     CONTRACT 
 

A. The object of this contract is to construct handover and maintain the reconstruction of 
sewerage system and water supply system of the Island described above and as 
specified in the Specification and other Contract Documents. 

 
B. The Particular Specifications shall be read in conjunction with the other Contract 

Documents. Specifications given in one Division shall apply to other Divisions unless 
otherwise stated. 

 
C. Notwithstanding anything contained herein the Contractor shall be responsible for 

complying in all respects with such Bylaws and Regulations as may be enforce at the 
time of execution of the Works. 

 
D. The Contractor shall provide and do everything necessary for the proper execution of 

the  Works  according  to  the  intent  and  meaning  of  the  Tender  and  Contract 
Documents and Drawings, whether the same may or may not be particularly shown 
on the Drawings or included in the Documents provided that the same is reasonably 
to be inferred there from. 

 
E. The Works shall be completed in strict accordance with the Documents and Drawings 

and any further drawings or instructions issued or approved by the Engineer during 
the execution of the Works. 

 
F. The work to be performed under this Contract includes, but is not necessarily limited 

to, the furnishing of all supervision, labor, materials, temporary works, false-work, 
plant, machinery, equipment, parts, tools, supplies, transportation, utilities, 
construction facilities, incidentals and logistic support necessary for the performance 
and maintenance of the Works, accomplishing the same in a workmanlike manner. 

 
G. Scope   covers   for   temporary   works   like   maintained   furnished   office   and 

accommodation for  Engineers staff, storage, equipments and  stationary, internal 
travels, supervision and management staff, mobilization and demobilization, tools and 
equipments, insurance and bonds and the like. The Contractor’s and his staff’ 
accommodation, equipment, etc., shall not be pay items, however cost of Contractor’s 
staff accommodation, equipment, etc., shall deem to be included in other BOQ Items. 

 
H.         The work comprises of all necessary civil, structural, electrical and mechanical items. 

 
I. All work shall be executed by skilled tradesman who shall be thoroughly acquainted 

with all aspects of their trade including any special local customs and modes of 
operation. 

 
J. The Contractor shall be deemed to have based his tender on the information in 

respect  of  hydrological,  physical  and  climatic  conditions  of  the  site  and  have 
inspected the site and its surroundings and satisfied himself before submitting his
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tender.   The Engineer and any person authorized by him shall at all times have 
access to the works and to the site and to all workshops and places where work is 
being obtained for the works. 

 
1.04     INSPECTION AND INVESTIGATION OF SITE 

 
A. The Contractor shall inspect and examine the site and its surroundings and shall 

satisfy himself before submitting his Tender as to the nature of the ground and sub- 
soil, the quantities and nature of the Works and materials, tools and equipment 
necessary for the Completion of the Works. 

 
C. The Contractor shall note that it may prove necessary to carry out excavation support 

and ground dewatering in order to construct the Works. 
 

D. The information and details given on the Drawings are not guaranteed to be accurate 
or correct and are given for guidance in compiling the Tender.  The Contractor shall 
make his own investigations and enquiries of the various Government Ministries and 
other Authorities to ascertain the exact positions, sizes, numbers and details of all 
obstacles to be encountered. 

 
E. The rates given in the Bills of Quantities and the Schedule of Rates shall include for 

all costs involved in the negotiating obstacles and no claim will be considered for 
additional expenses the Contractor may incur on account of any unforeseen obstacle 
of whatever nature, over and above those which would have been incurred had the 
existence of the obstacle been known at the time of preparing the construction 
drawings. 

 
F. Any excavations needed to determine the exact location and levels of obstacles shall 

be done by the Contractor, and shall be deemed to be included as part of the rates 
for general trenching work in the Bills of Quantities. 

 
G. The Contractor shall take full responsibility of the co-ordination to fit his work with 

other constructions and utilities on the same site.   The Contractor shall make and 
submit  to  the  Engineer  for  approval  his  design  on  the  connections details  and 
adjustments to existing buildings and utilities in accordance with Contractor's 
inspection on the Site.  The elevations and co-ordinates of such connections may not 
be accurate on the Drawings and are to be checked by the Contractor. 

 
H. The elevations and co-ordinates used in the Drawings are related to Mean Sea Level, 

however the Contractor may check before proceeding. 
 

I. The  Contractor  shall  obtain  all  further  information  required  as  to  the  risks, 
contingencies and other circumstances, which may influence or affect the execution 
of the Works and include the costs thereof in his Tender. 

 
 

1.05     CONTRACTOR USE OF SITE AND PREMISES 
 

A. Access to the Site shall be agreed with the Engineer prior to commencement and 
maintained by  the  Contractor.    Also  the  Contractor  shall  be  responsible for  all 
damage resulting from the use of this access. 

 
B. All construction operations and site establishment facilities shall be confined to within 

the Site Boundaries, unless otherwise agreed with the Engineer. 
 

C. The Contractor shall be responsible for safeguarding all structures and the like in the 
vicinity of the Site.  Also he shall ascertain from the public utility authorities positions 
of all existing underground services; maintain and protect or divert as required.
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D. The Contractor shall have full possession of the Site at the location of the works only, 
and be responsible for arranging his own working space, the storage of materials, 
setting of all temporary accommodation, etc.; locations are to be agreed with the 
Engineer.   No claim whatsoever will be entertained for any reason regarding the 
setting or allocation of any working space regardless of the distance. 

 
 
 

1.06     EXISTING SERVICES 
 

A. The Contractor shall notify the Ministries, Establishments, and Departments which 
have certain services at the Site of Works, at least two weeks before he desires to 
carry out any work, near, above or   under   the   services of these Ministries and 
Establishments and he shall submit a detailed programme of each area on which the 
work shall be commenced and the anticipated date of commencement in addition to a 
report, signed by the Engineer, the Engineer of the Ministry to whom the services 
belong and the Contractor's representative, confirming this Notice of Intent. 

 
B. It should be noted that the Contractor shall not be allowed to work in any area where 

services are still covered and the Engineer shall have the right to stop the work in any 
part of the Works where the Contractor fails to take the necessary measures to 
uncover these services and the Contractor shall not claim for compensation in time or 
money. 

 
C. The Contractor shall refer to and comply the current Regulations and Specifications 

of Public Utilities Authorities before commencing any works adjacent to equipment, 
plant, cables, etc.   The above requirement will not relieve the Contractor of any 
responsibility for  taking  every  precaution  to  avoid  damage  to  equipment,  plant, 
cables, etc. and he will be held responsible for the cost or repair of all damage in 
accordance with the Conditions of Contract and Specifications.   Payment for 
complying with the above requirements will be deemed to have been included in the 
rate for Works included in Bills of Quantities. 

 
1.07     PROTECTION OF EXISTING UTILITIES AND SERVICES 

 
A. During construction the Contractor shall provide all protection for existing utilities and services 

as may be required for his construction operations, including protection for the construction of 
detours and diversions, as directed by the Engineer and as required by the Regulations. 

 
B. Protection during construction includes, but not by way of limitation, all labor, materials, 

equipment and accessories which shall be furnished and installed by the Contractor and such 
protection shall be considered as a subsidiary obligation under the items in the Bills of 
Quantities. 

 
C. In addition to the requirements as specified in the other Contract Documents, the Contractor 

shall conform to the following requirements. 
 

a) Use of all necessary precautionary and protective measures required to maintain existing 
utilities, services and appurtenances.   In particular, the Contractor shall take adequate 
measures to prevent undermining of utilities and services whether they are presently in 
service or not. 

 
b) Protect existing or new utilities and services when considering necessary and directed by 
the Engineer.   The Contractor shall be responsible for bracing and supporting utilities and 
services to prevent settlement, displacement or damage to the same.   The protection of 
utilities and services as specified herein, will not paid for separately but shall be considered as 
a subsidiary obligation to the work under this Contract unless otherwise specified in the 
Contract Documents.
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c) The Contractor shall recover, remove or abandon redundant utility and service lines as 
required by the Contract Documents and/or directed by the Engineer. 

 
d) The Contractor shall not remove any utility or service line, conduit or structure until he has 
received written permission from the Engineer. 

 
e) The Contractor shall, at all times during the progress of the Works, afford facilities to 
properly accredited agents of any Authority for access to all or any of their apparatus situated 
in or under the Site, as may be necessary for inspecting, reporting, maintaining, removing, 
renewing or altering such apparatus in connection with the construction of the Works or for 
any other purpose whatsoever. 

 
Prior to commencing construction and subsequent to the Contractor's determination of the 
location of the existing utility and service lines and the condition of the adjacent areas, the 
Contractor shall prepare and submit to the Engineer for his review shop drawings complete 
with the description of procedure and materials and related data of the Contractor's proposed 
method of protection for the said lines.   Review, comments and approval by the Engineer 
shall in no way relieve the Contractor of the full responsibility for all protection and precaution 
required during the Works. 

 
1.08     DAMAGE TO EXISTING UTILITIES AND PROPERTIES 

 
A. In the event of any damage to utilities or properties as a result of work carried out by 

the Contractor, his agents, employees, or by the sub-contractors or their agents, 
employees, the  Contractor shall  be  responsible for  indemnification against  such 
damages. 

 
B. The  Employer  shall  have  the  right,  upon  receiving  any  claims  from  the  party 

concerned in respect for such damages, to deduct the actual costs charged to the 
Employer from  monies due or  becoming due  to  the  Contractor without it  being 
necessary to serve a notice or warning or to take any legal action and the Contractor 
shall not be entitled to object, refrain from or suspend the work on account of such 
deduction. 

 
C. In the event of any damage whatsoever to any existing or relocated utility and/or 

service lines, the Contractor shall immediately notify the Employer, the Engineer and 
the relevant utility or Service Ministries, Authorities or Companies.  The Contractor 
shall co-operate with the Employer and the Client of such utility or service and take 
whatever  steps  necessary  to  repair  and  restore  such  utility  or  service  all  in 
accordance with the requirements of the Contract Documents.  The decision of the 
Employer regarding responsibility for any damage or interruption of any utility or 
service shall be final. 

 
 
 

END OF SECTION
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SECTION 01200 
PAYMENT, PROGRAM & MEASUREMENTS 

 
 

PART 1             GENERAL 
 

1.01     SECTION INCLUDES; the following minimum items 
 
 

A.         Measurement and payment criteria applicable. 
 

B.         Defect assessment and non-payment for rejected work. 

C.         Program Development and Adjustments 

D.         Cost Loading 
 

1.02 RELATED SECTIONS; This schedule is intended to be used as a helpful indication of the 
related sections within the Project specifications. It  is not necessarily comprehensive or 
complete and it is the Contractors responsibility to ascertain all applicable sections required to 
understand the full Scope of Works intended. 

 
 

A.         Document - General Conditions: Progress Payments and final Payment. 
 

B. Section 01320 Project Coordination. 

C. Section 01330 Submittal: Submittal Procedures. 
D. Section 01770 Contract Close-out: Final Payment. 

 

1.03     AUTHORITY 
 

A.         Measurement methods delineated in the Principles of Measurement within the Bills of 
Quantities apply to all work requiring measurement for payment. 

 
B.         Take all measurements and compute quantities for the purpose of interim payments. 

The Engineer will verify measurements and quantities. Assist by providing necessary 
equipment and survey personnel as required to enable the Engineer to verify 
measurements and quantities. 

 
1.04     UNIT QUANTITIES 

 
A. Measurements of  work  in  place  and  required  by  the  Contract,  supplied  by  the 

Contractor  and  verified  by  the  Engineer,  shall  determine  payment  for  interim 
purposes. 

 
 

1.05     DEFECT ASSESSMENT 
 

A.         Replace work not conforming to specified requirements. 
 

B. If, in the opinion of the Engineer, it is not practical to remove and replace the work, 
the Engineer will direct one of the following remedies: 

 
1. The defective work may remain, but the unit sum/price will be adjusted to a 

new sum/price at the discretion of the Engineer. 
 

2. The  defective  work  will  be  partially  repaired  to  the  instructions  of  the 
Engineer, and the unit sum/price will be adjusted to a new sum/price at the 
discretion of the Engineer.
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C. The authority of the Engineer to assess the defect and identify payment adjustment is 
final. 

 
1.06     NON-PAYMENT FOR REJECTED PRODUCTS 

 
A.         Payment will not be made for any of the following: 

 

1.         Products wasted or disposed of in a manner that is not acceptable. 
 

2.         Products determined as unacceptable before or after placement. 
 

3.         Products not completely unloaded from the transporting vehicle. 
 

4.         Products placed beyond the lines and levels of the required work. 
 

5.         Products remaining on hand after completion of the work. 
 

6.         Loading, hauling and disposing of rejected products. 
 
 

1.07     CONTRACT PROGRAMME - GENERAL 
 

 
A. CONTRACTOR SHALL BE RESPONSIBLE; for submitting adequate planning data 

and acceptable cost distribution information for the development and maintenance of 
the Contractor's Cost Loaded Construction Programme (hereinafter referred to as the 
Construction Programme) all to the approval of the Engineer as detailed hereinafter. 

 
B. PROGRAMMING AND REPORTING PROCEDURES; required to be carried out by 

the Contractor are included in this clause. The Contractor shall develop the 
Construction Programme by cost loading the activities and sub-activities as shown in 
his Construction Programme. 

 
C. CONSTRUCTION PROGRAMME; shall be updated at the request of the Engineer 

showing actual progress of activities compared with planned progress. 
 

D. FAILURE OF THE CONTRACTOR; to comply with the requirements of this Clause 
shall be grounds for recommendation by the Engineer that no further progress 
payments shall be made until the Contractor is in compliance. 

 
E. CONSTRUCTION  PROGRAMME  SUBMITTALS;  shall  be  signed  by  the   duly 

Authorized representative of the Contractor and these documents, upon approval by 
the Engineer shall thereupon become incorporated into the Contract Documents for 
the Project. 

 
F. PLANNING ENGINEER; The Contractor shall designate a Part time Planning Engineer 

who shall be responsible for the content and development of the Contractor's 
Construction Programme using a proprietary project planning software program such 
as Primavera or similar. This representative shall have direct control and complete 
authority to act on behalf of the Contractor in fulfilling the requirements of the 
Construction Programme and such authority shall not be interrupted throughout the 
duration of the Contract. 

 
1.08     PROGRAMME OF WORKS 

 
A. SUBMIT FOR ENGINEERS APPROVAL; Within (7) days of signing the contract, the 

Contractor shall submit the details of Planning Engineer to the Engineer’s approval. 
The qualification and experience of his scheduler or his program Consultant, the 
scheduler or program consultant must have intensive experience in planning of similar 
jobs and the Contractor has to submit proof to the required experience as required in 
Tendering Procedures.
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B. MASTER SCHEDULE; In bar chart format indicating the Contractors proposed work 
programme shall be submitted to the Engineer within (7) days after approval of the 
Contractor’s scheduler or program Consultant, the Contractor shall submit a master 
schedule in bar chart format indicating the Contractor’s proposed work program.  The 
schedule shall be of adequate detail to indicate all elements of constructions as well as 
shop drawings submittals, permits, material deliveries and other procurement work 
items.   The approved master schedule shall be used to monitor progress until the 
detailed Contractor’s C.P.M. schedule is approved. 

 
C. C.P.M.  CONSTRUCTION  DETAILED  SCHEDULE;  shall  be  submitted  by  the 

Contractor within 14 days of submitting the Master schedule to show the sequence 
and interdependence of activities required for complete performance of all items of 
work under the contract and meeting milestone dates as required.  In preparing the 
Contractor’s C.P.M. Construction Schedule the contractor shall comply with the 
formatting requirements of the Engineer and exercise care to produce a clear legible 
and accurate logic, activities related to specific physical areas of the project shall be 
grouped. The logic shall show the following for each work activity. 

 
 

1)         Concise description of the Work. 
 

2)         Performance responsibility codes 
 

3)         Performance location and / or area code 
 

4)         Performance trade / division code 
 

5)         Duration in calendar days. 
 

6)         Manpower assignment to activity of works (Resource Loading). 
 

7)         Cash Flow Charts 
 

D. SUPPORTING DATA; Contractor shall submit the under mentioned supporting data 
with the submittal of his C.P.M. detailed construction schedule, any changes in this 
information shall be submitted with successive updates and revisions:- 

 
� The holidays and non-working days observed during the contract period (by 

date). 
 

�      The planned number of shifts per day. 
 

� The planned usage of major construction equipment on the site, on a monthly 
basis. 

 
�      The planned procurement and delivery of local and imported materials. 

 
�      The average weekly manpower usage for each trade of the works. 

 
E. ACTIVITY  DETAILS;  The  contractor  shall  provide  as  a  minimum  the  following 

schedule information for each activity. 
 
 

�      Activity identifier(s) 

�      Activity description 

�      Different used codes. 

�      Original duration 

�      Early and late start and finish dates 

�      Total float time.
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F.        REPORTS; Contractor shall provide the following schedule reports: 
 
 

�      Total schedule by activity identification 

�      Total schedule sorted by total float 

�      Total schedule sorted by early start dates 

�      Schedule report by areas of work 

�      Schedule report by responsibility 
 

� Summary schedule in form of bar chart sorted and summarized by trade from 
the detailed schedule. 

 

�      Logic diagrams grouped by work type. 

G.       SUBMITTAL REQUIREMENTS; as follows 

 
�      Three copies of all reports 

�      Three copies of supporting data 

�      One DVD back-up 
 

H.       SCHEDULE OF VALUES AND COST LOADED CONSTRUCTION SCHEDULES; 
 

� Within (10) days after obtaining approval of his construction schedule, the 
contractor may submit for the Engineer’s approval a cost loaded schedule i.e. 
the construction schedule after entering the amount of each activity, based 
upon the bill of quantities along with detailed schedule of values. 

 
� The  Contractor’s cost  loaded schedule may be  the  basis  for  calculating 

interim payments pro-rata to the work performed.  The cost load construction 
schedule and the calculation for the interim payment shall employ 
computerized C.P.M. techniques. 

 
� The contractor may submit back-up DVD's along with his submittal of cost 

loaded schedule. 
 

I.         FAILURE OF CONTRACTOR TO PRODUCE AND SUBMIT THE DETAILED C.P.M. 
CONSTRUCTION SCHEDULE; within (45) days from date of signing the contract shall 
result in applying a penalty of USD250/- for each day after the mentioned date till he 
submit the detailed schedule. 

 
J. FAILURE OF CONTRACTOR TO OBTAIN THE ENGINEER’S APPROVAL TO THE 

DETAILED CONSTRUCTION SCHEDULE; within (60) days from date of signing the 
contract, shall result in applying a penalty of USD500/- for each day till approval. 

 
K. DELAY IN SUBMISSION IN DETAILED C.P.M. SCHEDULE; more than 45 days from 

signing the Contract but succeeded to submit and obtain approval to the detailed 
C.P.M. schedule within 60 days after signing the contract, then any amounts deducted 
as penalties related to his delay in submitting the detailed scheduled shall be returned 
to the Contractor. 

 
L. SCHEDULING SYSTEM; The Contractor shall utilize the latest version of “Primavera” 

scheduling   software. An original version of the software shall be made available for 
the exclusive use of Engineer at site.
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M. UP DATES; The Contractor shall update the detailed approved construction schedule 
for review in every site meetings or when requested by the engineer, the reports shall 
include the following information: 

 
�      Actual start and finish dates of completed activities. 

 
� Remaining  duration  and  percentage  of  completion  for  all  activities  not 

completed. 
 

� Logic,  time  and  cost  data  for  variation  order  and  approved  site  work 
instructions. 

 
� Interim payment due to the Contractor, based on percentage completion of 

activities in the approved cost loaded schedule. 
 

�      Contractor’s measures to rectify the delays from the planned dates. 
 

N. ADJUSTMENTS AND REVISIONS; The Contractor shall incorporate into the approved 
C.P.M. Schedule all approved variations orders and site work instructions as separate 
activities in their logic sequence of work. No adjustment or revisions to the Contract 
time shall be shown in the C.P.M schedule until such adjustment or revisions have 
been approved by the engineer. 

 
O. DELAY IN SUBMITTING UPDATED OR REVISED SCHEDULE; within 15 days from 

the date of requesting the same by the engineer, will automatically empower the 
engineer to recommend the Owner to employ any professional office to do the same 
on the account of the Contractor. 

 
1.09     VARIATION ORDERS/SITE WORKS INSTRUCTIONS 

 
A. The Contractor shall incorporate into the Programmes all work related to Variation 

Orders and Site Instructions. They shall be incorporated as separate activity(s) in their 
logical sequence of work. Any requests for an extension of time and/or change in 
milestone date resulting from a Variation Order and/or Site Instructions shall be based 
on the effect that the variation has on the critical activities in the approved Programme. 
No change to the Contract Time or to specified Milestone Dates shall be shown on the 
Programme unless the change has been approved or instructed by the Engineer. 

 
 
 
 
 

END OF SECTION
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SECTION 01310 
 

PROJECT COORDINATION 
 
 

PART 1             GENERAL 
 

1.01     SECTION INCLUDES 
 

A.         Project coordination administrator. 
B.         Program and Service Co-ordination. 
C.         Construction mobilization. 
D.         Coordination of the Site Work. 
E.         Arrangements for Site Meetings. 
F.         Schedules. 
G.         Submittals. 
H.         Coordination drawings. 
I.          Closeout procedures. 

 
 

1.02 RELATED SECTIONS; This schedule is intended to be used as a helpful indication of the 
related sections within the Project specifications. It  is not necessarily comprehensive or 
complete and it is the Contractors responsibility to ascertain all applicable sections required 
to understand the full Scope of Works intended. 

 
 

A.         Section 01110 - Summary of Work. 
B.         Section 01200 - Program, Payment and Measurements. 
C.         Section 01330 - Submittals 
D.         Section 01320 – Progress Schedules 
E.         Section 01770 - Contract Closeout. Contract Closeout Procedures. 

 
1.03     PROJECT COORDINATION 

 
A.         Project Coordination Administrator - The Engineer or his representative. 

 
B. The  Contractor  shall  be  entirely  responsible  for  the  co-ordination  and  proper 

execution and completion of the works and this responsibility shall in no way be 
reduced by the  employment of  sub-contractors whether approved, nominated or 
otherwise.    The Contractor shall co-ordinate the work of each trade with that of all 
other trades and shall ensure that all trades co-operate to assure the required and 
steady progress of all work under the Contract. 

 
C. The Contractor shall also co-ordinate his work with that of any other contractors, 

authorities or organizations performing works under separate contracts to ensure no 
delay, disruption or interference is caused to such other contracts.  Unless otherwise 
agreed by the Engineer, the Contractor shall not be permitted to work in the   vicinity 
of works being executed by any Ministry or its contractor.   Where the Contractor 
delays the co-ordination of the works, he shall hold the Engineer harmless for any 
consequential claims resulting from such delays. 

 
1.04     PROGRAMME AND SERVICES CO-ORDINATION 

 
A. The  Contractor  shall,  prior  to  commencement  of  the  project,  prepare  a  time 

programme to be approved  by the Engineers in which he shall elucidate procedures 
and measures to be followed and the date of completion of stages of work.   The 
programme shall not be altered without the approval of the Employer.
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B. The Contractor shall notify other Ministries and Authorities whose services might be 
affected by the Works regarding this programme.   He shall also submit fortnightly 
details  of  the  works  contemplated for  execution  in  order  to  enable the  Service 
Authorities to carry out inspections and/or to indicate their services on the site, and/or 
to take measures deemed necessary.  The Employer shall assist the Contractor to 
liaise with other Ministries and Authorities with a view to expedite the obtaining of the 
required details. 

C. The Contractor must also ensure that he obtains any work or excavation permits from 
the Services Authorities or Companies necessary to allow him to carry out 
construction works in the vicinity of existing services. 

 
 

D. The Contractor shall, prior to carrying out covering up or backfilling, notify the said 
Authorities with a view to inspecting the site of work and ascertaining the safety of 
those services and supervising the covering up and backfilling works.   Such 
supervision shall not relieve the Contractor of any responsibility, if it is established 
that his work had affected the public services. 

 
1.05     PRE-CONSTRUCTION CONFERENCE 

 
A. A Pre-Construction Meeting will be held at least 15 days prior to the commencement 

of the Works, to be attended by the Contractor and his major sub-contractors. 
 

B. The agenda for the Pre-Construction meeting will be provided to the Contractor by 
the Engineer a minimum of 3 days prior to the meeting.  The agenda will include but 
not limited to: 

 
1.         Contractor's organization agreements. 

 
2.         Channels and procedures for communication. 

 
3.         Construction Schedule, including sequence of critical work. 

 
4.         Contract Documents, including distribution of required copies. 

 
5. Processing of shop drawings and other data to be submitted to the Engineer 

for review. 
 

6.         Processing of Site decision and variation/change orders. 
 

7.         Rules and regulations governing performance of the work. 
 

8. Procedures for safety and first aid, security, quality control, house keeping, 
etc. 

 
9. Procedures for reporting and monitoring progress, cost, materials, labour and 

equipment. 
 

1.06     CONSTRUCTION MOBILIZATION 
 

A. Cooperate with the Administrator in allocation of mobilization areas of site, for field 
offices and sheds, for access, traffic, and parking facilities. 

 
B.         During construction, co-ordinate use of site and facilities through the Administrator. 

 
C. Comply with Administrator's procedures for intra-project communications; submittals, 

reports and records, schedules, coordination drawings, and recommendations; and 
resolution of ambiguities and conflicts.
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D. Comply  with  instructions  of  the  Administrator  for  use  of  temporary utilities  and 
construction facilities. 

 
E.         Coordinate field engineering and layout work under instructions of the Administrator. 

 
1.07     PROGRESS MEETINGS 

 
A. Contractor  shall   attend   regular   site   meetings  as   necessary  for   the   proper 

management and co-operation of the contract.  Subcontractors as suppliers are to be 
informed, when their presence is required. 

 
The scheduling and co-ordination meeting shall be as directed by the Engineer. 

 
B.         Two days before each site meeting submit the following information to the Engineer: 

 
a)         A list of completed activities. 

 
b)         A list of current activities, with an estimate of time required for completion. 

 
c) A list of any variation in starting dates and durations of outstanding activities 

from planned dates and times. 
 

d)         Percentage of completion in every activity. 
 

e) The concrete volume cast during the last period and the present total sum of 
the cast concrete volume. 

 
f)          Activities the Contractor plans to start during the following period should be 

indicated. 
 

g)         Other information required by the Engineer. 
 

1.08     JOB SITE ADMINISTRATION 
 

A.         Do not use the Site for any purpose other than carrying out the Works. 
 

B.         Do not display or permit advertisements to be displayed on site without consent of the 
Engineer. 

 
1.09     ADJOINING PROPERTY 

 
A.         Take all reasonable precautions to prevent damage to adjoining properties. 

 
B. Obtain permission as necessary from Client of adjoining property if requiring to erect 

scaffolding or otherwise use adjoining property, and pay all charges.  Clear away and 
made good on completion or when directed. 

 
1.10     STRUCTURAL FABRIC 

 
A. Provide and maintain during the execution of the Works all shoring, strutting, needling 

and other supports as may be necessary to preserve the stability of the buildings, 
whether new or  existing, on  the  Site  or  adjoining, than may be  endangered or 
affected by the Works. 

 
1.11     ROADS AND FOOTPATHS 

 
A Ensure that no damage beyond fair wear and tear is caused by site traffic to roads 

and footpaths outside the site boundaries.  Adequately maintain approaches to the 
site and keep clear of mud, sand and debris.   Each contractor will be required to



Ministry of Environment & Energy, Maldives 
MEECO 01310 - 18 

 

repair damage directly attributable to his work, such as excavation and trenches 
access the site access road. 

 
1.12     LABOUR RECORD 

 
A. Provide a daily record to the Engineer in a format to be approved by the Engineer, 

showing the number and description of craftsmen, laborers and other persons 
employed on or in connection with the works, including those employed by sub- 
contractors. 

 
1.13     PLANT RECORD 

 
A. Provide a monthly record to the Engineer in a format to be approved by the Engineer, 

showing the type, model and capacity of all mechanical and power operated plant 
employed on the works.  The contractor will not be permitted to remove any plant or 
material unless written approval is obtained from the Engineer plant record to be 
submitted daily. 

 
1.14     VISITORS RECORD 

 
A.         Maintain a record of visitors to the Site, and submit at monthly intervals to the 

Engineer. 
 

1.15     NON-COMPLIANCE 
 

A. Work which fails to meet the specified levels of accuracy must not be rectified without 
approval. 

 
B. Submit proposals for such rectification and meet all costs arising, including effects on 

other work. 
 

C. Allow for the possibility that approval will not be given, necessitating removal and 
replacement of the work. 

 
1.16     DEFECTIVE WORKS 

 
A. As soon as possible after any part of the work is known or suspended to be defective, 

submit proposals to the Engineer for further testing, opening up, inspection, making 
good or removal and re-execution and obtain instructions. 

 
B. Whenever inspection or testing shows that the work is   not in accordance with the 

Contract and measures (e.g. testing, opening up, experimental making good) are 
taken to establish the acceptability of the work, such measures: 

 
1.         Will be at the expense of the Contractor, and 
2.         Will be not considered as grounds for extension of time. 

 
1.17     SCHEDULES 

 
A. Submit preliminary progress schedule in accordance with Section 01320 coordinated 

with project construction schedule. 
 

B.         After review, revise and resubmit schedule to comply with revised Project schedule. 

C.         During progress of work revise and resubmit as directed. 

1.18     SUBMITTALS
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A. Submit preliminary shop drawings, product data, samples, etc. in accordance with 
Section 01330 for review and compliance with Contract Documents, for filed 
dimensions and clearances, for relation to available space, and for relation to work of 
separate contracts. Revise and resubmit as required. 

 
B. Submit requests for interpretation of Contract Documents, and obtain instructions 

through Administrator. 
 

C.         Process requests for substitutions, and change orders, through Administrator. 
 

E. Deliver  closeout  submittals  for  review  and  preliminary  inspection  reports,  for 
transmittal to Engineer. 

 
1.19     COORDINATION DRAWINGS 

 
A. Provide  information  required  by  Administrator  for  preparation  of  coordination 

drawings. 
 

B.         Review drawings prior to submission to Engineer. 
 

1.20     CLOSEOUT PROCEDURES 
 

A.         Notify Administrator when Work  is  considered ready for  Substantial Completion. 
Accompany Administrator on preliminary inspection to determine items to be listed for 
completion or correction in Contractor's notice of Substantial Completion. 

 
B.         Comply with Administrator's instructions to correct items of work listed in executed 

Certificates of Substantial Completion. 
 

C.         Notify  Administrator  when  Work  is  considered  finally  complete.     Accompany 
Administrator on preliminary final inspection. 

 
D. Comply with Administrator's instructions for completion of items of Work determined 

by Engineer's final inspection. 
 
 
 
 
 

END OF SECTION
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SECTION 01320 
 

PROGRESS SCHEDULES 
 
 

PART 1             GENERAL 

1.01 SECTION INCLUDES 

A. Format. 
B.         Content. 
C.         Revisions to schedules. 
D.         Submittals. 

 
1.02     RELATIONS SECTIONS 

 
A.         Section 01110  - Summary of Work. 
B.         Section 01330  - Submittals: Shop drawings, product data, and samples. 

 
1.03     FORMAT 

 
A. Prepare Schedules as a horizontal bar chart with separate bar for each major portion 

of Work or operation, identifying first work day of each week. 
 

B.         Sequence of Listings: The chronological order of the start of each item of Work. 

C.         Scale and Spacing: To provide space for notations and revisions. 

D.         Sheet Size: Multiples of A4-size. 
 

1.04     CONTENT 
 

A. Show complete sequence of construction by activity, with dates for beginning and 
completion of each element of construction. 

 
B.         Identify each item by Specification section number. 

 
C.         Identify work of separate stages and other logically grouped activities. 

 
D.         Provide sub-schedules to define critical portions of the entire Schedules. 

 
E.         Show accumulated percentage of completion of each item, and total percentage of 

Work completed, as of the first day of each month. 
 

F. Provide separate schedules of submittal dates for shop drawings, product data, and 
samples, and dates reviewed submittals will be required from Engineer. Indicate 
decision data for selection of finishes. 

 
1.05     REVISIONS TO SCHEDULES 

 
A. Indicate progress of each activity to date of submittal, and projected completion date 

of each activity. 
 

B. Identify activities modified since previous submittal, major changes in scope, and 
other identifiable changes.
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C. Provide narrative report to define problem areas, anticipated delays, and impact on 
Schedule. Report corrective action taken, or proposed, and its effect including the 
effect of changes on schedules of separate contractors. 

 
1.06     SUBMITTALS 

 
A.         Submit initial Schedules within 10 days after date of Client-Contractor Agreement. 

After review, resubmit required revised data within ten days. 
 

B.         Submit revised Progress Schedules Progress Schedules with each Application for 
Payment. 

 
C. Submit the number of copies which Contractor requires, plus 4 copies which will be 

retained by Engineer. 
 

1.07     DISTRIBUTION 
 

A. Distribute copies of reviewed Schedules to project site file, Subcontractors, suppliers, 
and other concerned parties. 

 
B. Instruct recipients to promptly report, in writing, problems anticipated by projections 

indicates in Schedules. 
 
 
 
 
 
 
 
 

END OF SECTION
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SECTION 01330 
SUBMITTALS 

 
PART 1             GENERAL 
1.01     SECTION INCLUDES 

 
A.         Submittals procedures. 
B.         Construction progress schedules. 
C.         Proposed Products list. 
D.         Shop drawings. 
E.         Product data. 
F.         Samples. 
G.         Manufacturer's instructions and Certificates. 
H.         Construction photographs. 

 
1.02     RELATED SECTIONS 

 

A. Section 01400  - Quality Control: Manufacturer's field services and reports. 
B. Section 01770  - Closeout: Contract closeout submittals. 

 

1.03     SUBMITTAL PROCEDURES 
 

A.         Transmit each submittal with Engineer accepted form. 
 

B. Sequentially number the transmittal forms. Resubmittals to have original number with 
an alphabetic suffix 

 
C. Identify Project, Contractor, Subcontractor or supplier, pertinent Drawing sheet and 

detail number(s), and specification Section number, as appropriate. 
 

D.         Schedule submittals to expedite the Project, and deliver to Engineer. 
 

E. Identify variations from Contract Documents and Product or system limitations which 
may be detrimental to successful performance of the completed Work. 

 
F. Revise and resubmit submittals as required, identify all changes made since previous 

submittal. 
 

G. Distribute copies of  reviewed submittals to concerned parties. Instruct parties to 
promptly report any inability to comply with provisions. 

 
1.04     CONSTRUCTION PROGRESS SCHEDULES 

 
A. Submit initial progress schedule in 4 copies within 10 days after date of Client- 

Contractor Agreement for Engineer review. 
 

B.         Revise and resubmit as required. 
 

C. Submit revised schedules with each Application for Payment, identifying changes 
since previous version. 

 
D. Submit a  chart with separate line for  each major section of Work  or  operation, 

identifying first work day of each week. 
 
 

E.         Submit the following Progress Reports described hereinafter in a form required by the 
Engineer in 4 copies.
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a) Daily report: The Contractor shall submit this report on a daily basis. The 
report shall describe the labor force and its allocation, material, equipment to 
the utilize and describe the work to be carried out during the day. 

 
b) Monthly report: The Contractor shall submit a detailed report reflecting his 

monthly progress and status of work. This report shall include a description of 
problem areas, current and anticipated causes of delay and their estimated 
impact on progress, together with a description of corrective measures taken 
or proposed, in addition to staffing and plant levels and materials 
procurement. 

 
c)         Weather Records 

Keep and accurate record of: 
 

1)         Daily maximum and minimum air temperature, rainfall and humidity 
(including overnight). 

 
2) Number of hours per day in which work is prevented by inclement 

weather. Provide maximum and minimum thermometers at locations 
relevant to the nature and stage of the work as approved by the 
Engineer. 

 
1.05     PROPOSED PRODUCTS LIST 

 
A. Within 30 days of contract award, the contractor must submit  to the Engineer in a 

format approved by the Engineer 4 copies of a complete schedule of all submittals 
required under this contract and a shop drawing schedule, manufacturer's test 
certificate, testing, operation and maintenance, etc. Also within 30 days of contract 
award the contractor must submit to the Engineer a procurement schedule in an 
approved format providing information on all material that the contractor must 
purchase under this contract. 

 
B. For products specified only by reference standards, give manufacturer trade name, 

model or catalogue designation, and reference standards. 
 

1.06     SHOP DRAWINGS 
 

A. The drawings issued with these Tender and Contract Documents are issued solely to 
show the basic principles on which tenders are to be prepared. The drawings are not 
to be taken as working drawings. Shop, or working, drawings and, where specified, 
design drawings are to be prepared and submitted by the Contractor in accordance 
with other sections of the Contract Documents. 

 
B. Do not scale from Drawings. Obtain from the Engineer any dimensions required but 

not given in figures on the Drawings nor calculable from figures on the Drawings. 
 

C. Provide design, coordination, installation, shop and builder's work drawing and other 
information as  appropriate, collectively referred to  as  'Shop Drawings'. Allow for 
completion of all such drawings, etc., checking, inspection by the Engineer and any 
subsequent amendment(s) re-submission(s) and re-inspection(s) when preparing the 
master programme for the works. 

 
D. Produce all drawings, etc. in time to meet the programme. Thoroughly check all 

drawings, etc. to ensure that the various works, installations and services do not 
conflict with each other or with the building structure, fabric or finishes, either during 
construction or in the finished building. Note any such discrepancies or divergences 
on one copy drawings, etc., date and sign to show that they have been checked then 
submit to the Engineer with the required number of additional unmarked copies.
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E. The Engineer will mote any comments on one copy of the drawings, etc., date and 
sign to show that they have been inspected, then return to the Contractor. Inspection 
of drawings, etc. and any comments made by the Engineer will not relieve the 
contractor, Sub-contractor and/or suppliers or responsibility for compliance with the 
Contract requirements, design, documentation and checking as appropriate. 

 
F. Ensure that any necessary amendments to drawings, etc., are made in accordance 

with any comments of the Engineer and without delay. Unless and until the Engineer 
confirm that re-submission is not required, obtain copies of amended drawings, etc., 
check, re-submit to the Engineer ensure incorporation of necessary further 
amendments all as before. 

 
G. Produce final version of all drawings, etc., submit the required number of copies to 

the sub-contractors and suppliers, and keep at least one copy out in accordance with 
the final drawings, etc. 

 
H. Metric measurements shall be used in all documents and drawings. If imperial or 

other units are shown, equivalent metric measurements shall be shown in addition. 
 

I. Submit one set of sepia transparencies and 5 sets of full-size paper copies of all shop 
drawings, including detailed fabrication and erection drawings, setting out drawings, 
diagrammatic drawings and materials schedules, together with relevant samples. 
Submit shop drawings and product data for equipment in a given system at the same 
time, with each set bound in a separate brochure. Sepia transparencies shall be 
rolled and transmitted in mailing tubes. If submitted drawings, etc., differ from 
requirements of the Contract Documents, each such difference must be the subject of 
a request for substitution of variation, supported by all relevant information. 

 
J. Should  any  amendment  to  drawings,  etc.,  required  by  the  Engineer  or  any 

discrepancy   or  divergence that he  may find  be  considered to  involve or  be  a 
variation, notify the Engineer without delay and in any case within 7 days, and do not 
proceed  with   ordering,  fabrication,  erection  or   installation  until  subsequently 
instructed. Claims for the extra cost of such work, if made after it has been carried 
out, may not be allowed. 

 
K. Each shop drawings shall identify the Project, Contractor, sub-contractor, fabricator or 

manufacture and give the date of drawing. They shall be numbered sequentially and 
each sheet shall indicate the total number of sheets in the set. 

 
L. Each shop drawing shall be clearly marked to indicate which product or item is being 

submitted  for  consideration  and  each  product  or  item  shall  be  marked  for 
identification with the applicable page and clause number of the Specification and/or 
the detail and sheet number of the Contract Drawings. 

 
M. Shop drawings shall include types, gauges and finishes of materials and show the 

brand name and manufacturer's type identification number where a shop coat of paint 
is required. 

 
N. Each set of shop drawings shall include sufficient data to permit a detailed study of 

the product or system submitted Submit manufacturer's or fabricators pre-printed 
product literature and data sheets, normally transmitted in booklet or brochure form, 
in bound and indexed brochures. If brochures contain sheets longer than A4, they 
shall be bound to allow them to be unfolded for reading without being removed form 
the binding. Submit 5 copies of shop drawings brochures, 1 of which will be retained 
by the Engineer. 

 
1.07     PRODUCT DATA 

 
A.         Submit 5 copies 4 which will be retained by the Engineer.
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B.         Mark each copy to identify applicable products, model, options, and other data. 
Supplement  manufacturer's  standard  data  to  provide  information  unique  to  this 
Project. 

 
C. After review, distribute in accordance with Article on Procedures above and provide 

copies for Record Documents described in Section 01770 - Contract Closeout. 
 

1.08     SAMPLES 
 

A. Submit samples to illustrate functional and aesthetic characteristics of the Product, 
with integral parts and attachment devices. Coordinate samples submittals for 
interfacing work. 

 
B. Submit samples of finishes from the full range of manufacturer's standard colours, 

textures, and pattern for Engineer's selection. 
 

C.         Include identification on each sample, with full Project information. 
 

D. Within 30 days of  contract award, submit to the  Engineer a  complete schedule 
indicating all the samples  the contractor must be required to produce, including the 
scheduled time of the sample submittals. 

 
1.09     MANUFACTURER'S INSTRUCTIONS & CERTIFICATES 

 
A.         When specified in individual specification, Sections, submit manufacturer's printed 

instructions for delivery, storage, assembly, installation, adjusting, and finishing, in 
quantities specified for Product Data. 

 
B.         Identify conflicts between manufacturer's instructions and Contract Documents. 

 
C. Indicate materials or Product conforms to or exceeds specified requirements. Submit 

supporting reference date, affidavits, and certifications as appropriate. 
 

1.11     CONSTRUCTION PHOTOGRAPHS 
 

A.         Each month submit 4 sets of 20 colour photographs to the Engineer. 
 

B. Photographs: Colour, matte, 120 x 180 mm size, mounted on A4-size soft card stock, 
with left edge binding margin for hole punch, each set contained in an album, each 
photograph signed and dated by the Contractor. 

 
C. Take site photographs from differing directions and interior photographs indicating the 

relative progress of the Work, 7 days maximum prior to submitting, from directions as 
instructed by the Engineer. 

 
D.         Identify photographs with date, time, orientation and project identification. 

 
END OF SECTION
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PART 1             GENERAL 
 

1.01     SECTIONS INCLUDES 

SECTION 01450 
QUALITY CONTROL

 
A.         Quality assurance and control of installation. 
B.         References. 
C.         Field samples. 
E.         Inspection and testing laboratory services. 
G.         Quality control of on-site construction. 
I.          Schedule of quality control plan. 
J.          Reports. 
K.         Latest Documents. 
L.         Testing and Inspection Devices. 
M.        Test methods. 
N.         Supervisory staff. 

 
1.02     RELATED SECTIONS 

 

A. Section 01330 -        Submittals: Submission of  Manufacturer's Instructions 
Certificates. 

and 

 

C. 
 

Section 01600 
 

- Materials and Equipment: Requirements for materials 
product quality. 

 

and 

 

D. 
 

Section 01750 
 

-        Starting of Systems.  

 

E.         General Conditions of Contract Clause 36.4 – Cost of Tests not provided for 
 

1.03     QUALITY ASSURANCE/CONTROL OF INSTALLATION 
 

A. Monitor  quality  control  over  suppliers,  manufacturers,  Products,  services,  site 
conditions, and workmanship, to produce Work of specified quality. 

 
B.         Comply fully with manufacturer's instructions, including each step in sequence. 

 
C. Should  manufacturer's  instructions  conflict  with  Contract  Documents,  request 

clarification from Engineer before proceeding. 
 

D. Comply with specified standards as a minimum quality for the Work except when 
more stringent tolerances, codes, or specified requirements indicate higher standard 
or more precise workmanship. 

 
E.         Perform work by persons qualified to produce workmanship of specified quality. 

 
F. Secure Products in place with positive anchorage devices designed and sized to 

withstand stresses, vibration, physical distortion or disfigurement. 
 

1.04     REFERENCES 
 

A.         Conform to reference standard by date of issue current on date for receiving bids. 

B.         Obtain copies of standards when required by Contract Documents. 

C. Should  specified  reference  standards  conflict  with  Contract  Documents,  request 
clarification for Engineer before proceeding. 

 
D.         The contractual relationship of the parties to the Contract shall not be altered from the 

Contract Documents by mention or inference otherwise in any reference document.
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1.05     FIELD SAMPLES 
 

A.         Install field samples at the site as required by Engineer for review. 

B.         Acceptable samples represent a quality level for the Work. 

 
1.06     QUALITY CONTROL OF ON-SITE CONSTRUCTION 

 
The Contractor shall provide a control system for the following phases of inspection: 

PREPARATORY INSPECTION 

This inspection shall be performed prior to beginning work on any particular element of the 
works and shall include a review of the Contract requirement. The Contractor shall check that 
materials, products and equipment have been tested, submitted and approved, check that 
provisions have been made for required control testing, examine the work area to ascertain 
that preliminary work has been completed, examine materials and equipment to ensure that 
they conform to shop drawings and data and check that the materials and equipment are in 
hand. 

 
FOLLOW-UP INSPECTIONS 

 
The Contractor shall perform further inspection as each section, trade or part of the work 
commence and on a regular basis thereafter to ensure continuing compliance with Contract 
requirements. 

 
DOCUMENTATION OF QC PROGRAM 

 
The Contractor shall identify the inspections hereinbefore specified and document then in the 
QC report with a brief description of the subject matter covered and the personnel involved. 

 
1.07     SCHEDULE OF QUALITY CONTROL PLAN 

 
The Contractor shall furnish a schedule outlining the procedures, instructions and reports to 
be used as follows: 

 
1)         Quality control organization. 

 
2)         Qualifications of personnel. 

 
3)         Authority and responsibility of personnel. 

 
4) Schedule of inspections and tests with personnel assigned to each task and duration 

of each task. 
 

5)         Test methods. 
 

6)         Methods or performing and documenting control operations 
 
 

1.08     REPORTS 
 

Inspection shall be recorded in triplicate and submitted by the Contractor as required by the 
Engineers    approved    forms    certifying     items correctly installed and items found to be 
defective, for the latter a statement on corrective measures taken shall be duly recorded and 
submitted.
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The Contractor shall also maintain in a format approved by the Engineer a log of all test 
performed which shall include date of test, type of test and results. 

 
1.09     TESTING AND INSPECTION DEVICES 

 
All measuring and testing devices shall be calibrated periodically against certified standard 
equipment. 

 
1.10     SUPERVISORY STAFF 

A. The minimum qualifications of contractors supervisory site staff shall be as specified 
and shall be approved by the Engineer prior to assignment of subject staff to the 
project. The Engineer has the authority to ask the contractor to remove unsatisfactory 
staff by providing the contractor with written notice of this effect. The replacement of 
such staff shall take place within 2 weeks of the Engineer notice. The minimum 
Contractor’s staff shall be as follows, 

 

� Project Manager (1 No) -Civil Engineering Graduate with minimum 10 
years experience and 5 years in similar projects 

� 
 

Site Engineer (1 No) 
 

- Civil Engineering Graduate with minimum 7 
years experience and 5 years in similar projects 

� 
 

Mechanical Engineer (1 No) 
 

- Mechanical Engineering Graduate with minimum 7 
years experience and 3 years in similar projects 

� 
 

Electrical Engineer (1 No) 
 

-Electrical  Engineering  Graduate  with  minimum  7 
years experience and 3 years in similar projects 

� 
 

Planning Engineer (1 No) 
 

- Engineering Graduate with minimum 5 years 
experience and familiar in M  S Project or  similar 
Planning Software 

� 
 

Site Supervisors (1 Nos.) 
 

-Engineering    Diploma    with    minimum    7years 
experience and 3 years in similar projects 

� 
 

Quantity Surveyor (1 No) 
 

-Quantity Surveying with minimum 5 years 
experience and 3 years in similar projects 

� 
 

Land Surveyor (1 No) 
 

-Engineering / Surveying Diploma with minimum 5 
years experience and 3 years in similar projects 

 

B. No staff shall be changed without the Engineer written consent. The contractor's and 
sub-contractor's senior site staff shall be fluent in technical English. 

 
 

END OF SECTION
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SECTION 01500 
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

 
 

PART 1             GENERAL 
 

1.01     SECTION INCLUDES 
 

A. Temporary Utilities: Electricity, ventilation, telephone service, water, and sanitary 
facilities. 

 
B.         Temporary Controls: Barriers, enclosures and fencing and protection of work. 

 
C. Construction Facilities: Access roads, parking, progress cleaning, and temporary 

buildings. 
 

1.02     TEMPORARY ELECTRICITY 
 

A.         Provide and pay for power service. 
 

1.03     TEMPORARY LIGHTING 
 

A.         Provide and maintain lighting for construction operations. 
 

B. Provide  branch  wiring  from  power  source  to  distribution  boxes  with  lighting 
conductors, pigtails, and lamps as required. 

 
C.         Maintain lighting and provide routine repairs. 

 
1.04     TEMPORARY VENTILATION AND AIR CONDITIONING 

 
A.         Ventilate  and/or  air  condition  the  offices  and  accommodation of  Engineers  and 

Contractors staff 
 

1.05     TELEPHONE SERVICE 
 

A. Provide, maintain and pay for telephone service to field office and Engineer's field 
office at time of project mobilization. 

 
1.06     TEMPORARY WATER SERVICE 

 
A.         Provide, maintain and pay for suitable quality water service required. 

 
1.07     BARRIERS 

 
A. Provide barriers to prevent unauthorized entry to construction areas and to protect 

existing facilities and adjacent properties from damage from construction operations 
and demolition. 

 
B.         Provide protection for plant life designated to remain. Replace damaged plant life. 

 
C. Protect  non-owned  vehicular  traffic,  stored  materials,  site  and  structures  from 

damage. 
 

1.08     SECURITY AND SAFETY 
 

A. Provide security and facilities to protect Work and existing facilities from unauthorized 
entry, vandalism, or theft.
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B. Accident Prevention Responsibility: Safety Meetings shall be held at least once a 
week at the jobsite. The meetings will be convened and conducted by the Safety Co- 
coordinator. All supervisors and foremen are expected to be in attendance. Each 
subcontractor will have a responsible representative present to follow through on 
information and resolutions discussed and adopted at these meetings. The 
Contracting  Officer's  Representative, or  his  designated  agent,  is  encouraged  to 
attend these meetings. 

 
The Agenda for the Safety Meetings will generally include inter alia. 

 
1.         Development of timely topics for discussions and dissemination of Safety 

Bulletins, Signs and Notices. 
 

2.         A review of the Safety Co-coordinator’s inspections. 
 

3. Identification of potential safety hazards in the coming month and discussion 
and implementation of steps to be taken to avoid the same. 

 
4.         Appointment of Safety Representatives for subcontractors. 

 
C. All supervisors and foremen are responsible to plan and accomplish their work with 

due regard for the safety of all individuals on the jobsite. They will be expected to 
eliminate all possible accident hazards when planning the work under their control. It 
is  expected the  subcontractors will  observe and  correct any accident producing 
practices before injury occurs. If an accident does occur, they will investigate to 
determine the cause and take the required corrective action to prevent a recurrence. 
All accidents shall immediately be reported to the Project Superintendent and to the 
Engineer. 

 
D. First Aid and Medical Facilities: First Aid facilities will be provided at the project site 

as required. A vicinity map indicating routing to emergency facilities will be posted in 
the first aid station and on the Project Bulletin Board. 

 
C. In the event of any employee being sent to a doctor for treatment, a release will be 

obtained from the doctor stating whether (1) the employee is not fit for duty; (2) the 
employee is fit for light duty; or (3) the employee is fit for duty. A copy of this release 
will accompany the accident report. 

 
D.         Safety Check List: 

 
1.         Prepare Safety Programme. 

 
2.         Post  Safety  programme  on  Job  Bulletin  Board.  Prepare  and  post  Fire 

Prevention Programme. 
 

3.         Analyze job for potential hazards and hazardous procedures. 
 

4. Establish plan for location of material storage, personal facilities and traffic 
flow. 

5.         Arrange for debris removal. 
 

6.         Establish procedure to obtain Subcontractor Safety Programmes. 
 

7.         Obtain claims forms. 
 

8.         Contract Loss Prevention Department of Insurance Carrier. 
9.         Obtain a report form for reporting accidents and injuries. 

 
10.       Establish adequate first aid kit and stretcher facilities.



Ministry of Environment & Energy, Maldives 
MEECO 01500 - 31 

 

11.       Post chart to signify weekly checks of first aid kits. 
 

12. Conduct a preconstruction survey of surrounding property existing condition, 
if appropriate. 

 
13.       Arrange for watchman service, if required. 

 
14. Verify  insurance  on  subcontractors  starting  work  on  site  prior  to  final 

execution of subcontractors. 
 

15.       Obtain safety equipment appropriate to operations: 
 

a.         Hard hats 
b.         Safety belts 
c.          Goggles 
d.         Ear protection 
e.         Carbon monoxide tester. 

 
16.       Arrange for and post, safety posters and warning signs. 

 
17.       Establish weekly tool box safety talks. 

 
18.       Establish weekly safety meetings. 

 
19.       Appoint a safety supervisor and set date for the first safety meeting. 

E.         Worker Indoctrination 

1.         Minimum Protective Clothing 
 

a)         Hard hats are required at all times. 
 

b) Protective  eye  covering  will  be  worn  when  welding,  hammering 
metal, stone, or concrete, grinding or cutting metal units. 

 
2.         Minimum Safety Observances 

 
a) Work areas and access ways are to be free of trash, materials, and 

all tripping hazards. 
 

b) Temporary electrical wiring will be protected from damage, be in 
good condition and protected by ground fault circuit interrupters. 

 
c)         All  accidents are  to  be  reported directly to  supervisors, and  the 

Engineer. 
 

d) All equipment must meet the Safety Standards, described in these 
specifications. 

 
1.09     WATER CONTROL 

 
A. Grade  site  to  drain.  Maintain  excavations  free  of  water.  Provide,  operate,  and 

maintain pumping equipment. 
 

B.         Protect site form puddling or running water. 
 

1.10     PROTECTION OF INSTALLED WORK 
 

A. Protect installed Work and provide special protection where specified in individual 
specification Section.
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B. Provide temporary and removable protection for installed Products. Control activity in 
immediate work area to minimize damage. 

 
1.11     ACCESS ROADS 

 
A.   Extend and relocate roads as Work progress requires. Provide detours necessary for 

unimpeded traffic flow. 
 

1.12     PROJECT NAME BOARDS 
 

A.   The Contractor shall erect and maintain Project name board one at each island and shall 
display  the  names  of  project,  Client,  Consultant,  Contractor,  Executing  Institution, 
Funding agency, Project cost, Project start/ end dates etc and any other information as 
per the directions from the Engineer. The language shall be both in Dhivehi and English. 
The size of board shall be minimum 6 ft x 6 ft and shall be in a format approved by the 
Engineer. The Project name board shall be erected within 14 days of effective project 
commencement date. 

 
 

1.13     PROGRESS CLEANING 
 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean 
and orderly condition. 

 
B.         Remove waste materials, debris, and rubbish from site weekly and dispose off-site. 

 
1.14     FIELD OFFICES AND ACCOMODATION 

 
A. Contractor  shall  provide  Office  and  Laboratory  buildings  with  stationary  and 

equipments for Engineer, his supervision and management staff. The minimum floor 
area of the office facility and the laboratory shall be 100 m2. The Contractor shall 
submit his proposed details, layouts for the office and laboratory buildings to the 
Engineer for approval before leasing the properties. 

 
The individual office rooms shall have all required furniture’s, computers, printers, 

photocopier, telephone, internet, fax machine, digital camera and shall be maintained 
throughout  the  construction  period  with  sufficient  consumables  separately  for 
Engineer and Contractors staff. The office building for Engineer and his staff shall be 
provided with a kitchen. 

 
The Contractor shall provide all materials, chemicals, and other laboratory 
consumables required in the laboratory for conducting the tests during the 
construction period. The Contractor shall supply one full time experienced Laboratory 
Technician to the approval of the Engineer. 

 
The Contractor shall provide all services and infrastructure. He shall light, clean and 
maintain the building and shall provide water, sanitary system and arrangements for 
refuse disposal. The Contractor shall provide an electricity supply of sufficient power 
for general use, including air conditioning, and for any electric testing equipment in 
the laboratory. 

 
The office and laboratory and all furniture, fixings, equipment, services, carpet, etc, 

all as detailed above, shall be provided complete within 30 days from the date of the 
Engineer's order to provide the same. The Contractor shall provide alternative 
accommodation to the satisfaction of the Engineer if he fails to provide as appropriate 
the properties within the above stated time. 

 
B.         Furnished  Accommodation  at  site  exclusively  and  separately  for  Engineer  and 

Contractors staff shall be provided by the Contractor and maintained throughout the



Ministry of Environment & Energy, Maldives 
MEECO 01500 - 33 

 

construction period. Contractors provided accommodation for Engineer and his own 
staff shall have separately two bedrooms, one dining/living room, one Kitchen and 
two toilet with all furniture’s, equipments and shall be secured and maintained at all 
times. The minimum floor area of the Building shall be 100 m2. The accommodations 
shall have adequate electrical, water, sanitation and air conditioning and shall be 
maintained by the Contractor throughout the construction period 

 
1.15     TELEPHONE 

 
A. The Contractor shall arrange for the installation, commissioning and maintenance in 

use of one telephone line to serve the Engineer's office from the public exchange. 
The Contractor shall ensure that this line has the facility for local telephone calls only. 
Handsets, Extensions and fax machine shall be provided. On completion of the 
Works the telephone line rental agreement shall be terminated. 

 
1.16     MOBILE TELEPHONE SET AND INTERNET 

 
A. The Contractor shall supply, commission and maintain in use one mobile telephone 

for the sole use of the Engineer' staff. Mobile telephone set shall be portable hand- 
held cellular types. Sets should have the facility for local calls and data connectivity; 
local calling facility worth USD 50.00 shall be provided by the contractor per month for 
the use of consultant and shall be borne by the contractor throughout the construction 
period. On completion of the Contract the ownership of the mobile telephone shall be 
transferred to the Employer. 

 
B. The  Contractor shall arrange for  provision of  internet to  serve Engineer’s office 

throughout the construction period. Contractor shall ensure that this internet facility 
shall be through 3G/4G modem or wireless internet connection with best available 
data speed with minimum data of 3GB per month per connection. On completion of 
the works, the internet rental agreement shall be terminated. 

 
1.17     SURVEYING INSTRUMENTS AND INSPECTION EQUIPMENT 

 
A. The Contractor shall supply, for the sole use of the Engineer, survey and other 

instruments and equipment. The instruments and equipment shall be new and shall 
be maintained in a good state of repair. In the event of loss or damage, they shall be 
replaced by items of a similar nature. On completion of the Contract or at such a time 
specified by the Engineer, all survey instruments and equipment shall revert of the 
ownership of the Contractor. 

 
1.18     TRAVELS 

 
A. All internal travels from the island to the Ministry or Male once a month for the 

Engineer shall also be provided by the Contractor through the best available means 
of transportation. 

 
B. The Contractor shall arrange transports for field visits within the island at any time as 

required by the Engineer. 
 

1.19     REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
 

A. Remove temporary above grade or buried utilities, equipment, facilities, materials, 
prior to Substantial Completion inspection. 

 
B.         Clean and repair damage caused by installation or use of temporary work. 

 
C. Restore existing  facilities  used  during  construction to  original condition.  Restore 

permanent facilities used during construction to specified condition. 
 

END OF SECTION
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SECTION 01600 
 

MATERIAL AND EQUIPMENT 
 
 

PART 1             GENERAL 
 

1.01 SECTION INCLUDES 

A. Products. 
B.         Source of materials. 
C.         Transportation and handling. 
D.         Storage and protection. 
E.         Substitutions. 

 
 

1.02     RELATED SECTIONS 
 

A.         Section 01400 - Quality Control: Product quality monitoring. 
 
 

1.03     PRODUCTS 
 

A. Products: Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work. Does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also 
include existing materials or components required for reuse. 

 
B. Do not use materials and equipment removed from existing premises, except as 

specifically permitted by the Contract Documents. 
 

C. Provide   interchangeable  components   of   the   same   manufacturer,  for   similar 
components. 

 
1.04     SOURCE OF MATERIALS 

 
A. The Contractor shall use local materials and products whenever possible providing 

they comply with the specifications. 
 

B. The Contractor shall submit within fourteen (14) days of the Date of Enterprise a 
complete and detailed list of materials and articles proposed for use in the Works 
together with the names and addresses of manufacturers and suppliers. 

 
C. Copies of the orders for imported materials together with the supplier's confirmation of 

such orders shall be deposited with the Engineer as soon as they are available. 
 

D. Where the source of a particular material is not stated, samples of the materials 
specified shall be submitted to the Engineer for approval before the placing of bulk 
orders. 

 
E. The Contractor will be held responsible to ensure that all proprietary articles and 

materials incorporated in the Works are fixed and used in strict compliance with the 
particular manufacturer's instructions. 

 
F. The Contractor must ensure that all materials purchased will be from a reliable source 

which will ensure continuity of supply in case of extras and if any damage occurs at 
all times throughout the periods of the Contract to ensure regular supply and progress 
of the Works.
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1.05     TRANSPORTATION AND HANDLING 
 

A.         Transport and handle Products in accordance with manufacturer's instructions. 
 

B. Promptly  inspect  shipments  to  assure  that  Products  comply  with  requirements, 
quantities are correct, and Products are undamaged. 

 
C. Provide equipment and personnel to handle Products by methods to prevent soiling, 

disfigurement, or damage. 
 

1.06     STORAGE AND PROTECTION 
 

A. Store and protect Products in accordance with manufacturer's instructions, with seals 
and labels intact and legible. 

 
B.         Provide equipment and personnel to store Products by methods to prevent soiling, 

disfigurement, or damage. 
 

C.         Arrange storage of Products to permit access for inspection. Periodically inspect to 
assure Products are undamaged and are maintained under specified conditions. 

 
1.07     SUBSTITUTIONS 

 
A.         Substitutions may be considered when a Product becomes unavailable through no 

fault of the Contractor. 
 

B.         Document each request with complete data substantiating compliance of proposed 
Substitution with Contract Documents. 

 
C.         A request constitutes a representation that the Contractor: 

 
1. Has investigated proposed Product and determined that it meets or exceeds 

the quality level of the specified Project. 
 

2.         Will  provide the  same  warranty for  the  Substitution as  for  the  specified 
Product. 

 
3. Will coordinate installation and make changes to other Work which may be 

required for the Work to be complete with no additional cost to Client. 
 

4. Waives claims for additional costs or time extension which may subsequently 
become apparent. 

 
 
 

END OF SECTION
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SECTION 01720 
 

FIELD ENGINEERING 
 
 

PART 1GENERAL 

1.01 SECTION INCLUDES 

A. Quality control. 
B.         Survey. 
C.         Setting Out. 
D.         Non-Compliance. 

 
1.02     QUALITY CONTROL 

 
A.         Employ a Land Surveyor at site throughout the construction works acceptable to 

Engineer. 
 

B.         Maintain a complete and accurate log of control and survey work as it progresses. 

C.         Submit Record Documents under provisions of Section 01770. 

D.         Verify locations of survey control points prior to starting work. 

E.         Promptly notify Engineer of any discrepancies discovered. 

1.03     SURVEY 
 

A.         Contractor to locate and protect survey control and reference points. 
 

B. The  Contractor  shall   verify  all  measurements  and  be   responsible  for   their 
correctness.   No extra charge or compensation will be allowed on account of 
difference between actual measurements and the dimensions given in the Contract 
Documents.  Any differences which may be found shall be submitted to the Engineer 
in writing for consideration and directives before proceeding with the works. 

 
C. Site Bench Marks shall be accurately and safely established, maintained and cleared 

away upon completion of the Works all to the satisfaction of the Engineer.  The datum 
will be that established by Client.  The Engineer will indicate the position and value of 
Bench Marks near the works. 

 
D. The Contractor shall prepare a plan detailing the location of the Bench Marks and 

keep up to date throughout the period of the Contract Reproducible copies of the plan 
so prepared shall be supplied to the Engineer as and when he may require. 

 
E. The Engineer reserves the right to order levels to be taken at any time considered 

necessary for the full and proper supervision and measurement of the works. 
 

F. Before the works or any part thereof are commenced, the Contractor and the Engineer 
shall together survey and take levels of the Site of the works and agree all particulars 
upon which setting out of the works shall be based, including existing pipes and 
services. 

 
G. Such levels shall be related to the Bench Marks as aforesaid and plotted by the 

Contractor and, after agreement of the Drawings, shall be signed by the Engineer and 
the Contractor, and shall form basis of setting out of the works. 

 
H. Failing such surveys and agreements being prepared and/or signed by the Contractor, 

the surveys of the Engineer shall be final and binding upon both parties.
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I. The Contractor shall plot these levels and after they have been signed by both the 
Engineer and the Contractor, the original with three (3) copies will be submitted to the 
Engineer. 

 
J. Promptly report to Engineer the loss or destruction of any reference point or relocation 

required because of changes in grades or other reasons. 
 

1.04     SETTING OUT 
 

A. After the Contractor is handed the Contract Drawings and after taking over all the 
existing Permanent Bench   Marks, he shall carry out at his own responsibility and 
expense the setting out of the work, definitions of levels and setting out lines, axes 
and slopes, all in accordance with the Drawings. 

 
B. The Contractor shall be responsible for the true and proper setting out of the work in 

relation to original points, lines and levels of references given in the Drawings and for 
the accuracy of the positions, levels, dimensions and alignment of all parts of the 
work, and for any delay or loss resulting from errors made in completing the setting 
out of the work.   The contractor shall protect, preserve and be responsible for all 
existing bench marks, pegs and boundary marks and shall keep them in place or 
replace them when necessary or as directed by the Engineer either in their original 
positions or in some other approved positions. 

 
C. Setting out shall be approved by the Engineer before commencing the works, but 

such approval shall in no way relieve the Contractor of his responsibility for the 
correct execution of the work. 

 
1.05     NON-COMPLIANCE 

 
A. Work which fails to meet the specified levels of accuracy must not be rectified without 

approval. 
 

B. Submit proposals for such rectification and meet all costs arising, including effects on 
other work.   Allow for the possibility that approval will not be given necessitating 
removal and replacement of the work. 

 
C.         Provide instruments and assistance for checking the setting out and levels. 

 
 

END OF SECTION
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SECTION 01750 
 

STARTING OF SYSTEMS 
 
 

PART 1             GENERAL 
 

1.01     SECTION INCLUDES 
 

A.         Starting System. 
B.         Demonstration in instructions. 

 
1.02     RELATED SECTIONS 

 

A. Section 01400 -        Quality Control: Manufacturers field reports. 
 

B. 
 

Section 15000 -16000 
 

-        System commissioning. 
 

C. 
 

Section 01770 
 

- Contract Closeout: System operation and maintenance 
data and extra materials. 

 
1.03     STARTING SYSTEMS 

 
A.         Co-ordinate schedule for start-up of various equipment & systems. 

B.         Notify the Engineer 7 days prior to start-up of each item. 

C. Verify  that  each  piece  of  equipment  or  system  has  been  checked  for  proper 
lubrication, drive rotation, belt tension, control sequence, or other conditions which 
may cause damage. 

 
D. Verify that tests, meter readings, and specified electrical characteristics agree with 

those required by the equipment or system manufacturer. 
 

E.         Verify wiring and support components for equipment are complete and tested. 
 

F.         Submit a written report in accordance with Section 01400 that equipment or system 
has been properly installed and is functioning correctly. 

 
1.04     DEMONSTRATION AND INSTRUCTIONS 

 
A. Demonstrate operation and maintenance of Products to employees personnel two 

weeks prior to date of Substantial Completion and to the Client designated local 
Islanders 

 
B.         For equipment or system requiring seasonal operation, perform demonstration for 

other season within 12 months. 
 

C.         Utilize operation and maintenance manuals as basis for instruction. Review contents 
of manual with Client’s and their designated personnel in detail to explain fall aspects 
of operation and maintenance. 

 
D.        Demonstrate start-up, operation, control, adjustment, trouble shooting, servicing, 

maintenance, and  shutdown  of  each  item  of  equipment  at  scheduled  times,  at 
equipment location. 

 
E.         Prepare and insert additional data in operation and maintenance manuals when need 

for additional data becomes apparent during instruction.
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F. Submit a comprehensive start-up procedures of the main equipment and systems to 
the Engineers for comments at least 4 weeks before start-up. 

 
G.         Submit testing and commission procedures for all related systems. 

 
H.         The contractor shall bear all the cost of test material and consumable material during 

the testing and balancing of the systems 
 
 
 
 
 
 

END OF SECTION
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SECTION 01770 
 

CONTRACT CLOSEOUT 
 

PART 1             GENERAL 
 
 

1.01     SECTION INCLUDES 
 

A.         Closeout Procedures. 
B.         Final Cleaning. 
C.         Adjusting. 
D.         Project Record Documents. 
E.         Operation and Maintenance Data. 
F.         Warranties. 
G.         Space Parts and Maintenance Materials. 

 
 

1.02     RELATED SECTIONS 
 

A. Section 01500 -     Construction Facilities and Temporary Control. 
B. Section 01750 -     Starting of Systems 
C. Section 01780 -     Operation and Maintenance 

 
 

1.03     CLOSEOUT PROCEDURES 
 

A. Submit written certification that Contract Documents have been reviewed, Work has 
been inspected, and that Work is complete in accordance with Contract Documents 
and ready for Engineer's review. 

 
B.         Submit final application for payment identifying total adjusted Contract Sum, previous 

payments, and sum remaining due. 
 

C.         Substantial Completion 
 

1. When Contractor considers work is substantially complete, submit written 
notice with list of items to be completed or corrected. 

 
2. Should Engineer inspection find work is not substantially complete, he will 

promptly notify Contractor in writing, listing observed deficiencies. 
 

3. Contractor shall remedy all deficiencies and send a second written notice of 
substantial completion. 

 
4. When  Engineer  finds  work  is  substantially  complete  he  will  prepare  a 

Certificate  of  Substantial  Completion  in  accordance  with  provisions  of 
General Conditions. 

 
D.         Final Completion 

 
a.         When Contractor considers work is complete, submit written certification: 

 
1.         Contract Documents have been reviewed. 

 
2.         Work has been inspected for compliance with Contract Documents. 

 
3. Work has been completed in accordance with Contract Documents, 

and  deficiencies  listed  with  Certificate  of  Substantial  Completion 
have been corrected.
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4. Equipment and system have been tested, and balanced, and are fully 
operational. 

 
5.         Operational of systems has been demonstrated to Client's personnel. 

 
6.         Work is complete and ready for final inspection. 

 
b.         Should Engineer inspection find  work  incomplete, he  will  promptly notify 

Contractor in writing listing observed deficiencies. 
 

c. Contractor shall remedy deficiencies and send a second certification of final 
completion. 

 
d.         When Engineer finds work is complete, he will consider closeout submittals. 

 
 

1.04     FINAL CLEANING 
 

A.         Execute final cleaning prior to final project assessment. 
 

B.         Remove waste and surplus materials, rubbish, and construction facilities from the 
site. 

 
 

1.05     ADJUSTING 
 

A. Adjust  operating  Products  and  equipment  to  ensure  smooth  and  unhindered 
operation. 

 
 

1.06     PROJECT RECORD DOCUMENTS 
 

A. Maintain on site, one set of the following record documents; record actual revisions to 
the Work: 

 
1.         Drawings. 
2.         Specifications. 
3.         Addenda. 
4.         Change Orders and other modifications to the Contract. 
5.         Revised Shop Drawings, Product Data, and Samples. 
6.         Manufacturer's instruction for assembly, installation, and adjusting. 

 
B.         Ensure entries are complete and accurate, enabling future reference by Client. 

C.         Store record documents separate from documents used for construction. 

D.         Record information concurrent with construction progress. 
 

E.         Specifications: Legibly mark and record at each Product section description of actual 
Products installed, including the following: 

 
1.         Manufacturer's name and product model and number. 
2.         Product substitutions or alternates utilized. 
3.         Changes made by Addenda and Modifications. 

 
F. Contractor shall prepare Record Drawings for the Works. These Record Drawings 

shall show all works constructed or installed in the Contract together with all existing 
detail to form a complete pictorial record of the finished work. The details to be shown 
on the Drawings, the drawing format and standard sheet and drawing block layout



Ministry of Environment & Energy, Maldives 
MEECO 01770 - 42 

 

shall be agreed with the Engineer before production of the Record Drawings 
commences. 

 
The Drawings shall be prepared in A1 (594 x 840 mm) & A3 (297 x 420 mm) sizes 
and each drawing shall be to a high standard of draughting and finish and a sample 
drawing shall be submitted to the Engineer for approval before draughting of the 
Record  Drawings  commences.  Once  approved  the  sample  will  be  used  as  a 
reference standard for overall quality of draughting and finish of the Record Drawings. 

 
With the approval of the Engineer top quality copies of certain of the Contract or 
Construction Drawings may be used, with the necessary updating, as Record 
Drawings. The copies shall be produced by the Contractor and shall be subject to the 
approval  of  the  Engineer.  Should  the  Engineer  decide  that  any  of  the  copies 
produced are unsatisfactory for use as the base for a Record Drawing, and then the 
Contractor shall not use such copies for the Record Drawings but will produce new 
drawings in accordance with these specifications. 

 
 

1.07     OPERATION AND MAINTENANCE DATA 
 

A.         Submit operation and maintenance documents in accordance with 01730. 
 
 

1.08     WARRANTIES 
 

A.         Provide duplicate notarized copies. 
 

B. Execute  and  assemble  transferable  warranty  documents  from  Subcontractors, 
Supplier, and Manufacturers. 

 
C.         Provide table contents and assemble in ` 4 Ring' binder with durable cloth cover. 

D.         Submit prior to final Application for Payment. 

 
1.09     SPARE PARTS AND MAINTENANCE MATERIALS 

 
A. Provide  products,  spare  parts,  maintenance  and  extra  materials  in  quantities 

specified in individual specification sections. 
 

B.         Deliver to site and place in location as directed; obtain receipt prior to Final Payment. 
 

END OF SECTION
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SECTION 01780 
 

DATA OPERATION AND MAINTENANCE 
 
 

PART   1          GENERAL 
 
 

1.01     SECTION INCLUDES 
 

A.         Format and content of manuals. 
B.         Instruction of Client's personnel. 
C.         Spare Part List. 
D.         Schedule of submittals. 

 
 

1.02     RELATED SECTIONS 
 

A.         Section 01330      -        Submittals. 
 

B.         Section 01400      -        Quality Control: Manufacturer's instructions. 
 

C.         Section 01600      -        Material and Equipment: Systems demonstration. 

D.         Section 01770      -        Contract Closeout: Contract closeout procedures. 

E. Individual   Specifications   Sections:   Specific   requirements   for   operation   and 
maintenance data. 

 
 

1.03     FORMAT 
 

A.         Prepare data in the form of an instructional manual. 
 

B. The requirements contained herein are in addition to all shop drawing submission 
requirements stated  in  other  sections  of  the  specifications. The  contractor  shall 
include the provisions for all items required under this clause in all purchase orders 
and sub-contract agreements. Data shall be presented on European A4 size or 
American 8-1/2 by 11  inch sheets to the greatest possible extent. Foldouts will 
normally be limited to the European A3 or American 11 by 17 inches. Paper shall be 
of  80  gram  and  of  good  quality.  Light  sensitive  reproduction  techniques  are 
acceptable provided finished pages are clear, legible, and not subject to fading. 
Note, caution, and warning indications shall be clear and well labeled. Reference to 
features and elements of equipment, such as operational limits of time, speed 
pressure and temperature shall be clear, complete and compatible with authoritative 
published documents. Where equipment functions as a system, the documentation 
shall be collected, indexed, referenced and submitted as a system. All information 
specified hereinafter shall be submitted in the English & Dhivehi language except as 
stated or otherwise noted hereinafter. 

 
C. Binders: Minimum binder size should be '4 rings' to accept either American 8.5x11 

inch or European A4 size paper. The cover should be water resistant and rigid with 
printed front and insert index on the spine. Identify each binder with typed or printed 
title  OPERATION AND  MAINTENANCE INSTRUCTIONS list  title  of  project  and 
separate building, identify subject matter of contents. 

 
D. Arrange  content  by  systems  under  section  numbers  and  sequence  of  table  of 

contents of this project manual.
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E. Provide tabbed fly leaf for each separate product and system, with typed description 
of product and major component parts of equipment. 

 
F.         Text: Manufacturer's printed data, or typewritten data. 

 
G. Drawings: Provide with reinforced punched binder tab. Bind in with text, fold larger 

drawings to size of text pages. 
 

H. All posted operating notices (plans/schematics) will be dual language (English and 
Dhivehi). Dhivehi must be over English, operating notices are to be posted in main 
operator areas. These notices are to have a protective cover of ten (10) mil clear vinyl 
plastic. 

 
1.04     CONTENTS, EACH VOLUME 

 
A. Table of Contents: Provide title of project; names, addresses, and telephone numbers 

of Engineer, sub-consultants, and contractor with name of responsible parties; 
schedule of products and systems, indexed to content of the volume. 

 
B. For  each  product  or  system  list  names,  addresses  and  telephone  number  of 

subcontractors and suppliers, including local source of supplies and replacement 
parts. 

 
C. Product Data: Mark each sheet to clearly identify specific products and component 

parts, and data applicable to installation. Delete inapplicable information. 
 

D. Drawings: Supplement product data to  illustrate relations of  component parts of 
equipment and systems, to show control and flow diagrams. Do not use project 
record documents as maintenance drawings. 

 
E. Type Text: As required to supplement product data, provide logical sequence of 

instructions for each procedure, incorporating manufacturer's instructions specified in 
Section 01400. 

 
F.         Warranties and Bonds: Bind in copy of each. 

 
 

1.05     MANUAL FOR MATERIALS 
 

A. Building Products, Applied Materials, Include product data, with catalog number, size, 
composition, and color and texture designations. Provide information for re-ordering 
custom manufactured products. 

 
B. Instructions for Care and Maintenance: Include manufacturer's recommendations for 

cleaning agents and methods, precautions against detrimental agents and methods, 
and recommended schedule for cleaning and maintenance. 

 
C. Moisture Protection and Weather Exposed Products: Include product data listing 

applicable reference standards, chemical composition, and  details  of  installation. 
Provide recommendations for inspections, maintenance, and repair. 

 
D.         Additional Requirements: As specified in individual produce specification sections. 

 
 
 

1.06     MANUAL FOR EQUIPMENT AND SYSTEM 
 

A. The Contractor shall furnish all data for the operation and maintenance of equipment 
furnished under this contract. This data shall consists of manufacturers brochures, 
manufacturer's operation and maintenance manuals, service and repair manuals,
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catalogues, service bulletins, instruction charts, performance surveys, diagrams, 
drawings, valve schedules, circuit breaker schedules, balancing reports descriptive 
information, illustrated parts lists and other information as necessary to support the 
operation and  maintenance of  the  item  of  equipment, assemblies and  systems. 
Identical equipment within a single major system will require only one submittal of 
data. The contractor shall furnish five (5) copies of all O&M data to the Engineer. 

 
B. Data Requirements-Data submissions shall include all information for the description, 

control, operation and maintenance of each mechanical and electrical component of 
the system as well as complete instructions for the operation, testing and 
troubleshooting of the respective systems as applicable to include but not be limited 
to the following items: 

 
a)         System Data: 

 
1.         Narrative description of principle of operation. 

 
2. System diagrams showing point-to-point connections, sequence of 

operation and systems flow. 
 

3. Electric single line  and  three  line  diagrams in  sufficient detail to 
define system and operation of related parts. 

 
4.         Checkout procedures. 

 
5.         Systems tests and test validations. 

 
6.         Operating   procedures:   Start-up,   normal   operation,   emergency 

operation and shut-down. 
 

b)         Equipment Description: 
 

1.         Name, make, and model no. 
 

2.         Component and assembly drawings. 
 

3.         Control diagrams and sequences of operation. 
 

4. Performance  characteristics  including  performance curves  for  full 
range of operation and capacity requirements. 

 
c)         Installation Instructions. 

 
d)         Adjustment and Alignment. 

e)         Checkout Procedures. 

f)          Tests and Test Validations. 
 

g)         Preventive Maintenance Procedures. 

h)         Corrective Maintenance Procedures. 

1.         Troubleshooting procedures. 
 

2.         Repair and maintenance procedures. 
 

i) Special tools and equipment, special test equipment, special hazards, or 
safety precautions.
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C. Preventive Maintenance: An effective procedure shall be submitted for each piece of 
equipment and  system  where  applicable, whose  operation  will  be  enhanced by 
preventive maintenance. This procedure shall include, but not to be limited to periodic 
checks, adjustments, inspections, lubrications, and cleaning. A schedule shall be 
furnished for each piece of equipment listing manufacturer's recommended 
maintenance routine of specific tasks to be performed at specified intervals such as 
daily, weekly, monthly, quarterly, or the number of operating hours. Caution alerts or 
signal shall be indicated where certain actions may damage or jeopardize the 
operation of a piece of equipment such as "DO NOT OVER LUBRICATE" or "factory 
adjusted". 

 
D. Troubleshooting: This information shall describe the general procedure for locating 

malfunctions and shall give in detail the specific remedial procedures and techniques 
required for their repair. The data presented is that which is normally furnished by the 
manufacturer in maintenance, service and repair manuals, and is intended to isolate 
the most common equipment deficiencies and indicate their expeditious repair. 

 
E. Repair and Replacement: Information shall consist of specific topics in instructions, in 

a step-by-step fashion for repair and replacement of defective items. Included shall 
be all information required to accomplish the repair or replacement, and all tools, 
special equipment, and materials which might be required shall be identified. The 
information is normally included in manufacturer's repair and service manuals. 

 
F. Special Items: Any information of a maintenance and repair nature covering warranty 

items, etc., which have not been discussed elsewhere. 
 

G. Provide list of original manufacturer's spare parts, current prices, and recommended 
quantities to be maintained in storage. 

 
H.         Include test and balancing reports as specified in Section 01400. 

 
I.          Additional Requirements: As specified in individual product specification sections. 

 
J. The  Consultant  reserves  the  right  to  determine  whether  the  above  specified 

information as furnished by the Contractor is adequate and complete and to require 
such additional submittals by the Contractor as necessary to insure that adequate 
information has been furnished to provide the satisfactory operation and maintenance 
of the various items of equipment and to fulfill the intent of the specifications. 

 
 

1.07     INSTRUCTION OF CLIENT PERSONNEL 
 

A. General: The  Contractor  shall  be  responsible for  the  instruction and  training of 
operating and maintenance personnel as specified below. Unless otherwise indicated 
the operating and maintenance instructions shall be given for a minimum of ten (10) 
working days on each complete working system. 

 
B. Operation  and  Maintenance  Training:  The  Contractor  shall  provide  competent 

instructors for training of personnel designated by the Engineer/Client to operate 
mechanical and electrical building system and equipment, perform the required 
preventive maintenance to minimize breakdown and to perform the necessary repairs 
when malfunction or break-down, of equipment training for the periods specified, 
which  shall  be  completed  prior  to  acceptance  of  a  system  or  equipment,  as 
applicable. The instructor(s) shall have no other duties during the period of training. 
Classroom instruction shall not exceed fifty percent (25%) of the total training time, 
with the balance devoted to on-the-equipment demonstration and familiarization. 

 
C. Arrangements: The training shall be for not less than the periods of time specified, 

five (5) days per week, and eight (8) hours per day, subject to approval by the 
Engineer. Each individual training session shall be presented one time only, and shall
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be scheduled in a manner acceptable to the Engineer. The operating and 
maintenance manual data, as specified to be furnished in these specifications, shall 
be used as the base material for training. 

 
D. Scheduling: The Contractor shall contact the Engineer for the purpose of preliminary 

planning, scheduling, and coordination of training, to maximize effectiveness of the 
training program for available operating and maintenance personnel. The outline shall 
contain sufficient detail to provide a broad indication of the type and scope of training 
to be given. It shall include by not be limited to: 

 
a)         A list of subjects to be presented. 

 
b) Estimated amounts of classroom and on-the-equipment instruction for each 

subject. 
 

c)         A list of minimum qualifications for instructors. 
 

d) Discussions concerning the types and  amounts of  visual aids, reference 
materials, tools and test equipment, mock-up and other training materials that 
will be employed during training. 

 
E. Plan: The Contractor shall submit five (5) copies of his proposed training plan to the 

Engineer for approval not later than thirty (30) calendar days prior to start of any 
training, training and instruction plan which shall include the following: 

 
a)         A weekly outline showing overall form and design of training presentation. 

 
b) A day-by-day schedule showing time intervals, the major and subordinate 

subjects to be covered in each, the name of the instructor(s) and qualification 
summary of each, and identification of related handouts. 

 
c) Summary  of  the  number  of  hours  of  classroom  and  on-the-equipment 

training. 
 

d)         A list of reference materials to be provided by the Contractor of the trainees. 
 

e) A list and description of the training materials to be used, such as text, visual 
aids, mock-up, tools, etc. The Contractor shall be responsible for furnishing 
all training materials except the following: 

 
The Client will provide space, chairs, and tables for classroom training. The 
Contractor will provide necessary sets of O&M manuals and other material. 

 
 
 
 
 
 

1.08     SPARE PART LIST 
 

A. Spare Parts Information: The Contractor shall furnish spare parts information and 
purchasing catalogs for all equipment furnished under this contract. The information 
shall be complete legible, organized, and submitted by system in five (5) copies, and 
shall include: 

 
a) A list of spare parts, special tolls, and supplies, for each item of equipment, 

which are either normally furnished at no extra cost with the purchase of the 
equipment, or specified hereinafter to be furnished as part of the contract. 

 
b) A   complete  list   of   spare   parts   and   supplies  recommended  by   the 

manufacturer to assure efficient and continuous operation of each item of
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equipment for a period of two (2) years after completion and acceptance of 
the entire work under this contract. 

 
c) The list shall show the recommended minimum stockage level for reordering 

and shall identify all long lead items. A long lead item is defined as any item 
of equipment which cannot be ready for delivery in less than six months after 
receipt or order. The lists shall include the following information for each 
recommended spare part: 

 

1. Manufacturer's Part Name.  
2. Manufacturer's Name and Address. 
3. Manufacturer's Part Number. 
4. Manufacturer's Drawing Number Showing Part. 
5. Next Higher Assembly. 
6. Equipment Symbol Keyed to Contract Drawings. 
7. Recommended Number of Spares. 
8. Net Unit Price. 
9. Quantity installed per Assembly. 
10. Lead Time. 
11. Shelf Time. 
12. Peculiar    cleaning,    calibration,    packaging    and preservation 

requirements. 
13. Name and address of  authorized spare parts  representative and 

spare parts stocking source nearest to the project site. Alternative 
sources of procurement. 

 
f)         All parts and components data identity shall be based upon the true 

manufacturer. Nameplates of other manufacturer's or fabricators are 
acceptable providing the true source identity remains intact and unobligerate. 
Any deviation from true source identity shall be subject to the written approval 
of the Engineer. When spare parts are recommended and established by the 
manufacturer in  the  form  of  kits,  these repair kits  shall  be  listed in  the 
recommended spare parts lists. 

 
B) Special Tool and Test Equipment List: The Contractor shall furnish to the Engineer 

five (5) copies of recommended list of all special tools and test equipment. The 
special tools and test equipment shall cover all items required for the successful 
operation and maintenance during a ten year equipment life. In compiling the special 
tools and test equipment list, the Contractor shall indicate all special tools and test 
equipment items that require calibration, including frequency and method. 

 
Tool list shall include all tools required. Test equipment lists shall include all 
equipment required  for  acceptance testing  and  calibration.  The  Contractor  shall 
supply five (5) copies of all vendor-supplied catalogs and instructions for operation 
and maintenance of the tools and test equipment furnished under this contract. 

 
C. Submission of Preliminary Parts List: The Contractor shall submit one (1) copy of his 

Preliminary Parts List with recommendations for spares within the time frame set forth 
above. This list is subject to the Engineer's review and written approval. The Engineer 
may revise the listing as to quantities of recommended spares as a condition of 
approval. The  Engineer  reserves  the  right  to  order  all,  none  or  any  portion  of 
additional spare parts from the manufacturer's complete parts list and the Preliminary 
Parts List. 

 
D. Resubmittals: Any resubmittals or additional submittals of equipment lists, spare parts 

lists or associated information shall be made within thirty (30) calendar days from 
notice by the Engineer and all costs associated with the submissions shall be borne 
by the Contractor. 

 
E. Final Parts List: The Final List shall be submitted not later than sixty (60) calendar 

days prior to contact completion date, in the five (5) copies and shall be annotated 
"Final" on each sheet.



Ministry of Environment & Energy, Maldives 
MEECO 01780 - 49 

 

 
1.09     SUBMITTALS 

 
A. Submit two copies of preliminary draft or proposed formats and outlines of contents 

before start of work. Engineer will review draft and return one copy with comments. 
 

B. For equipment, or component parts of equipment put into service during construction 
and operated by Client, submit documents within ten days after acceptance. 

 
C.         Submit one copy of completed volumes in final form 15 days prior to final inspection. 

Copy will be returned with Engineer comments. Revise content of documents as 
required prior to final submittal. 

 
D. Submit five (5) copies of revised volumes of data in final form within ten days after 

final inspection. 
 
 

END OF SECTION
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SECTION 02200 
SITE PREPARATION 

 
 
PART 1             GENERAL 

 
1.01      SECTION INCLUDES 

 
A  Preparation  of  the  site  of  works  by  removal  of  all  hindrances,  obstructions,  any  existing 

structure(s)  unwanted (above or below Ground level, clearance  of existing growth and debris 
(leveling /grading + or - 15cm) and disposal in legal manner in full compliance with Municipality 
rules  and  regulations.  Diversion,  removal  and  blocking  of  existing  services  as  directed  by 
Engineer. 

 
B  Backfilling  by proper  means  as approved  by Engineer  the voids  and cavities  as a result  of 

execution of item A above. 
 
1.02 

   RELATED  SECTIONS  elsewhere  in  this  document  are  not  necessarily  comprehensive  or 
complete and it is the Contractor’s responsibility to ascertain all applicable sections required to 
understand the full scope of works intended. 

 
A.  Information available to tenderers: Soils Investigation Report, Topographic survey drawings. 

B.  Section 02315 - Excavation 

1.03 
   EXISTING CONDITIONS; any material, existing structures, services (above or under ground) or 

growth now on site and not designated to remain on site to be removed by the Contractor 
 
 
PART 3             WORKMANSHIP 

 
3.01      Access: 

 
A   Prepare areas required for access to site and execution of work. 

 
3.02      Site Clearance: 

 
   PLANTS, TREES AND SHRUBS TO BE RETAINED; verify with the Engineer before 

commencing site clearance which plants, trees, shrubs, hedges, areas of scrub etc are to be 
retained and protected and, 

 
A   Identify, mark, protect and preserve all such plants and shrubs, as directed through out 

the whole duration of the work 
B     Erect temporary fencing as specified in work section 01500 prior to the commencement 

of site operations, and maintain it in good condition until the Engineer’s permission for 
removal is obtained. 

 
   SURFACE  VEGETATION  CLEARANCE;  cut and clear away long grasses,  weeds,  brambles, 

saplings etc and grub up stumps and major roots without unduly disturbing top soil. 
 

   TREE REMOVAL; for removal of trees, consider the following 
 

A        Grub up main roots, fill voids left by removal.
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   STUMP REMOVAL; remove stumps and roots over 100mm diameter to a depth of 500 mm. Do 
not use explosives. 

 
   BURNING ON SITE; will not be permitted 

 
3.03      Existing Services 

 
   TEMPORARILY  DIVERT/  REMOVE/  BLOCK;  all existing  services  as necessary  encountered 

during excavation and: 
 

A       If required reinstate on completion 
B        Divert as required. 
C       If not required, obtain necessary instructions from the Engineer. 
D       Block as instructed by Engineer. 

 
 
3.04      Existing Structures 

 
   REMOVE; by dismantling all unwanted structures (below and above ground level). 

 
   BACKFILL; by proper means (to obtain required density) as approved by the Engineer. 

 
   DISPOSE OFF; all debris in the designated area to be disposed off. 

 
 
3.05      Protection 

 
   BENCH MARKS; to be protected from damage or displacement. 

 
   MAINTAIN DESIGNATED SITE ACCESS; on the Site layout plans for vehicular   and pedestrian 

traffic. 
 
 

END OF SECTION
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PART 1             GENERAL 
 

 
1.01      SECTION INCLUDES 

SECTION 02240 
DEWATERING

 
C  Provision  of  all  labours,  materials,  plant,  equipment  and  appliances  and  performance  of  all 

necessary operations required to execute the work of this section. 
 

D  The  design  provision  of  installation,  maintenance,  operation  for  the  required  duration  and 
subsequent removal of Systems for; 

 
1.   Reducing the hydrostatic pressure and lowering the water table within and around the main 

and if required, the other excavations, for instance those for the building and septic tanks, 
water pipes, sewer, manholes, lifting stations, STP works, R.O. Plants works, such that: 

 
a)    There is no water seepage through the sides of the excavations into same. 

 
b)      Any dewatering  required within and around the main excavation  to lower the water 

table  below  the  levels  indicated  on  relevant  drawing  is  to  be  carried  out  by  the 
Contractor at no extra cost to the Owner 

 
2.   Controlling surface water. 

 
3.   Collecting  and  disposing  of  discharge  water  generated  by  the  operation  of  the  other 

systems. 
 

1.02      RELATED  SECTIONS;  elsewhere  in  this  document,  are  not  necessarily  comprehensive  or 
complete and it is the Contractors responsibility to ascertain all applicable sections required to 
understand the full scope of works intended. 

 
A Section 02260 Shoring 
B Section 02315 Excavation 
C Section 02316 Backfilling 

 
1.03      REFERENCE; The minimum standards for products specification in this section shall be relevant 

BSI standards  including but not limited to the following. Except as otherwise  specified herein, 
perform  work  in  accordance  with  the  specification  codes  and  standards  cited  there  in  and 
addenda and supplements. 

 
BS 6031                          Code of Practice for Earthworks 
BS 8004             Code of Practice for Foundations. 

 
1.04      METHOD STATEMENT 

 
A  Within 14 days from the commencement  date of contract, submit an outline method statement 

indicating the proposed method to be employed for site dewatering. Base the proposals on the 
information contained in the site investigation report or summary of the same included with the 
tender documents. 

 
B    Prior to commencing the work carry out a detailed investigation to identify the exact requirements
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for dewatering and submit to the Engineer a fully detailed method of dewatering to be employed. 
 

C  Where required by the Engineer, submit drawings indicating details of the method of dewatering 
to be employed 

 
1.05      PERFORMANCE REQUIREMENTS 

 
   EXTEND OF DEWATERING; Ensure site dewatering provides for the construction of the works in 

the dry. 
 

   STABILITY OF FOUNDATION; Control ground water in a manner that will; 
A. preserves the strength of the foundation materials; 
B. not causes instability of the excavation slopes; 
C. not results in damage to existing structures. 

 
   DISPOSAL OF WATER; dispose of water from the site in a manner which will not cause damage, 

pollution, siltation or other hazards. 
 

   MODIFICATION OF DEWATERING METHOD; Obtain the agreement of the Engineer to modify 
the dewatering  system  as necessary,  and as the work progresses,  to provide  the amount  of 
control needed continuously and without interruption for the duration of the dewatering to ensure 
that no damage is caused to adjacent properties and structures. 

 
The accuracy of the data contained therein cannot be guaranteed.  The borehole logs and related 

information  depict  subsurface  soil and groundwater  conditions  at the specific  locations  and dates 
indicated.  Soil conditions  and water levels at other locations and times may differ from conditions 
occurring at the specific borehole locations. 

 
The Contractor shall visit the site to make such inspections as he deems necessary and reach his 
own conclusion regarding the nature of the ground and the conditions likely to be encountered. 

 
Any claim resulting from site conditions, nature of soil or obstacles encountered will be considered 
invalid. 

 
1.06      REGULATORY REQUIREMENTS 

 
   CONFORM TO; applicable regulations and codes. 

 
   OBTAIN NECESSARY PERMITS; in connection with disposal of water. 

1.07      SUBMITTALS 
 

   SHOP DRAWINGS SHOWING; 
 

A. Type of dewatering, surface water control and discharge water collection/    disposal 
systems proposed. 

 
B. Proposed arrangements, locations and depths of the elements of the Systems 

 
C. Equipment and materials to be used and procedures to be followed.
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D. Standby equipment, standby power supply. Note that standby provisions are to be 
provided as required to ensure continuous uninterrupted operation of the Systems 

 
E. Measures to be taken to prevent damage due to settlement of buildings, structures, 

paving, other constructions and services outside the excavation but within the area 
affected by dewatering. 

 
   CALCULATIONS FOR THE DESIGN; of the dewatering system. 

 
   METHOD STATEMENT; for dewatering procedures 

 
   PERMITS FOR DISPOSAL  OF WATER; shall be submitted  to Engineer prior to installing the 

system. 
 

1.08      EQUIPMENT 
 

   DEWATERING EQUIPMENT; provide all equipment necessary for the site dewatering and install, 
operate and maintain in good working order for the duration of the works 

 
Installation to include: 

 
A.  Gravity  flow measures  including  ditches,  pipes,  temporary  drains,  sumps  and 

other diversions and interception works. 
 

B.   pumps  (including  standby  pumps  for  use  in  periods  of  maintenance  or  the 
breakdown  of  the  main  pumping  facility),  pipe  work  and  other  associated 
equipment. 

 
C.     Well points, including screens and filters. 

 
D.     Measuring devices and / or instruments as follows shall be installed. 

 
1. for monitoring drawdown level i.e. standpipes / piezometers. 
2. For measuring the quantities of water removed from site. 
3. for monitoring movement of existing buildings. 

 
 
 

PART 3             WORKMANSHIP 
 

3.06      Examination: 
 

 
   EXAMINE THE SITE; the surrounding vicinity, including structures and the data on subsurface 

conditions for determination of the procedures and equipment required to perform the work of this 
section. 

 
   CONDUCT SURVEY AND DOCUMENT CONDITIONS OF BUILDINGS; within area likely to be 

affected  by  de-watering,   prior  to  commencement   of  operations,   and  photograph   existing 
conditions identifying irregularities.
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3.07      Preparation: 
 

 
   COMPLETE SUBMITTALS; and obtain required approvals before commencing the works. 

 
   EXAMINE THE WORKS: and advise the Engineer in writing of any conditions detrimental to the 

execution  of the work of this  Section.  The absence  of any such  notification  will be taken  to 
constitute the Contractor's acceptance of preceding work by others and existing conditions. 

 
3.08      Installation 

 

 
   INSTALL  THE  DEWATERING  SYSTEMS;  in  accordance  with  shop  drawings  and  approved 

method  statement.   Keep  the Engineer  advised  of any changes  made  to accommodate  field 
conditions and on completion of the dewatering systems installation, revise and resubmit as-built 
shop drawings to reflect same. 

 
   OPERATE  THE  DEWATERING  SYSTEMS;  as necessary  to lower the ground  water  level  in 

excavations   to  provide  stable  dry  conditions  for  the  substructure  constructions.   Continue 
dewatering  in  any  area  and  below  any  level  until  the  weight  of  the  reinforced  concrete 
constructions  thereon  adequately  and  safely,  by  a  margin  of  at  least  50%,  balances  the 
hydrostatic pressure generated by the ground water at its anticipated normal level. The Engineer 
will determine the timing of the termination of operation for each part of the dewatering system. 
The temporary filling of   pits with sand etc., at the Contractor's  expense including subsequent 
sand removal and cleaning, will be considered as a means of permitting earlier termination of 
localized dewatering to low levels. 

 
   SURFACE WATER AND SUBSURFACE  OR GROUNDWATER;  to be prevented from flowing 

into the excavations  or flooding  the project  site and surrounding  area.  Do not allow water to 
accumulate in excavations. 

 
   PIEZOMETRIC  LEVELS  IN  THE  SUBGRADE  SOILS;  directly  beneath  any  point  within  the 

exposed excavation  limits shall be maintained at least 0.60 meters below the final excavation 
level to prevent soil disturbance, the development of excessive unbalanced seepage gradients, 
and potential loss of bearing support   Install devices to monitor groundwater levels during this 
period to demonstrate compliance with these requirement. 

 
3.09      Monitoring & Recording 

 

 
   DRAWDOWN LEVELS: Check drawdown levels in stand pipes/ piezometer and submit records to 

the Engineer at weekly intervals. 
 

   WATER DISCHARGE QUANTITIES: Submit to the Engineer at weekly intervals, records from the 
previous week indicating quantities of water discharge and periods when pumping occurred. 

 
   EXISTING  STRUCTURES;  monitor at an agreed frequency and record the effects off the site 

dewatering on existing structures. Submit records to the Engineer.
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3.010    Removal 
 

 
   DEWATERING SYSTEMS OR PARTS THEREOF; to be removed upon completion of operation. 

 
   CLEAN  AND  MAKE  GOOD;  to the  satisfaction  of  the  Engineer  any  items  disturbed  by  the 

dewatering system installations, operations and removals. 
 
 
 

END OF SECTION
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SECTION 02260 
 

SHORING 
 
 

PART 1GENERAL 
 
 

1.01     SECTION INCLUDES 
 

A.         Provide shoring in accordance with the requirement of the Works. 
 

The extent of shoring work includes, but is not limited to the following: 
 

1) Shoring necessary to protect trenches, manholes, lifting station, treatment 
facility and the sides of excavation for construction below ground level and 
the like. 

 
2)         Maintenance of shoring. 

 
3)         Extracting and removing all shoring materials installed. 

B.         Type of shoring includes, but is not limited to the following: 

1)         Soldier 'H' piles. 
2)         Ground anchors. 
3)         Timber lagging. 
4)         Any other requirement as directed by the Engineer. 

 
1.02     RELATED SECTIONS 

 
A.         Section 01010 - Summary of work 
B.         Section 02315 - Excavating 
C.         Section 02316 - Backfilling 

 
1.03     QUALITY ASSURANCE 

 
A. Regulations: Comply with local codes and ordinances of governing authorities having 

jurisdiction. 
 

1.04     SUBMITTAL 
 

A.         Submit under provision of Section 01300. 
 

B. Submit drawings for the shoring system together with construction techniques and all 
relevant structural design calculation to the Engineer for review and approval. 

 
1.05     SITE CONDITIONS 

 
A. Before starting work, check and verify governing dimensions and elevations with the 

Engineer, jointly survey condition of adjoining properties. Take photographs, as 
directed by the Engineer, recording any prior settlement or cracking of structures and 
pavement. Prepare a list of such damages, verified by dated photographs, and signed 
by the Contractor the Engineer and others conducting the investigation. 

 
B. Survey adjacent structure, establishing exact elevations or fixed points to act as 

bench marks. Clearly identify bench marks and record existing elevations. Locate 
datum level used to establish bench mark elevations sufficiently distant so as not be 
affected by movement resulting from excavation operations.
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C. During  excavation under  this  Contract,  re-survey bench  marks  weekly.  Maintain 
accurate log of surveyed elevations for comparison with original elevations. Promptly 
notify the Engineer if changes in elevations occur or if cracks, sags or other damages 
are evident. Propose remedial work and execute as approved by the Engineer. 

 
1.06     EXISTING UTILITIES 

 
Protect existing active sewer, water, electricity, telephone, cable and other utility 
services and structures where necessary due to installation of shoring. Co-ordinate 
with Island Office and comply with their requirements for protection. 

 
 

PART 2PRODUCTS 
 

2.01     MATERIALS 
 

General: Provide suitable shoring materials which will support loads imposed. 
Materials shall be as selected by the Contractor and approved by the Engineer. Such 
approval shall not absolve the Contractor from his responsibility to provide adequate 
shoring accordance with the requirement of the Contract. 

 
PART 3 WORKMANSHIP 

 
3.01     SHORING 

 
A. General: Protect the site from caving in and unacceptable soil movement and install 

shoring to all faces of excavations as required. 
 

B. The Contractor must take his own queries, and submit to the Engineer for approval 
his own design for the shoring system he proposes to use together with all relevant 
calculations. 

 
C. The shoring system shall be adequately anchored to resist earth and hydrostatic 

pressures. 
 

D. Bore holes to their final levels, erect soldiers or 'H' piles in the bored holes, align to 
true line and level, and encase bottom portion or the piles below excavation level with 
concrete. Where shoring is to be later removed wrap the end of the 'H' piles in a 
suitable approved material to facilitate their withdrawal. 

 
 
 
 
 
 
 

END OF SECTION
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SECTION 02315 
 

EXCAVATION 
 

PART 1GENERAL 
 

1.01     SECTION INCLUDES 
 

A.         Description: Perform earthworks in accordance with the drawings and specification. 
Determine the extent of excavation based upon the requirements of the chosen 
procedures and methods. 

 
B.         NATURE OF EXCAVATION 

 
1)         Include for excavating in any type of soil encountered. 

C.         EXISTING CONDITIONS AND PROTECTION 

1) The Contractor shall be deemed to have visited the site prior to submitting his 
tender, examine the site, records of existing utilities and construction, to 
determine all conditions under which the work will be performed. 

 
2) Obstruction, old construction, etc.., of which no records are available, may be 

encountered. Make enquiries and formulate conclusions as to the extent of 
any such obstructions, old construction, etc., and remove all materials of any 
nature to the designed subgrades indicated or specified. 

 
4) Before excavating near existing utilities, notify the Utility Owner, coordinate 

protective work and comply with the Utility Owner's requirements. Safeguard 
and protect from, damage or movement any existing services, utilities and 
utility structures uncovered or encountered which are to remain in service. 

 
5) The Contractor shall indemnify and save harmless the Employer against any 

damage whatsoever caused to any structures, services adjacent to or under 
the Site, due to the Contractor’s construction activities. 

 
D.         SAFETY AND AVOIDANCE OF NUISANCE 

 
1) Perform all work in such a manner as to ensure the safety of the Works, the 

public and adjoining sites and so as to cause as little inconvenience as 
possible to the public and adjoining Owners, and allow in the Tender for all 
necessary precautions to that end. 

 
2) Provide temporary and strong barriers around the edges of excavations as 

safety measure. 
 

1.02     RELATED SECTIONS 
 
 

A. Section 01025 - Measurement and Payment: Requirements applicable to unit prices 
for the work of these Sections. 

 

B.         Section 01400  -           Quality Control: Inspection of bearing surfaces. 
 

C. Section 01500   -            Construction Facilities and Temporary Controls: Dewatering 
excavations if any and water control. 

 

D          Section 02240  -           Dewatering 
 

E          Section 02260  -           Shoring 
 

F.         Section 02316  -           Backfilling.



Ministry of Environment & Energy, Maldives 
MEECO 02315 - 60 

 

G.         Section 02318  -           Trenching: Excavation for utility trenches. 
 
 

1.03     FIELD MEASUREMENT 
 

A.         Verify that survey bench mark and intended elevations for the work are as indicated. 
 

1.04     SUBMITTAL 
 

A. Submit information and full details regarding the procedures proposed for excavating 
over the area of the site, for the review and approval of the Engineer. 

 
B. Submit shop drawings detailing temporary works relating to excavations including 

barriers, accesses, lighting, etc... 
 

PART 2PRODUCTS 
 

(NOT USED). 
 

PART 3WORKMANSHIP 
 

3.01     PREPARATION 
 

A.         Identify required lines, levels, contours, and datum. 
 

B.         Locate, identify, and protect utilities that remain, from damage. 

C.         Notify utility authorities and to remove utilities. 

D. Protect bench marks, existing structures, fences, sidewalks, paving, curbs and others 
live services lines those are to be retained from excavating equipment. 

 
3.02     EXCAVATION 

 
A.         Underpin adjacent which may be damaged by excavation work. 

 
B. Grade  top  perimeter  of  excavation  to  prevent  surface  water  from  draining  into 

excavation. 
 

C. Notify Engineer of unexpected subsurface conditions and discontinue affected Work 
in area until notified to resume work. 

 
D. Stockpile excavated material in area designated on site and remove excess material 

not being reused, from site. 
 

3.03     FIELD QUALITY CONTROL 
 

A.         Field inspection will be performed under provisions of Section 01400. Quality control. 

B.         Provide for visual inspection of bearing surfaces. 

3.04     PROTECTION 
 

A. Protect excavation by methods required to prevent cave-in or loose soil from falling 
into excavation. 

 
 

END OF SECTION
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SECTION 02316 
 

BACKFILLING 
 

PART 1GENERAL 
 

1.01      SECTION INCLUDES 
 

A.         Site filling and backfilling. 

B.         Fill on trenches and like. 

C.         Fill for over-excavation. 

1.02      RELATED SECTIONS 
 

A.         Section 01025 - Measurement and Payment: 
 
 

B.  Section 01400 - Quality Control and 01410 - Testing Laboratory Services:   Compaction 
testing. 

 
C.         Section 02315   - Excavating. 

 
D.         Section 02318   - Trenching:  Backfilling of utility trenches. 

 
E.         Section 03300   - Cast-in-Place Concrete:  Concrete materials. 

 
 

1.03      REFERENCES 
 

A.  AASHTO T180 -            Moisture-Density  Relations  of  Soils  Using  a  10-lb  (4.54  kg) 
Rammer and  an 18-in. (457 mm) Drop, ASTM or other approved 
equal test or procedure designated in the specification. 

 
B.         ANSI/ASTM D1556-      Test  Method  for  Density  of  Soil  in  Place  by  the  Sand-Cone 

Method. 
 
 

C.         ASTM D2167 -               Test Method for Density and Unit Weight of Soil in Place by the 
Rubber Balloon Method. 

 
 

PART 2             PRODUCTS 
 

(NOT USED) 
 
 

PART 3             WORKMANSHIP 
 

3.01      PREPARATION 
 

A.         Compact subgrade to density requirements for subsequent backfill materials.
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B.  Cut out soft areas of subgrade not capable of in situ compaction.   Backfill with relevant 
Type of fill and compact to density equal to or greater than requirements for subsequent 
fill material. 

 
C.  Scarify and proof roll subgrade surface to a depth of 150 mm to identify soft spots; fill and 

compact to density equal to or greater than requirements for subsequent fill material. 
 

3.02      BACKFILLING 
 

A.         Backfill areas to contours and elevations with relevant specified materials. 
 

B.  Systematically backfill to allow maximum time for natural settlement.  Do not backfill over 
porous, wet, frozen or spongy subgrade surfaces. 

 
C.         Employ a placement method that does not disturb or damage other work. 

 
D.  Maintain  optimum  moisture  content  of backfill  materials  to attain  required  compaction 

density.   Backfill against supported foundation walls pits.   Do not backfill against 
unsupported foundation walls, pits and the like. 

 
E.         Remove surplus backfill materials from site. 

 
 

3.03      TOLERANCES 
 

A.         Top Surface of General Backfilling:  Plus or minus 25 mm from required elevations. 
 

3.04      FIELD QUALITY CONTROL 
 

A.         Field inspection and testing will be performed under provisions of Section 01400    . 

B.         Compaction testing will be performed in accordance with 

1.          The following AASTHO T 180 Standards:- 
 

a.          Sampling: T-2, T-86 
b.          Sample preparation: T-87 
c.          Sieve analysis: T-11, T-27, T-88 
d.          Liquid limits: T-89 
e.          Plastic limit and Plasticity index: T-90 
f.           Moisture  content: T-93, T-217 
g.          Moisture density relationship: T-180 
h.          Sand equivalent: T-176 
i.           Specific gravity: T-100 
j.           Sand core density: T-191 
k.          Rubber balloon density: T-205 
l.           Classification: M-145. 

 
2.          Carry out moisture density tests on representative samples prior to placing. 

 
3.          Carry out graduation of materials prior to placing as the work proceeds. 

C.         Frequency Tests: 

1.          Carry out site density tests of materials as the work proceeds and as follows:
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a.          General Fill: 
 

1.  One test whenever there is a change of graduation or placement 
conditions. 

 
2.  Execute site density tests for compaction at a minimum depth of 100 mm below 

compacted surface. 
 

3.  Execute a full compaction test or a one point compaction test in conjunction with 
each site density determination. 

 
4.  Execute a gradation test with each site density test and whenever there is an 

apparent change in material being placed. 
 

5.  Execute the following site density tests and laboratory moisture density tests to 
evaluate compaction achieved: 

 
a.  One  test  for  every  200-400m³  of  back-fill  in  trenches  or  surrounding 

structure. 
 

D.         If tests indicate work does not meet specified requirements, remove work, replace. 
 

3.05      PROTECTION OF FINISHED WORK 
 

A.         Protect finished Work under provisions of Sections 01500. Construction facilities. 
 
 
 
 
 
 
 
 
 
 

END OF SECTION



Ministry of Environment & Energy, Maldives 
MEECO 02318 - 64 

 

 
 

SECTION 02318 
 

TRENCHING 
 
 

PART 1             GENERAL 
 

1.01                   SECTION INCLUDES 
 

A.   Excavating   trenches   for   utilities,   backfilling   and   compaction,   carting   away   of   excess 
unused/unuseful soil resulted during construction to dumping area. 

 
 B. Compacted fill from top of utility bedding [to subgrade elevations]. 

 

C. 
 

Backfilling and compaction. 
 

1.02   

RELATED SECTIONS 

  

A. 
 

Section 01025 - Measurement and Payment: 

  

B. 
 

Section 01400 - Quality Control and 01410 n. 

  

C. 
 

Section 01500 - Construction Facilities and Temporary Controls: 
 

1.04   

REFERENCES 

  

A. 
 

AASHTO T180 - Moisture-Density  Relations of Soils Using a 10-lb (4.54 kg) Rammer 
and an 18-in. (457 mm) Drop. 

 

1.05   

DEFINITIONS 

  

A. 
 

Utility: Any buried pipe, conduit, or cable. 
 

1.06   

FIELD MEASUREMENTS 

  

A. 
 

Verify that survey bench mark and intended elevations for the work are as shown on 
drawings. 

 

1.07   

COORDINATION 

  

A. 
 

Coordinate work under provisions of Section - 01039. 
 
 

PART 2PRODUCTS 
 

2.01                   FILL MATERIALS 
 

A.         Fill Type: Suitable soil fill material as tested and verified. 
 

B.         Concrete: Lean concrete of grade K-140 with a compressive strength of 140 fg/sq.cm. 
 

PART 3 WORKMANSHIP 
 

3.01                   PREPARATION 
A.         Identify required lines, levels, contours, and datum.
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 B. 

C. 

Protect  bench  marks,  existing  structures,  fences,  trees,  sidewalks,  paving,  and curbs 
from excavation equipment and vehicular traffic. 
Providing all temporary work, scaffolding, shoring, strutting, bridgeways & open works as 
may be necessary and required for the proper, safe and efficient construction & finalizing 
of works. 

 

D. 
 

Maintain and protect above and below grade utilities which are to remain. The Contractor 
shall be responsible for any damages occurred to the existing roads, mains, cable, due to 
negligence including safety to persons & property, during the execution of works. The 
cost of the providing, placing & removing the temporary works shall be included in the 
price bid for the work. 

 

3.02   

EXCAVATION 

  

A. 
 

Excavation Of Trenches: Pipe trenches shall be excavated to the required depth and in a 
manner  that  provides  a uniform  and continuous  bearing  and  support  over  the  whole 
length of the pipe including the necessary extra excavation at joints. The width of trench 
for the various sizes of pipes and in any type of ground shall be equal to the diameter of 
pipes plus 40 cm. with a minimum  width of 50 cm. overall.  This is for constructional 
purposes only. 

   

Trenches shall be of such extra width when required to permit the convenient placing of 
timber supports,  sheeting and bracing and handling or pipes. The stated width of any 
trench shall not be exceeded without the approval of the Engineer. 

   

Separate   excavations   shall   be   carried   out   for   chambers,   manholes   and   other 
appurtenances. 

   

The sides of trenches shall have a gradient adapted to stability of the soil of excavations 
must be made between steel sheet pilling or with timbering. 

   

The Contractor shall ensure that the trench between the joints is properly prepared to 
take the pipes. The bed of the trench shall be leveled with care and even to grade so as 
to provide continuous contact of the trench bottom with the pipe. Any prominent piece of 
rock and other substance shall be removed. 

  

B. 
 

Excavation  to Grade:  The  trench  shall  be  excavated  to the  depth  required  so as  to 
provide uniform and continuous bearing and support for the entire length of pipe on solid 
and undisturbed bed at every point between joints. 

   

The excavation for Infrastructure works such as Manholes, Gullies, lift station, chambers, 
etc. shall be excavated to the length and width and the exact depths as indicated on the 
drawings or required for the construction of such works. 

   

All the Infrastructure  works shall be constructed  on undisturbed  ground or thoroughly 
compacted ground. Excavation shall be carried out mechanically or manually as per the 
site conditions/or as directed by the Engineer, but the final shaping and trimming of the 
subgrade shall be done by hand. 

   

Hand excavation must be done at the areas where cables, water, etc. lines cross the 
trenches or are close by the trenches. The Contractor shall be solely held responsible for 
making  goods  all damage  to road  surfaces  and  private  lands  caused  by the  use  of 
mechanical excavators. If due to negligence or error an excavation has been done to a 
level lower than as shown on the drawings, the Contractor, at his own cost, shall fill in the 
void so formed to the proper level with approved material in layers not exceeding 15 cm, 
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thick which shall be thoroughly compacted by tamping/as directed by the Engineer. The 
finished  subgrade  shall  be  prepared  accurately  by  means  using  hand  tools.  If  the 
Engineer considers that concrete is necessary for this filling, then the Contractor shall 
perform the same. 

 
C.  Excavation  in  Poor  Soil  and  Refilling  to  Grade:  The  Contractor  shall  be  required  to 

examine the nature of soil strata below the indicated levels. The fact shall be reported in 
writing to the Engineer before starts constructing any concrete structure, pipe laying or 
other works. 

 
Where the bottom  of the  trench  at  subgrade  level is  found  to  be  unsuitable  or to 
include  ashes, cinders,  any  of  refuse, vegetating   or  other organic material, or large 
pieces or fragments of inorganic material which  in  the judgment of the  Engineer should 
be removed,  the Contractor  shall excavate and  remove  such  unsuitable   material   to 
the width and  depth    ordered by  the Engineer. Before the pipe is laid or the concrete 
placed,  the sub-grade  shall  be made  up  by back-filling  with  an approved  material  in 
layers not exceeding 15 cm thick. The layers shall be thoroughly compacted by tamping 
as directed  by the Engineer  so as to provide  a uniform  and continuous  bearing  and 
support of the structure and of the pipe at every point between joint holes. The finished 
subgrade shall be prepared accurately by means of hand tools. 

 
D.  Braced and Sheeted Trenches: Open-cut trenches shall be braced and sheeted as may 

be necessary to protect property, traffic or the work or to prevent caving and   harmful 
sinking.  The  Contractor  shall  be  responsible  for  any  damage  done  to  roads,  mains 
cables, pipes, sewers, etc. by the execution of the work. When close sheeting is required, 
it shall be so driven as to prevent adjacent soil from entering the trench either below or 
through such sheeting. Where sheeting and bracing are used, the trench width shall be 
increased accordingly. 

 
The Engineer reserves the right to order the sheeting to be driven to the full depth of the 
trench or to such additional depths as may be required for the protection of the work. 
Where the soil in the lower limits of a trench has the necessary stability, the Engineer, at 
his  discretion,  may  permit  the  Contractor  to  stop  the  driving  of  sheeting  at  same 
designated  elevation  above  the  trench  bottom.  The  granting  of  permission  by  the 
Engineer,   however,   shall  not  relieve  the  Contractor   in  any  degree  from  his  full 
responsibility under the Contract. 

 
Trench bracing must be removed when the backfilling has reached the respective levels 
of such bracing. Sheeting must be removed after the backfilling has been completed or 
has been brought up to such an elevation as to permit its safe removal. 

 
The cost of furnishing, placing and removing the sheeting and bracing shall be included 
in the price bid for the work. 

 
E.  Removal of water from Excavation: The Contractor shall at his own expense, provide, 

maintain  dewatering   machinery  such as engine,  pumps,  pipework,  chutes  and other 
things necessary to keep sub-soil or accumulated   water at a level below the bottom of 
the permanent works for such periods as the Engineer may direct. After raising the water 
herein referred to, the Contractor shall at once convey it away in such a manner as not 
cause any nuisance or injury. All sumps or wells which may be required for the purpose 
of keeping the works dry shall be sunk, clear thereof and shall be filled in afterwards. 

 
If pumping is necessary it shall, when of importance for the maintenance of the plant, be 
carried  out  continuously  and  should  not  be  stopped  without  permission  from  the 
Engineer. Pumping must be done in such a way that fine grained material is not washed
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 out  and  carried  away.  If necessary,  a drainage  filter  should  be arranged  in order  to 
prevent washing away of fine grained material. 

 

The water level may not be allowed to rise above newly cast concrete in conduits, 
manholes, joints etc. until the concrete has acquired the necessary strength and water 
tightness. 

 

The Contractor shall ensure that all pipes and structures when laid or constructed are 
secured against floating by backfilling or by some other approved means. The required 
suitable  number  or  Contractors  Personnel  shall  be  at  site  all  times  to  take  action 
necessary in the event of flooding. 

 

The Contractor  must obtain the fullest  possible  information  on the variations  in water 
course that may affect the work, and carry on work in accordance with the information. 

  

F. 
 

Disposal of Excavated Material: All excavated material shall be piled in a manner that will 
not  endanger  the  work  or  any  building,  structure  or  property  and  that    will  avoid 
obstructing  the use of entrances,  sidewalks,  driveways,  manholes  and all other utility 
controls and cause the minimum of obstruction to traffic generally. Any damage resulting 
from Contractor's own expense, all as directed by the Engineer. 

 

3.03   

BACKFILLING 

   

Soil  underneath,  around  and  over  concrete  works  shall  be  compacted  to  the  same 
density of the surrounding soil or a minimum of 90% of AASHO T-180 density, whichever 
is greater. All compaction shall be done in layer not exceeding 15 cm. in thickness and 
fills shall be brought up simultaneously on all sides of the structure. All surplus suitable 
and approved excavated material shall be used for filling works within the project limits 
and  in  layers  not  exceeding  15  cm.  and  compacted  as  per  specifications  and  any 
unsuitable surplus material shall be removed to an approved dumping area from the site 
of work all as directed by the Engineer. 

   

Excavations shall be backfilled without unnecessary delay, after pipes, manholes have 
been inspected  and approved by the Engineer.  Necessary  precautions  shall be taken 
during backfilling to ensure that pipes and manholes are not damaged. Any space left by 
the withdrawal of timbering shall be properly filled immediately. 

   

All  backfill  material  shall  be  free  from  cinders,  ashes,  refuses,  vegetable  or  organic 
matter, boulders, rocks or stones or other material which in the opinion of the Engineer is 
unsuitable. 

   

Backfilling shall, unless otherwise stated, be of the same material as was excavated from 
the trench provided that, in the opinion of the Engineer, it is suitable for backfilling. 

 

3.04   

TOLERANCES 

  

A. 
 

Plus of minus 25 mm from required elevations. 
 

3.05   

FIELD QUALITY CONTROL 

  

A. 
 

Compaction testing will be performed in accordance with AASHTO T180. 

  

B. 
 

If tests indicate Work does not meet specified requirements: Then remove Work, replace, 
compact, and retest. 
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 C. Frequency of Tests: At the rate of at least one specimen per 100 meter run or 1000 
 
 
3.06 

 meter square, which ever is less. 
 

PROTECTION OF FINISHED WORK 

  

A. 
 

B. 

 

Protect finished Work under provisions of Section 01500. - Construction Facilities. 
 

Reshape and re-compact fills subjected to vehicular traffic during construction. 
 

END OF SECTION
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SECTION 02510 
 

WATER DISTRIBUTION 
 
 

PART 1 - GENERAL 
 

1.01         RELATED DOCUMENTS 
 

A.       Drawings  and  general  provisions  of  the  Contract,  including  General  and  Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
1.02         SCOPE 

 
A.  Water from the deep well is pumped to a GRP storage tank in the grade level by a submersible 

pump. The water from the deep well will be saline at 37,500 ppm TDS. The water is fed to the 
Reverse Osmosis Plant for treatment. The treated water is directed to the GRP floor mounted 
tank and then it is transferred and stored in an elevated Reinforced Cement Concrete storage 
tank. 

 
B.  Fresh water to the island residents is fed from the elevated Reinforced Cement Concrete tank, 

through a network of pipes. The network consists of 100 mm diameter mains and 80 mm sub 
mains and branch pipes. The piping material is uPVC confirming ASTM Standards ASTM D- 
1785 schedules 40, Class II with 6 bar pressure minimal. 

 
1.03                   DEFINITIONS 

 
A.       uPVC: - Unplasticized Polyvinyl chloride plastic. 

 
 

1.04         SUBMITTALS 
 

A.         The following shall be submitted in accordance with NFPA 24 and Section 01334 Shop 
Drawings, Product Data and Samples: 

 
1.          Preconstruction Submittal 

 
a.  Waste Water Disposal Method:   The method proposed for disposal of 

wastewater  from hydrostatic  tests  and disinfection,  prior to performing 
hydrostatic tests. 

 
2.  Product Data:  Submit manufacturer’s standard drawings or catalog cuts, except 

submit  both  drawings  and  cuts  for  push-on  9and  rubber-gasketed  bell  and 
spigot0 joints.   Include information concerning gastkets with submittal for joints 
and couplings. 

 
a.          Water distribution fittings, joints, valves and couplings 
b.          Water service line piping, fittings, joints, valves and coupings 
c.          Water meters and accessories 
d.          Valve boxes 
e.          Backflow preventers and assemblies
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3. Test Reports 
 

a.          Bacteriological   Disinfection:      Test   results   from   commercial 
laboratory verifying disinfection. 

 
b.          Satisfactory Installation:   A statement signed by the Contractor 

firm stating that the installation is satisfactory and in accordance with the contract 
drawings and specifications, and the manufacturer's prescribed procedures and 
techniques, upon completion of the project and before final acceptance.   Device 
test results will be attached to the statement. 

 
4.  Certificates:    Certificates  shall  attest  that  tests  set  forth  in  each  applicable 

referenced   publication   have   been   performed,   whether   specified   in   that 
publication to be mandatory or otherwise and that production control tests have 
been performed at the intervals or frequency specified in the publication.   Other 
tests  shall  have  been  performed  within  3  years  of  the  date  of  submittal  of 
certificates  on  the same  type,  class,  grade,  and  size  of  material  as  is being 
provided for the project. 

 
a.          Water service line piping, fittings, joints, valves, and coupling 
b.          Shop-applied lining 
c.          Lining 

 
5.  Operation  and  Maintenance  Instructions:    The  manufacturer's  installation  and 

operation  instructions  and maintenance  recommendations  for each material or 
procedure to be utilized: 

 
a.          Water meters; 
b.          Valves and accessories; 
c.          Backflow preventers; 
d.          Protective enclosures 

 
6.  An  affidavit  shall  be  provided  that  all  gate  valves  and  associated  materials 

comply with the requirements of AWWA Standard C509 and C515. 
 

7.          Preliminary as-built plans prior to commissioning. 
 
 

1.05         QUALITY ASSURANCE 
 

A.        Regulatory Requirements: 
 

1.  Comply with requirements of utility company supplying water.   Include tapping of water 
mains and backflow prevention. 

2.       Comply with standards of authorities having jurisdiction for potable-water-service piping, 
including materials, installation, testing, and disinfection. 

3.  Comply with standards of authorities having jurisdiction for water-service piping, including 
materials, hose threads, installation, and testing. 

 
B.       Piping materials shall bear label, stamp, or other markings of specified testing agency. 

C.       Comply with ASTM F 645 for selection, design, and installation of PE water piping. 

D.       NSF Compliance: 
 

1.       Comply with NSF 14 for plastic potable-water-service piping.
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2.  Comply with NSF 61 for materials for water-service piping and specialties for domestic 
water. 

 
1.06         DELIVERY, STORAGE, AND HANDLING 

 
A.       Preparation for Transport: 

 
Ensure that valves are dry and internally protected against rust and corrosion. 

 
1.       Protect valves against damage to threaded ends and flange faces. 

 

2.       Set valves in best position for handling.  Set valves closed to prevent rattling. 

B.       During Storage: 

1.       Do not remove end protectors unless necessary for inspection; then reinstall for storage. 
 

2.  Protect from weather.  Store indoors and maintain temperature higher than ambient dew- 
point temperature.   Support off the ground or pavement in watertight enclosures when 
outdoor storage is necessary. 

 
C.  Handling:  Use sling to handle valves.  Rig valves to avoid damage to exposed parts.  Do not 

use hand wheels or stems as lifting or rigging points. 
 

D.  Deliver piping with factory-applied end caps.  Maintain end caps through shipping, storage, and 
handling to prevent pipe-end damage and to prevent entrance of dirt, debris, and moisture. 

 
E.  Protect stored piping from moisture and dirt.  Elevate above grade.  Do not exceed structural 

capacity of floor when storing inside. 
 

F.       Protect flanges, fittings, and specialties from moisture and dirt. 
 

G.      Store plastic piping protected from direct sunlight.  Support to prevent sagging and bending. 
 
1.07         PROJECT CONDITIONS 

 
Interruption  to  the  residents:  Works  shall  be  carried  out  with  minimum  interruption  to  the 
residents. 

 
1.08         COORDINATION 

 
Coordinate water pipe to the sanitary pipe work. 

 
 
PART 2 - PRODUCTS 
2.01         PIPE AND FITTINGS 

PLASTIC PIPE 

A.  Unplastisized  Polyvinyl  Chloride  (uPVC)  Pipe  shall  be  new  pipe  and  conforming  to  the 
requirements  of ASTM Standards ASTM D-1785 schedules 40, Class II with 6 bar pressure 
minimal.
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FITTINGS AND SPECIALS 
 

A.  All fittings, including push on, mechanical joint, flanged, and restrained joint, shall be new 
gray iron or ductile iron fittings conforming to ANSI/AWWA C110/A21.10 or new ductile 
iron compact fittings conforming to ANSI/AWWA C153/A21.53 (latest revision) and shall 
be compatible with the type and pressure class of pipe used. 

 
B.  Mechanical   joint   restraints   shall   conform   to   the   requirements   of   ANSI/AWWA 

C111/A21.11  and ANSI/AWWA  C153/A21.53  (latest  revision),  be compatible  with the 
type and pressure class of pipe used, and UL approved for sizes 4-12 inch, and conform 
to ASTM F1674 for larger sizes. 

 
JOINTS 

 
A.  PVC  pipe  joints,  fittings,  and  couplings  shall  be  as  specified  for  PVC  pipe.    Joints 

connecting   pipe   of   differing   materials   shall   be   made   in   accordance   with   the 
manufacturer's recommendations, and as approved by the University’s Representative. 

 
B.         Ductile-Iron Pipe Jointing 

 
1.  Mechanical joints shall be of the stuffing box type and shall conform to AWWA 

C111. 
 

2.          Push-on joints shall conform to AWWA C111. 
 

3.          Rubber gaskets and lubricants shall conform to the applicable requirements  of 
AWWA C111. 

 
C.  Isolation joints shall be installed between non-threaded ferrous and nonferrous metallic 

pipe, fittings, and valves.  Isolation joints shall consist of a sandwich-type flange isolation 
gasket of the dielectric  type, isolation  washers,  and isolation  sleeves for flange bolts. 
Isolation  gaskets  shall be full faced with outside diameter  equal to the flange outside 
diameter.  Bolt isolation sleeves shall be full length.  Units shall be of a shape to prevent 
metal-to-metal contact of dissimilar metallic piping elements. 

 
1.  Sleeve-type couplings shall be used for joining plain end pipe sections.  The two 

couplings shall consist of one steel middle ring, two steel followers, two gaskets, 
and the necessary steel bolts and nuts to compress the gaskets. 

 
VALVES 

 
A.         Gate Valves 50mm and 62.5mm: shall be American Flow Control Series 2500, Mueller 

2360  (62.5mm  only),  or  equal  product.    Gate  Valves  75mm  through  300mm:  shall 
conform to AWWA Standard Specification C509 and be American Flow Control Series 
2500, Mueller 2360, or equal product.   All valves shall be iron body, bronze mounted, 
double-disc, parallel seat gate valves.  Gate valves shall be resilient seat, with non-rising 
stem opening counter-clockwise  with O-ring stem seal and flanged or mechanical joints 
as required for the type of pipe used.  The working pressure rating of gate valves shall be 
a minimum of 1724KPa.  Buried valves shall have a 50mm square operating nut, shall be 
bituminous coated and extensions to place operating nut within 150mm of top of valve 
box.  Tapping valve shall be cast iron, 1379 KPa working pressure, and mechanical joint, 
with O-ring seals, non-rising stem, Mueller H-667, Kennedy, or equal.   The interior and 
exterior  of  the  body  and  bonnet  shall  be  coated  with  fusion  bonded  epoxy  per 
ANSI/AWWA C550.  The body bonnet bolts and nuts shall be stainless steel.
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B.  Backflow  prevention  devices  shall  be  from,  and  installed  in  accordance   with  the 
University  of  Southern   California   –  Foundation   for  Cross-Connection   Control  and 
Hydraulic Research (USC-FCCCHR)  list.   Backflow preventers shall have an insulated, 
lockable,  blanket  type  cover  that  shall  be provided  for  all reduced  pressure  principle 
devices less than 200mm and all double check devices less than 200mm. All devices that 
are  ferrous  metal  shall  be  painted.  Domestic  devices  shall  be  painted  ICI  Devoe, 
DC5517, Hunter Green Semi-Gloss or equal and fire service shall be painted ICI Devoe, 
DC9000, Safety Red Semi-Gloss or equal. Fire Department connections shall be painted 
ICI Devoe, Devflex-659 Semi-Gloss 4206, White or equal, with 14 oz of black added per 
gallon.  Installation of backflow assemblies shall not be considered complete until tested 
by a certified tester, and the certification supplied to the University’s Representative. 

 
 
 

2.02  INSTALLATION 
 

A.       The minimum ground cover for water mains shall be maintained between 0.6 to 0.9 meters. 
 

B.        Thrust  blocks  shall  be  installed  on  all  bends  and  branches  where  pipes  do  not  possess 
adequate tensile strength. The design must withstand the highest of: 

 
Maximum test pressure under design conditions 
Maximum surge pressure under design conditions, 
Maximum test or surge pressure under possible future up rating 

 
C.  Where the PE pipes are installed where the soil is too weak, to resist thrust from a realistically 

sized thrust block, proprietary ties and restraints will be used. 
 

D.  The effects of temperature variation shall be considered and in particular any loss of strength 
and expansion/contraction of the pipe, requiring provision for support and restraint in the service 
tunnel. 

 
E.        uPVC pipe is likely to suffer a reduction in strength relative to its original rated working pressure 

at elevated temperatures. The life expectancy of the uPVC pipe may be affected and the 
Contractor  shall obtain technical  recommendations  of the pipe supplier  and supplied  to the 
Engineer. 

 
F.  For buried underground pipe work, the ground conditions, cost of bedding and any protection 

required shall be considered. 
 

G.  Sluice valves shall be installed on all branch connections and on the delivery side of the main 
line tees. 

 
H.  Line  valves  on  pressure  pipelines  shall  be  flanged  Ductile  Iron  for  the  line  pressure  and 

maximum different pressures across them. 
 

I.  Valves on underground  pipe work shall be in chambers. Valve spacing shall suit operational 
requirements for draining the main and disposing its contents. 

 
J.       Air Valves shall be installed at all high points, at accessible locations, sited off-line if necessary. 

They shall be located to give easy access for maintenance. 
 

K.       Wash out valves shall be installed at all low points. The outlet shall be above any possible flood 
level to prevent contamination of the main. To comply with environmental requirements, wash 
outs may not be permitted to have a direct discharge to a water course. Wash outs shall be 
installed on the inverted branches to buildings off the primary ring main.
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2.03 GATE VALVES 
 

A.       Description:   Gray- or ductile-iron body and bonnet; with bronze or gray- or ductile-iron gate, 
resilient seats, stainless steel stem or bronze stem, and stem nut. 

 
1)       Standard:  AWWA C509 or BS 5163:1986 
2)       Minimum Pressure Rating: 1380 kPa 
3)       End Connections:  Mechanical joint. 
4)       Interior Coating:  Complying with AWWA C550. 
5)       Maximum Pressure Rating: 1600 KPa 

 
2.04       CHECK VALVES 

 
A.       Description:    Swing-check  type  with  pressure  rating;  rubber-face  checks,  unless  otherwise 

indicated; and ends matching piping. 
 

Standards:  UL 312 and FMG approved. 
Pressure Rating:  Maximum 1600 KPa 

 
2.05       AIR RELIEF VALVES 

 
A.       Description: Hydro mechanical device to automatically release accumulated air. 

 
Standard:  AWWA C512. 

a.       Pressure Rating:  2070 kPa 
b.       Body Material:  Ductile Iron. 
c.       Trim Material:  Stainless steel 
d.       Water Inlet Size:  150 mm 
e.       Air Outlet Size:  80 mm 

 
 

3.          WORKMANSHIP 
 

3.01                   PIPING INSTALLATION 
 

A.       Install PE corrosion-protection encasement according to ASTM A 674 or AWWA C105. 

B.       Install PE pipe according to ASTM D 2774 and ASTM F 645. 

C.  Bury piping with depth of cover over top at least 900 mm in vehicular roads and 600 mm for non 
vehicular roads. 

 
D.  Extend  water-service  piping  and  connect  to  water-supply  source  and  building-water-piping 

systems at outside face of building wall in locations and pipe sizes indicated. 
 

E.       Terminate water-service piping at building wall until building-water-piping systems are installed. 
Terminate piping with caps, plugs, or flanges as required for piping material.  Make connections 
to building-water-piping systems when those systems are installed. 

 
3.02                   JOINT CONSTRUCTION 

 
A.       Make pipe joints according to the following: 

 
� PE Piping Insert-Fitting Joints:  Use plastic insert fittings and fasteners according to fitting 

manufacturer's written instructions.
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� Dissimilar Materials Piping Joints:  Use adapters compatible with both piping materials, with 
OD, and with system working pressure. 

 
 

3.03      ANCHORAGE INSTALLATION 
 

A.       Anchorage,  General:   Install water-distribution  piping with restrained joints.   Anchorages  and 
restrained-joint types that may be used include the following: 

 
1.       Concrete thrust blocks. 
2.       Locking mechanical joints. 
3.       Set-screw mechanical retainer glands. 
4.       Bolted flanged joints. 
5.       Heat-fused joints. 
6.       Pipe clamps and tie rods. 

 
B.       Install anchorages  for tees, plugs and caps, bends, crosses, valves, and hydrant  branches. 

Include anchorages for the following piping systems: 
 

C.      Gasketed-Joint, Ductile-Iron, Water-Service Piping:  According to AWWA C600. 

D.      Gasketed-Joint, PVC Water-Service Piping:  According to AWWA M23. 
 
 

3.04                   VALVE INSTALLATION 
 

A.       AWWA Gate Valves:   Comply with AWWA C600 and AWWA M44.   Install each underground 
valve with stem pointing up and with valve box. 

 

B.       AWWA Valves Other Than Gate Valves:  Comply with AWWA C600 and AWWA M44. 
 

C.      Relief Valves:  Comply with AWWA C512.  Install aboveground with shutoff valve on inlet. 
 
 

3.05                   CONCRETE VAULT INSTALLATION 
 

A.       Install precast concrete vaults according to ASTM C 891. 
 
 

3.06                   PROTECTIVE ENCLOSURE INSTALLATION 
 

A.       Install concrete base level and with top approximately 50 mm above grade. 

B.       Install protective enclosure over valves and equipment. 

C.      Anchor protective enclosure to concrete base. 
 

3.07                   FIELD QUALITY CONTROL 
 

A.       Piping Tests:   Conduct piping tests before joints are covered and after concrete thrust blocks 
have hardened  sufficiently.   Fill pipeline  24 hours before testing and apply test pressure  to 
stabilize system.  Use only potable water. 

B.       Hydrostatic Tests:  Test at not less than one-and-one-half times working pressure for two hours. 

C.      Increase pressure in 350-kPa increments and inspect each joint between increments.   Hold at 
test pressure for 1 hour; decrease to 0 kPa.  Slowly increase again to test pressure and hold for



Ministry of Environment & Energy, Maldives 
MEECO 02510 - 76 

 

 
 

1 more hour.  Maximum allowable leakage is 1.89 L per hour per 100 joints.  Remake leaking 
joints with new materials and repeat test until leakage is within allowed limits. 

 
D.      Prepare reports of testing activities. 

 
 

3.08      IDENTIFICATION 
 

A.       Install   continuous   underground detectable   warning   tape   during   backfilling   of   trench   for 
underground water-distribution piping. 

 
B.       Permanently attach equipment nameplate or marker indicating plastic water-service piping, on 

main electrical meter panel. 
 
 

3.09      CLEANING 
 

A.       Clean and disinfect water-distribution piping as follows: 

Purge new water-distribution piping systems. 

B.       Use  purging  and  disinfecting  procedure  prescribed  by  authorities  having  jurisdiction  or,  if 
method  is  not  prescribed  by  authorities  having  jurisdiction,  use  procedure  described  in 
AWWA C651 or do as follows: 

 
 

Flush piping system  with clean,  potable  water  until dirty water does not appear  at points of 
outlet. 

 
Fill system or part of system with water/chlorine solution containing at least 50 ppm of chlorine; 
isolate and allow standing for 24 hours. 

 

C.  Drain  system  or  part  of  system  of  previous  solution  and  refill  with  water/chlorine  solution 
containing at least 200 ppm of chlorine; isolate and allow to stand for 3 hours. 

 

D.  After standing time, flush system with clean, potable water until no chlorine remains in water 
coming from system. 

 

E.       Submit water samples in sterile bottles to authorities having jurisdiction.   Repeat procedure if 
biological examination shows evidence of contamination. 

 

F.       Prepare reports of purging and disinfecting activities. 
 
 

END OF SECTION
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SECTION 02520 

WATER SUPPLY WELLS / TUBE WELLS 

PART 1 - GENERAL 

1.01      SUMMARY 
 

A.       This section specifies the drilling, casing, developing, sealing and test pumping of Saline 
Water Wells / Tube wells. 

 
 

1.02      RELATED SECTIONS 
 

A. Section 02510 -            Water Distribution 
B. Section 15400 -            Plumbing Systems 

 
1.03      SUBMITTALS 

 
A.       Prepare daily shift records and submit them. 

 
 

1.04      REGULATORY REQUIREMENTS 
 

A.  Except where these specifications are more stringent, all aspects of Contractor's drilling, 
construction, and development of the well, and abandonment, shall comply with applicable 
State and Local codes. 

 
 

1.05      PROJECT CONDITIONS 
 

A.       The contractor shall be familiar with the geological and hydrological condition of the island. 
 
 
 

PART 2 – PRODUCTS 
 

2.01 
 

2.02      MATERIALS 
 

A.       Casing 
1.     New,  black  welded  steel:    ASTM  A53  and  API  5L,  bearing  factory  markings  of 

conformance. 
 
 

2.     Size,  Weight  and  Wall  Thickness;  Conform  to  the  following  unless  mentioned 
otherwise in drawings: 

 
SIZE WEIGHT MINIMUM WALL 

(Inches) (Lbs. per Ft.) THICKNESS (Inches) 
 

10.75 (273.1mm) 28.06 (42.09 kg/m) 0.250 (6.4 mm) 
8.625 (219.1mm) 22.38 (33.57 kg/m) 0.250 (6.4 mm) 
6.625 (168.3mm) 17.04 (25.55 kg/m) 0.250 (6.4 mm) 
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3.     Lengths 
a.    5 feet minimum lengths 

 
4.     Joints 

a.    Electric arc welded. 
 

5.     Finish 
a.  Protecting coatings for both faces against injurious effects from high salt water 

concentration water contact 
 

B.       Well Screen 
1.     Construction 

Continuous slot type with closed, bail bottom 
 

2.     Material 
Screen shall be constructed of one of the following. 

1)    Stainless Steel - ASTM A240 Type 304 
2)    Stainless Steel - ASTM A240 Type 304 L. 
3)    Stainless Steel - ASTM A240 Type 316 

3.     Diameter 
Telescopic size to fit casing in which it is to be installed 

 
4.     Slot Size and Length 

Manufacturer’s  standard, slot size to be determined  and designed by the Engineer 
through sieve analysis of the soil samples and developing soil particles distribution 
curves at site during drilling of tube-well. 

 
5.     Packer 

Self-sealing, stainless steel using a V-shape, flexible neoprene ring, and mounted on 
heavy metal ring which can be threaded or welded to top of screen. 

 
C.       Access Port 

1.     Non-galvanized  steel  coupling  with  removable  pipe  plug;  or  Weldolet  by  Bonney 
Forge Inc., Mount Union, PA; or equal.  Provide 1-1/2 inch diameter opening. 

 
 

D.       Sanitary Seal 
1.     Bolted,  sanitary  type,  with  rubber  gasket  and  grommeted  holes  for  all pipes  with 

power and control cables passing through it 
 
 

E.       Drilling Water 
1.     Suitable for domestic consumption 

 
 

F.       Cement Grout 
1.     Mix Proportions 

a.    Portland cement with a maximum of 6 gallons of water per sack of cement, Up to 
5 percent Bentonite clay, by weight, may be added 

 
2.     Cement 

a.    Type II or III Portland cement
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3.     Water 
a.    Suitable for domestic consumption 

 
G.      Bentonite 

1.     Commercial  Bentonite,  fine grained, impervious,  with at least 50 percent Bentonite 
and 0.5 mm maximum size of remaining portion 

 
 

H.       Sample Containers 
1.     Resealable bags, or plastic or waxed cardboard containers with sealing lid; 1 quart in 

size 
 
 

I.        Drilling Fluids 
1.     A commercial agent used to aid in removal of cuttings.  Bentonite may be used only 

with approval of the Engineer. 
 
 

J.      Gravel Pack 
Gravel packing material shall be to uniformity coefficient near 2.5 or as per actual design. 

 
K.  During pumping test, the Contractor shall provide equipment for the following water sample 

tests at site for water quality analyses of the borehole wells: 
�        pH 
�        EC 
�        Temperature 
�        Taste 
�        Odour 
�        Color 
�        Sand contents 

 
 

L.  The Contractor shall be responsible to test the following parameters of the water samples 
collected during boreholes drilling from the laboratory. 

 
 

� Turbidity,colour,pH,ca,Mg,Na,Hco3,  SO4, NH3, Cl, Mn, Fe(arsenic),  F, TDS,EC,Hg, 
Cd, Hardness, M-Alkalinity, K and bacteriological tests. 

� All chemical  tests to be done within 24 hours after collection  of water samples  in 
plastic bottles each of one liter capacity properly marked. 

�        Special bottles well sterilized will be used for bacteriological tests. 
 

 
 

PART 3 – WORKMANSHIP 
 

3.01      PREPARATION 
 

A.  Exercise precautions to prevent foreign materials and surface water from entering drilled 
hole. 

B.  The  Contractor  shall  protect  the  adjacent  terrain  and  surface  water  from  siltation  and 
contamination.     Construct  a  settling  basin  to  contain  the  drilling  fluid,  cuttings  and 
compounds and provide a means to filter sediment prior to discharging excess water.
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3.02      CONSTRUCTION 

A.       Drilling 
(a)       The contractor shall employ his reverse circulation to drill the holes of size and depths 

indicated in the design. The contractor shall provide all equipment for the execution of this 
work. 

 
 

(b)  The contractor shall make his own arrangement  for water required for drilling purposes 
and also for ancillary excavation. He shall also arrange for the drilling mud and mud pump 
etc., where required. Any precautions or steps required to control caving of the bore hole 
shall also be the responsibility of the contractor. 

 
 

(c)       Contractor  shall  also  make  arrangements  of  first  aid  facilities  available  during  any 
accident. All care and precautions should be taken and it should be ensured that there 
shall  be  no  accidents  while  drilling  the  borehole.  Proper  dress  and  equipment  like 
gumboots, helmets and tentage for drilling shall be provided to the workmen at site. 

 
 

Sample Collection 
(i)         The contractor shall take samples (not less than 500 gms) of stratum at his cost at every 

3 m or often where the Stratum changes and shall preserve these samples with care at 
the site for the inspection  of Engineer or his authorized  representative.  In addition at 
least 1 kg of samples  of all the aquifer materials  in proper sample boxes or bags is 
handed over to Engineer free of cost for mechanical analysis. All such samples along 
with 2-kg sample of gravel if being used be sent to the laboratory for testing and design 
of screen and gravel pack size. Particular of tube well No. etc, should invariably be given 
along with samples. 

 
 

(ii)        Tube well/ dug well water samples are also to be collected and sent to laboratory of tube 
well department for their chemical analysis. 

 
 

Water  sample  for  analysis  should  be  collected  in  2  liters  bottle  made  of  glass, 
polyethylene or hard rubber, where transportation  is expected, glass containers should 
be avoided as much as possible. Bottle should be thoroughly washed and rinsed before 
collecting the water samples. 

 
 

In case of tube wells, the pump should run at least for 10 minutes before the sample is 
obtained for test. 
Sample should be sent to laboratory for analysis as soon as possible within 24 hours but 
not later than 60 hours. 

 
 

The sample container should be marked with unwashable  paint, well No. and sample 
number.  The position  of the  well under  test  should  be marked  on the mazmuli  map 
showing the proper well No. with a map, showing well No. name of village and name of 
owner of tube well. 

 
 

The log details of the well should also be prepared along with the assembly details and it 
should be sent to the tube well organization for record.
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(iii)       Rock samples of tube wells or collected rock sample from any specific area of ground 
water interests should also be sent to laboratory for petrological tests. 

 
 

Lowering of well assembly 
The contractor shall have to ensure that the slotted pipe strainers are lowered in the well at the 
places indicated in the design. The lowering of the assembly should be done by the contractor in 
the presence of the person duly authorized by the Engineer for this purpose. The contractor shall 
see that the joints in pipes are rigid, water tight and free from kinks. Immediately after lowering 
the assembly the contractor shall furnish a chart showing the aquifer positions in the bore and the 
location where slotted pipes or strainers have been placed. This chart shall be signed both by the 
contractor and the Engineer. This chart will also show the positions of joints in well assembly. the 
contractor  will be entitled  to payment  for the well assembly  and/  or Its lowering  only on his 
producing this chart along with his bill. 

 
 

Development 
(I)         The contractor shall develop the well with his own equipment by such methods as would 

extract maximum practical quantity of sand, drilling and unwanted fine material in order to 
bring the well to maximum yield per m of draw down and to sand free condition. 
Compressed  air, surge block or pump may be used for development  work. This work 
must be done in a manner that does not cause undue settlement and disturbances of the 
strata’s above the water bearing formation. 

 
 

(II)        The well shall be developed  either by surging and agitating  or by over pumping  and 
backwashing  with an airlift and high velocity jetting, etc. Any other acceptable method 
may also be adopted. This development process shall be continued until the stabilization 
of sand and gravel pack has taken place. 

 
 

The development of the tube well by over-pumping should be done at 15% to 25% higher 
discharge than the expected discharge from the tube-wells. 

 
 

The final discharge should be free from sand with a maximum tolerance of 20 parts of 
sand in one million parts of water by volume after 20 minutes of starting the pump. 

 
 

(III)       The development shall be carried out for the period as may be decided by the Engineer 
and will be so certified both by the Engineer and by the contractor after the development 
is completed. 

 
 

B.       Temporary Surface  Casing 
1.     Furnish, install, and remove all temporary surfaces casing necessary to support the 

walls of the larger well bore where the grout surface seal is to be placed. 
 
 

C.       Plumbness and Alignment of Wells 
1.     Where Submersible Pumps are to be installed 

a.  Plumbness 
1)  Drill well vertical.   Axis of well shall not deviate from vertical by more than 

casing inside diameter for each 100 feet of depth.
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b.    Alignment 
1)  Alignment shall be such that a 20 foot plummet will pass all sections of the 

well easily. 
 
 

2.     Where Line Shaft Turbines are to be installed 
a.  Plumbness 

1)    Drill well vertically.  Axis of well shall not deviate from vertical by more than 
1/2 of the casing inside diameter for each 100 feet of depth. 

 
b.    Alignment 

1)  The casing alignment  shall be such that a 40 foot  plummet  will pass all 
sections of the well easily. 

D.       Grouting 
1.     Utilize cement grout to shut off unsatisfactory  water horizons or to stabilize caving 

formations.  Place grout utilizing a grout pump and tremie. 
 
 

E.       Minimum Length of Permanent Casing 
1.     The contractor shall determine the actual depth to which the permanent well casing 

shall extend; however, the casing will extend no less than 18 feet below the ground 
surface.  Provide centering guides to keep the permanent well casing centered in the 
oversize drill hole. 

 
 

2.     The permanent well casing shall extend from 12 inches above the top of the well slab 
to the following depths as applicable: 

 
 

3.     The permanent well casing shall extend from 18 inches above the ground surface to 
the following depths as applicable: 

 
a.  If drill hole passes through sound, unrevised, consolidated rock formation, case a 

minimum of 5 feet into the rock formation.  If an unconsolidated formation exists 
below the rock formation, continue the permanent well casing or well screen to 
the bottom of the formation or to the bottom of the well, whichever is deeper. 

 
b.  If drill hole  passes  through  unconsolidated  formations  and  no significant  clay 

lenses,  case  a  minimum  of  5  feet  below  static  water  level.    Continue  the 
permanent well casing or well screen to the well bottom. 

 
c.     If drill hole passes through unconsolidated formation with a significant clay layer, 

case a minimum of 5 feet into clay layer.  If an unconsolidated formation exists 
below  the  significant  clay  layer,  continue  the  permanent  well  casing  or  well 
screen to the bottom of the formation or to the bottom of the well, which ever is 
deeper. 

 
F.       Grout  Surface  Seal 

1.     Construct the grout surface seal in the presence of the Engineer. 
 
 

2.     The annular  space between  the permanent  well casing and the drill hole shall be 
completely filled and sealed with cement grout to comply with applicable State 
regulations and the following:
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a.  Diameter of upper drill hole:   Drill the annular space a minimum of 4 inches in 
diameter larger than the nominal diameter of the permanent well casing and at 
least 18 feet below the ground surface. 

 
3.     Temporary Surface Casing Removal 

a.  Remove  all temporary  surfaces  casing  necessary  to support  the walls  of the 
larger well bore while placing the grout surface seal. 

 
4.     Grout Surface Seal Placement. 

a.  Construct grout surface seal by placing or forcing grout from the bottom upward 
between the permanent casing and the open hole or temporary surface casing. 

 
b.  Slowly remove the temporary surface casing as the annular space is filled with 

grout.   Alternately, the temporary surface casing may be removed immediately 
after  the  grout  has  been  placed,  but  not  later  than  1/2  hour  after  initial 
introduction of grout into the hole. 

 
c.     Complete the surface seal by topping off the fresh grout after settlement occurs 

and within 1/2 hour after initial placement of the grout surface seal. 
 

G.      Permanent Casing Installation 
1.     Joints 

a.    Weld casing segments to form continuous, watertight casing in area to be cased. 
Prepare and weld casing as follows: 

 
1)    Cut casing ends square. 
2)    Bevel end to be joined. 
3)    Align casing segments. 

 
 

b.  Join  segments  together  using  electric  arc  welder.    Use  sufficient  number  of 
passes  to completely  fill  slot  formed.    Proportion  placing  of  weld  material  to 
provide  a minimum  of 3 full passes  within  the slot area.   Remove  slag from 
welded area between passes. 

 
2.     Access Port 

a.    Weld access port 6 inches below finish top of the permanent casing. 
 

H.       Well Screen 
1.     Install by the pull back method. 

I.        Perforating 
1.     Perforating of casing will be allowed in lieu of installing well screen only for coarse 

grained permeable aquifers or in gravel packed wells when withdrawn waters are free 
of sand, silt, and turbidity and only if ordered in writing by the Engineer. 

 
 

2.     Perforation Placement 
Determine depth and length of perforated segment and advice the Engineer. 

 
3.     Perforate casing in place in the hole.   Place cement grout plug in bottom of casing 

prior to perforating.



Ministry of Environment & Energy, Maldives 
MEECO 02520 - 85 

 

 
 
 

4.     Demonstrate perforator on casing in the hole above the cut-off line. 
 

a.    Perforator Type 
1)  Holte Manufacturing Casing Perforator producing slots 1/8 by 1 inch long; or 

other approved method. 
 
 

2)    Torch-perforate casing only if ordered in writing by the Engineer. 
 
 

3)  Torch slots 1/4 inch wide by 12 inches long, at 120 degrees.  Stagger tops 
of adjacent slots 6 inches. 

 
 

J.       Develop the well using  the following methods: 
 
 

1.     Development by Surging 
a.  After  the  well  screen  has  been  installed  or  the  casing  has  been  perforated, 

develop well by surging. 
 

b.  Do not use surge block inside the screen or opposite casing perforations.  Surge 
by natural drilling action of the drilling machine, Start surging at a slow rate and 
gradually progress to a maximum rate.  Continue surging until no more fines can 
be brought into the well or until ordered to stop by the Engineer. 

 
2.     Development by Air Jetting 

a.  Development  of completed  well, with screen in place, performed  by air jetting 
method.   Development  shall start at the bottom of the screen  or perforations 
gradually working toward the top, so that all fines are pulled through the screen 
and forced out of the well.   Continue development  (may require more than 1 
pass) until no more fines can be brought into the well or until ordered to stop by 
the Engineer. 

 
3.     Continuous Development and Multi Step Tests 

a.  Development 
 

Development will be carried out with raw hiding method for 18 hours using 
turbine pump till water is cleared of sand in 6 steps each of 3 hours, the table of 
development is given below: 

 
 
 

Discharge Hours 
25% of design discharge 3 

50% of design discharge 3 
75% of design discharge 3 
100% of design discharge 3 
125% of design discharge 3 
150% of design discharge 3 

 
b.     Multiple Step Test



Ministry of Environment & Energy, Maldives 
MEECO 02520 - 86 

 

 
 
 

Step test will follow development of 12 hours in 6 steps each step of 2 hours. 
 
 
 

Discharge Hours 
25% of design discharge 2 

50% of design discharge 2 
75% of design discharge 2 
100% of design discharge 2 
125% of design discharge 2 
150% of design discharge 2 

c.    Recovery to the original level for 12 hours or up to 90% recovery. 

d.     Aquifer Test of Production Well 

This test will be carried out for 72 hours 
 

Schedule of Measurement of Water Levels during Development, Step Test and Aquifer Tests 
a) 

 
Time Elapsed Interval 

1st Hour 0-10 Minutes 
10-30 Minutes 
30-60 Minutes 

1 Hour 

1 Minutes 
2 Minutes 
5 Minutes 

2nd Hour 60-120 Minutes 
1 Hour 

10 Minutes 

3rd Hour 120-180 Minutes 
1 Hour 

20 Minutes 

4th Hour to 7th Hour 180 – 360 Minutes 
3 Hours 

30 Minutes 

8th Hour and Beyond 360 – 420 Minutes and Beyond 1 hour 
b)   Same schedule given above shall be followed during recovery period. 

 
Supervision and Reporting 

Part-1 
 

� The drilling and testing shall be supervised properly by the Hydro-geologist having 8 to 10 years 
experience in similar field. 

 
� The results of the drilling and testing shall be recorded and completed by the Contractor and 

submitted in the form of a report which will include: 
 

1.   Daily job record 
2.   Drilling record, geological time log and casing program etc. 

 
Part- II 

 
�      Pumping test report 
�      Water analysis report



Ministry of Environment & Energy, Maldives 
MEECO 02520 - 87 

 

 
 
 

�      Water observation data 
�      Data analysis for aquifer parameters i.e. safe yield, co-efficient of permeability, Horizontal 

Conductivity etc. 
 
 
 
 

K.       Capping 
 
 

1.     Upon completion of well, weld a 3/16 inch steel plate, approximately 1/2 inch larger in 
diameter than casing OD, over the cut off casing top.  Spot weld in 4 places around 
casing. 

 

3.03      FIELD QUALITY CONTROL 
 
 

A.       Test Equipment 
 
 

1.     Provide the following equipment for the test: 
a.  A 20 foot long plummet of well casing of the next smaller size than the installed 

well casing, with a support ring or hook on one end. 
 

b.  A 1 foot plummet with an outside diameter 1/4 inch less than the casing inside 
diameter; a 1/8 inch wire cable or other suitable line long enough to reach the full 
depth of the well, and a suitable tripod or support for suspending the cable at a 
point 10 foot 0 inches above and centered in the top of the casing. 

 
B.       Alignment may be tested  using  either  Procedure 1 or Procedure 2 

 
 

1.     Procedure 1 
Lower 20 foot long plummet down the well, If the plummet passes all sections of the 
well easily, alignment of the well is satisfactory. 

 
2.     Procedure 2 

a.  Lower the 1 foot long plummet down the well, measuring  the offset from true 
center of the cable at the top of the casing at 10 foot intervals down the well. 

b.  The calculated centerline of the well casing is the product of the measured offset 
times the depth divided by the distance from the top of the casing to the support 
point (10 foot 0 inches). 

 
Calculated Centerline = Measured Offset x Depth 

Support Length (10 foot 0 inches) 
 

c.     Plot the calculated centerline against depth to obtain a graph of the position of 
the centerline of the well casing. 

 
d.  Use this graph to determine whether a 20 foot plummet, 1/2 inch smaller than the 

inside diameter  of the actual well casing will pass the points of misalignment. 
Draw  a  straight  line  from  10  feet  above  to  10  feet  below  the  point  of 
misalignment;   this  corresponds   to  the  centerline   of  the  20  foot  plummet. 
Measure the maximum right angle deviation from the centerline of the plummet to 
the calculated  centerline  of the well casing.   If this offset were less than 1/4
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inches, the plummet would pass freely; if it is more than 1/4 inch, the plummet 
will not pass the point of misalignment. 

 
 

C.       Sampling of Penetrated Material 
 
 

1.     Sampling Interval 
Sample at every change of material or at 25 feet intervals within the same material 

 
2.     Sampling Procedure for Reverse Rotary Methods 

Remove  drilled  material  from  hole.   Drill 1-1/2  feet  into formation  being  sampled. 
Force drilled material out into a clean tub.   Allow to settle and obtain representative 
sample. 

 
3.     Sampling Procedure for Cable Tool Method 

Bail hole clean, Drill 1-1/2 feet into formation being sampled.   Remove sludge with 
sand pump or flat bottom bailer.  Discharge into clean tub.  Allow to settle and obtain 
representative sample. 

 
D.       Pumping Test 

 
 

1.     Supply all pumps and equipment required and perform a quantitative pumping test on 
the completed well after the depth has been accurately measured by the Engineer. 
The test shall be performed in the presence and under the direction of the Engineer. 
During the pumping test, the drawdown in feet below static level and the pumping rate 
shall be measured at least every 2 minutes until drawdown stabilizes and every 10 
minutes thereafter. 

 
 

2.     Test Procedure. 
Pumping test shall be performed as follows: 

 
1)    Test pump at appropriate pressure.  If the water level stabilizes at less than 

50 percent of the static water depth, continue pumping for an additional 4 
hours. 

2)  If the drawdown is greater than 50 percent of the static water depth, reduce 
the pumping rate.  If the water level stabilizes at less than 50 percent of the 
static water depth, continue pumping for an additional 4 hours. 

 
 

3)  If the drawdown at above pressure is greater than 50 percent of the static 
water  depth,  reduce  the  pumping  rate  until  the  water  level  stabilizes. 
Continue pumping for an additional 4 hours. 

 
 

4)    After    completion    of   pumping,    record    water    level   recovery    every 
5 minutes until static water depth is reached. 

 
 

3.     Measuring Equipment 
a.    Measuring equipment shall consist of the following: 

1)    Flow Rate:   Weir box, orifice, water meter, or other device satisfactory to 
Engineer for measuring flow of water.
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2)  Flow Control:   Gate valve on pump discharge for controlling rate of water 
flow from pump. 

 
 

3)    Drawdown   Depth:       Provide   airline   complete   with   pressure   gauge 
3-1/2 inch minimum diameter, reading directly in feet.   Provide tire pump. 
Terminate air line approximately 3 feet above pump intake. 

 
 

3.04      CLEANING AND DISINFECTION 
 
 

A.  Clean and disinfect the well upon completion of well development.   Disinfection may be 
done prior to test pumping. 
1.     Cleaning 

Thoroughly clean the well by removing all foreign substances and if required, swab 
with alkalis to remove oil and grease. 

 
2.     Disinfection 

a.  After cleaning,  disinfect  the well with chlorine solution of sufficient  strength to 
provide a 50 mg/l chlorine residual in all parts of well. 

b.    Disinfect as follows: 
1)    Dump concentrated chlorine solution into well 
2)  Agitate well water from top to bottom with a bailer or other method approved 

by Engineer for at least 30 minutes. 
3)  After agitating, wash the walls of the casing above water level thoroughly 

with water bailed from the well. 
4)    Leave chlorine solution in the well for a period of at least 12 hours. 
5)  Test  chlorine  residual.    If  less  than  10  mg/l  remain,  repeat  disinfection 

process. 
6)    After disinfection, pump well at desired yield for a minimum of 30 minutes, or 

until no chlorine residual remains. 
 
 

B.       Bacteriological Test Samples 
Samples of water will be collected by the Engineer for testing of bacteriological quality by 
the Government after cleaning and disinfection is complete. 

 
 

3.05      ABANDONING  WELL 
 
 

A.       Plugging Well 
1.     If Engineer orders the well to be abandoned, plug the well in accordance with State 

regulations and standards to within 5 feet of original ground as casing is removed.  Fill 
remaining hole to original ground with native topsoil. 

 
 

B.       Removing Casing 
1.     Contractor  shall  undertake  removal  of  the casing  when  directed  in  writing  by  the 

Engineer.  Removal operation shall continue until successful or until ordered to stop in 
writing by the Engineer.   Every practical means shall be used to remove the casing 
including  hydraulic  jacks or other methods  approved  by the Engineer.   Permanent 
casing removed shall become the property of the MHTE and shall be used in other 
wells, if any, remaining to be drilled under this Contract.  If the casing cannot be used
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for this Contract, the Contractor, at the option of the MHTE, shall take possession of 
the casing and reimburse the MHTE at 50 percent of the Contractor’s invoice price for 
the casing. 

 
 
 

PART 4 - MEASUREMENT AND PAYMENT 
 
 

Drilling 
Measurement will be of the linear meter of depth of open hole measured from bottom of 

the hole. 
 
 

Casing-In-Place 
Measurement will be of the linear meter of permanent casing furnished and installed 

including protecting coatings in both faces. 
 
 

Well Screen 
Measurement will be of the linear meter of well screen, including length of fittings, installed 
at the depth specified and shown on drawings. 

 
 

Perforating 
Measurement will be of the linear meter of casing perforated. 

 
 

Pea Gravel 
Measurement will be the depth of gravel packed in linear meters. 

 
 

Well Development and Sample Testing. 
Measurement will be per job. 

 
 

Plugging Well 
Measurement will be of the linear meter of well plugged including all required materials. 

 
 

Grouting 
Measurement will be the depth of the casing in linear meter. 

 

Pumps   
Measurement will be as completed item including providing and installation of two nos. of 
Multistage, Submersible Raw Water Pumps with required capacity and pump testing.

 
 

 The cost of unit rates related to tube wells as mentioned above and as itemized in the BOQ shall 
include, but not limited to, following as required where individual quantities are not provided in 
the Bill of Quantities: 

 
1.   Equipment Move-in and Move-out of all personnel, equipment, and materials necessary 

to complete the project and standby time of all personnel and equipment.



Ministry of Environment & Energy, Maldives 
MEECO 02520 - 91 

 

 
 
 

2.   Surface Seal including drilling and all material used in the surface seal except permanent 
casing. 

3.   Drive Shoe 
4.   Removing Casing if required 
5.   Any required Testing 

 
 
 
 
 
 

END OF SECTION
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SECTION 02530 
SANITARY SEWERAGE 

 
 
 

PART 1             GENERAL 
 

 
1.01      SECTION INCLUDES 

 
A    Sanitary Sewer Systems (Gravity) 

B    Pressure Sewer 

C    Sea Outfall 
 

1.02      RELATED SECTIONS 

A   General Requirements 

B   Sections – 02240, 02260, 02315, 02316, 02318 
 

1.03      QUALITY ASSURANCE 
 

A   Regulations: Comply with local codes and ordinances of governing authorities having jurisdiction. 

B   Pipes and Fittings: - Manufacturer’s name and country of origin marked. 

C   Welding    equipment    and    procedures    -    conform    to    manufacturers’    recommendation. 
 

1.04      SUBMITTAL 
 

A   Submit under provision of Section 01300. 
 

1.05      REFERENCES: 
 

A   “Solid Wall ASTM 3034 SDR 35” for UPVC Sewer and “ASTM D 3350 PE3408 SDR 11”   for 
Force main and for Sea Outfall 

B   ASME B16.5 Pipe flanges and flanged fittings 
C   ISO 4435:2003 Plastics piping systems for non-pressure underground drainage and sewerage - 

Unplasticized poly(vinyl chloride) (PVC-U) 
D   ISO 6455:1983 Unplasticized polyvinyl chloride (PVC) fittings with elastic sealing ring type joints 

for pipes under pressure; Dimensions of laying lengths. 
E   ISO 9691:1992 Rubber; recommendations for the workmanship of pipe joint rings; description and 

classification of imperfections 
F   ISO/TR  7073:1988  Recommended  techniques  for  the  installation  of  unplasticized  poly(vinyl 

chloride) (PVC-U) buried drains and sewers 
G  ISO/TR   7074:1986   Performance   requirements   for  plastics   pipes   and   fittings   for  use   in 

underground drainage and sewage 
H   BS  4346-3,  Publication  date:1982-08-31  Joints  and  fittings  for  use  with  unplasticized  PVC
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pressure pipes - Specification for solvent cement 
I    BS 5481:1983 Specification for unplasticized PVC pipe and fittings for gravity sewer 
J   ISO 8770/8772; DIN 8075/19535/19537; BS/6367/5572/6437/5114 UNI EN 1519 for HDPE pipes 

 
1.06      SCHEDULING OF WORKS: 

 
A   Schedule Work to minimize interruptions to existing services and maintain existing flows during 

construction. 
B   Submit schedule of expected interruptions for approval and adhere to approved schedule. 
C   Notify Engineer 24 hours minimum in advance of any interruption in service. 
D   Provide pumps and temporary pipe of sufficient capacity for bypass. 

 
1.07      DELIVERY, STORAGE AND HANDLING: 

 
A   Store products in shipping containers and maintain in place until installation. Avoid exposure to 

the direct sun light. 
B   Handle and store pipe, valves and fittings in such a manner as to avoid shock and damage and 

as per manufacturer's recommendations. 
C   Provide  temporary  end  caps  and  enclosures  on  piping  and  fittings.  Maintain  in  place  until 

installation. 
D   Protect piping system from entry of foreign materials by temporary covers, completing sections of 

the work, and isolating parts of completed system. 
E   Do not use chains or cables to pass through pipe bore 
F   Store pipe in a manner to maintain its concentricity and straightness 

 
 
 

PART 2             PRODUCTS 
 

 
2.01      UPVC Sewer pipe: 

Unplasticized Polyvinyl Chloride pipe with rubber seal joints shall conform to Solid Wall ASTM 
3034 SDR 35. 

 
2.02      Fittings: 

PVC or polypropylene bell ended with locked-in rubber gaskets including repair couplings, 
appropriate to the type and size of pipe used. 

 
2.03      All flanged joints are to conform to ASTM D4024, Class 150. 

 
2.04      Flange backing rings are to be polypropylene (30% fiberglass reinforced with steel core or 316 

stainless steel rated PN16 stainless steel bolts, nuts and washers. All bolts, nuts and washers are 
to be 316 stainless steel. 

 
2.05      Protective Coating: 

For valves: anti-corrosion petrolatum mastic, Coatings paste and tape. 
 

2.06      Force main and Outfall: 
High density polyethylene (HDPE) pipe to ASTM. Sizes shall be as indicated in the drawings. All 
pipes shall be Class PN 06.
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Pipe joints shall be Thermal butt fusion welded, except flanged joints where indicated. Flanged 
joints shall be HDPE/PP (30% fiberglass reinforced with steel core) and HDPE/HDPE flanges 
designed for PN16. Blind flanged connections shall be ANSI C207 ductile iron, with flanges drilled 
to ANSI B16.5. 

 
2.07      Gate Valves: 

To AWWA C509 standards, PN16 and as follows: 
-      Body: cast iron with flange joint ends to ANSI B16. 
-  Mechanism (AWWA C509): wedge disk with resilient rubber seat ring and machined seating 

surface, non-rising spindle, and O-ring seal. 
-      Direction of opening: counter-clockwise. 
-      Provide entering disk. 
-      Provide two (2) valve keys for each Island. 

 
2.08      Valve Boxes: 

Valve boxes to AWWA C500 and as follows: 
-      Cast iron, slide type, adjustable for depth of pipe below finished grade. 
-      Covers marked sewer. 
-      Lugged to prevent turning and rolling of cover 

 
2.09      Ballast Block Fastenings: 

-  Fastening bolts: stainless steel threaded rod to ASTM A-193, size indicated, complete with 
flat plate washer as shown on drawings. 

-      Fastening straps: 316 stainless steel, complete with rubber pipe protection 
-      Pipe protection: 5 mm thick rubber sheet. 
-      Anchor rod sleeves: 25 mm dia. PVC pipe, cast into concrete. 
-      Lifting hook: 15 mm dia. mild steel bar, cast into concrete 

 
 
 
PART 3             WORKMANSHIP 

 

 
3.01      Preparation: 

 
A   Clean  pipes,  seals  and  appurtenances  of  accumulated  debris  and  water  before  installation. 

Carefully inspect materials for defects. Remove defective materials from site. 
B   Obtain Engineer's approval of pipes and fittings prior to installation. 
C   Provide proper implements, tools, pipe lubricants and facilities approved by the Engineer, for the 

safe and convenient prosecution of the work. 
D   Take     every     precaution     to     prevent     foreign     material     from     entering     the     pipe. 

 
 
 
3.02      Trenching 

 
A   Do trench excavation and backfilling work to Section 02200. 

 
3.03      Pipe Bedding 

 
A   Place sand bedding material to depth indicated; in uniform layers.
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B   Shape bed true to grade to provide continuous uniform bearing surface for pipe exterior. Do not 
use blocks when bedding pipe. 

C   Shape transverse depressions in bedding as required to make joints. 
D   Lay the pipe over this bedding to required slope. 
E   After  installation  of  pipe,  place  more sand bedding  material  to a minimum  thickness  of 5cm 

around the pipe. Backfill the trench and compact as per section 02200. The minimum thickness of 
the bedding material shall be 100mm below the pipe and 300mm above the crown of the gravity 
as well as pressure pipe. 

F   For pipes with backfill cover less than 900mm in case of vehicular lane and less than 600mm in 
case of non-vehicular lane, concrete encasement, having thickness of 100mm below and 150mm 
above crown of pipe shall be provided. 

 
3.04      Pipe Laying (Gravity line) 

 
A   Carefully lower pipes to trench. Do not drop or dump materials into the trench. 
B   Lay  and  join  pipes,  fittings  and  valves  as  specified  herein  and  according  to  manufacturer's 

published instructions. 
C   Lay pipe and fittings on prepared bed, true to line and grade indicated, within following tolerances: 
D   Horizontal Alignment: 50 mm 
E   Vertical Alignment: the lesser of 12 mm or one half the rise per pipe length. 
F   Commence laying at outlet and proceed in upstream direction, if bell and spigot pipe is used, bell 

ends of pipes are to face upgrade. 
G  Prevent  entry  of  bedding  material,  water  or  other  foreign  matter  into  pipe.  Use  temporary 

watertight bulkheads when pipe laying is not in progress. 
H   Where laser-leveling equipment can be used, confirm elevation and pipe gradient with Engineer. 
I  Where  above  equipment  cannot  be  used,  measure  elevation  and  record  every  bell  end  or 

coupling/joint of pipe placed in trench. 
J   Marker tapes shall be placed above the pipes in trenches. 

 
3.05      Pipe Laying (Force main) 

 
A   Carefully lower pipe into the trench in such a manner as to prevent  damage  to external and 

internal finish. 
A   Do not drop, roll or dump materials into trench. 
B   Firmly and accurately, set pipe to line and elevation on bedding material to the depth shown on 

the Drawings. 
C   Check profiles at the commencement of work. Confirm grades and depths. Any variation shall be 

made only at the order of the Engineer. Set line of pipe by offset centerline. Set elevation by a 
method approved by the Engineer. 

D   Start laying pipe at lowest pipe and lay upgrade unless approved  otherwise  by the Engineer. 
Ensure pipe maintains a positive upward slope. 

E   When laying pipe in wet conditions, Engineer must be present and confirm final invert. Do not lay 
pipe when trench conditions or weather are unsuitable. 

F   Temporarily support all pipe during assembly and install fittings in a manner to ensure pipe is not 
strained   during   jointing   procedure.   Do   not   exceed   permissible   deflection   at   joints   as 
recommended by pipe manufacturer. 

G  Whenever it is necessary to cut pipe to fit into pipeline, do this work, and provide materials at no 
extra cost to the Contract. No extra compensation  will be considered for cutting of pipe or for
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placing cut pipe in the pipeline. 
H   Block  ends   of  pipe  at  end  of  each  workday.   Ensure   no  foreign   material   enters   pipe. 

 
3.06      Pipe Laying (Outfall) 

 
A   Decide the route of outfall before start of outfall construction. 
B   Place ballast blocks along the route at definite intervals as shown in drawings. 
C   HDPE pipe sections as specified, including protection and joint certification. 
D   Whenever  it is necessary  to cut pipe to fit into outfall, provide materials  and do work at own 

expense. No extra compensation will be given for cutting pipe or placing cut pipe in outfall. 
E   Provide rubber protection sheet at ballast block locations. Attach collars in such a manner that 

pipe  is  not  overstressed.  Tighten  bolts  to  achieve  snug,  non-slip  fit,  without  causing  undue 
deflection. 

F   Launch pipe according to manufacturer's recommendations.  Protect floating assembled pipeline 
from damage, and provide adequate anchorage. 

G  Sink  pipeline  in  designated   location.  Control  pipe  location  and  rate  of  sinking  to  avoid 
overstressing pipe and joints. 

H   After pipeline has been lowered to the seabed, inspect to ensure it is located properly. 
I  Check if joints in reef section are satisfactory, ballast collars are properly located and set in 

seabed and pipe is resting on seabed as indicated on drawings. 
 
3.07      Thrust Blocks 

 
 

A.   Contractor  shall calculate  the thrust,  design  and construct  thrust  blocks  so as to ensure  the 
integrity of the line. Piping/directly buried valves shall be supported by concrete thrust blocks at 
all changes of direction, size or elevation. 

 
B.   Provide  concrete  thrust  blocks  at each change  of direction  and at terminal  points  and  when 

specified  as shown on the drawings.  The concrete  for the thrust blocks  shall conform  to the 
requirements of Construction Specification 03300, Cast in place Concrete. The thrust block cavity 
shall be hand dug into undisturbed soil or previously placed compacted backfill.  The cavity shall 
be formed with soil or wood to hold the freshly placed concrete without displacement  until an 
initial set has occurred. 

 
C.   When excavation beyond the designated trench widths and depths as shown on the drawings 

occurs at locations where installation of concrete thrust blocks is required, the contractor shall 
install an alternative thrust block provision.   The concrete thrust block shall have a thickness of 
one pipe diameter and a contact face area that shall be formed against the pipe as shown on the 
drawings.    Backfill  shall  be  placed  on  all  sides  of  the  thrust  block  and  to  the  sides  of  the 
excavation.  It shall be compacted as specified for initial backfill. Backfilling and compaction shall 
be completed to the pipe centre line and around all thrust blocks as required to assure restraint to 
the pipeline 

 
3.08      Pipe Jointing for UPVC pipes 

 
A   Install gaskets in accordance with manufacturer's published instructions. 
B   Align pipe carefully before joining. Do not use excessive force to join pipe sections. 
C   Support  pipes as required to assure concentricity  until joint is properly completed.  Keep pipe
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joints free from mud, silt, gravel or other foreign material. 
D   Avoid displacing gasket or contaminating with dirt, petroleum products, or other foreign material. 

Remove, clean, reinstall and lubricate gaskets so disturbed. 
E   Where  deflection  at  joints  is  permitted,  deflect  only  after  joint  is  completed.  Do  not  exceed 

maximum joint deflection recommended by manufacturer. 
F   Cut pipe as required for fittings or closure pieces, square to centerline, and as recommended by 

manufacturer. 
G  Make watertight connections to manholes and structures as recommended by manufacturer. 
H   At structures, ensure joint is correctly aligned or provide flexible joint not more than 300 mm from 

outside face of structure, or as otherwise indicated. 
I  For pressure mains provide thrust blocks for change in directions and pipe ends. Thrust block 

size  calculations  shall  be  approved  by concerned  engineer  prior  to  installation.  Thrust  block 
concrete shall be with minimum 20MPa compressive strength. 

J   Ballast concrete shall be with a minimum compressive strength of 25MPa. 
 

3.09      Pipe Jointing for HDPE pipes: 
 

A   Assemble and join outfall pipe sections into one continuous pipe length by the thermal butt fusion 
welding  process  as  recommended  by  the  pipe  manufacturer.  Perform  jointing  by  qualified 
personnel   in  accordance   with  manufacturer's   requirements   using  pipe  jointing  equipment 
approved by pipe manufacturer. 

B   Proper protection should be provided for the jointing equipment as required by the manufacturer 
to maintain suitable ambient conditions while jointing is in progress. 

C   Provide a joint certification for each joint made including recording the conditions under which 
jointing took place. 

D   Flanged joints: Allow pipe lengths to be joined to cool to ambient soil temperature before joining. 
E   Align pipes properly and install so one face is in compression against other. 
F    Do not use bolts to pull pipe ends to overcome gap or misalignment. 
G  Leave flanged joints exposed for minimum hours. Retighten bolts before pressure testing. 
H   Pipe passing through sleeve across reef is to be a single pipe length. 

 
3.010    Protective  Coating: 

 
A   Coat collar type couplings and bolts and for other areas where required with protective coating, in 

accordance with manufacturer's instructions. 
B   Transport and store coating materials between 5°C and 30°C. 
A   Ensure surface to be coated is free of loose coating, soil or other foreign matter. 
B   Apply priming paste to areas after surface preparation is completed. 
C   Apply   mastic   to   irregular   surfaces   to   ensure   smooth   surfaces   and   no   air   pockets. 

 
3.011    Pipe Cleaning 

 
A   Prior to testing, clean gravity sewer to remove foreign materials and to be verified by the 

Engineer. 
B   Test all sanitary gravity sewers for water tightness. All tests to be made in the presence of 

Engineer. 
C   Provide all labor, equipment and materials required to perform hydrostatic and leakage tests. 
D   Before testing ensure that all relevant open ends are blanked off with watertight plugs or caps.
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E   Discharge  test  water  through  newly  laid  pipeline  if  a  suitable  outfall  exists  or  otherwise  in 
accordance with the Contract and applicable environmental regulations. 

 
3.012    Ex-filtration test: 

 
A   Fill  section  with  water  to  displace  air  from  main  and  service  connections.  Fill  and  maintain 

nominal head on PVC pipe for a period of 24 hours before testing to allow steady state. 
B   Add water to establish test head of 3 m over either crown of pipe, measured at highest point of 

section, or level of static ground water, whichever is greater. Do not exceed net internal head of 
8.13m. 

C   Maintain test head for 1 hour. 
D   Measure   and   record   volume   of   water   required   to   maintain   head   during   test   period. 

 
3.013    Infiltration test: 

 
A   Conduct infiltration test instead of ex-filtration test where level of static ground water is 760 mm 

(30") or more above crown of pipe measured at highest point of section. No increase in infiltration 
rate will be allowed if head exceeds 760 mm (30"). 

B   Install watertight plug at upstream end of section. 
C   Discontinue dewatering minimum of 3 days before taking test measurements. 
D   Place 90° V-notch weir, in invert of main at downstream end of section. Add water until flow is 

observed through notch. 
E   Measure and record total volume of flow for one hour. 

 
3.014    Hydrostatic Testing 

 
A   All tests to be as directed by the Engineer and made in the presence of the Engineer. 
B   Notify Engineer at least 24 hours in advance of all proposed tests. 
C   Test using clean freshwater. If using a potable water supply, either continuously separate with an 

air cap or provide a level of protection equal to or greater than double check valve. 
D   Provide   labor,   equipment,   materials   required   to  perform   hydrostatic,   and  leakage   tests. 

Equipment used to be approved by the Engineer before use. 
E   Backfill prior to testing 
F   Open all valves in test section. 
G  Expel air by slowly filling main from the low point with clean water. Pipeline to remain filled for not 

less than 24 hours prior to pressure test. 
H   Gradually increase  water pressure inside pipe until it reaches 1035 kPa or 1.5 times working 

pressure, whichever is the greater, measured at the lowest point in the test section. 
I  Upon  reaching  test  pressure,  close  inlet  valve  and  monitor  pressure.  The  test  is  deemed 

successful when test pressure is maintained for a 2-hour period with no addition of fluids. No 
leakage will be allowed. 

 
3.015    Should testing or inspection disclose repeated non-conformance, locate and repair defective pipe 

or joint to the approval of the Engineer. 
 
3.016    Re-test to determine success or otherwise of remedial measures applied to pipe work. These re- 

tests are to be repeated at no extra cost to Contract until results show that remedial measures 
have been successful.
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3.017    In the event the Engineer suspects the sanitary gravity sewer no longer complies with 

requirement of the test, the Engineer may order additional testing. Should the length of pipeline 
prove defective, the Contractor shall repair or make good the defect at no extra cost to Contract. 

 
3.018    Cost of additional testing to be at no extra cost to Contract if test proves a defect. 

 
3.019    However, if this testing shows pipe to be satisfactory, cost of second test will be borne by 

Employer. 
 
3.020    Upon completion of testing of each section remove all ancillary equipment and plug holes. Do not 

backfill around test plugs until inspected by Engineer. 
 
 
 

END OF SECTION
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SECTION 02631 
FIBERGLASS  MANHOLE 

 
 
 

PART 1             GENERAL 
 

 
1.01      SECTION INCLUDES 

2.1.1.            Fiberglass Manhole 
 

1.02      RELATED SECTIONS 
2.2.1.            General Requirements 
2.2.2.            Sections – 02240, 02260, 02315, 02316, 02318 

 
1.03      QUALITY ASSURANCE 

2.3.1.            Regulations:  Comply  with local codes and ordinances  of governing  authorities  having 
jurisdiction. 

 
1.04      SUBMITTAL 

2.4.1.            Submit under provision of Section 01300. 
 

2.01      REFERENCES: 
 

2.4.2.            ASTM D-3753 latest edition- Fiberglass reinforced polyester manhole. 
2.4.3.            BS EN 7158 – Plastic inspection chambers 
2.4.4.            BS EN 124 – Gulley tops and Manhole tops 
2.4.5.            ISO 6455:1983  Unplasticized  polyvinyl  chloride  (PVC) fittings  with elastic  sealing  ring 

type joints for pipes under pressure; Dimensions of laying lengths. 
 

PART 2             PRODUCT 
 

 
2.02      Fiberglass reinforced polyester manhole shall be manufactured from commercial grade polyester 

resin or other suitable polyester or vinyl ester resins with fiberglass reinforcements.   Manhole 
shall be a one-piece  unit manufactured  to meet or exceed all specifications  of ASTM D-3753 
latest edition. 

 
2.03      Resin: The resins used shall be a commercial grade unsaturated polyester resin or other suitable 

polyester or vinyl ester resin. 
 

2.04      Reinforcing Materials: The reinforcing materials shall be commercial Grade "E" type glass in the 
form of continuous roving and chop roving, having a coupling agent that will provide a suitable 
bond between the glass reinforcement and the resin. 

 
2.05      Interior Surfacing Material: The inner surface exposed to the chemical environment  shall be a 

resin-rich layer of 0.010 to 0.020 inch thick.   The combined thickness of the inner surface and 
interior layer shall not be less than 0.10 inch (2.5 mm) 

 
2.06      Wall  Construction  Procedure:  The  manhole  wall  shall  be  constructed  in  a  way  that  insures 

continuous  reinforcement   and  uniform  strength  and  composition.     The  Manhole  shall  be
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completely factory fabricated and delivered to site as a single unit.   Seams shall be fiber glassed 
on the inside and the outside using the same glass-resin jointing procedure.  Field joints shall not 
be acceptable by anyone except the manufacturer. 

 
2.07      Exterior Surface: For a UV inhibitor the resin on the exterior surface of the manhole shall have 

gray pigment added for a minimum thickness 0.125 inches. 
 
2.08      Stub  outs  and  Connections:  Stub  outs  shall  be  factory  fabricated  as  per  site  conditions. 

Installation of SDR PVC sewer pipe shall be performed by sanding, priming and using resin fiber- 
reinforced hand layup. The resin and fiberglass shall be same type and grade as used in the 
fabrication of the fiberglass manhole. 

 
2.09      Manhole Bottom: Manhole bottom shall have resin fiber-reinforced  bottom.   Deeper manholes 

shall be provided with fiberglass channel stiffening ribs.  All fiberglass manholes with a fiberglass 
bottom will have a minimum 3-inch anti-flotation ring.  Manhole bottom shall be a minimum of ½ 
inch thick. 

 
2.010    Fiberglass  enclosed  invert  and  bench  area:  Manholes  shall  be  provided  with  a  fiberglass 

enclosed invert and bench area.  The invert shall be formed using a non-corrosive material and 
completely enclosed in a minimum 1/4 inch layer of fiberglass chop. 

 
2.011    Height Adjustment:   Fiberglass manholes must have the ability to be height adjustable with the 

use of a height adjustment ring.  Height adjustment can be made as a field operation without the 
use of uncured  resins  or fiberglass  layups.   Fiberglass  manholes  must  maintain  all load and 
soundness characteristics required by ASTM D3753 after height adjustment has occurred. 

 
2.012    Fillers  and  Additives:  Fillers,  when  used,  shall  be  inert  to  the  environment  and  manhole 

construction.    Sand  shall  not  be accepted  as  approved  filler.    Additives,  such  as  thixotropic 
agents,  catalysts,  promoters,  etc.,  may  be  added  as  required  by  the  specific  manufacturing 
process to be used to meet the requirements of this standard.   The resulting reinforced-plastic 
material must meet the requirements of this specification. 

 
PART 3             MANUFACTURING 

 

 
3.01      Manhole cylinders, man-way reducers, and connectors shall be made from glass fiber-reinforced 

polyester resin in a way that insures continuous reinforcement and uniform strength and 
composition. 

 
3.02      Interior Access: All manholes shall be designed so that a ladder or step system can be supported 

by the installed manhole. 
 
3.03      Man-way Reducer: Man-way reducers will be concentric with respect to the larger portion of the 

manhole diameters through 60 inches.  Larger manholes may have concentric or eccentric man- 
way reducer openings. 

 
3.04      Cover and Ring Support: The manhole shall provide an area from which a grade ring or brick can 

be installed to accept a typical metal ring & cover and have the strength to support a traffic load 
without damage to the manhole.
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PART 4             REQUIREMENTS 

 

 
4.01      Exterior  Surface:  The  exterior  surface  shall  be  relatively  smooth  with  no  sharp  projections. 

Handwork finish is acceptable if enough resin is present to eliminate fiber show.  The exterior 
surface shall be free of blisters larger than 0.5 inch in diameter, de-lamination or fiber show. 

 
4.02      Interior Surface: The interior surface shall be resin rich with no exposed fibers.  The surface shall 

be free of cracks, de-lamination,  and blisters larger than 0.5 inch in diameter  and wrinkles of 
0.125 inch or greater in depth.  Surface pits shall be permitted if they are less than 0.75 inch in 
diameter and less than 0.0625 inch deep.  Voids that cannot be broken with finger pressure and 
that  are entirely  below the resin  surface  shall  be  permitted  if they are less  than 0.5 inch in 
diameter and less than 0.0625 inch thick. 

 
4.03      Repairs: Any manhole repair is subject to meet all requirements of this specification. 

 
4.04      Manhole Length: Manhole lengths shall be in 6-inch increments +/- 2 inches. 

 
4.05      Diameter Tolerance: Tolerance of inside diameter shall be +/- 1% of required manhole diameter. 

 
4.06      Load Rating: The complete manhole shall have a minimum dynamic-load rating of 16,000 lbs. 

when tested in accordance with ASTM 3753 8.4.  To establish the rating the complete manhole 
shall not leak, crack, or suffer other damage when load tested to 40,000 lbs. and shall not deflect 
vertically downward more than 0.25 inch at the point of load application when loaded to 24,000 
lbs. 

 
4.07      Stiffness: The manhole cylinder shall have the minimum pipe-stiffness values shown in the table 

below when tested in accordance with ASTM 3753 8.5. 
 

LENGTH - FT 
3 - 6.5 

F/AY - PSI 
0.75 

7 - 12.5 1.26 
13 - 20.5 2.01 
21 - 25.5 3.02 
26 - 35 5.24 

 
4.08      Soundness: In order to determine soundness, apply an air or water pressure test to the manhole 

test sample. Test pressure shall not be less than 3.0 psig or greater than 5.0 psig. While holding 
at the established  pressure,  inspect  the entire  manhole  for leaks.   Any  leakage  through  the 
laminate is cause for failure of the test.  Refer to ASTM 3753 8.6. 

 
4.09      Chemical  Resistance:  The fiberglass  manhole  and all related  components  shall be fabricated 

from corrosion  proof material suitable  for atmospheres  containing  hydrogen  sulfide and dilute 
sulfuric acid as well as other gases associated with the wastewater collection system. 

PART 5             PHYSICAL PROPERTIES  
Hoop                            Axial 

Direction                   Direction
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 a. Tensile Strength (psi) 
b. Tensile Modules (psi) 

18,000                          5,000 
0.6 x 106                                 0.7 x 106

 

c. Flexural Strength (psi) 
d. Flexural Modules (psi) 

26,000 
1.4 x 106

 

4,500 
0.7 x 106

 

e. Compressive      (psi) 18,000 10,000 
 
PART 6 

 
TEST METHODS   

 
6.01      All tests shall be performed as specified in ASTM 3753 latest edition, section 8. Test method D- 

790 and test method D-695. 
 
 
 

PART 7             QUALITY CONTROL 
 

 
7.01    Each completed manhole shall be examined for dimensional requirements, hardness, and 

workmanship.   All required ASTM. 3753 testing shall be completed and records of all testing 
shall be kept and copies of test records shall be presented to customer upon formal written 
request within a reasonable time period. 

 
PART 8             SHIPPING and HANDLING 

 

 
8.01      Do not drop or impact the fiberglass manhole.   Fiberglass manhole may be lifted by inserting a 

4"x4"x30"  timber  into  the  top  of  manhole  with  cable  attached  or  by  a  sling  or  "choker" 
connection around center of manhole, lift as required.  Use of chains or cables in contact with 
the manhole surface is prohibited. 

 
PART 9             WORKMANSHIP 

 

 
9.01      Fiberglass Bottom: Concrete may be used to form bench area and invert.  In addition, concrete 

may  be  used  on  top  of  anti-flotation  ring  and  around  the  reducer  section  as  required  for 
buoyancy. 

 
9.02      Concrete Bottom: Lower manhole into wet concrete until it rests at the proper elevation, with a 

minimum of 4 inches of fiberglass manhole inserted into the wet concrete below flow line and 
then move manhole  to plumb.   The concrete shall extend a minimum  of one foot from the 
outside wall of the manhole and a minimum of 6 inches above incoming lines.  On the inside 
concrete shall form the bench and an invert area and to a minimum of 4 inches above incoming 
lines.  If required by engineer concrete may be used around reducer section for buoyancy. 

 
 
 

9.03      Backfill Material: Unless shown otherwise on drawings and approved by the engineer, crushed 
stone, or pea gravel shall be used for backfill around the manhole for a minimum distance of 
one foot from the outside surface and extending from the bottom of the excavation to the top of 
the  reducer  section.    Suitable  material  chosen  from  the  excavation  may  be  used  for  the 
remainder of the backfill.  The material chosen shall be free of large lumps or clods, which will 
not readily break down under compaction.   This material  will be subject to approval by the 
engineer.
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9.04      Backfill Procedure: Backfill shall be placed in layers of not more than 12 loose measure inches 

and mechanically tamped to 95% Standard Proctor Density, unless otherwise approved by the 
engineer.   Flooding shall not be permitted.   Backfill shall be placed in such a manner as to 
prevent any wedging action against the fiberglass manhole structure. 

 
9.05      MARKING and IDENTIFICATION 

 
Each manhole shall be marked on the inside and outside with the following information: 

 
1.  Manufacturer's name or trademark 
2.  Manufacturer's factory location 
3.  Manufacturer's serial number 
4.  Total length 
5.  Tag number as in shop drawing 

 
 
 
 

END OF SECTION
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SECTION 03100 
 

CONCRETE FORMWORK 
 

PART 1GENERAL 
 
 

1.01     SECTION INCLUDES 
 

A.         Formwork for cast-in place concrete, with shoring, bracing and anchorage. 

B.         Openings for other work. 

C.         Form accessories. 

D.         Form stripping. 

 
1.02     RELATED SECTIONS 

 

A. Section 03200 -           Steel Reinforcement. 
 

B. 
 

Section 03300 
 

-           Cast-in-Place Concrete. 
 
 

1.03     REFERENCES 
 

A.         ACI 301            -           Structural Concrete for Buildings. 
 

B.         ACI 318            -  Building Code Requirements for Reinforced Concrete. 

C.         ACI 347            -           Recommended Practice for Concrete Formwork. 

D.         ANSI/ASME A17.1-       Safety  Code  for  Elevators,  Dumbwaiters,  Escalators,  and 
Moving Walks 

 
E.         PS 1                  -           Construction and Industrial Plywood. 

 
 

1.04     DESIGN REQUIREMENTS 
 

A. Design and construct formwork, shoring and bracing to conform to design and code 
requirements; resultant concrete to conform to required shape, line and dimension. 

 
 

1.05     SUBMITTALS 
 

A.         Submit under provisions of Section 01300. 
 

B. Shop Drawings:  Indicate pertinent dimensions, materials, bracing, and arrangement 
of joints and ties. 

 
C.         Product Data: Provide data on installation requirements. 

 
 

1.06     QUALITY ASSURANCE 
 

A.         Perform Work in accordance with ACI 347, 301, 318. 

B.         Maintain two copies of each document on site.
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1.07     REGULATORY REQUIREMENTS 

 
A. Conform to applicable ACI 347 code for design, fabrication, erection and removal of 

formwork. 
 
 

1.08     FIELD SAMPLES 
 

A. Provide under provisions of Section 01400 and Coordinate with requirements stated 
in Section 03100 and 03300. 

 
 

1.09     COORDINATION 
 

A.         Coordinate work under provisions of Section 01039 Coordination and meetings. 
 

B. Coordinate this Section with other Sections of work which require attachment of 
components to formwork. 

 
C. If formwork is placed after reinforcement resulting in insufficient concrete cover over 

reinforcement before proceeding, request instructions from Engineer. 
 
 

PART 2PRODUCTS 
 
 

2.01     WOOD FORM MATERIALS 
 

A.         Form Materials: At the discretion of the Engineer. 
 
 

2.02     FORMWORK ACCESSORIES 
 

A. Form  Ties:    Removable  type,  galvanized  metal,  cone  type,  with  waterproofing 
washer, free of defects that could leave holes larger than 25 mm in concrete surface. 

 
B. Form Release Agent:  Colourless mineral oil which will not stain concrete, or absorb 

moisture, or impair natural bonding or colour characteristics of coating intended for 
use on concrete. 

 
C.        Corners: Fillet or Chamfer, rigid plastic wood strip of suitable size. 

 
D. Flashing Reglets:   Galvanized steel or rigid PVC, 0.8 mm thick, longest possible 

lengths, with alignment splines for  joints, release tape sealed slots,  anchors for 
securing to concrete formwork. 

 
F. Nails, Spikes, Lag Bolts, Through Bolts, Anchorages:  Sized as required, of sufficient 

strength and character to maintain formwork in place while placing concrete. 
 

E.         Water Stops: - Polyvinyl choride water stops in accordance with B.S. 2571 and U.S. 
Corps of Engineers CRD - C 572 - 74 to the required width with maximum possible 
lengths, ribbed profile, preformed corner sections, heat welded jointing.
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PART 3 WORKMANSHIP 
 
 

3.01     EXAMINATION 
 

A. Verify  lines,  levels  and  centres  before  proceeding  with  formwork.  Ensure  that 
dimensions agree with drawings. 

 
 

3.02     EARTH FORMS 
 

A. Hand trim sides and bottom of earth forms.   Remove loose soil prior to placing 
concrete. 

 
 

3.03     ERECTION - FORMWORK 
 

A. Erect formwork, shoring and bracing to achieve design requirements, in accordance 
with requirements of ACI 301 ACI 347. 

 
B. Provide bracing to ensure stability of formwork. Shore or strengthen formwork subject 

to over stressing by construction loads. 
 

C. Arrange and assemble formwork to permit dismantling and stripping.  Do not damage 
concrete during stripping. Permit removal of remaining principal shores. 

 
D.         Align joints and make watertight. Keep form joints to a minimum. 

 
 

3.04     APPLICATION - FORM RELEASE AGENT 
 

A. Apply   form   release   agent   on   formwork   in   accordance   with   manufacturer's 
recommendations. 

 
B. Apply prior to placement of  reinforcing steel, anchoring devices, and embedded 

items. 
 
 

3.05     INSERTS, EMBEDDED PARTS, AND OPENINGS 
 

A. Provide  formed  openings  where  required  for  items  to  be  embedded in  passing 
through concrete work. 

 
B.         Locate and set in place items which will be cast directly into concrete. 

 
C. Coordinate with work of other sections in forming and placing openings, slots, reglets, 

recesses, sleeves, bolts, anchors, other inserts, and components of other Work. 
 

D.         Install accessories in accordance with manufacturer's instructions, straight, level, and 
plumb. Ensure items are not disturbed during concrete placement. 

 
E.         Install water stops continuous without displacing reinforcement.   Heat seal joints 

watertight. 
 
 

3.06     FORM CLEANING 
 

A.         Clean forms as erection proceeds, to remove foreign matter within forms. 

B.         Clean formed cavities of debris prior to placing concrete.
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C. Flush with water or use compressed air to remove remaining foreign matter.  Ensure 
that water and debris drain to exterior through clean-out ports. 

 
 

3.07     FIELD QUALITY CONTROL 
 

A. Inspect erected formwork, shoring, and bracing to ensure that work is in accordance 
with formwork design, and that supports, fastenings, wedges, ties, are secure. 

 
 

3.08     FORM REMOVAL 
 

A. Do not remove forms or bracing until concrete has gained sufficient strength to carry 
its own weight and imposed loads. 

 
B. Loosen forms carefully.   Do not wedge pry bars, hammers, or tools against finish 

concrete surfaces scheduled for exposure to view. 
 

C. Store removed forms in manner that surfaces to be in contact with fresh concrete will 
not be damaged. Discard damaged forms. 

 
 
 
 
 
 

END OF SECTION
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SECTION 03200 
 

STEEL REINFORCEMENT 
 

PART 1GENERAL 
 

1.01     SECTION INCLUDES 
 

A.         Reinforcing steel bars, wire fabric and accessories for cast-in-place concrete. 
 

1.02     RELATED SECTIONS 
 

A. Section 03100  - Concrete Formwork. 
 

B. 
 

Section 03300  - 
 

Cast-in-Place Concrete. 
 
 

1.03     REFERENCES 
 

(1)        Applicable standards referred to in this section. 
 

A.         ACI 301                         -           Structural Concrete for Buildings. 
 

B.         ACI 318                         -           Building    Code    Requirements    for    Reinforced 
Concrete. 

 

C. 
 
D. 

ANSI/ASTM A185 
 

ANSI/ASTM A497 

-          Welded     Steel     Wire     Fabric     for 
Reinforcement. 

-           Welded Deformed Steel Wire  Fabric for 

Concrete 
 
Concrete 

 Reinforcement.   
 

E. 
 

ASTM A615 
 

-           Deformed and Plain Billet Steel Bars for 
Reinforcement. 

 

Concrete 

 

F. AWS D12.1 -           Welding  Reinforcement  Steel,  Metal  Inserts  and 
Connections in Reinforced Concrete Construction. 

 

G. 
 

CRSI 
 

-           Concrete  Reinforcing  Steel  Institute  -  Manual  of 
Practice. 

 

H. 
 

CRSI 
 

-           Placing Reinforcing Bars. 
 

1.04     SUBMITTALS 
 

A.         Submit under provisions of Section 01300 submittals. 
 

1.05     QUALITY ASSURANCE 
 

A.         Perform Work in accordance with CRSI - Manual of Standard Practice ACI 301, ACI 
318-89. 

 
B.         Maintain one copy of each document on site for the use of Engineer. 

 
1.06     COORDINATION 

 
A.         Coordinate work under provisions of Section 01039. 
B.         Coordinate with placement of formwork, formed openings and other Work.
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PART 2PRODUCTS 
 

2.01     REINFORCEMENT 
 

A. Reinforcing  Steel:  Minimum  Compressive  strength  of  460N/mm2  yield  grade 
deformed billet steel bars, unfinished. 

 
2.02     ACCESSORY MATERIALS 

 
A.         Tie Wire: Minimum 16 gauge annealed type or 18 gauge stainless wires. 
B. Chairs, Bolsters, Bar Supports, Spacers:  Sized and shaped for strength and support 

of reinforcement during concrete placement conditions including load bearing pad on 
bottom to prevent vapour barrier puncture. 

C. Special  Chairs,  Bolsters,  Bar  Supports,  Spacers  Adjacent  to  Weather  Exposed 
Concrete Surfaces:  Plastic coated steel or Stainless steel type; size and shape as 
required. 

 
2.03     FABRICATION 

 
A.         Fabricate concrete reinforcing in accordance with CRSI Manual of Practice ACI 318 

ANSI/ASTM A184. 
 

B.         Locate reinforcing splices not indicated on drawings, at point of minimum stress. 
Review location of splices with Engineer. 

 
PART 3WORKMANSHIP 

 
3.01     PLACEMENT 

 
A. Place, support and secure reinforcement against displacement.  Do not deviate from 

required position. 
 

B.         Do not displace or damage vapour barrier. 
 

C.         Accommodate placement of formed openings. 
 

D.         Maintain 40mm concrete cover around reinforcing 
 

E.         Conform to applicable code for concrete cover over reinforcement. 
 

3.02     FIELD QUALITY CONTROL 
 

A.         Field inspection will be performed under provisions of Section 01400 quality control. 
 
 
 
 
 
 

END OF SECTION
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SECTION 03300 
 

CAST-IN-PLACE CONCRETE 
 

PART 1GENERAL 
 

1.01    SECTION INCLUDES 
 

A.         Cast-in-place concrete. 
 

1.02     RELATED SECTIONS 
 

A.         Section 03100  -           Concrete Formwork: Formwork and accessories. 

B.         Section 03200  -           Steel Reinforcement. 

1.03     REFERENCES 
 

(1) Comply with the following codes, specifications and standards, except where more 
stringent standards are required by this specification, or as shown on the Drawings. 

 

A. 

B. 

C. 

ACI 301 
 

ACI 302 
 

ACI 304 

-           Structural Concrete for Buildings. 
 

-           Guide for Concrete Floor and Slab Construction. 
 

-           Recommended Practice for Measuring, Mixing, Transporting 
and Placing Concrete. 

 

D. 
 

ACI 308 
 

-           Standard Practice for Curing Concrete. 
 

E. 
 

ACI 318 
 

-           Building Code Requirements for Reinforced Concrete. 
 

F. 
 

ASTM C33 
 

-           Concrete Aggregates. 
 

G. 
 

ASTM C150 
 

-           Portland Cement. 
 
 

1.04     SUBMITTALS 
 

A.         Submit under provisions of Section 01300 submittals. 
 

1.05     PROJECT RECORD DOCUMENTS 
 

A.         Submit under provisions of Section 01700 Project closeout. 
 

B. Accurately record actual locations of embedded utilities and components which are 
concealed from view. 

 
1.06     QUALITY ASSURANCE 

 
A. Perform Work in accordance with ACI 301, ACI 318 building code requirements or for 

reinforcement concrete. 
 

1.07     COORDINATION 
 

A.         Coordinate work under provisions of Section 01039 co-ordination and meeting. 
 

B. Coordinate the placement of joint devices with erection of concrete formwork and 
placement of form accessories.
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PART 2             PRODUCTS 
 

2.01 CONCRETE MATERIALS 

A. Cement Generally:- 

(1)        Portland cement to ASTM C I5O, type I for Superstructure Works 
(2)        Sulphate resisting cement to ASTM C 150, type V for Substructure Works 

 
B.         Aggregates Generally:- 

 
� Use aggregates from natural sources to ASTM C 33 for all concrete .Do not use 

aggregate that contain more than 1% of free mica by volume of fine or coarse 
aggregates, or other deleterious materials in such form or in sufficient quantity to 
adversely affect the strength, at any age, or the durability of the   concrete. Such 
materials include clay, particularly as an adherent coating, flaky or elongated 
particles, and shale or other laminated material, coal or other organic impurities, 
iron pyrites and soluble sulphate salts such as those of calcium, magnesium and 
sodium. 

 
�        Maximum size of aggregates shall be 20 mm. 

C.         Coarse aggregate:- 

� Shall be crushed natural gravel or crushed rock of suitable shape and grading 
having hard, strong, durable pieces free  from  an  adherent coating. Coarse 
aggregates shall be washed thoroughly to remove clay, silt, bark, sticks, alkali, 
organic matter or other deleterious matter. Coarse Aggregate Particle Gradation 
is as follows. 

 

Sieve Size Percent Passing 
# 4 100% 

3/8 inch square 80% - 100% 
1/2 inch square 10% - 40% 
3/4 inch square 0% - 4% 

 

D.         Fine aggregate:- 
 

� Shall be natural sand or crushed gravel sand complying with ASTM C 33 having 
hard, strong, durable particles free from an adherent coating. Fine aggregates 
shall be washed thoroughly to remove clay, loam, alkali, organic matter or other 
deleterious matter. Fine Aggregate Particle Gradation is as follows. 

 

Sieve Size Percent Passing 
# 4 95% - 100% 
# 8 85% - 95% 
# 16 45% - 85% 
# 30 40% - 60% 
# 50 10% - 30% 
# 100 2% - 10% 
# 200(wet) 0% - 2.5% 

 
ALL AGGREGATES; shall be screened and washed and shall have less than the following 
maximum salt contents as acid soluble chlorides and sulphates. The table also shows the 
maximum salt contents allowed in the mixed concrete. 

Chlorides         Sulphate 
 

Percent by weight of fine aggregate                             0.06                  0.4
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Percent by weight of coarse aggregate                        0.03                  0.4 
 

Total in concrete as percent by weight of cement.       0.05                  2.4* 
 

* Exclusive of Sulphate Content of cement 
 

E.         Water:- 
 

(1)        Water for mixing: 
Obtain water for mixing concrete and other cement products from potable 
supply system. 

 
(2)        Water for curing:- 

Water from the potable supply system, do not use sea water. 
 

2.02     ADMIXTURES 
 

1.         Super plasticisers to ASTM C 494, type "A". 
 

2. Concrete retarding to ASTM C 494 type "B" or "D" select the suitable admixtures 
which may used in concrete mixtures for "Special Structural Concrete" with prior 
acceptance of the Engineer. 

 
3.         The Engineer shall be advised in advance of the following data:- 

 
a) The  typical  dosage  and  detrimental  effects  of  under-dosage  and  over- 

dosage. 
 

b)         Chemical name(s) of the main active ingredient(s) in the admixture. 
 

c) Whether or not the admixture contains chlorides, and if so, the chloride of the 
admixture expressed as a percentage of equivalent anhydrous calcium 
chloride by weight of admixture. 

 
d) Whether or not the admixture leads to the entertainment of air when used at 

manufacturer’s recommended dosage. 
 

Admixtures required in  the  works  shall  be  obtained from  reliable  manufacturers 
whose products he proposes to use for the acceptance of the Engineer and these 
must be used strictly in accordance with the manufacturer’s instructions. 

 
2.03     ACCESSORIES 

 
A.   Vapour Barrier: Polyethylene sheeting minimum 0.15 mm thick of approved manufacturer, 

test in accordance with ASTM E 96 and E 154, and shall be laid below grade application. 
 
 

2.05     CONCRETE MIX 
 

A.         Design Mix 
All concrete used shall have a minimum of following compressive strength at 28 days. The 
cement shall be Sulphate resistant for all concrete below grade and ordinary Portland for 
above grade works. A cover of 50mm shall be provided for below grade concreting, 40mm 
cover for columns and beams and 30mm for slab concreting. 

 
 

1  Concrete Compressive Strength                                              30 N/mm2 
in Water Retaining Structures
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2  Concrete Compressive Strength                                              25 N/mm2 
in Building Structures 

 
3  Blinding concrete                                                                     10 N/mm2 

 
 
 

B.   Concrete used for Water retaining structures, pump stations and Structural members, 
which has 30 N/mm2 of compressive strength at 28 days shall have following qualities. 

 
Minimum Cement Content: - 380 kg/m3 
Water Content: - 200liters/m3 
Water cement ratio: - 0.5 
Nominal maximum size of aggregate: - 3/4 inch 
Coarse Aggregates Content: - 1100 kg/m3 
Fine Aggregates Content: - 700 kg/m3 
Air Content: - 5 to 8% 
Slump at time and point of discharge: - 100 to 140mm 
Chemical admixtures: - According to ASTM C 494 

 
 

C.  The  Contractor  shall  furnish  to  the  Engineer  for  approval  before  commencing  any 
concrete work on Site the design of the mix he proposes to use. 

 
 

2.06     BONDING AGENTS AND ADHESIVES 

A. Bonding Agents as required 

B. Primer  and  Sealers:  As  recommended  by  the  adhesive  and  bonding  agent 
manufacturers. 

 
2.07     CONTROL AND EXPANSION JOINTS 

 
A. Joint Filler: Pre-formed, non-extruding asphalt impregnated resilient material; ASTM 

D 1752, Type 1, 3/8 inch wide by depth required to bring top surface within 1/2 inch of 
slab surface. 

 
B.         Joint Sealer: Self-levelling Polyurethane, ASTM C920, Type M, Grade SL, Class 25. 

Colour: gray. 
 

C. Expansion Joint Cap: Removable, high impact extruded polystyrene, placed on joint 
filler during concrete placement. 

 
 

2.08     WATER STOPS 
 

A. PVC water stop materials shall be an elastomeric plastic compound, the basic resin 
of which shall be polyvinyl chloride, and containing any additional resins, plasticizers 
or other materials needed for the material to comply with the requirements specified. 

 
B.         PVC water stop materials shall meet the following physical requirements:
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Physical   Property  Value ASTM Std. 
Tensile Strength – min. MPa14.0 D412, Die C 
Ultimate Elongation – min. (%)300 D412, Die C 
Low Temp. BrittlenessPass D746 
Stiffness in Flexure – min. MPa8.3 D747 
Specific Gravity - max104 D792 
Accelerated ExtractionPass CRD C572* 
Effect of AlkaliesPass CRD C572* 
Water Adsorption – max. (%)0.5 D570 

  

 
C. Water stops shall be 210mm x 9mm thick multi – rib type with Canter bulb for 

construction, Control and expansion joints. 
 

D. Water stops for all joints shall be continuous around the corners and intersection, 
either in horizontal or vertical direction, as indicated on the Drawings. Field splices 
and joints shall be made in accordance with the water stop manufacturer’s instruction, 
using a thermostatically controlled heating iron. 

 
 

PART 3  WORKMANSHIP 
 

3.01    EXAMINATION 
 

A.         Verify site conditions under provisions of Section 01039 coordination and meetings. 

B.         Verify requirements for concrete cover over reinforcement. 

3.02     PREPARATION 
 

A. Prepare  previously  placed  concrete  by  cleaning  with  steel  brush  and  applying 
bonding agent in accordance with manufacturer's instructions. 

 
3.03     PLACING CONCRETE 

 
A.         Place concrete in accordance with ACI 318. 

 
B.         Notify Engineer minimum 24 hours prior to commencement of operations. 

 
C. Ensure reinforcement, inserts, embedded parts, formed expansion and contraction 

joints, and/or construction joint device are not disturbed during concrete placement. 
 

D. Install vapour barrier under concrete on grade. Lap joints minimum 150 mm and seal 
watertight by sealant applied between overlapping edges and ends taping edges and 
ends. 

 
E.         Maintain  records  of  concrete  placement.     Record  date,  location,  quantity,  air 

temperature, and test samples taken. 
 

F.         Place   concrete  continuously  between  predetermined  expansion,  control,   and 
construction joints. 

 
G.         Do not interrupt successive placement; do not permit cold joints to occur. 

 
3.04     CONSTRUCTION JOINTS
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A. Form  all  joints  perpendicular to  main reinforcement. Continue reinforcing across 
joints, unless otherwise indicated; provide longitudinal keys at least 1-1/2 inch deep at 
all joints in walls between walls and slabs or footings. Remove key forming wood 
inserts and thoroughly clean surface of concrete at all joints before placing next lift. 

 
B. Roughen surface of concrete at joints and remove laitance to obtain bond before 

placing next lift; if use of keys is impractical due to congestion or inaccessibility or if it 
is inadvisable to disturb surface before it has hardened, use only wet sandblast 
method for preparing surface. 

 
C. Dampen hardened concrete of joints between footings and walls, joints in unexposed 

walls, and all others not specifically mentioned here in after and roughen by air water 
cutting. 

 
D.         Dampen hardened concrete joints in exposed work and roughens by air/water cutting. 

Thoroughly cover joint surfaces with neat cement mortar of similar proportions to 
mortar in concrete; apply mortar as thick as practicable on vertical surfaces and a 
minimum of 1/2 inch thick on horizontal surfaces; places next lift before mortar has 
reached its initial set. 

 
E. For bonding new concrete to existing concrete use bonding agent. For grouting 

dowels and reinforcing bars use specified adhesives in accordance with 
manufacturer’s instructions. 

 
F. Provide key forming wood inserts strips in walls; pour concrete to 1/2 inch above 

lower edge or strip. 
 

3.04    CONTROL AND EXPANSION JOINTS 
 

A. Provide control joints at maximum of 5m each way, unless otherwise noted, in interior 
slabs on grade. Where saw cut joints are permitted, start cutting as soon as concrete 
has hardened sufficiently to prevent dislodgement of aggregates. Saw a continuous 
slot to a depth of one – forth the thickness of the slab but not less than 1 1/4 inch. 
Complete saw cutting within 12 hours after placement. 

 
3.05     CURING AND PROTECTION 

 
A. Careful  attention  shall  be  given  to  the  proper  curing  and  protection of  all  new 

concrete. This work shall be protected from the elements, fast flowing water and from 
defacement. Concrete shall be cured for a period not less than that given in the 
following   table   by   methods   that   shall   ensure   that   cracking,   distortion   and 
efflorescence are minimized: 

 
Type of Structure                                Curing Time (Days) 

 

Vertical Walls and Roof Slabs 14 
Thrust Blocks 7 
Bedding Concrete 3 
Supporting for Existing Concrete 14 
Other Minor Structure 7 

 
 

Note: Thrust Blocks and Bedding Concrete may be backfilled after concrete has 
hardened sufficiently to permit removal of forms, but pipes cannot be filled 
with water until 7 days have passed. 

 
B. Components which are intended to have a similar exposed surface finish shall receive 

the same treatment.
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C. Care shall be taken not to disturb the concrete by direct or indirect loading, striking of 
forms or otherwise, until it has hardened sufficiently. 

 
D. Construction loads shall not be allowed on beams, decks or slabs until the concrete has 

attained its designed strength, nor shall the Contractor impose loading exceeding the 
design loading. 

 
Water Curing 

 
E. Concrete  shall  be  moist  cured  by  maintaining  all  surfaces  wet  continuously  (not 

periodically) for the duration of the entire curing period or until covered with fresh 
concrete. Wooden forms shall be wetted immediately after concrete has been poured 
and shall be kept wet with water until removed. Water for curing shall be free from any 
elements which will cause staining or discoloration of the concrete. 

 
Curing With Moist Earth 

 
F. Encasement concrete and thrust blocks may be cured by this method, in lieu of the 

burlap method. The surface shall be covered with moist earth minimum 0.15 meter thick, 
for not less than four (4) hours and not more than twenty four (24) hours after the 
concrete are placed. 

 
 

3.06     CONCRETE FINISHING 
 

A. FAIRFACE CONCRETE: White cement exposed aggregate finish to match precast 
concrete unless otherwise described in the Contract, all formwork joints for exposed 
surface of concrete finish shall form a regular pattern with horizontal  or vertical lines 
continuous   through each structure and all construction joints where permitted shall 
coincide with these horizontal or vertical lines. 

 
 

B.    INTERIOR EXPOSED CONCRETE SURFACES OF WALLS 
 

1.  Unless otherwise shown, leave with a smooth finish, even textured and free of 
blemishes. Repair of replace defective areas, as directed. As soon as the face forms 
are removed, remove all fins and other projections carefully, level offsets and grind 
where necessary. Repairing, replacing and pointing and filling voids shall be done to 
the Engineers satisfaction. Patch as specified under paragraph "Patching". 

 
2.  Do not sprinkler dry cement or mixture of dry cement and sand on the surface to 

absorb moisture. Remove excess moisture by either a patented absorption process 
or vacuum processes. 

 
3.  Thoroughly compact the topping by using motor-driven floats of metal discs or by 

roller weighing not less than 10 lbs per linear inch. Finish by troweling, and broom to 
produce a non skid surface. 

 
4.  Start curing as soon as practicable and maintain for at least 7 days. 

 
5.  DUSTPROOFER 

 
Apply two coats of dust proofer in accordance with the approved manufacturer's 
printed instructions. 

 
C.    EPOXY PAINTS FOR CONCRETE TANKS
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1.  Primer Epoxy Coating for Concrete Tanks: Material must have a high viscosity self- 
priming paint that is highly resistant to rust, corrosion, fumes, chemical attacks and 
excellent resistance to oils, solvents, alkalis and most dilute acids. It must be water 
impermeable that penetrates on concrete substrates when applied while leaving a 
tough film on the surface. 

 
Concrete must be cured 28 days 24C and 50% relative humidity or equivalent. 
Prepare surfaces in accordance with ASTM D4258 Surface Cleaning of Concrete 
and ASTM. Dry film thickness shall be-4-5 mils per coat. Material shall have a pot 
life of 1-2 hours @ 25C. 

 
2.  Top Coat Epoxy Coating for Concrete Tanks; Paint material must be highly resistant 

to rust, corrosion, UV exposure, fumes and chemical attacks. 
 

Epoxy coating material shall be fixable, with minimum impact resistance of 16 kgs. It 
shall have a minimum dry to coat of 3 hours at 29°C at a spreading rate of 24 sq.m. 
per gallon at dry film thickness of 3 mils. 

 
3.07     FIELD QUALITY CONTROL 

 
A. Field inspection and testing will be performed in accordance with ACI 301 and under 

provisions of Section quality control. 
 

B.         Tests of cement and aggregates may be performed to ensure conformance with 
specified requirements. 

 
C.         Two concrete test cylinders will be taken for every 25 cu m of each class of concrete 

placed. 
 

D.         One slump test will be taken for each concreting. 
 

3.08     PATCHING 
 

A.         Allow Engineer to inspect concrete surfaces immediately upon removal of forms. 
 

B.         Excessive honeycomb or embedded debris in concrete is not acceptable.   Notify 
Engineer upon discovery. 

 
C.         Patch imperfections in accordance with ACI 301. 

 
3.09     DEFECTIVE CONCRETE 

 
A. Defective Concrete:  Concrete not conforming to required lines, details, dimensions, 

tolerances or specified requirements. 
 

B.         Repair or replacement of defective concrete will be determined by the Engineer. 
 

C. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon express 
direction of Engineer for each individual area. 

 
 

END OF SECTION
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SECTION 04050 
MORTAR AND MASONRY GROUT 

 
PART 1 - GENERAL 

 
1.01      SECTION INCLUDES; the following minimum works 

 
A.  The Contractor shall become familiar with other sections of the Specifications affecting work of 

this trade. 
 

B.  Furnish  all  labours,  materials,  plant,  equipment  and  appliances  and  perform  all  necessary 
operations required to execute the work of this section. 

 
C.  Mortar and grout for concrete block masonry,  concrete pavings, edgings to concrete pavings, 

ceramic tiles etc. 
 

1.02      RELATED  SECTIONS;  elsewhere  in  this  document,  are  not  necessarily  comprehensive  or 
complete and it is the Contractor's responsibility to ascertain all applicable sections required to 
understand the full Scope of Works intended. 

 
A.    Section 02784                Concrete Pavers 

 
B.    Section 04200                Unit Masonry System 

 
C.    Section 08110                Standard Steel Doors and Frames 

 
1.03      REFERENCES;  the minimum standards for products specified in this section shall be relevant 

BSI standards including but   not limited to the following.   Except as other wise specified herein, 
perform work in accordance  with specification  codes and standards cited therein and to latest 
applicable addenda and supplements. 

 
BS 12 
BS 146 
BS 882 
BS 890 

: 
: 
: 
: 

Part 2 - Portland Cement. 
Part 2 - Portland Blast Furnace Cement. 
Aggregates for Concrete 
Building Limes. 

BS 1014 : Pigments for Portland cement. 
BS 1199&1200; 
BS 3148 

Sands 
; 

 
Water. 

BS 4721 
BS 4887 

: 
: 

Sand - Lime for Mortars. 
Plasticizers. 

BS 5628 
BS 6073 

; 
; 

Structural Use of Masonry. 
Precast Concrete Blocks. 

 
ACI Manual of Concrete Practice. 

 
1.04      SUBMITTALS



Ministry of Environment & Energy, Maldives 
MEECO 

04050 - 
120120 

 

 
 
 

   REPORTS; submit reports on mortar indicating conformance of component mortar materials to 
requirements of the Specification. 

 
   MANUFACTURER'S CERTIFICATE; certify that products meet or exceed specified requirements, 

 
 
 

1.03      DELIVERY, STORAGE AND HANDLING; 
 

   DELIVER,  STORE,  PROTECT,  AND  HANDLE  PRODUCTS;  to  site  in  accordance  with  the 
recommendation of the manufacturers, 

 
   PACKAGED  MATERIALS;  to  be  maintained  clean,  dry,  and  protected  against  dampness, 

freezing, and foreign matter. 
 

1.04      ENVIRONMENTAL REQUIREMENTS; 
 

   MAINTAIN MATERIALS AND SURROUNDING AIR TEMPERATURE;  to minimum 5oC prior to, 
during, and 48 hours after completion of masonry work. 

 
   MAINTAIN MATERIALS AND SURROUNDING AIR TEMPERATURE; to maximum 32oC prior to, 

during, and 48 hours after completion of masonry work. 
 

 
 

PART 2 - PRODUCTS 
2.01 

   SAND; to be used for mortar shall be clean and sharp. It shall be chemically and structurally 
stable and comply with the following Table of Grading. It should conform to BS 1199 and 1200. 

 
BS Sieve Inches mm (Approximate ) Percentage passing 

- 1/8 3.0 95-100 
7 .095 2.4 80-100 
14 .047 1.2 60-100 
25 .024 0.6 30-100 
52 .012 0.3 5-65 
100 .006 0.15 0-15 

 
 

   HYDRATED LIME POWER; to BS 890 
 

   LIME PUTTY; ready prepared to BS 890, prepared hydrated lime powder to Water until a mixture 
with a consistency of thick cream is obtained. Do not disturb minimum 16 hours before use. 

 
   LIME – SAND MIX; to BS 4721. 

 
   COLOURED LIME SAND WET MIX; to BS 4721 

 
   ORDINARY PORTLAND CEMENT; to BS 12 – part 2. 

 
   BLAST FURNACE CEMENT; to BS 146 – part 2.



Ministry of Environment & Energy, Maldives 
MEECO 

04050 - 
121121 

 

 
 
 
 

   WATER; for mortars shall be clean, fresh, tested, certified as requested by the Engineer to BS 
3148. 

 
   MORTAR TYPES; shall be defined as follows: 

 
Type M:                          17.2   Mpa compressive strength at 28 days; 

75%   water retention minimum; 
12%   air content maximum 

 
Type S:              12.4    Mpa compressive strength at 28 days; 

75%   water retention minimum; 
12%   air content maximum 

 
Type N:             5.2    Mpa compressive strength at 28 days; 

75%   water retention; 
14%   air content maximum 

 
Type N:             2.4    Mpa compressive strength at 28 days; 

75%   water retention; 
14%   air content maximum 

 
   ADMIXTUES; Plasticizers confirming to BS 4487. 

 
2.02      MORTAR MIXES 

 
   MIX CONSTITUENTS; to proportions specified. Contractor to confirm which mix type is proposed 

for  the  works.  Measure  by  volume,  using  clean  young  boxes  made  to  size  to  suit  volumes 
required. Overfill gauge and strike off excess materials with straight edge. 

 
   MORTAR MIXES; shall comply with BS 5628: part 3. The mortar mix for concrete masonry shall 

be 1:3 Masonry Cement: sand or 1:4 Cement Sand with plasticizer and for glass unit masonry 
1:2:9 Cement: lime: Sand. 

 
   SAND PROPORTION;  of mixes given for dry sand. Allow for bulking if sand is damp. Where a 

range sand proportion is given (eg 5- 6) use higher value for well graded sand, lower for course 
or uniformly fine sand. 

 
   PLASTICIZER; shall be added as recommended by the manufacturer. 

 
   DRY ADMIXTURES; to be disclosed in mixing water for each batch of mortar. 

 
   APPROVED SAMPLES; of mortar should not change type or proportion of constituent materials. 

 
2.03      MORTAR MIXING 

 
   MIX MORTAR INGREDIENTS;  in quantities needed for immediate use in accordance with BS 

5628
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   MIX   MORTAR;   by  mechanical   mixer,   thoroughly   so   that   all   individual   constituents   are 
incorporated evenly but do not over mix mortars containing Plasticisers. 

 
   KEEP MIXER CLEAN; at all times and discharge mortar onto a clean level banker Board. 

 
   USE MORTAR WITHIN ONE HOUR; of discharge   from   mixer at   normal temperatures. In no 

case must mortar be used after the initial set has taken place. Reconstitution of mortar will not be 
permitted. 

 
  MORTAR GENERALLY; mix constituents with the minimum amount of water to provide the 

consistency required. 
 

   MASONRY CEMENT SAND MORTAR; mix to masonry cement manufacturer’s recommendation 
 

   MASONRY CEMENT SAND MORTAR; mix to masonry cement manufacturer’s recommendation 
 
2.04      GROUT MIXES 

 
   BOND BEAMS, LINTEL ETC; 30 N/mm2 strength at 28 days mixed in accordance with the ACI 

Manual of concrete practice. 
 

   HOLLOW BLOCK VOIDS; to be filled with cement sand mortar 1:3 at Jambs and sills. Voids in 
hollow concrete blocks to be filled with grout every two meters and reinforced with 2Y8 to give 
rigidity to the high external walls. The grout mix should be Cement: Sand of 1:2.5 (proportion by 
volume). 

 
2.05      GROUT MIXING 

 
   MIX GROUT INGREDIENTS; quantities needed for immediate use. 

 
   ADMIXTURES; to be added in accordance with manufacturer’s instructions Mix uniformly. 

 
 
 

PART 3 - WORKMANSHIP 
3.01 

   MORTAR AND GROUT; to be installed to requirements of the specific masonry section. 
 

   GROUT; to be put into masonry cores and cavities to eliminate voids. 
 

   GROUT SHOULD NOT BE INSTALLED; in lifts greater than 400 mm without consolidating grout 
by rodding. 

 
   REINFORCEMENT; should not be displaced while placing grout. 

 
   EXCESS MORTAR; to be removed from grout spaces. 

 
   MORTAR TYPE; for various locations shall be as follows:
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-       Load bearing partitions: 
-       Non-load-bearing partitions and 

 Type S or M 

Exterior stonework: 
-       Grouting mortar: 

Type N. 
Type 

 
M. 

-       Parging mortar: 
-       Reinforced masonry: 
-       Pointing mortar: 

 Type 
Type 
Type 

S. 
S. 
O. 

-       Mortar for bearing courses: Type M.  
 
3.02      FIELD QUALITY CONTROL 

 
   FILED INSPECTION AND TESTING; shall be performed. 

 
   TEST MORTAR AND MASONRY UNITS; to CP 112 PT; 1 test in conjunction with masonry unit 

sections specified 
 
 
 
 
 
 
 

END OF SECTION



Ministry of Environment & Energy, Maldives 
MEECO 

04200 - 
124124 

 

 
 
 

SECTION 04200 
UNIT MASONRY SYSTEM 

 
 
 

PART 1 - GENERAL 
1.01  

  SECTION INCLUDES; the following minimum works 
 

1.    The contractor shall be familiar with the sections of the specifications affecting work of this 
trade. 

 
2.    Furnish  all  labours,  materials,  plant,  equipment  and  the  appliances  and  perform  all 

necessary operations required to execute the work of this section. 
 

3.    Concrete  block  work  for  use  in external  and  internal  walls  together  with  reinforcement 
anchorage and precast concrete lintels. 

 
  RELATED  SECTIONS;  elsewhere  in  this  document,  are  not  necessarily  comprehensive  or 

complete and it is the Contractors responsibility to ascertain all applicable sections required to 
understand the full Scope of Works intended. 

 
A.     Section 04050 -Mortar and Masonry Grout. 
B.     Section 07900 -Joints Sealers. 

 
  REFERENCES;  The  minimum  standards  for  products  specification  in  this  section  shall  be 

relevant BSI standards including but not limited to the following. Except as otherwise specified 
herein, perform work in accordance with the specification codes and standards cited therein and 
addenda and supplements. 

 
BS12     ; Part 2 -Portland cement 

 

BS 729   ; Hot Dip Galvanizing 
 

BS 882   ; Aggregate of Concrete 
 

BS1369; Metal Lathing 
 

BS 2989; Hot Dipped Zinc Coating 
 

BS 4423; Steel Fabric Reinforcement 

BS 5628; Structural use of Masonry 

BS6073; Precast Concrete Blocks 

BS8000; Part 3- Masonry Works
 
 

1.02     SUBMITTALS 
 

  PRODUCT DATA; provide manufacturers data for masonry unit and manufacturers literature for 
fabricated wire reinforcement. 

 
  SAMPLES; submit two samples of masonry units to illustrate colour, texture and extremes of 

color range, and two 600mm length of fabricated wire reinforcement, together with two samples 
of all other items of anchorage and accessories.
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  MANUFACTURERS    CERTIFICATE;    certify    that    products    meet    or    exceed    specified 
requirements. 

  SHOP DRAWINGS; for each level which shows control and expansion joints, wall layout and wall 
opening shall be submitted.  Openings and sleeves for all mechanical,  plumbing and electrical 
works shall be coordinated with respective trades and shown on these drawings. 

 
1.03      QUALIFICATIONS 

 
   MANUFACTURER;  local Company specializing  in manufacturing  the products  specified  in this 

section with minimum 5 (five) years documented experience. 
 

1.04      REGULATORY REQUIREMENTS 
 

   CONFORM; to General Specifications Requirements for all masonry construction. 
 

1.05      MOCK -UP 
 

   PROVIDE MOCK-UP; of composite masonry under provisions of section 01450 
 

   WHEN ACCEPTED; mock-up will demonstrate minimum standard for the work. Mock-up may not 
remain as part of the work. 

 
1.06      DELIVERY, STORAGE, AND HANDLING 

 
   DELIVER, STORE, PROTECT AND HANDLE; Products as recommended by the manufacturer. 

 
1.07      ENVIRONMENTAL REQUIREMENTS 

 
   MINIMUM  TEMPERATURE;  of  the  material  and  the  surrounding  air  temperature  should  be 

maintained to 25degrees C prior to, during, and 48 hours after completion of masonry work. 
 

   MAXIMUM TEMPERATURE; Maintain materials and surrounding air temperatures to maximum of 
33 degrees C prior to, during, and 48 hours after completion of masonry work. 

 
 

PART 2 - PRODUCTS 
 

2.01      CONCRETE MASONRY UNITS 
 

   PRECAST CONCRETE MASONRY UNITS; Shall be non-load bearing type and shall comply with 
the requirements of KSS10, except that units for the use in foundation below slab on grade shall 
be manufactured in sulphate resisting cement. Units shall be either of hollow or solid construction 
as or required. Units shall be hard, sound, and free from cracks and shall have sharp well-defined 
edges. 

 
   SPECIAL SHAPES; provide where shown and where required for corners, jambs, sash, control 

joints,  headers,  bonding  and  other  special  conditions.  Provide  radius  bullnose  shapes  at  all 
external corners of block partitions. 

 
   INSULATED LIGHTWEIGHT BLOCKS; Sizes as required in Drawings. 

 
2.02      PRECAST CONCRETE INTERLOCKING PAVING BLOCKS
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   PAVING BLOCKS; Should comply with the specified requirements of the General Specification of 
Motorway / Expressway System. Colour and configuration of the blocks shall be subject to the 
approval of the Engineer. 

 
2.03      MORTAR AND GROUT 

 
   MORTAR AND GROUT; shall be as specified in section 04100 

 
2.04      MASONRY ACCESSORIES 

 
   WALL TIES; Wall ties shall be perforated type one piece formed in solid stainless steel complying 

with BS. 1449 part 2 and shall be obtained from a reputable manufacturer. The length of the ties 
shall be approximately 80mm less than the total thickness of the wall and shall be used in 
conjunction with insulation retainer discs. 

 
   ANCHORING DEVICES FOR MASONRY; 

 
1. Provide straps, clip anchors, dovetail anchors, bars, bolts and rods of the type and size 

indicated but fabricated from not less than 1.52mm thick sheet metal or 9.5mm diameter 
rod stock, unless otherwise indicated. 

 
2. Flexible Anchors:  Where  masonry is indicated  or Specified  to be anchored  to structural 

framework with flexible anchors, provide two-piece anchors which will permit horizontal and 
vertical movement of masonry but will provide lateral restraint. 

 
   INSERTS FOR MASONRY; 

 
1. Unit Type:  Furnish  cast  iron  or malleable  iron inserts  of the type and size indicated  or 

fabricated from not less than 2.65mm thick steel, hot-dip galvanized after fabrication with 
458 grams per square meter zinc coating. 

 
2. Dovetail Slots: Furnish dovetail slots with filler strips for every other course of block walls 

abutting concrete columns. Fabricate from 1.52mm thick galvanized steel, unless otherwise 
indicated. 

 
3. Reinforcement for all suspended brick faced slab or lintel: Provide galvanized steel rods not 

less than 6mm diameter with a tightening system, held in position (through holes in bricks) 
by galvanized steel hooks every five bricks and to the configuration shown. 

 
 

   EXPANSION AND CONTROL JOINTS; provide compressible filler of selected softwood resin and 
oak fibers impregnated with a bitumen emulsion. 

 
   CLEANING SOLUTION; non-acidic, not harmful to masonry work or adjacent materials. 

 
2.05      LINTELS CONCRETE SUPPORT SLABS, SILLS AND COPING 

 
   PRECAST  CONCRETE  LINTELS COPING AND SILLS; sized to suit block wall thickness and 

coursing. 
 

   PRECAST  CONCRETE  SUPPORT  SLABS;  Contractor  to  design  and  coordinate  concrete 
thickness and reinforcement to support imposed loads as required, unless otherwise mentioned in 
the drawings. 

 
   SUBMIT CALCULATIONS; to show that lintel sizes are adequate for the location.
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   INSITU CONCRETE  LINTELS COPING  AND SILLS; as shown on drawings  and described  in 
section 03100. 

 
 
PART 3 - WORKMANSHIP 
3.01 

   FIELD CONDITIONS;  to be verified and checked whether acceptable and are ready to receive 
work. 

 
   VERIFY ITEMS PROVIDED BY OTHER SECTIONS OF WORK; are properly sized and located. 

 
   VERIFY THAT BUILT-IN ITEMS; are in proper location and ready for roughing into masonry work. 

 
3.02      PREPARATION 

 
   DIRECT AND COORDINATE; placement of metal anchors supplied to other sections. 

 
   TEMPORARY BRACING; to be provided during installation of masonry works. Maintain in place 

until building structure provides permanent bracing. 
 
3.03      COURSING 

 
   ESTABLISH; lines, levels, and coursing as indicated.  Protect from displacement. 

 
   MAINTAIN; masonry courses to uniform dimension. Form vertical and horizontal joints of uniform 

thickness. 
 

   CONCRETE MASONRY UNITS; 
 

1.   Bond; running. 
2.   Coursing; one unit and one mortar joints to equal 210mm. 
3.   Mortar Joints; Concave. 

 
3.04      PLACING BONDING 

 
   BLOCKWORK; shall be set out and built to the dimensions indicated the courses shall be properly 

leveled, perpends kept and quoins, jambs and other angles plumbed as the work proceeds. All 
block walls shall be carried up regularly, not leaving part more than 5 courses lower than another. 
Any wall left at different levels shall be raked back. 

 
   CONTROL; to be provided in concrete masonry walls at maximum 6000 mm intervals, and apply 

control joint filler. For control joints in exposed work apply exposed expansion joint sealant as 
specified in Section 07900. Stop reinforcement at either side of control joints. 

 
   MASONRY  SHALL  BE  BUILT-IN;  running  bond  laid  plumb,  true  to line  with  level  accurately 

spaced courses,  corners  and reveals  plumb and true, each course  breaking  joint with course 
below. All joints shall be 10mm. 

 
   WET BLOCKS; as recommended by manufacturer prior to laying but do not lay with excess water 

on them. 
 

   MORTAR; solidly bed each course of mortar. Butter vertical joints their entire depth and length. 
Sloughing  of  the  mortar  into  joints  is  not  permitted.  Bond  each  course  at  corners  and 
intersections.
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   UNFINISHED WORKS; to be step back for jointing with new work; toothing will not be permitted. 
 

   TOP AND  END RESISTENTS;  to be provided  for all block  walls in accordance  with relevant 
codes of practice. For wall heads, provide 50x50x3mmthick  metal angles 200mm long on both 
sides at intervals of not more than 2.0m. 

 
   REINFORCEED  TIE  BEAMS;  to  be  provided  for  block  work  in  excess  of  3m  height  as  per 

standard practice. 
 

   STOP JOINTS OR FIRE STOPPING; to be provided for block work on the underside of structural 
slabs or beams or projections. Saw cut block at top of wall to suit coursing. 

 
   BLOCKWORK WALLS; to be carried in pots of all the waffle slabs and soffits of slabs or beams, 

see structural drawings for details. 
 

   ANCHOR, TIE, DOWEL, RESTRAIN, REINFORCE OR BOND; masonry including ends, corners 
and intersections. Grout voids around all anchors, dowels etc. 

 
   WHERE BLOCK WALLS ABUT CONCRETE COLUMNS, WALLS ETC; they shall be tied to the 

column, wall, by means of galvanized straps anchored into the concrete and built into the block 
work at every second course. 

 
   BROKEN OR CRACKED BLOCKS; shall not be used. 

 
   DAMAGED OR DEFECTIVE UNITS; will not be permitted in masonry. Work containing damaged 

or defective units shall be taken down and rebuilt to the Architects satisfaction at no cost to the 
contract. 

 
   BLOCK CUTTING; to be with proper tools to provide straight, cleans unchipped edges. 

 
3.05      REINFORCEMENT AND ANCHORAGE 

 
   HORIZONTAL  JOINT REINFORCEMENT;  to be installed in each alternate course 400mm c/c 

approximately. 
 

   MASONRY JOINT REINFORCEMENT;  to be placed in first and second horizontal joints above 
and below openings.  Extend minimum 400 mm each side of opening. 

 
   JOINT REINFORCEMENT; to be placed continuous in first and second joint below top of walls. 

 
   OVERLAP; joint reinforcement ends minimum 150 mm. 

 
3.06      MASONRY FLASHINGS 

 
   EXTEND FLASHINGS; horizontally under parapet caps and at    bottom  of  walls  and  elsewhere 

as necessary. 
 

   OVERLAP; end joints minimum 150mm and seal watertight. 
 

   FLASHING; to be turned fold, and sealed at corners, bends, and interruptions. 
 
3.07      LINTELS & STILLS 

 
   PRECAST CONCRETE LINTELS AND SILLS; to be installed over openings as required.
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   REINFORCED UNIT MASONRY LINTELS AND SILLS; to be installed over openings where steel 
or precast concrete lintels are not scheduled, to the Engineer’s approval. 

 
   REINFORCING  BARS;  should  not  be  spliced.     Support  and  secure  reinforcing  bars  from 

displacement. Maintain position within 13 mm of dimensioned position. 
 

   GROUP FILL; to be placed and consolidated without displacing reinforcing. 
 

   MASONRY LINTELS AND SILL; should be allowed to attain specified strength before removing 
temporary supports. 

 
   MINIMUM BEARING; to be 200 mm on each side of opening for spans up to 2.0m. Increase by 

100mm for each 1.0m in excess of 2.0m span. 
 
3.08      CONTROL AND EXPANSION JOINTS 

 
   HORIZONTAL   JOINT   REINFORCEMENT;   should   not   be   continued   through   control   and 

expansion joints. 
 

   FORM CONTROL  JOINT;  with a sheet  building  paper  bond breaker  fitted to one side of the 
hollow contour end of the block unit.  Fill the resultant core with grout fill.  Rake joint at exposed 
unit faces for placement of backer rod and sealant. 

 
3.09      BUILT-IN WORK 

 
   INSTALL; built in items plumb and level. 

 
   DOOR FRAMES; shall be bedded and exposed edges pointed in mortar and fixing cramps shall 

be built in. 
 

   WINDOW FRAMES; shall be bedded in mortar and exposed edges pointed in mastic. Fixing lugs 
shall be built in and channels in frames grouted with mortar. 

 
   WHERE  BUILT-IN  ITEMS SHALL BE EMBEDDED  IN CORES  OF HOLLOW  BLOCK UNITS; 

place a layer of metal lath in the joint below and rod mortar or grout into core. Grout shall be a 
fluid mix of cement and sand. 

 
3.10      MAXIMUM TOLORANCES 

 
   VARIATION FROM ALIGNMENT OF COLUMNS; 6mm. 

 
   VARIATION FROM UNIT TO ADJACEDT UNIT; 1.5mm. 

 
   VARIATION FROM PLANE OF WALL; 13mm in 6 meters 

 
   VARIATION FROM PLUMB; 5mm in 3 meters. 

 
   VARIATION FROM LEVEL COURSING; 5mm in 3metres 

 
3.11      CUTTING AND FITTING 

 
   CONTRACTOR TO EXECUTE; all rough and fair cutting, leaves all chases, holes mortises, built 

in heads of sills, lintels and the like, all as required, and perform all necessary attendance upon 
other trades and make good on completion.
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   CHASES, SLOTS, REGLETS, OR OPENINGS; to be formed necessary for the proper installation 
of work of trades as required .Keep chases and reglets free from mortar or other debris. 

 
   ACCURATE  CUTTING,  PATCHING  AND  REPAIRING;   to  be  provided  in  connection  with 

masonry work as required to accommodate the work of other trades. Grout voids around holes 
and built-in-items solid. 

 
   CORBORUNDUM SAW; designed to cut masonry units to be used with clean sharp corners. Cut 

units to fit adjoining work neatly. Use full units without cutting where possible. 
 

   COORDINATE;  with all other trades prior to cutting holes, chases or the like to establish exact 
requirements and locations. 

 
   APPROVAL;  to  be  obtained  prior  to  cutting  or  fitting  masonry  work  not  indicated  or  where 

appearance or strength of masonry works may be impaired. 
 
3.12      CLEANING 

 
   CLEANWORK; under provisions of section 01770. 

 
   REMOVE; excess mortar and mortar smears. 

 
   REPLACE; defective mortar. Match adjacent work. 

 
   CLEAN SOILED SURFACES; with cleaning solution. 

 
   NON-METALLIC TOOLS; to be used in cleaning operation. 

 
3.13      PROTECTION OF FINISHED WORK 

 
   PROTECT FINISHED INSTALLATION; as per section 01500. 

 
   PROTECTION  BOARDS;  to be provided  with out damaging  the completed  work,  at exposed 

external corners, which may be damaged by construction activities. 
 
 
 
 

END OF SECTION
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SECTION 05500 
METAL FABRICATIONS 

 
 
 

PART 1 - GENERAL 
 

1.01        SECTION INCLUDES; the following minimum works 
 

A.   The contractor  shall become  familiar  with other sections  of the specifications  affecting 
work of this trade. 

 
B.   Furnish all labour, material, plant, equipment  and appliances and perform all necessary 

operations required to execute the work of this section. 
 

C.   This section establishes requirements for metal fabrications, including cat ladders, non – 
ornamental handrails and balustrades, and chequer plate flooring and gratings, manhole 
covers, etc. 

 
D.   The contractor shall provide all light metal or miscellaneous  metal, which are shown or 

implied by the drawings and required for the work, weather description in this section or 
not. 

 
1.02           REFERENCES;  The minimum  standards  for products  specification  in this  section  shall be 

relevant BSI standards including but not limited to the following. Except as otherwise specified 
herein, perform work in accordance with the specification codes and standards cited therein 
and addenda and supplements. 

 
BS 6339       -            Code of practice for dead and imposed loads. 

 

BS 5750       -            Part 2 Specification for production and installation. 

BS 1470       -            1457- Specification for aluminium. 

BS 4190       -            Specification for bolts, nuts and screws 
 

BS 693         -            General requirement for oxy – acetylene welding of mild steel. 

BS 729         -            Hot dip galvanized coatings on iron and steel articles. 

BS 1449       -            Parts 1 and 2 steel plate, sheet and strip 
 

BS 1723       -            Brazing 
 

BS 2994       -            Cold rolled steel sections 

BS 3571       -            Part 1 – Metal Welding 

BS 3692       -            Bolts, nuts, screws 

BS 4174       -            Self – tapping screws. 

BS 4183       -            Machine Screws 

BS 4190       -            Bolts, nuts, screws 
 

BS 4320       -            Washers. 
 

BS 4345       -            Slotted Angles. 

BS 4360       -            Structural Steel 

BS 4848       -            Hot rolled steel sections 
 

BS 5135       -            Metal arc welding
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BS 6323       -            Steel Tubes 
 

BS 6399       -            Part 1 – Design and Imposed Loads 
 

BS DD 24     -            Corrosion protection of steel 
 

CP 3012       -            Preparation for bonding, brazing and welding 
 

BS 7079       -            Steel finish for painting 
 

ASTM 123    -            Zinc (Hot Dip Galvanized) coatings on iron and steel products 
 

ASTM 153    -            Zinc (Hot Dip) coatings on iron and steel products 
 

SSPC-PA 1  -            Shop, Field and Maintenance Painting 
 
1.03 SUBMITTALS 

 
   SHOP DRAWINGS; under provisions of Section 013300 

 
   PRODUCT DATA; under provisions of Section 01330 

 
   SHOP DRAWINGS; indicate profiles, sizes, connections attachments, reinforcement’s anchorage, 

size  and  type  of  fasteners  and  accessories.  Include  erection  drawings  and  details  where 
applicable. Indicate welded connections. 

 
   WELDING PROCEDURES; to be submitted for shop and filed work 

 
   MANUFACTURER‘S  MILL CERTIFICATE;  to be submitted certifying that products comply with 

specified requirement for strength and elongation. 
 

   SAMPLES; to be submitted of materials and products for metal fabrications as requested by the 
Engineer. 

 
1.04 PERFORMANCE REQUIRMENTS 

 
   DESIGN, FABRICATE AND INSTALL; metal fabrications including all fixings and accessories in 

accordance with the specifications and the design intent indicated on the drawings. 
 

   DESIGN METAL FABRICATIONS; to carry all dead loads including self weight indicated and live 
loads in accordance with BS: 6399 part 1. Design calculations shall include all necessary factors 
of safety. 

 
   MAXIMUM DEFLECTION; under design loads shall be 1 / 360 th of span. 

 
   CO – ORDINATE; all necessary holes in chequer plate flooring for services. 

 
 
PART 2 - PRODUCTS 
2.01 

   STRUCTURAL STEEL; to BS 4360 Grade 43 
 

   WELDABLE STRUCTURAL STEEL; to BS 4360 Grade 43 
 

   STEEL PLATE, SHEET AND STRIP; to BS 1449 
 

   STAINLESS STEEL PLATE, SHEET AND STRIP; to BS 1449 part 2. Stainless Bar to BS 970 
part 4.
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   COLD ROLLED SECTIONS; to BS 2994 
 

   BOLTS, NUTS AND WASHERS; to BS 4190 & BS 4320 
 

   STEEL TUBES; to BS 1775 & BS 1387 
 

   MALLEABLE  IRON CASTING; to BS 309, BS 310 & BS 3333 
 

   HOT DIP GALVANIZING; to BS 729 
 

   GROUT; premixed non – shrink grout. 
 

   FASTENERS; stations sted fasteners for exterior use or where built into exterior walls, Bolts and 
nuts hexagon type to BS 4190. 

 
   PRIMER; red oxide. 

 
   METAL FABRICATIONS WHICH WILL BE EXPOSED TO VIEW IN THE FINISHED WORK; use 

only materials which are smooth and free of surface blemishes including pitting, seam marks , 
roller marks , trade marks or roughness. 

 
   PRODUCTS ARE TO COMPLY; with the standards described in this section. 

 
   FIXINGS TO CONCRETE OR MASONRY; are to be of expanding anchor or cast – in / built – in 

devices of approved type. 
 

   MANUFACTURES DETAILS AND REFERENCES; for expanding bolts shall be submitted by the 
Contractor to the Engineer for review. 

 
  SCREW AND OTHER FASTENINGS; shall be selected to prevent galvanic action with the 

components fastened. Where possible, fixings shall be concealed. However, where exposed in 
finished surfaces, they shall be flush shown. 

 
   SEPARATE  DISSIMILAR  METALS;  with  bituminous  paint  or  performed  dielectric  separators 

which prevent galvanic action. 
 

2.02 FABRICATION 
 

   INCLUDE SUPPLEMENTARY  PARTS; necessary to complete metal fabrication not specifically 
shown or specified. 

 
   VERIFY MEASUREMENTS AND DIMENSIONS; at site and co–operate in the co-ordination and 

programming of the work of this section with the work of other related trades so as not to delay 
the progress. 

 
   METALS; shall be free from warps, buckles, creases, holes and other defects that would impair 

strength,  durability  or  appearance  and  shall  be  of  best  commercial  quality  for  the  purpose 
required. All items shall be true to details, clean, straight, with sharply defined profiles and smooth 
finish surfaces. 

 
   FABRICATE METALWORK UNITS; to sizes, shapes and profiles required .Cut, drill and tap as 

required for fixing to supports or structure.
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   METAL  WORK;  shall  be formed  plumb,  ture  and  level  for  anchorage,  and  be provided  with 
suitable  anchors,  expansion  bolts,  or  other  anchoring  devices  shown  or  required  to  provide 
support for intended use. Furnish such metal work in ample time for setting and securing in place. 

 
   FABRICATE  THE WORK; as necessary for performance  requirements,  and for support to the 

structure.  Separate  dissimilar  metals  with bituminous  paint  or preformed  dielectric  separators 
which will prevent corrosion. 

 
   THREADED CONNECTIONS; to be made up tight. 

 
   FIT AND MATCH ALL WORK; with continuity of line and design, using rigidly secured tight and 

even joints unless otherwise shown. 
 

   WELD WITH ELECTRODES; and by methods recommended by manufacturer of material being 
welded, and in accordance with appropriate British standards. Use only methods which will avoid 
distortion of exposed welds flush and smooth to match and blend with adjoining surfaces. Grind 
using clean wheels and compounds which are free of iron and iron compounds. 

 
2.03 FABRICATION TOLERANCES 

 
   SQUARENESS; 3mm maximum difference in diagonal measurements 

 
   MAXIMUM OFFSET BETWEEN FACES; 1.5 mm. 

 
   MAXIMUM MISALIGNMENT OF ADJACENT MEMBERS; 1.5 mm 

 
   MAXIMUM BOW; 3 mm in 1.2 m. 

 
   MAXIMUM DEVIATION FROM PLANE; 1.5 mm in 1.2 m. 

 
2.04 FINISHES – STEEL 

 
   General:   Comply with NAAMM  AMP 500 "Metal Finishes  Manual for Architectural  and Metal 

Products" for recommendations relative to application and designations of finishes. 
 

   Finish metal fabrications after assembly. 
 

   CLEAN SURFACES; of rust scale grease and foreign matter prior to finishing. 
 

   DO NOT PRIME SURFACE; in direct contact with concrete. 
 

   General:   Shop-paint uncoated surfaces of metal fabrications, except those to be embedded in 
concrete or masonry or to receive sprayed-on fireproofing, surfaces and edges to be welded, and 
galvanized surfaces, unless otherwise indicated.   Comply with requirements  of SSPC-PA 1 for 
shop painting. 

 
   Galvanizing:  For those items indicated for galvanizing, apply zinc-coating by the hot-dip process 

in compliance with the following requirements: 
 

o  ASTM A123 for galvanizing both fabricated and unfabricated iron and steel products 
made of uncoated rolled, pressed, and forced shapes, plates, bars, and strip 0.0299 inch 
(0.7595 mm) thick and heavier. 

 
o  ASTM A153 for galvanizing iron and steel hardware.
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   Surface Preparation for Shop Priming:  Prepare uncoated ferrous metal surfaces to comply with 
minimum requirements indicated below. 

 
o  Remove oil, grease and similar contaminants in accordance with SP-1, "Solvent 

Cleaning". 
 

o  Remove loose rust, scale, spatter, slag and other deleterious materials in accordance 
with SSPC, utilizing the following methods as required: 

 
SP-2     "Hand-Tool Cleaning" 
SP-3     "Power-Tool Cleaning" 
SP-7     "Brush-Off  Blast Cleaning" 

 
  Painting:     Immediately   after  surface  preparation,  apply  structural  steel  primer  paint  in 

accordance with manufacturer's instructions and at a rate to provide dry film thickness of not less 
than 3.0 mils (0.076 mm).   Use painting methods that result in full coverage of joints, corners, 
edges, and exposed surfaces. 

 
Apply 2 coats of paint to surfaces that are inaccessible after assembly or erection. 

 
 

PART 3 - WORKMANSHIP 
 

3.01 INSPECTION 
 

   FIELED CONDITIONS; to be verified whether acceptable and are ready to receive work. 
 

   SHOP MATERIALS AND WORKMANSHIP; shall be subject to inspection by the Engineer. 
 

   SHOP PAINTING; prior to acceptance, surface preparation and dry film thickness of shop primer 
shall be subject to inspection by the Engineer. 

 
 

3.02 PREPARATION 
 

   CLEAN AND STRIP PRIMED STEEL ITEMS; to bare metal where site welding is required. 
 

   SUPPLY ITEMS; to be cast in to concrete or embedded in masonry with setting templates, to 
appropriate sections. 

 
 

3.03 INSTALLATION 
 

   INSTALL ITEMS; plumb and level, accurately fitted, free from distortion or defects. 
 

   PROVIDE FOR ERECTION LOADS, DEAD LOAD AND ANY IMPOSED LOAD; based on worst 
condition likely to occur, in addition to any localised pressure or the effects of suction . 

 
   OBTAIN APPROVAL; prior to site cutting or making adjustments not scheduled. 

 
   FASTENINGS SHOULD BE TIGHTENED; to ensure that even pressure is applied to the sealing 

washers  and  that  the  washers  are  not  damaged.  Sealing  washers  should  neither  distort  nor 
spread and should be soft enough to seal with out application of high pressure and thick enough 
to accommodate misalignment. Sealing washers to fit tight to the shaft of the fastener to prevent 
water penetration.
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   DELIVER ITEMS; which are to be built in to the work of other sections in time so as not to delay 
the progress of the work. 

 
   TAKE ALL MEASUREMENTS REQUIRED ON SITE; check measurements, compare dimensions 

and other data with various trades installing adjoining work to ensure proper co – ordination 
 

  FIX ALL METAL FABRICATIONS; in accordance with the manufacturer’s instructions and 
recommendations, except as otherwise shown or specified in reviewed shop drawings. 

 
   PROVIDE; all fastenings, welds and fixings as required. 

 
   FASTEN METAL WORK; to concrete or solid masonry with expansion bolts. Fastening to wood 

plugs will no be permitted. 
 
 
3.04 HANDLING AND STORAGE 

 
   DELIVER  FABRICATED  UNITS  AND  COMPONENT  PARTS;  to site,  completely  identified  in 

accordance   with   assembly   diagrams   prepared   for   this   work.   Store   in   accordance   with 
manufacturer‘s instructions, above ground, properly protected from the weather and construction 
activities. 

 
3.05 CLEANING AND PROTECTION 

 
   LEVEL  ALL  WORK  CLEAN;  following  installation.  The  contractor  shall  be  responsible  for 

protecting the completed work from excessive dirt, misuse and damage during other construction 
activity. Final cleaning of the metal fabrications shall be by the Contractor. 

 
   ANY DAMAGE  SHALL BE REPAIRED;  and parts replaced, including repairs to adjacent work 

damaged in connection with work of this section. 
 
 
 
 
 
 

END OF SECTION
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SECTION 09200 
LATH AND PLASTER 

 
PART 1 - GENERAL 

 
1.01      SECTION INCLUDES; the following minimum works 

 
A.   Plasterwork to walls and ceiling, with stops, corner beads, fixing, and accessories. 

 
B.   Plaster two coat applications over masonry or concrete, and one coat finishing plaster. 

C.   Internal and external render. 

D.   Metal lathing. 
 

E.   Provide all labor, material, plant, equipment and appliances and perform all necessary operations 
required to execute the work of this section. 

 
1.02      RELATED  SECTION;  elsewhere  in  this  document,  are  not  necessarily  comprehensive   or 

complete and it is the Contractor's responsibility to ascertain all applicable sections required to 
understand the full Scope of Works intended. 

 
A.   Section 03300     :      Cast – In – Place Concrete 

 
B.   Section 04300     :        Unit Masonry System 

 
C.   Section 09260      :        Gypsum Board System 

 
1.03      REFERENCES;  The  minimum  standards  for  products  specification  in  this  section  shall  be 

relevant BSI standards including but not limited to the following. Except as otherwise specified 
herein, perform work in accordance with the specification codes and standards cited therein and 
addenda and supplements. 

 
BS    882: 1201    :   part 2 - Aggregates 
BS    890              :   Limes 
BS 120: part 2      :    Nails 
BS 1369: part 1    :    Metal Lath 
BS 1494: part 2    :    Fixings 
BS 3148                :    Water for Plastering 
BS   4721             :    Ready – Mixed Lime / Sand for Mortar 
BS   4887             :    Mortar Plasticizer 
BS   5262              :    External Rendering Finishes 
BS   5492             :    Internal Plastering 

 
1.04     SUBMITTALS
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   SUBMITTAL FOR REVIEW;  Submit details of the work to be carried out along with required shop 
drawings , giving details of dimensions, relation and connections with adjoining work , with corner 
stops and other accessories. 

 
   QUALIFICATION  OF  APPLICATOR;     Company  specializing  in  performing  the  work  of  this 

Section with minimum   ten   years , documented and proven experience approved by the 
manufacturer. 

 
1.05       MOCK-UP 

 
   MOCK – UP; provide mock up for an area of at least 15 M2 with specified accessories installed. 

Approved mock ups shall remain as sample of the standard to be achieved in all related area and 
may, with the approval of the Engineer as part of the work. 

 
1.06      RELATED ITEMS 

 
   RELATED ITEMS SEQUENCING; do not commence plastering work until; 

A.   Openings, chases or other apertures required for services are formed. 

B.   Fixing for pipes, fixing pads and plugs have been fixed. 
 

C.   Metal lath, beads and other plaster accessories have been fixed 
 

D.   Making good has been completed. 
 

1.07      COORDINATION; 
 

A.   The work of this section shall be coordinated with that of associated trades. In no case shall work 
requiring inspection be concealed by plaster until it has been approved by the Engineer. 

 
B.   Make all changes and adjustment of the materials of this section necessary to accommodate the 

prescribed work of other section, including cutting and patching. 
 
 
 

1.08      DELIVERY, STORAGE AND HANDLING; 
 

A.   Deliver, store and handle material under provision of section 01600. 
 

B.   Manufactured  materials shall be delivered in original packages  containers  or bundles,  bearing 
manufacturers  name and brand, and shall be stored under cover in a dry and well ventilated 
enclosure. 

 
C.   Store plaster, cement and lime off ground, under water tight cover, away from sweating walls and 

other damp surfaces, until ready for use.  Remove damaged or deteriorated materials from site at 
first reasonable opportunity. 

 
1.09      ENVIRONMENTAL CONDITIONS;
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  TEMPERATURE AND VENTILATION; generally comply with ASTM C 926 and BS 5492 as 
appropriate. 

 
   VENTILATION; Ventilate building spaces as required to remove water in excess of that required 

for hydration of plaster . Begin ventilation immediately after plaster is applied and continue until it 
sets. 

 
 
 
1.10      PROTECTION; 

 
   PROTECT; all fixtures, frames, inserts and other contiguous or from rusting, soiling or clogging 

due to plastering. 
 

   INDEPENDENT SCAFFOLDING; to be used to avoid pit log holes and other breaks in surfaces 
 
 
 
 
PART 2 - PRODUCTS 
2.01 

   PORTLAND CEMENT; conforming to BS1191. 
 

   LIME; Hydrated lime conforming to BS 890 class B. 
 

   PORTLAND CEMENT PLASTER BASE COATS; ASTM C144 natural sand. Sieve size between 
No 4 and No. 100 

 
   PROTLAND CEMENT PLASTER FINISH; Graded Silica Sand passing a 30mesh screen. 

 
   BONDING AGENT; waterproofing compound shall be used, as approved by Engineer. 

 
   WATER; Clean and potable tested to BS 3148. 

 
   CORNER BEADS; not less than 26 gauge (0.45mm) galvanized steel, formed with a dead not 

exceeding 5mm, with expanded flanges at least 63 mm wide. 
 

   CASING AND STOP BEADS; not less than 24 gauge (0.60mm) galvanized steel, formed with 
expanded wire unless otherwise shown. 

 
   METAL CORNER REINFORCEMENT;  Expanded large mesh diamond lath fabricated from zinc 

alloy or welded wire mesh fabricated from 1.2 mm diameter corner of Portland cement plaster on 
exterior exposures while allowing full plaster encasement. 

 
   CONTROL JOINT – TWO PIECE TYPE; pair of galvanized steel lined, square reveal beads with 

surface width of 20 mm and minimum depth of 15 mm. 
 

   CONTROL  JOINTS  – ONE PIECE  TYPE;  Folded  pair  of galvanized  steel  line square  reveal 
beads with surfaces width of 20 mm and minimum depth 15 mm .
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   STRIP LATH; expanded copper bearing steel not less 1.35 kg / m2. 
 

   LATHING NAILS; Hardened, Zinc coated masonry nails, offset head or hook – head lath nails 
lengths as required proper anchorage. 

 
   REINFORCEMENT  FOR WIRE MESH; to be 50 mm x 50 mm galvanized steel, 0.6 mm thick 

woven mesh, self – furring type. 
 

   ANCHORAGE METHODS; to be by means of nails to BS 1202 part 1 table 3) staples tying wire 
(1.2mm diameter annealed iron wire galvanized to BS 443, Section3) or other manner acceptable 
to the Engineer. 

 
   POLYETHENE SHEETING; to be 4 mils thick. 

 
   ACOUSTICAL SEALANT; to be non – hardening, non – skinning, recommended by the installer 

and approved by Engineer. 
 

   BUILDING PAPER; to BS 1521, type A1 
 

2.02      PORTLAND PLASTER CEMENT MIXES 
 

   PROPORTIONS;  All  mixes  are  by  volume  unless  otherwise  specified.  Mix  proportions  are 
suggestive only; variations to meet local conditions and achieve the desired finish are permitted 
within the limits specified in ASTM C926 or BS 5492/5262 as appropriate. 

 
   BASE COAT; ASTM C926 or BS 5492/5262 as appropriate as follows. 

 
1 part Portland cement 
3 to 5 parts natural sand 
¼ part lime putty. 

 
   BROWN COAT; ASTM C926 or BS 5492/5262 as appropriate as follows. 

 
1 part Portland cement 
3 to 5 parts silica sand 
¼ part lime putty. 

 
   FINISH  COAT;  same as brown coat. The finish surface shall be granular  in appearance  and 

texture similar to that of the sand blasted precast concrete panels. Surfaces are to be uniform in 
appearance, without defects and variations from section to section. The colour of the finish coat 
shall be to the approval of the Engineer. 

 
   MIX ONLY AS MUCH PLASTER; as can be used prior to initial set. Do not re - temper mixes 

after initial set has occurred. 
 

   PIGMENTS;  to be added  to finish coat in accordance  with manufactures  instructions  Ensure 
uniformity of mix and coloration.
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   FUNGICIDE; as recommended by plaster manufacturer 
 
 
 
PART 3 - WORKMANSHIP 

 
3.01      GENERAL 

 
   BRITISH STANDARD; comply with BS 8000: part 10 unless specified otherwise, in respect of the 

following: 
 

A. material handing and storage (section 2); 
 

B. applying plaster and rendering mixes internally (section3); 
 

A. checking, handling and site storage of materials and components (section 2.1) 

C. expanded metal and mesh lathing backgrounds (subsection2.2.3); 

D. plain expanded metal lathing backgrounds (section 2.2.4); 
 

B. ribbed lathing backgrounds (section 2.2.5).and with BS 5262 in            respect      of     external 
sanding as follows; 

1.   Background preparation (section 4) 
2.   Work in (section 5). 

 
 ADDITIONSL REQUIRMENT; the following clauses in this Work section are alternative, 

supplementary or additional requirement to those contained in BS 8000: part 10. Where the same 
item of work is specified in both the BS and this specification, the clauses in this Work section 
take precedence. 

 
3.02      EXAMINATION 

 
   VERIFY SITE CONDITIONS; are ready to receive work. 

 
   SUBSTANCES DETRIMENTAL TO PLASTER; should not exist on surfaces to receive work. 

 
   MANSONRY; Verify joints are cut flush. 

 
   CONCRETE; verify surfaces are flat, and honeycomb is filled flush. 

 
   GROUND AND BLOCKING; Verify item within walls for other sections of work have installed. 

 
   BUILDING SERVICES; Verify services within walls have been tested and approved. 

 
   ACCEPTANCE  OF BACKGROUND;  Ensure the following back ground conditions  are satisfied 

before applying coatings.
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A.   Adequately true and level to achieve specified tolerance. 

B.   Adequately fixed. 

C.   Free from contamination and loose layers. 

D.   Adequately prepared to give a good bond. 

E.   Free of any coatings of bituminous compound or any other detrimental waterproofing or 
damp-proofing agent. 

 
   PREPARATION OF SURFACES;- 

 
A. Comply with ASTM C926 or BS5262 Para 20 for all plaster. 

 
B. Do not apply materials to damp or wet surfaces or to concrete that is less than 6 weeks old. 

C. Do not begin plastering until: 

1.      Openings, chases or other apertures required for services are formed. 
 

2.      Fixing for pipes, fixing pads, and plugs have been fixed. 
 

3.      Making good has been completed. 
 

D.   Cut ends of metal mesh beads, etc., and damaged areas of conduit, switch and outlet- 
boxes etc., have been coated with black tar-based paint. 

 
E.   Apply bonding agent where required in accordance with manufacturer’s instructions 

 
3.03      INSTALLATION 

 
   GENERAL; Apply 3-coat (spatter + scratch coat +final coat). Work on all bases. Apply finish coat 

with a reasonably uniform thickness over entire surface with vertical surfaces flat, straight and 
plumb. Make interior angles square, and make arises square but slightly rounded. Solidly grout 
hollow  metal  frames  occurring  in plaster  walls  with plaster  specified  for base  or brown  coat. 
Where casing beads do not occur at the Junction of plaster and hollow metal frames cut a groove 
in the base coat and later in the finish coat to minimize the appearance of cracks at these joints. 

 
   MIXING; Use mechanical mixers for mixing plaster. Hand mixing is not permitted. Do not use 

frozen, caked, or lumped material. Clean mechanical mixers, mixing boxes and tools after mixing 
each batch; keep free of plaster from previous mixes. Thoroughly mix plaster with proper amount 
of water until uniform in colour and consistency. Retempering not permitted; discard plaster which 
has begun to stiffen. Provide waterproof protection under mixer. 

 
   FOR  INSULATED  LIGHT  BLOCK  WALL;  chicken  wire  mesh  to be applied  before  laying  the 

finishes in full compliance with manufacturer’s instructions and Engineer's approval.
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   THICKNESS  OF  PLASTER  ;Comply  with  ASTM  C  926  or  BS5492  as  appropriate  for  all 
applications  otherwise shown or specified for Portland Cement Plaster) thickness shall be 20mm 
unless otherwise indicated. 

 
3.04      APPLICATION OF PLASTER 

 
   GENERAL;  To avoid abrupt changes in the uniform appearance of the succeeding coat, each 

plaster coat shall be applied to an entire wall without interruption .Joining of wet plaster to set 
plaster should be made at naturally occurring interruptions in the plane of the plaster, such as 
arises or openings.  Where this is not possible, such joining shall be cut square and straight and 
at least 150mm, away from a joining in the preceding coat. 

 
   APPLY PLASTER; in accordance with ASTM 926 or BS 5492 as applicable. 

 
   WHERE PLASTER THICKNESS IS REQUIRED TO BE MORE THAN 20 MM ; plaster base coat 

and brown  coat  as  specified  above  and  as  per  ANSI  A 42.4.  After  Brown  Coat  has  gained 
sufficient strength apply metal lath over whole area and fasten securely with hardened galvanized 
nails or lath nails spaced not more than 200mm staggered.  Apply base coat, brown coat and 
finish coat on metal lath to achieve plaster thickness as required. 

 
   ACCURACY; finish surface in accordance with BS 8000: Part 10: paragraph 3.2.2. and finish all 

angles and corners to a right angle unless otherwise specified, and with walls and reveals plumb 
and square. 

 
   DUBBINGOUT; 

 
A. correct inaccuracies by dubbing out in thick nesses of not more    than 10mm in same mix 

as first coat; 
 

B. allows to set but not dry out before the next coat is applied; 
 

C. cross scratch surface of each dub-bout coat immediately after set. 
 

   COATING APPLICATION; apply each coat: 
 

A. firmly  to  achieve  good  adhesion,  and  rule  to  even  surface.  Work  undercoat  well  into 
interstices to obtain maximum key; 

 
B. to each wall and ceiling surface in one continuous operation; 

C. at full thickness down to floor level or skirting grounds; 

   UNDERCOATS;  Minimum  8mm  thick  with  thickness  greater  than  16mm  applied  in two  even 
coats. Rule to an even surface and cross scratch each coat to provide a key. 

 
   FINISH COAT; Trowel or float to produce a tight, malt, smooth surface with no hollows, abrupt 

changes of level or trowel marks. Do not use water brush and avoid excessive trowelling and over 
polish. Minimum thickness should be 3mm.
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3.05      APPLICATION OF MISCELLANEOUS ACCESSORIES 

 
   CORNER BEADS; Provide on all external corners and arises and in single lengths where the 

length of a corner or arises does not exceed the standard stock lengths. Meter the beads at 
corners and fasten securely with tie wires, hardened galvanized nails, staples or offset head or 
hook head lath nails spaced not more than 200mm, staggered. 

 
   CASING OR STOP BEADS; Provide where shown and where plastering terminates and is not 

covered by other finish. Provide sheet metal closures at reveals. Set the beads level, plumb and 
true to line. Install in lengths as long as is practicable and align joints with concealed splice or tie 
plates. Secure beads with tie wire, hardened galvanized nails or other accepted methods. Space 
fastenings not more than 200mm apart. 

 
   STRIP LATH; Where plaster is to be applied across differing   background and verying chases 

provide strip lath 300mm wide located centrally over joint; except that where small widths of one 
material are involved completely bridge the one material with mesh wide enough to extend 75mm 
each side. Insert an isolating membrane  of building paper under lath to separate plaster from 
base material, and bed lath in undercoat. 

 
   INSTALL CONTROL JOINTS; where distance between natural interruption or expansion joints in 

the work exceeds 9m. in either direction. 
 

   APPLY; in accordance with manufacture’s printed instructions. 
 
3.06      FIELD QUALITY CONTROL 

 
   PLASTER SAMPLING; Samples may be taken from work in place at any time. Areas represented 

by samples which show over sanding or wrong aggregate proportion will be rejected. All surfaces 
which do not conform to the specified uniformity of finish including surface texture and colour, 
shall be subject to rejection by the Engineer and shall be replaced by the Contractor. 

 
3.07      PATCHING 

 
   WORK UNACCEPTABLE; will be those containing cracks, blisters, pits, checks, or   discoloration. 

Remove such work, including rejected work, and replace with new. Patching of defective work 
would be permitted only with the Engineer's approval. 

 
   REPAIRS; Perform cutting, patching, repairing and pointing-up operations neatly and thoroughly. 

Repair the cracks and indented surfaces by moistening the plaster and filling with new material, 
trowelled or tamped flush with adjoining surfaces. Point-up and finish surfaces around fixtures, 
outlet boxes piping, fittings, tile and other work flush with adjacent plaster. Where new plaster 
adjoins plaster which has been installed more than 48 hours cut existing plaster at an angle of 
approximately 45 Deg. with the surface before installing new plaster. 

 
3.08      DRYING CONDITIONS
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   CEMENT BASED UNDERCOATS; allow to dry out thoroughly to ensure that drying shrinkage is 
substantially complete before applying next coat. 

 
   CEMENT  RENDERING  ;   after  initial  set keep  cement  rendering  damp  by spraying  or other 

suitable method for at least 7 days to delay evaporation . 
 

309       CLEANING AND PROTECTION 
 

   SPATTERING OF PLASTER; to be minimized or other work. Promptly clean windows and other 
surfaces which have been soiled. 

 
   PROTECT PLASTER; from the weather, premature drying, marking, dirt, dust, marring or other 

damage throughout the construction period so that it will be without any indication of damage at 
the time of substantial completion of the works. 

 
 

END OF SECTION
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SECTION 09310 
 

CERAMIC TILES 
 

PART 1 - GENERAL 
 

1.01           SECTION INCLUDES; the following minimum works 
 

A.   Ceramic tiles for walls, floor and skirting finish for floors and walls 
 

B.   Work includes tiles to swimming pools, fountains, toilets and kitchen. 
 

C.   Provide all labour, material, plant, equipment and appliances and perform all necessary 
operations required to execute the work of this section. 

 
 

1.02           RELATED  SECTION;  elsewhere  in  this  document,  are  not  necessarily  comprehensive  or 
complete and it is the Contractor's responsibility to ascertain all applicable sections required to 
understand the full Scope of Works intended. 

 

A. Section 04050 Mortar and Masonry Grout 
 

B. 
 

Section 
 

07900 
 

Joint Sealant 
 

C. 
 

Section 
 

09200 
 

Lath and Plaster 
 
 

1.03           REFERENCES;  the  minimum  standards  for  product  specification  in  this  section  shall  be 
relevant BSI standards including but not limited to the following. Except as otherwise specified 
herein, perform work in accordance with specification codes and standards cited therein and 
addenda and supplements. 

 
BS 5385    :   Code of practice for Design & Installation of Tiles 

 

BS 6431    :  Ceramic Tiles 
 

BS 8000    :   Part 11, Code of practice for floors and wall Tiling 
 

CP 202       :  Tile Flooring 
 
 
 

1.04 
 
 
 

A. 

SUBMITTALS 
 
SHOP DRAWINGS; Provide shop drawings for installation and erection of all parts of the work. 

  Provide plans, elevations and details where tiles terminate and at meeting of floor and walls. 

  

B. 
 

MEASUREMENTS;  to be taken in the field and verify all dimensions before submitting Shop 
Drawings. 

  

C. 
 

SAMPLES; for each tile type, submit samples of four tiles, each mounted on rigid panel board. 
Board  shall  include  grouted  joints.  Engineer's  acceptance  shall  be  for  colour  pattern  and 
texture only. Compliance with other requirements is the responsibility of the Contractor. 
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D.   PRODUCT  DATA;  for each product  or material used,  submit  manufacturer's  product  data, 
including installation instructions, use limitations and recommendations.  Provide certifications 
stating that materials comply with requirements. 

 
E.   MAINTENANCE  DATA; Including recommended cleaning methods, cleaning materials, stain 

removal methods and polishes and waxes 
 
 

1.05           QUALIFICATION 
 

A.  MANUFACTURER;  Specialist  in  manufacturing  products  specified  with  minimum  5  years 
experience. 

 
B.  INSTALLER;   specialist  in  this  work  with  minimum  10  years  experience,   approved  by 

manufacturer. 
 
 

1.06           MOCK-UP 
 

A.  PROVIDE  MOK-UP;  for  an  area  of  at  least  10  m2,  or  room,  whichever  is  smaller,  for 
each  kind  of  the  tile.  Approved  mock-ups  shall  remain  as  sample  of  the  standard  to be 
achieved in all related areas and may, with the approval of the Engineer, remain as part of the 
work. 

 
 

1.07           DELIVERY STORAGE AND HANDLING 
 

A.        DELIVER, STORE AND HANDLE; materials and products in a manner to prevent       damage. 
Replace damaged items with no change in Contract Price. 

 
B.  DELIVER MATERIALS  AND PRODUCTS;  in unopened factory labeled packages indicating 

the name, brand, type, class, size and colour. 
 

C.  STORE    AND   HANDLE;    in   strict   compliance    with   manufacture’s    instructions    and 
recommendation 

 
D.        PROTECT ADHESIVES; from overheating in accordance with manufacture’s instruction. 

E.        DO NOT INSTALL; in an unventilated environment. 

F.  ILLUMINATE  INTERNAL  SURFACES;  during  the work and inspection  to closely resemble 
illumination provided by permanent installation. 

 
G.  MAINTAIN TEMPERATURE AND HUMIDITY; at levels similar to those which will prevail after 

building is occupied, during installation.
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PART 2 - PRODUCTS 
 

2.01           GENERAL; 

All tiles to conform to BS 6421. 

Bending strength:35-40N/mm2 
Scratch resistance:5-7 Mohs 
Color/ Finish: As directed by Engineer 

 
2.02           TILES; color to be decided by the Engineer: 

 
�      Non-slip ceramic floor tiles, size 150mm x 150mm x 8mm, to  pantries / washroom / toilets 
� Glazed ceramic wall tiles, size 150mm x 150mm x 6mm, to  pantries / washroom / toilets 

up to 2.4 m height 
 

Toilet & Pantry Floor tiles – 150 x 150 x 8 
Toilet wall tiles- 150 x 150 x 6 

 
 

2.03           ADHESIVE MATERIALS; use adhesives conforming to BS 5980 suitable for tile background 
and the environment to be used. Use “CEMENT” chemicals by CMCI - Dammam , KSA , and 
Fax : 03-8574951. 

 
2.04           GROUT MATERIALS; Use grout to be two component pigmented epoxy composition having 

the following characteristics: 
 

A.   Initial setting time: 2 hours 
 

B.   Shrinkage of mixed 
Components during cure: 0.25% after seven days 

 
C.   Compressive strength: 4500 psi minimum after seven days 

 
D.   Colour: To be agreed later. 

 
2.05           SEALANT; as specified in Section 07900. 

 
2.06           ACCESSORIES 

 
A.        FLOOR DIVIDER STRIPS; Use 6 mm wide stainless steel strips of required depth. 

 
B.  CONTROL  STRIPS; Double or split units, 3 mm , of same materials and colour as divider 

strips with 3 mm wide full depth , using silicone rubber laminated between strips 
 

C.        TILE SPACERS; Provide tile spacers for typical conditions to make a complete installation. 
Match type, colour, class and co-ordinate size with filed units, or as directed by the Engineer. 

 
2.07           MORTAR 

 
A.  PORTLAND  CEMENT; Use ordinary Portland cement conforming  to BS 1191, white colour 

wherever required. 
 

B.        WATER; Clean and potable tested to BS 3148 . 
 

C.        SAND; Use sand conforming to BS 1199 and 1200 .
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D.        LIME; hydrated lime class B, conforming to BS 890. 
 
 
 
PART 3 – WORKMANSHIP 

 
3.01           GENERAL 

 
 BRITISH STANDARD; comply with BS 8000: Part II Section 1.1 in respects of the following: 

A.   materials handling and preparation (subsection 2); 

B.   fixing floor tiles (subsection 3); 
 

C.   protection and cleaning (subsection 4); and BS 5385: Part 3 in respect of the following: 
 

1.  bedding tiles in cement and sand mortar bonded to a base (subsection 4.1); 
 

2.  bedding tiles in cement and sand mortar over a separating layer (subsection 24.3); 
 

3.  grouting (subsection 25); unless specified otherwise. 
 
 

 ADDITIONAL  REQUIREMENTS;  the following  clauses  in this Work  section  are alternative 
supplementary  or  additional  requirements  to  those  contained  in  BS  8000.  Section  11.1. 
Where the same item of work is specified in both  the BS and this specification, the clauses in 
this  Work section take precedence 

 
 
3.02           PREPARATION  AND INSPECTION 

 
 EXAMINE; all surfaces to receive work of this Section, and notify Engineer In writing of all 

conditions which would adversely affect this work. Do not commence work in any area where 
such notice of adverse conditions has been sent to the Engineer, until corrective work has 
been completed or waived. 

 
 SLABS  TO  DRY  ADEQUATELY;  before  applying  materials.  At  the  direction  of  Engineer, 

perform  simple  calcium-chloride  test  to  ensure  concrete  surfaces  are  free  of  contained 
moisture. 

 
 FILL   ALL   CRACKS;   sub-surfaces   using   approved   crack   filler   in   accordance   with 

manufacturers  printed instructions. Clean sub floors of all remaining dirt and loose particles 
before application of flooring materials. 

 
 UNDERLAYMENT;  shall be provided as part of the work in concrete Division to correct floor 

slabs with surfaces not constructed to specified tolerances.  However, small dips and minor 
imperfections on the floor surface shall be corrected using specified latex leveling mortar as 
part of the work under this Section. 

 
 
3.03           INSTALLATION FOR FLOOR TILES 

 
 ADHESIVE,   MORTAR   BED,   TILE  AND  GROUT;   to  be  installed   in  accordance   with 

manufactures instruction
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 SPREAD,  LEVEL  AND  COMPACT;  Cement  –Sand  mortar  in  (1:4)  ratio,  of  stiff,  plastic 
consistency. 

 
         MORTAR BED; to be applied over surfaces shown to a thickness of maximum 50 mm 

 
         THRESHOLDS; to be placed at locations shown. 

 
         EDGE STRIPS; to be placed at exposed tile edges. 

 
         CUT AND FIT; tile tight to penetrations through tile. Form corners and bases neatly 

 
 TILE JOINTS; uniform in width, subject to variance in tolerance allowed in tile size.   Make 

joints watertight, without voids, cracks, excess mortar, or excess grout. 
 

         SOUND TILE; after setting . Replace hollow sounding units. 
 

 EXPANSION  AND CONTROL JOINTS; to be kept free of adhesive, mortar or grout .Apply 
sealant to joints. 

 
         SLOPE FLOORS; to drain where they occur. 

 
 TILE TO BE ALLOWED TO SET; for a minimum 24 hours prior to grouting  tile joint , Grout to 

match tile colour or otherwise directed by Engineer . 
 

         SEALANT; to be applied to junction of tile and dissimilar materials and junction 
 
 
3.04           INSTALLATION FOR WALL TILES 

 
 ADHESIVE,  ADMIXTURE  AND  GROUT;  to  be  installed  in accordance  with  manufactures 

instructions 
 

         APPLY THE PASTE; as backing on tiles. 
 

 CUT AND FIT; tile tight to penetrations  through tile. Form corners and bases neatly. Align 
floor, skirting and wall joints. 

 
 TILE JOINTS; to be placed uniform in width, subject to variance in tolerance allowed in tile 

size. Make joints watertight, without voids, cracks, excess mortar or excess grout. 
 

         INTERNAL  ANGLES;  to be placed  square  or coved  and external  angles  square  or bull – 
nosed. 

 
         CERAMIC ACCESSRIES; to be installed rigid in prepared openings. 

 
         SOUND TILE; after setting. Replace hollow sounding units. 

 
 EXPANSION AND CONTROL JOINTS; to be kept free of adhesive, mortar, or grout. Apply 

sealant to joints. 
 

 TILE TO BE ALLOWED TO SET; for a minimum 48 hours prior to grouting. Grout tile joints to 
match tile colour or otherwise directed by Engineer .
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 SEALANT; to be applied to junction of tile and dissimilar materials and junction of dissimilar 
planes. 

 
 

3.05           CONTROL AND EXPANSION JOINTS 
 

 CONTROL JOINT OR EXPANSION JOINT; to be provided where required by ANSI standard 
for proper workmanship, install divider strips of widths as specified and depths as required for 
the  setting  beds.  Expansion  joints  shall  be  provided  where  tile  works  abuts  restraining 
surfaces  such  as  perimeter  walls,  curbs,  columns  and  pipes  etc.  directly  over  joints  in 
structural floor including construction joints. For large areas space joints at 6m to 8m intervals 
in both directions. At expansion joint provide divider strips at both sides and fill with joint fillers 
and sealants 

 
 

3.06           CLEANING AND PROTECTION 
 

 SPONGE AND WASH TILE; thoroughly and diagonally across joints after tile has thoroughly 
set. Remove all surface cement and take care not to damage tile or adjacent materials. Do not 
use acid cleaners. Finally, clean all tile using dry cloths. 

 
 REMOVE AND DISPOSE; of at the end of each day, all cartons, rubbish and debris resulting 

from the work of this Section. 
 

 PROTECT  TILE;  after  cleaning  with  non  -  staining  heavy  Kraft  paper  or  other  approved 
coverage until acceptance of the building. The General Contractor shall replace torn or worn 
papers on tile after the tile setter has completed his work. 

 
 

END OF SECTION
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SECTION 09420 
 

PRECAST TERRAZZO 
 

PART 1 - GENERAL 
 

1.01      SECTION INCLUDES; the following minimum works 
 

A.      Precast terrazzo for flooring, skirting risers and treads using cement mortar bedding as detailed in 
application methods. 

 
B.      The work includes but is not limited to the labor, materials and equipment and services 

requirement for the layout, supply and fix flooring for skirting, treads and risers as described 
herein. 

 
1.02      RELATED  SECTIONS;  elsewhere  in  this  documents  are  not  necessary  comprehensive  or 

complete and it is the Contractor’s responsibility to ascertain all applicable sections required to 
understand the full Scope of works intended. 

 
A.    Section   04100         Mortar and Masonry grout 
B.    Section   07900         Joint sealants 

 
1.03      REFERENCES; the minimum standards for products specification in this section shall be relevant 

BSI standards  including but not limited to the following.  Except as otherwise  specified herein, 
perform  work  in  accordance  with  the  specification  codes  and  standards  cited  there  in  and 
addenda and supplements. The minimum standards for products specified in this Section shall be 
relevant to British Standards including but not limited to the following: 

 
BS12                          :            Portland cement 
BS 146                      :            Blast Furnace Portland cement 
BS 1199& 1200         :            Sands 
BS 3148                    :            Portable Water 
BS 4131                    :            Terrazzo Tiles 
BS4357                      :            Precuts Terrazzo 
BS 5385                    :            Code of Practice for Design & Installation of 

Tiles 
CP 202                      :            Flooring 

 
1.04      SUBMITTALS 

 
A.   SHOP DRAWINGS; Show detailed layout for divider strips control joint strips and base and other 

strips.  Show  large  scale  details  of  precuts  terrazzo  jointing  and  edge  conditions,  and  show 
elevation and plan layout Include anchorage and other special features. 

 
B.   SAMPLES;  Submit  samples  of terrazzo,  for each size and shape,  four no each for approval. 

Samples  shall  include  specials,  trim,  grout,  adhesive  and  bedding.  Samples  shall  show  the 
surface texture and the maximum range or variation in colour and shade these samples will be 
used to evaluate construction of units proposed. Sample submissions review shall be for colour, 
texture and finish. 

 
C.   MANUFACTURE’S CERTIFICATE; certify that products meet or exceed specified requirement. 

 
D.   G070    PRODUCT  DATA; submit product data for each type of terrazzo,  accessory  item and 

competent material specified.
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E.   MANUFACTURERS  DATA; to be submitted,  clean as recommended  using by machine,  when 
building is ready for occupancy. 

 
1.05      QUALIFICATIONS 

 
A.   MANUFACTUER;   Specialist   in   manufacturing   product   specified   with   minimum   5   years 

experience. 
 

B.   INSTALLER;   Specialist   in   this   Work   with   minimum   10   years   experience,   approved   by 
manufactures. 

 
1.06      MOCK – UP 

 
A.   PROVIDE MOCK UP; for an area of at least 10 M2 for each kind of terrazzo. Mock up shall 

include  treads  and  risers.  Approved  mock  up, shall  remain  as sample  of the standard  to be 
achieved in all related area and may, with the approval of the Engineer, remain as part of the 
work. 

 
1.07      DELIVERY STORAGE AND HANDLING 

 
A.   COMPLY;  with  manufacture’s   instructions  and  recommendations   for  delivery,  storage  and 

handling requirements. 
 

B.   DELIVER MATERIALS; to project site in an undamaged condition. 
 

C.   PINCH OR WRECKING BARS; to be provided to remove terrazzo materials. 
 

D.   SOTRE TERRAZZO MATERIALS; off ground, under cover, and in a dry location 
 

E.   TERRAZZO MATRIALS; covered and in a dry location. 
 
1.08       ENVIRONMENTAL REQUIREMENTS 

 
A.   ILLUMINATE  INTERNAL  SURFACES;  during  the  work  and  inspection  to  closely  resemble 

illumination provided by permanent installation. 
 

B.   MAINTAIN  TEMPERATURE  AND  HUMIDITY;  before,  during  and  after  installation,  at  levels 
similar to those which will prevail after building is occupied. 

 
 
PART 2 - PRODUCTS 

 
 

A.   SIZE AND SHAPES; shall be 300mm x 300 x 30mm as shown on the drawings or as required for 
proper execution, terrazzo tile shall be formed on hydraulic presses. 

 
B.   TILE TIRM SHAPES; like dull nose, coves, internal and external corners, etc. to be provided as 

shown and when needed to produce an acceptable overall appearance in accordance with the 
actual “setting out at site. 

 
C.   FACE SECTION; of terrazzo tiles shall consist of Portland cement confining ASTM C – 150, type 

I. non staining white, marble chips maximum size 12 mm , selected natural sand ( ASTM 33) ( 
clean  and  free  of  all  impurities  )  .  Greater  apportion  shall  be  no  less  than  70  %  selected
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aggregated and 30% matrix. No aggregates with a value below Ha 10 and more than 20 as tested 
for abrasion resistance (ASTM C- 241) shall be used 

 
D.   BACK  OR  UNDERLAYING  SECTION;  of  terrazzo  tiles  shall  consist  of  Portland  cement  and 

coarse sand. Back section shall have a cement / sand ratio of 1: 3. 
 

E.   TERRAZZO TILE SHALL BE COMPRESSED;  to produce the exact size as per drawings with 
square, flushes edges. Compressive strength shall be minimum of 280 kg / cm2 when tested in 
accordance with ASTM C-150. When cured for one day in moist air and 6 days in water. 

 
F.   MARBLE CHIPS; shall be natural sound marble chips with out x cassava laser lakes size and 

colours necessary to match sample. 
 

G.  DIVIDER STRIPS; 6mm wide with required deep, stainless steel strips. 
 

H.   CONTROL STRIPS; Double or split units , 3mm of same material and colour as divider strips with 
3mm wide full depth silicone filler material laminated between . 

 
I.  NON- SLIP INSERTS; Three carborundum non-slip strips on stairs treads for 25 mm wide and at 

positions as directed by Engineer. 
 

J.   SEALERS; Colorless, penetrating liquid type to completely seal cementitious matrix surface, not 
detrimental to terrazzo components. 

 
K.   PORTLAND CEMENT; use ordinary Portland cement confirming to British standards and to use 

white colour wherever required. 
 

L.   WATER; Use clean and potable tested to BS 3148. 

M.  SAND; Use sand confirming to BS 1199 and 1200. 

N.   ADMIXTURE; Water proofing admixture confirming to BS 5385 
 
 

PART 3 - WORKMANSHIP 
 

3.01 
A.   BRITISH STANDARD; comply with BS 8000: Section 11.1, unless specified otherwise, in respect 

of the following: 
 

a.   materials handling and preparation (subsection2); 
 

b.   fixing floor tiles (subsection3); 
 

c.   protection and cleaning (subsection 4); 
 

B.   ADDITIONAL REQUIRMENTS; the following clause in this part of the Work section are alternative, 
supplementary or additional requirement to those contained in BS 8000: Section 11.1. Where the 
same item of works is specified  in both the BS and this specification,  the clause in this Work 
section take precedence 

 
3.02       PREPARATION 

 
A.   PROTECT; surrounding work from damage or disfiguration.
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B.   SEAL; substrate surface cracks with filler. Level existing substrate surfaces to acceptable flatness 
tolerances with self –levelling screed if necessary. 

 
C.   SEALER  AND/OR  CONDITION  TO  BE  APPLIED;  to  substrate  surfaces  in  accordance  with 

adhesive manufacturer’s instructions. 
 

D.   COMMENCEMENT OF WORK; shall imply acceptance of surfaces and conditions under which the 
work is conducted and installed. All defects in tile work resulting from such acceptance shall be 
corrected at the contractor’s cost. 

 
E.   WORK SHALL COMMENCE;  only after ground, anchors, plugs, hangers, bucks , electrical and 

mechanical work to be in or behind tile have been installed . All surfaces shall be dry and clean 
before setting bed is applied. 

 
F.   CLEAN BACKGROUND AND SUBSTRATE; immediately before installation of terrazzo. Remove 

dirt,  insecure  coatings,  moisture  and other  substances  which  would  interfere  with bond  of  tile 
bedding or adhesive. 

 
G.  DELIVER; fabricated units and component parts to site, and store accordance with manufacturer’s 

instructions,  above ground, properly protected from the weather and construction  activities in a 
locked store. 

 
3.03      INSTALLATION 

 
A.   FOR FLOORS; provide 50mm cement sand mortar setting bed 1:3 of cement sand with sufficient 

water to provide a workable mortar when fully mixed mixing by machine only. 
 

B.   LAY TERRAZZO; in grid pattern. Align joints when adjoining on the floor, base and trim are the 
same size. Set out from the centre and work outwards in both directions in each space. Adjust to 
minimize cutting. Provide uniform joint widths. 

 
C.   PRESS INTO CEMENT BED; using care to maintain accurate joint alignment and spacing. 

 
D.   BEAT IN; with a rubber faced bearing block to obtain maximum contact between the backs and 

adhesive or bedding. 
 

E.   FIT CLOSELY; around pipes passing through walls and floors. 
 

F.   CONTROL  JOINTS;  to be provided for the floor installed in internal spaces where floors meet 
restraining surfaces such as perimeter walls, cove, bases, curbs, columns, pipes, etc. and directly 
over control joints in floor slabs. 

 
G.  FILL CONTROL JOINTS; to full depth of setting beds from subsurface to rear face of terrazzo. 

Keep remaining void clear or grout and debris. After completion  of grouting operations,  control 
joints sealant of colour to match adjoining grout will be applied as specified in Division 07900. 

 
H.   ADHESIVE TILE AND GROUT; to be installed in accordance with manufacturer’s instructions . 

I.    EDGE STRIPS; to be placed at exposed edges. 

J.   CUT AND FIT; terrazzo tight to penetrations through. Form corners and bases neatly. Align floor, 
and wall joints. 

 
K.   JOINTS; to be placed uniform in width, subject to variance in tolerance allowed in size. Make joints 

watertight, without voids, cracks, excess mortar or excess grout.
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L.   SOUND; after setting. Replace hollow sounding units. 
 

M.  EXPANSION JOINTS; to be kept free of adhesive or grout. Apply sealant to joints. 
 

N.   SETTING TIME; to be minimum of 24 hours prior to grouting. Clean all loose setting bed materials 
from joint spaces. 

 
O.  GROUT  FLOOR;  with  prepared  waterproof  epoxy  grout  mixed  to  a  creamy  consistency  in 

accordance  with manufacturer’s  directions.  Where  coloured  grout is required,  each area to be 
grouted shall be grouted from a single grout batch. 

 
P.  FORCE MAXIMUM GROUT; into joints with trowel or squeeze or as recommended by grout 

manufacturer. Before grout sets, strike or tool joints to base a cushion (curve between face and 
edge) and fill all skips and gaps. Do not permit setting bed materials to show through grouted 
joints. 

 
Q.  CURE GROUT JOINTS; by maintaining damp condition for three (3) days. Use waterproof paper 

joints lapped 10 cm and held in place with tape or weight, or use other methods approved by the 
Engineer. Allow floors to set an additional 48 hours before permitting light foot traffic. 

 
R.   SEALANT;  to  be  applied  to  junction  of  tile  and  dissimilar  materials  and  junction  of  dissimilar 

planes. 
 

S.   AREAS TO BE CLOSED TO TRAFFIC; where work is being performed until the installation has 
set. 

 
T.   PATTERNED   AND  SHADED   UNITS;  shall  be  mixed  from  various  bundles  to  achieve  a 

homogenous appearance free of odd looking units. 
 

U.   LOCATIONS OF ACCESSORIES; to be verified before installing. Co-ordinate with plumbing and 
other trades.  Fully tile surfaces  behind  all surface  mounted  items  including  trim and plumbing 
fixtures, etc. 

 
 
3.04         SURFACE FINISHING 

 
A.   GRIND TERRAZZO SURFACE; with power disc machine, successively sequence using coarse to 

fine grit abrasive, using a wet method. 
 

B.   GROUT MIX; to be applied to match matrix over ground surfaces to fill honeycomb exposed during 
grinding. After grout has sufficiently cured, grind, using a fine grit abrasive. 

 
C.   WAX POLISH; the complete surface. 

 
 
3.05         CLEANING 

 
A.   CLEAN AND GROUT; surfaces. 

 
B.   CURE GROUTING; in compliance with manufacturer’s instructions and recommendations, and as 

specified to obtain high early bond strength, internal cohesive strength and surface durability. 
 

C.   FINISHED INSTALLATION;  to be left clean and free of cracks, chipped, broken, unbounded, or 
otherwise defective. Remove and replace all defective work.
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D.   CLEANING OF TERRAZZO; shall be done after the bed and grout has thoroughly set. Sponge 
and wash thoroughly and diagonally across joints. Remove all surface cement and take care not to 
damage the adjacent materials. Do not use acid cleaners. Finally polish with clean, dry cloth. 

 
E.   PROTECT TERRAZZO; after cleaning with non-staining heavy kraft paper or other approved cover 

until handover of the building. Torn or worn papers on tile after the tile-setter has completed his 
work shall be replaced .Do not permit traffic over finished floor surface for 4 days after installation. 

F.   REMOVE PROTECTION; and clean all work before hand over of building at direction of Engineer. 

G.  ANY DAMAGE  SHALL  BE REPAIRED;  and parts replaced,  including  repairs  to adjacent  work 
damaged in connection with work of this section. 

 
 
 
 
 
 
 

END OF SECTION
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SECTION 09900 
PAINTING 

 
 
 

PART 1 - GENERAL 
 

 
1.01      SECTION INCLUDES; the following works: 

 
A.   Provide  all  labour,  material,  plant,  equipment  and  appliances  and  perform  all  necessary 

operations required to execute the work of this section. 
 

B.   Surface preparation. 
 

C.   Surface finishes  as per schedule  forming  part of this Section and finish schedule  included  in 
drawings. 

 
D.   Colour selection schedule as indicated on Schedule of Finishes included in drawings or provided 

at a later date. 
 

E.   Finish coats to work supplied primed under other sections. 
 

1.02      RELATED SECTION; 
   Related Sections; elsewhere in this document, are not necessarily comprehensive  or complete 

and it is the Contractor's responsibility to ascertain all applicable sections required to understand 
the full Scope of Works intended. 

 
A. Section 08210           :            Wood doors 
B. Section 09200           :            Lath and Plaster 
C. Section 09260           :            Gypsum Board system 

 
1.03      SUBMITTALS 

 
   PRODUCT DATA; submit product data for all kinds of paints and on special coatings. For all paint 

materials submit: 
 

A.   Names of manufacturers and specific brands. 

B.   Manufacturer’s catalogue data 

C.   Recommended mixing and application instructions. 
 

1.04      SAMPLES; 
 

A.   Submit samples for all kinds of paints. 
 

B.   Before delivery of paint materials, submit three properly identified samples of each paint system 
and each colour applied to 150 x 450mm tempered pressed wood panels.
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C.   Each sample submitted shall indicate: 
 

1.   Paint system 
2.   Type of paint for each coat. 
3.   Colour and sheen of finish coat. 
4.   Location where paint system will be used. 

 
 
 

   CERTIFICATES; with each delivery of material submit in duplicate the supplier’s affidavit, signed 
by the Contractor, certifying that each type of material delivered complies with the specification. 

 
1.05      QUALITY ASSURANCE 

 
   PERFORM WORK; in accordance with relevant British Standard, including but not limited to the 

following: 
 

BS245     :            Solvents for Paints 
BS2521   :            Lead Based Primers 
BS3900   :            Test for Paints 
BS4764   :            Cement Paints 
BS5493   :            Protective Coatings for Iron & Steel 
BS6150   :            Painting of Buildings 
BS8000:               Part 12 Code of Practice for Decorative Wall coverings & 

Painting 
BS3262   :            Hot Applied Road Marking Material 

 
1.06      QUALIFICATIONS 

 
   MANUFACTURER;   Specialist   in   manufacturing   Products   having   a   minimum   four   years 

satisfactory field service in hot, sunny climates. Laboratory tests simulating field conditions will 
not be accepted in lieu of actual, documented field results. 

 
   APPLICATION; Specialist in this Work with minimum three years documented experience. 

 
   FIELD SAMPLES: 3 No., up to 20m2 panels illustrating colour, texture and finish. 

 
1.07      DELIVERY, STORAGE AND HANDLING 

 
   DELIVERY;  Deliver  all  material  to  the  Project  site  in  the  original  labeled  sealed  cans  and 

containers,  with  labels  intact  and  seals  unbroken.  Seals  shall  remain  unbroken  until  after 
inspection  and acceptance  of materials  by the Engineer.  Deliver materials  in ample quantities 
sufficiently in advance of the need, to avoid any delays or interruptions in work. 

 
   STORAGE; Provide temporary buildings for the exclusive use of paint storage and paint mixing. 

No space will be allowed in new structures for these purposes. Observe all regulations required 
for storage of paint and post all necessary safety signs required by governing codes. Location of 
temporary  buildings  will be  determined  by Engineer.  Damage  to any  building  or  its  contents 
caused by failing to exercise proper precaution to prevent such as shall be directed rectified by
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the Contractor within 24 hours notice as by the Engineer. Contractor shall arrange with Engineer 
to have necessary keys and access to all temporary buildings where paints are stored. 

 
   PROTECTION;  Place  paint  or  solvent  soaked  rags,  waste,  or  other  materials  which  might 

constitute a fire hazard in metal containers and remove from premises at the close of each day’s 
work. Take every precaution to avoid damage by fire. Protect the work of all other trades against 
damage, making injury by suitable covering during the progress of the painting and finishing work. 
Repair any damage done. 

 
1.08      ENVIROMENTAL CONDITIONS 

 
   CONDITIONS OF APPLICATION; Paint shall not be applied in rain, fog or moist, or when the air 

is dust  laden,  or  when  the  relative  humidity  exceeds  65%.  Paints,  other  than  water-thinned 
coatings,  shall  be  applied  only to surfaces  that  are  completely  free  of  surfaces  moisture  as 
determined by sight, touch and moisture meter, as specified. 

 
   TEMPERATURE OF APPLICATION; Paint shall not be applied when temperature of the surfaces 

to be painted and the   surrounding atmosphere is below 100 C for water thinned coatings and 
below 70 C for other coatings. Maintain temperatures within the building at a minimum of 160 C 
during painting and drying periods. 

 
   LIGHTING;   860  lux  measured  mid-height   at  substrate  surface,  shall  be  provided  during 

application. 
 
 
 
PART 2 - PRODUCTS 

 

 
2.01      SEALERS 

 
   ALKALI RESISTING PRIMER; an approved proprietary type suited to the surface to which it will 

be applied. 
 

   HARDBOARD SEALER; an approved proprietary type. 
 
2.02      WOOD PRIMING PAINTS 

 
   LOW LEAD PRIMER; to BS 5358: Type A. 

 
   WATER THINNED PRIMER; to BS 5082 

 
   ALUMINIUM PRIMER: to BS 4756. 

 
 
 
2.03      METAL PRIMING PAINTS 

 
   RED LEAD PRIMER FOR IRON AND STEEL; to BS 2523: Type B.
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   ZINC PHOSPHATE PRIMER (LOW LEAD); an approved proprietary type with lead content within 
the limits given in BS 4310. 

 
   RED OXIDE OF IRON/ZINC CHROME PRIMER FOR STEEL; an approved proprietary type. 

 
   ZINC CHROME PRIMER:  an approved proprietary type. 

 
   ONE – PACK PRIMER FOR GALVANIZED STEEL (LOW LEAD): an approved proprietary type 

with lead content within the limits given in BS 4310. 
 

   METALLIC ZINC RICH PRIMER: to BS 4652. 
 

   ETCHING PRE – TREATMENT PRIMER: an approved proprietary type. 
 

2.04      UNDERCOAT AND FINSIH PAINTS 
 

   GENERAL PURPOSE PAINT: undercoat and finish to BS 7644. 
 

   INTERIOR QUALITY EMULSION PAINT: to BS 7719. 
 

   THERMOPLASTIC  , REFLECTIVE  PAINT : white or yellow on bituminous or cement concrete 
pavement to be applied by mechanical means , or as directed by Engineer and as detailed in BS 
3262 part 1 & 3 . 

 
2.05      PREPARATION MATERIALS 

 
   PREPARTION  MATERIALS  :  subject  to  the  requirement  of  this  specification,  ensure    paint 

removes , abrasive papers and blocks , cleaning agents , mould inhibitors , rust inhibitors, size , 
stopping    knotting  ,  fillers  and  other  materials  are  of  types  recommended  by  the  coating 
manufacture for the surfaces being prepared . Consult the Engineer if any conflict exists between 
this specification and any such recommendations made. 

 
   WHITE SPIRIT; to BS 245, Type A. 

 
   KONTTING; to BS 1336. 

 
   STOPPING FOR INTERNAL WOOD WORK; ready mixed emulsion polymer or oil based type. 

 
   STOPPING FOR EXTERNAL WOOD WORK; ready mixed emulsion polymer or oil based type 

and suitable for exterior use. 
 

   STOPPING  AND FILLER FOR WOOD WORK TO RECEIVE  CLEAR FINISHES;  ready mixed 
and tinted to match timber species. 

 
   FILLER FOR PLASTER WORK; water mixed powder type. 

 
   FILLER FOR INTERNAL WOOD WORK; a leadless proprietary type.
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   FILLER FOR EXTERNAL WOOD WORK; a leadless proprietary oil based exterior type 
 

   RUST REMOVER; phosphoric acid type. 
 

   PAINT REMOVER; to BS 3761. 
 
 
 

PART 3 - WORKMANSHIP 
 

 
3.01      GENERAL 

 
   BRITISH STANDARD; comply with BS 8000: part 12, unless specified otherwise, in respect of the 

following: 
 

A.   materials handling and preparation (section 2) 

B.   applying paint (subsection 3.2) 

 ADDITIONAL REQUIRMENTS; the following clause in this Work section are alternative, 
supplementary  or additional  requirements  to those contained  in BS 8000 : part 12.Where  the 
same item of work specified in both the BS and this specification, the clauses in this Work section 
take precedence . 

 
3.02      EXAMINATION 

 
   SURFACES AND SUBSTRETE CONDITIONS; to be verified and ensured ready to receive work 

as instructed by product manufacturer. 
 

   EXAMINE SURFACES; to be finished prior to commencement of work. Report any condition that 
may affect proper application. 

 
   SHOP APPLIED PRIMER; to be tested for compatibility with subsequent cover materials. Report 

any incompatibility. 
 

   MEASURE CONTENT; to be tested of surfaces using an electrical moisture meter. Do not apply 
finishes unless moisture content of surfaces are below the following: 

 
A.   Plaster and Gypsum Wallboard: 12 % 
B.   Concrete and masonry: 12 %. 
C.   Interior Wood: 15%. 
D.   Exterior Wood: 15 %. 
E.   Concrete Floors: 8% 

 
3.03      PREPARATION 

 
   REMOVER; electrical plates, hardware, light fixture trim, escutcheons, and fittings to be removed 

prior to preparing surfaces or finishing.
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   CORRECT DEFECTS AND CLEAN SURFACES; which affect work. 
 

   TIMBER MARKS; to be sealed which may bleed through surface finishes, with shellac. 
 

   IMPERVIOUS SURFACES; Scrub with solution of tri – sodium phosphate and bleach to remove 
mildew. Rinse with clean water and allow surfaces to dry. 

 
   ALUMINUM  SURFACES:  remover  contamination  by  steam  or  high  pressure  water.  Remove 

oxidation with acid etch and solvent washing. Apply etching primer immediately after cleaning. 
 
 
 

   ASPHALT  CREOSOTE,   OR  BITUMINOUS  SURFACES;  remove  foreign  particles  to  allow 
adhesion of finishing materials. Apply compatible primer or sealer. 

 
   INSULATED COVERINGS; Remover dirt, grease and oil from canvas and cotton. 

 
   CONCRETE  FLOORS:  Remover  contamination,  acid etch,  and rinse with clean  water.  Verify 

required acid – alkali balance is achieved. Allow to dry. 
 

   COPPER SURFACES, PAINT FINISH; remove contamination by steam, high pressure water, or 
solvent washing. Apply vinyl etch primer immediately after cleaning. 

 
   COPPER  SURFACES  NATURAL  OXIDISED  FINISH:  Remover  contamination   by  applying 

oxidizing solution of copper acetate and ammonium chloride in acetic acid. Rub on repeatedly for 
required effect. Once attained, rinse with clean water and allow to dry. 

 
   GYPSUM BOARD; fill minor defects with filler compound. Spot prime defects after repair. 

 
   GALVANIZED SURFACES; Remove contamination and oils and wash with solvent. Apply coat of 

etching primer. 
 

   CONCRETE  AND  MASONRY  SURFACES;  remove  dirt,  loose  mortar,  scale,  salt  or  alkali 
powder, and other foreign matter. Remove oil and grease with a solution of tri-sodium phosphate; 
rinse well and allow to dry. Remove  stains  caused by weathering  of corroding  metals  with a 
solution of sodium metasilicate after thoroughly wetting with water. Allow to dry. 

 
   PLASTER  SURFACES;  Fill hairline cracks, small holes, and imperfections  with latex patching 

plaster. Make smooth and flush with adjacent surfaces. Wash and neutralize high alkali surfaces. 
 

   UNCOATED STEEL AND IRON SURFACES; Remove grease, mill scale, weld splatter, dirt and 
rust. Remove heavy coatings of scale by wire brushing or sandblasting; wash with solvent. Apply 
a treatment of phosphoric acid solution, ensuring weld joints, bolts and nuts are similarly cleaned. 
Spot prime paint after repairs. Spray paint all metal works were all indicated. 

 
   SHOP – PRIMED STEEL; Sand and scrape to remove loose primer and rust feather edges to 

make touch – up patches inconspicuous. Clean with solvent. Prime bare steel.
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   INTERIOR WOOD: Wipe off dust and grit prior to priming / sealing. Seal knots, pitch streaks and 
sappy sections. Fill nail holes and cracks after primer/sealer has dried; sand light between coats. 

 
   EXTERIOR WOOD; Remover dirt, girt and foreign matter. Seal knots, pitch streaks and sappy 

sections. Fill nail holes with tinted exterior crackling compound after primer / sealer has been 
applied. 

 
   WOOD AND METAL DOORS; Seal top and bottom edges with primer. 

 
3.04      COATINGS 

 
   STIR LIQUID PAINTS; thoroughly so that all solids are fully and evenly incorporated. 

 
   SHAKE CLEAR VARNISH CONTAINERS; properly do not stir contents. 

 
   THIN PAINTS OR VARNISHES; should not be done unless so directed by the manufacturer 

 
   OBSERVE MANUFACTURES DETAILS; of life timing and curing directions when preparing multi 

coat finishes. Do not use coatings beyond pot life. 
 

3.05      PAINT APPLICATION 
 

   SELANING;  consult  the  Engineer  where  the adequacy  of  specified  sealer  to suit  porosity  of 
surfaces is doubted, or if one full coat of sealer or emulsion paints is insufficient to satisfy the 
porosity of the surfaces , or surfaces may be harmful to subsequently applied paint systems. 

 
   PRIMING IRON AND STEEL; allow minimum drying times for priming paint to BS 2523 of: 

A.   seven days before applying undercoating; 

B.   two days between successive coats of priming paint. 
 

   BRUSH APPLICATION;  apply in wet, even film over all surfaces, avoiding brush marks, sags, 
runs , orange – peel and other defects .Ensure adequate edge protection. 

 
   METALLICATION  PAINT COVERING RATE; avoid excessive brushing out. Coverage must not 

exceed 18 m2 per liter. 
 

   ROLLER APPLICATION; do not apply the following with rollers: 

A.   priming coats; 

B.   paint for work not of a plain character. 
 

   SPRAY PAINTING GENERALLY; do not apply by spray: 

A.   priming paints for wood;
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B.   lead paints within the meaning of the control of Lead at work Regulations 1980. 
 

3.06      APPLICATION OF CLEAR WOOD FINISHES 
 

   OIL STAINING; apply stain to give an even colour and penetration over entire surface. 
 

   VARINISHING; 
 

A.   apply first coat by brush avoiding an even thickness at edges and angles; 

B.   brush well into the surfaces; 

C.   applies subsequent coats by brushing full even coats free of sags and other defects; 

D.   ensures good even protection of edges etc. 

   WAX POLISHING; apply pre-polishing oil with a circular rubbing motion at a rate of 22 2 per liter, 
and wipe dry. Allow at least 48 hours to elapse, then wax polish to approved finish, by preach 
polishing. 

 
   PROPRIETARY  FINISHES;  apply  first  coats  in joinery  shop  where  practicable.  Do not  allow 

deterioration of first coats before application of subsequent coats. 
 

   FIRE  PREVENTION;  carefully  dispose  of  rags,  swabs  etc.  soaked  in  flammable  solvents  or 
varnishes, to avoid fire risk. 

 
   CLEANING; Upon completion of the work , clean  up  and remove from the premises , as may be 

necessary or directed by the Engineer , all surplus materials , tools , appliances , empty cans 
cartons  and  rubbish  resulting  from  painting  work  .  Clean  off  all paint  and  oil spattering  and 
drippings and any resulting stains. 

 
   ADJUSTMENT; Repaint all paint work which has become damaged or defected during the course 

of construction, and level all paint work in clean, neat and damaged material directly attributable 
to paint work. Repaints coatings falling below specified and / or scheduled finish and shade as 
required. 

 
3.07      SCHEDULE 

 
   FINISHES – EXTERIOR; 

 
A.   plaster               -            1 coat block filler 

-            1 coat acid and alkali resistant primer 
-            3 coats acrylic - latex 

 
B.   Concrete           -            1 coat block filler 

-            1 coat acid and alkali resistant primer 
-            3 coats acrylic - latex
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C. Galvanized Steel -            1 coat galvanized metal primer 
-            3 coats exterior alkyd enamel 

 
D. 

 
Steel 

 
-            3 coats exterior alkyd enamel 

 
E. 

 
Gypsum Board 

 
-            I coat exterior latex primer 
-            3 coats acrylic-latex 

 
F. 

 
Wood - Painted 

 
-            1 coat wood filler. 
-            1 coat wood primer 

  -            1 coat undercoat (thinned 5%) 
-            2 coats alkyd paint, semi-gloss 

 
G. 

 
Pavement Markings 

 
-  2 coats chlorinated rubber paint, white parking lines, 100 mm 

wide 
-            Direction arrows as indicated 

 
W450 

 
FINISHES - INTERIOR  

 

A. Plaster -             1 coat block filler 
-            1 coat acid and alkali resistant primer 
-            3 coats alkyd enamel 

 
B. 

 
Concrete 

 
-           1 coat block filler 
-           1 coat acid and alkali resistant primer 
-           3 coats alkyd enamel 

 
C. 

 
Concrete Parking Lines 

 
-           I coat zone marking and highway stripping paint 

 
D. 

 
Concrete Block 

 
-            I coat block filler 
-            3 coats alkyd enamel 

 
E. 

 
Galvanized Steel 

 
-            I coat galvanized metal primer 

  -            3 coats alkyd enamel 
 
F. 

 
Gypsum Board 

 
-            I coat latex primer/sealer 
-            3 coats alkyd enamel 

 
G. 

 
Insulation Pipes 

 
-            1 coat fire resistant latex sealer 
-            2 coats latex alkyd paint 

 
H. 

 
Mechanical Equipment 

 
-            2 coats gloss enamel 

 
I. 

 
Metal Convectors & Heating Units 

 
-            2 coats gloss enamel 

 
J. 

 
Piping, Conduit & Ductwork 

 
-            1 coat metal primer 
-            2 coats fire retardant and mildew resistant  Paint 
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K. 
 
L. 

Miscellaneous Steel 
 
Millwork for Paint Finish 

-            2 coats alkyd enamel 
 

-            1 coat wood filler 
  -            coat wood primer 

-            2 coats alkyd enamel 
 
M. 

 
M.  Traffic Marking & Sign 

 
-            1 coat base primer 
-            2 coats reflective paint 

 
N.   Steel Doors, handrails, metal staircase and miscellaneous metal works 

-            I coat base primer 
-            2 coat glossy enamel paint 

 
O.  Wood - Painted                           -        1 coat latex primer sealer 

-        1 coat under coat (For alkyd coats only). 
-        2 coats alkyd enamel, eggshell. 

 
 
 
 
 
 
 
 

END OF SECTION
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SECTION 11170 
PACKAGED  SUBMERSIBLE  LIFT STATIONS 

 
 
 

PART 1             GENERAL 
 

 
1.01      SECTION INCLUDES 

 
A    Packaged Submersible Lift Stations 

 
1.02      RELATED SECTIONS 

A  General Requirements 

B    Sections – 02200, 02240, 02260, 02315, 02316, 02530, 02631 
 

1.03      QUALITY ASSURANCE 

A   Regulations: Comply with local codes and ordinances of governing authorities having jurisdiction. 

B   All items of equipment supplied shall be of Equipment produced by companies regularly engaged 
in Manufacturers manufacturing this type of equipment and who maintain service and parts 
departments from which service, repairs and replacements may be obtained quickly at all times. 
Mechanical  details  of  the  equipment  offered  shall  have  been  tried  and  tested  by the  actual 
construction  and  operation  of  mechanisms  of  the  exact  type  and  of  comparable  size  and 
operating in similar service. 

 
C   The pump manufacturer shall have several units of similar type pumps installed and operating for 

no less than five years. 
 

1.04      SUBMITTAL 
 
 

A   Submit under provision of Section 01300. 
 

B   Provide Operations  and Maintenance  manuals and Maintenance  for all equipment  specified in 
this section. 

 
C   Include in the Manuals the following data: 
i.    System description 
ii.    Design parameters, system hydraulics, design calculations, and system curves. 
iii.   Performance curves for the pumps, layout, and wiring diagrams, control system schematic, level 

control system schematic. 
iv.   Related civil, mechanical, and electrical drawings. 
v.   Manufacturer's operating instructions. 
vi.   Name, address, and telephone number of equipment suppliers and service agents. 
vii.  Information on guarantees and warranties.
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The Contractor  shall be responsible  to furnish  the Shop Drawing  and supporting  calculations 
regarding Structural Stability of the Packaged Submersible Lift Station. 

 

 
1.05      REFERENCES: 

A   DIN/EN 12056 

B   DIN/EN 124 
 

A   All   works   should   conform   to  applicable   requirements   and   referenced   standards   of   the 
International Organization for Standardization (ISO), American Society for Testing and Materials 
(ASTM),  National  Electrical  Manufacturer's   Association  (NEMA),  Institute  of  Electrical  and 
Electronic Engineers (IEEE), CE Conformité Européne. 

 
1.06      IDENTIFICATION: 

 
A   All  equipment  shall  be  fitted  with  the  of  Equipment  manufacturer's  identification  nameplates 

indicating size, equipment model, manufacturer's name, operating points, serial number, voltage, 
cycle, phase and power of motors, all factory supplied. 

 
B   Suitable nameplates to be permanently affixed onto the pumps, control enclosure components, 

and other operating components to indicate the purpose of the component or operating routine 
and parameters applying to the component. The lift station pumps and control equipment are CE 
approved and the CE logo appears on the nameplates of these components. 

 

 
 

PART 2             PRODUCTS 
 

 
2.01      Packaged Lift Station: 

 
A   The packaged pump station shall be fully assembled with all the necessary equipment to ensure 

a fully functioning pump station. The following shall be the minimum included, but not limited to; 
two submersible pumps, pump discharge connections, lifting chain or cable, plug valves, check 
valves,  vacuum  breaker/air  release,  float  valves,  required  pipe  work,  external  connections 
suitable  for incoming  and  discharge  force main,  guide  rails,  vent assembly  with filter,  duplex 
control panel, control panel support and a fiberglass reinforced plastic basin assembly. 

 
B   With a pedestrian rated or traffic/vehicle rated where indicated on drawings, access cover suitable 

for pump removal. A prefabricated  anti-flotation  base complete with lifting lugs, stainless steel 
hold-down  devices  shall  be  provided.  The  package  shall  be  manufactured  by  a  firm  with  a 
minimum  of 5 years  experience  in producing  prepackaged  basin  assemblies  for submersible 
pumps. No infiltration allowed. 

 
C   The wet-well GRP laminate must be constructed to withstand or exceed two times the assumed 

loading on any depth of the wet well. The inner surface shall be smooth and resin rich, free of 
cracks, exposed fibers, porosity and crazing. The exterior surface shall be relatively smooth with 
no  exposed  fibers  or sharp  projections.  Color  should  be relatively  equal  throughout.  Foreign 
inclusions,  dry  spots,  pinholes  or  pits,  delaminations,  large  dimples  not  meeting  thickness



Ministry of Environment & Energy, Maldives 
MEECO 

11170 - 
170170 

 

 
 
 

requirements, and air bubbles are not acceptable. 
 

D   The tank  bottom  shall be  of  sufficient  thickness  to withstand  the applicable  hydrostatic  uplift 
pressure with a safety factor of two (2). In saturated conditions the deflection of the empty basin 
shall be less than 9.5mm (elastic deflection) and shall not interfere with bottom pump mounting 
requirements.  Any mounting  studs,  plates,  cap screws  into the bottom  of the tank should  be 
stainless steel and resin covered except for the threads. Any inserts should be stainless steel or 
brass and resin covered except for threads. 

 
E   An  anchoring  device  or  tank  collar  (Anti-floatation)  to  counteract  buoyancy  forces  shall  be 

provided on the bottom of the tank in the form of a ring, and shall extend a minimum of 75mm 
beyond the O.D. of the basin wall. The thickness shall be uniform, but increased as needed to 
prevent cracking or failure, assuming two (2) times applied load as tank dimensions increase. 
Wall  and  collar  should  be  blended  with  a radius  not  exceed  38mm  beyond  wall  O.D.  Tank 
manufacturer  to provide  approval  calculations  showing acceptable  stress/thickness  verification 
upon request. 

 
F   Assembled inside the basin will be the guide rail system, discharge piping and valves for each 

pump. The basin sidewall will have a factory mounted discharge fitting. Each rail system shall 
have stainless steel guide rails for ease of installation and removal of pump. The rail system shall 
be fully supported at the top and bottom. 

 
G  Conduit  fittings  shall  be  mounted  on  the  outside  of  the  basin  wall.  Float  switches  will  be 

suspended from SS float brackets. 
 

H   The Access frame and cover to be fabricated to withstand shear and deflect not more than 1/79 of 
the maximum span for minimum specified loads of 7.2 kPa uniform load or 1100 kg point load. 
The cover to rest on a full rubber gasket and to be hinged along one side with a continuous hinge. 
Top of the access frame and cover to be flush, the handle recessed. Install padlock within the 
recess to lock the cover in the closed position. Provide cover stay to allow the cover to be locked 
in the  open  position.  Each  access  frame  to be  capable  of  supporting  the full  weight  of  any 
submersible pump which can be installed through its opening. The access cover will include 150 
mm grade rings to allow for setting the top elevation to match the ground elevation. 

 
I  The basin will be properly installed by utilizing sufficient material to prevent floatation from high 

groundwater conditions. Additionally, 300 mm of backfill material, or clear stone, shall be provided 
to support the sides and bottom of the basin. 

 
J  Furnish   two  submersible   non-clogs,   grinding   type  wastewater   pumps   per  station.   Pump 

characteristics, flow, head, and material selection: as indicated in Project Document and drawing. 
Each pump shall be equipped with a submersible electric motor connected for operation with 16 
meters of submersible, SOW or SUBCAB cable. The neoprene or CPE jacketed cable shall be 
sized according to CE standards and carry a CE approval. The pump performance and power 
requirements will be as per the Pump schedule in the drawings. Each pump shall be fitted with 5 
meters of galvanized steel lifting chain or cable. The safe working load of the lifting chain or cable 
shall be at least 40% greater than the pump weight. 

 
K   Supply each unit complete with a mating, cast iron discharge connection and galvanized lifting 

chain  or cable,  approved  for overhead  lifting and of adequate  strength  to permit  raising  and
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lowering  of  the  pump.  Discharge  connection  elbow  to  be  permanently  installed  in  wet  well, 
together with the discharge piping. Pump to be automatically connected to discharge connection 
elbow when lowered into place, and easily removed for inspection and service. 

 
L   The pump/motor unit shall also be approved for service in Class I, Division 2, Groups A, B, C or D 

hazardous locations. 
 

M  Major pump components shall be of grey cast iron, ASTM A-48, Class 35B, with smooth surfaces 
devoid of blow holes or other irregularities. All exposed nuts or bolts shall be of AISI type 304 
stainless steel. All metal surfaces coming into contact with the sewage, other than stainless steel 
or  brass,  shall  be  protected  by  an  approved,  sewage  resistant  coating.  Machine  all  mating 
surfaces where watertight sealing is required and fitted with nitrile or neoprene rubber o-rings. 
Accomplish sealing by metal-to-metal contact between machined surfaces. Control compression 
of nitrile rubber or neoprene o-rings without the requirement of a specific torque limit. Do not use 
secondary sealing components, rectangular gaskets, elliptical o-rings, grease or other devices or 
materials. 

 
N   Provide two vertical guide bars or cables or Cables with each pump to ensure correct alignment 

of pump with automatic discharge connection.  For each pump, guide bars or cables to be as 
specified in the Project Documents, securely fixed at lower end to the discharge connection by 
means  of  corrosion  proof  bosses,  provided.  Extend  guide  bars  or  cables  from  discharge 
connection toward ground level to be securely fixed by a corrosion proof bracket (upper guide bar 
holder), anchored to the station roof. Provide bracket with special inserts to position the guide 
bars rigidly, where applicable. 

 
O  Hydraulic Sealing Flange: The pump shall be supplied with a universal coupling, which bolts to 

the pump discharge flange and shall accept the discharge elbow provided by the pump 
manufacturer.  Seal  of  the pump  at  the discharge  flange  shall  be  accomplished  by  a simple 
downward linear motion of the pump with the entire weight of the pump guided to and pressing 
against the discharge connection; no part of the pump shall bear directly on the sump floor and no 
rotary motion of the pump shall be required for sealing. Sealing at the discharge shall be affected 
by a rubber lip to insure a positive leak proof system and for ease of removal. Metal to metal 
discharge connections will not be considered equal. The pump shall be guaranteed not to leak at 
the discharge flange. 

 
P   Install check valves as specified and resilient seat gate valves in each pump discharge line. Each 

valve to have a throughway size equal to the pump discharge pipe size to ensure full, free-flow 
operation. 

 
Q  Install a single combination vacuum/air release valve in the discharge piping. 

 
R   The  pump  motor:  squirrel-cage  induction  type  design,  housed  in  a  watertight  chamber  of 

maximum  efficiency  and durability.  Design  motor  for continuous  duty capable  of sustaining  a 
maximum of fifteen (15) starts per hour. Motor speed and electrical characteristics as indicated in 
Project Documents.  Motor stator shall be directly shrink fitted into the stator housing. Insulate 
stator winding and leads with moisture-resistant varnish capable of withstanding a temperature of 
155°C or the motors maximum temperature rise, whichever is greater. Dip and bake stator three 
(3) times in Class F varnish. Rotor bars and short-circuit  rings to be made of aluminum. Use 
thermal sensors to monitor stator temperatures on all pumps. Equip stator with not less than two
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(2) thermal switches embedded in the end coils of the stator windings (one switch per phase to 
protect the motor against surcharges and high temperature). Use these in conjunction with, and 
supplemental to, external motor overload protection, and wired to the control panel. The motor 
shall have a voltage tolerance of +/- 10%. The motor shall be designed for continuous operation 
in up to a 40°C (104°F) ambient and shall have a maximum operating temperature rise of 80°C 
(176°F). A motor performance chart shall be provided upon request exhibiting curves for motor 
torque, current, power factor, input/output kW and efficiency. The chart shall also include data on 
motor starting and no-load characteristics. 

 
S   Seal junction box chamber containing the Seal terminal board from the motor by an elastomer 

compression grommet for pumps of 3 kW (4 hp) or more. Alternatively, use of triple-sealed cable 
entry system does not require a seal junction box chamber. Equip motor housing with a moisture 
detector to detect any leakage of water or sewage, into the stator housing. The signals from the 
thermal switches and the moisture detector to be wired to the control panel. Accomplish control of 
the moisture detector and the winding thermal switches by using a control/indicator relay(s) which 
will be installed and wired inside the control panel to stop the pump unit upon a fault signal. 

 
T   Pump shaft shall be AISI 400 or 431 series stainless steel. The pump shaft is and extension of 

the motor shaft. Couplings shall not be acceptable. The use of stainless steel sleeves to protect a 
lesser grade of shaft material will not be considered equal. A wear ring system shall be used to 
provide efficient sealing between the volute and suction inlet of the impellers. The wear ring shall 
be stationary and made of brass, which is drive fitted to the volute inlet. 

 
U   Pumps  shall be complete  with  valve sets.  Valve  models  and  manufacturer’s  to be approved 

before installation. 
 

V   Provide each pump with a tandem mechanical shaft seal system. The upper of the tandem setof 
seals operates in an oil chamber. This set contains one stationary tungsten-carbide ring and one 
positively driven rotating carbon ring. The seals function as an independent  secondary barrier 
between the pumped liquid and the stator housing. The lower of the tandem set of seals shall 
function  as the primary  barrier  between  the  pumpage  and  the stator  housing.  This  set  shall 
consist of a stationary ring and a positively driven rotating ring, both to be solid tungsten carbide, 
silicon carbide or carbon ceramic. The seal system shall not rely upon the pumped media for 
lubrication. The motor shall be able to operate dry without damage while pumping under load. 
The seal lubricant shall be non-toxic and FDA approved for potable water applications. 

 
W  Bearings:  The pump shaft shall rotate on two bearings.  Motor bearings  shall be permanently 

grease  lubricated.  The upper  bearing  shall be a single  deep  groove  ball bearing.  The  lower 
bearing shall be a two row angular contact  bearing  to compensate  for axial thrust and radial 
forces. Single row, or sleeve lower bearings are not acceptable. 

 
X   Controls: Pump manufacturer to supply a completely assembled control panel. The control panel 

shall be housed in a double door EEMAC 4X enclosure with locking outer door. The panel shall 
have a manual transfer switch with a pinned receptacle,  fused main disconnect,  motor starter 
complete with overload elements for each pump. Overload protection shall be provided in the 
panel. The panel shall include a pump starting circuit for capacitor  start/capacitor  run motors. 
Pump run lights, HOA selector switches and seal leak and high motor temperature indication shall 
be  provided  for  each  pump.  The  panel  will  have  an  audible  and  visible  high  water  alarm. 
Intrinsically safe relays required for the level regulators. Dry contact for remote monitoring of high
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water and pump monitoring relay alarm conditions. Elapsed time meter for each pump and a 15 
Amp convenience receptacle. Provision shall be provided in the control panel to run the pump 
using portable generator in case of power failure. 

 
Y   Contractor shall be responsible for installing the panel in a manner that maintains the EEMAC 4X 

(IP43) rating. Locate all switches and junction boxes outside of the wet well to avoid corrosion or 
flood  damage.  The  wet  well  shall  be  considered  a  Class  I, Division  II  environment  and  the 
installation shall meet all applicable codes. 

 
Z   Provide pump power and level regulator cables in sufficient length to the control panel via an 

external conduit. Provide conduit fittings and strain relief connectors in sufficient number and size 
to permit  installation  of the conduit  to the pumping  station.  All external  conduits  to enter the 
control  panel  enclosure  only  through  the  bottom.  Seal  conduits  with  a  permanently  flexible 
sealant, preventing entry of liquid, vapor or gas from the wet well. Locate seal to enable motor 
removal complete  with electrical disconnect  without  disturbing  the seal. Code all wiring in the 
pump station either by colour or by a numbering system. 

 
AA Provide  four  liquid level  regulators  to control  the operation  of the pumps  in accordance  with 

variations of sewage levels in the pump chamber: 
High Level Alarm 
2nd Pump Start 
1st Pump Start 
Both Pumps off 

 
 
 
PART 3             WORKMANSHIP 

 

 
3.01      Handle and install equipment in strict accordance with manufacturer's written instructions. Ensure 

such  instructions  are  submitted  along  with  shop  drawings  and  are  available  on  site  when 
required. 

 
3.02      Take  all  necessary  field  dimensions  to  ensure  accurate  and  proper  fitting  of  the  work  and 

equipment supplied. 
 
3.03      Provide  openings  as  required  to  accommodate  shafts,  stems,  beams,  conduit  and  the  like 

passing through the structure, at no additional cost to the Contract. 
 
3.04       Provide temporary supports,  hoists, and bracing to prevent overloading  of the structure while 

equipment is being installed. Confirm weights of equipment with the manufacturer. 
 
3.05      Provide correct type and full number, size and length of anchor bolts and other connecting bolts 

as required by equipment manufacturer. Preset anchor bolts in concrete where convenient; 
otherwise leave suitable openings in concrete and set anchor bolts later using Red-Head Epoxy 
anchors or other approved fastening methods. 

 
3.06      Coordinate location and provide items for embedding into cast-in-place concrete. 

 
3.07      Provide small connecting pipe work, fittings and valves whether shown on the Drawings or not but 

required for proper functioning and servicing of the equipment. All such work shall be done in
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accordance with the manufacturer's instructions at no additional cost to the Contract. Where pipe 
is to be connected to equipment, the fitting of the piping shall be done in a manner such that 
neither pipe equipment is strained during the joining procedure. 

 
3.08      Prior to starting the pumps, remove the plug or cap from the force main in the manhole. After 

pumps and piping have been installed, test pumps with the material they are to pump, or with 
water. Operate and pump for a duration of time sufficient to satisfy that the complete installation 
has  been  properly  done  and  aligned  and  that  the  pumps  run  free  from  heating,  rubbing  or 
vibration and meet the requirements of these Specifications, and that the pumps and piping are 
free and clear of debris and obstructions. 

 
3.09      Demonstrate that each pump can be easily removed from the lift station without obstruction or 

removal of any station equipment. Make any adjustments necessary to carry out pump removal in 
this manner. 

 
3.010    Demonstrate  the operation  of  all valves  and  make  any  adjustments  necessary  to permit  the 

valves to be operated smoothly without obstruction and allow the pumps to be removed with the 
valves in an open or closed position. Check level regulators for correct operation. 

 
3.011    The guarantee period shall not be affected by temporary trial use of the equipment. 

 
3.012    Clean and renew equipment and systems used before acceptance.  Restore to original or new 

working condition.  Protect  equipment  and systems  openings  from dirt, dust and other foreign 
materials during temporary usage. 

 
3.013    Provide the services of competent servicemen, Testing and mechanics or other trained personnel 

of the Start-up equipment supplier's or manufacturer's to check the complete installation and be 
present for start-up of the equipment.  A written report signed and approved by the equipment 
manufacturer's representative shall be submitted to the Engineer. 

 
3.014    Test pumps proper operation  at rated power supply values  and for electrical  and mechanical 

integrity  prior to shipment.  Pump Start-up supplier  to have adequate  test facilities  to at least 
provide a single-point performance test or a complete performance curve at an accuracy of ± 1%. 
Submit certified test curve prior to shipment. 

 
3.015    Pump/motor  assembly  to be CE approved  as one,  integral  unit,  as per standard  for LIQUID 

PUMPS.  Proof  of this approval  to be submitted  by the pump manufacturer  together  with the 
approval drawings. An approval of the motor unit only shall not be acceptable. Cable to be CE 
approved, SOW type, neoprene-jacketed, with a 90°C rating. The supplier shall grant the right of 
inspection  of  the  pumping  station  to  any  authorized  representative  of  the  purchaser  before 
shipment from factory. If inspection is requested give 48 hours notice in advance of the time when 
the equipment will be ready for inspection at the factory. 

 
3.016    The lift station and control panel shall be located inside a fenced area with a minimum size of 5m 

x 5m. The control panel shall be installed below a shade as shown in drawings. 
 
 

END OF SECTION
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SECTION 11200 
 
 

WATER SUPPLY AND TREATMENT EQUIPMENTS 
 
 

PART1   GENERAL 
 

1.01 WORK INCLUDED 
 

A.    Supply and installation of Reverse Osmosis Plant including all civil, electrical and mechanical 
works with associated piping as manufactured by from sources approved to Engineer. 

 
1.02 RELATED WORK(S) 

 

A. Section 02510 -      Water Distribution 
B. Section 02520 -      Wells 
C. Section 16000 -      Electrical Works 
D. Section 15400 -      Plumbing Systems 

 
1.03 REFERENCE STANDARDS 

 
A.            NEMA 250..........Enclosures for Electrical Equipment (1000 volts maximum) 

 
B.            SS-C-744a ..........US Federal Specifications - Sampling, Inspection and Testing of Pressure 

Sand Filters and Filter Media (Also ASME Manual of Engineering Practice 
No. 13) 

 
1.04 QUALITY ASSURANCE 

 
A. Equipment supplied shall have local agents certified by the manufacturer to check, test, adjust 

and commission the equipment. 
 

B. Reverse Osmosis plant shall be assembled and tested at the manufacturers' or licensee’s own 
premises. Furnish copy of manufacturing license along with material submittal, where 
appropriate. 

 
C. Requirements and recommendations of the following organisations shall be conformed to as 

appropriate: 
 

1.     National Sanitation Federation (NSF) 
2.     American Society of Mechanical Engineers (ASME) 
3.     International Electrotechnical Commission (IEC) 

 
D.    Equipment shall have labels attached permanently, indicating: 

 
1.     Name of Manufacturer 
2.     Model / Serial numbers 
3.     Certified Ratings 
4.     Maximum Operating Parameters 

 
1.05 SUBMITTALS 

 
A. Product datamust include, pre treatment, micro filtration, feed pump stations, dosing stations, 

R.O station, all necessary controls, P & ID diagrams, disinfection equipment, selection and sizing 
criterion,  and details of all required spares, data on equipment dimensions, service connections, 
operating weight and installation drawings and instructions to be submitted under provisions of 
the General Conditions of Contract.
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B. Manufacturer's  /  independent  laboratory's  test  certificates  confirming  that  the  equipment 
construction and performance meet or exceed the specified requirements shall be submitted, as 
required. 

 
1.06 DELIVERY, STORAGE AND HANDLING 

 
A.    Products  shall  be  delivered to  site,  stored  and  protected under  provisions  of  the  General 

Conditions of Contract. 
 

B.    Weatherproof covering shall be retained on equipment until commissioning. 
 
 

PART 2          PRODUCTS 
 

2.01 REVERSE OSMOSIS DESALINATION PLANT 
 

The RO PLANT consisting of 2 units with the capacity of 60m3/day in each shall be fully 
assembled with all the necessary equipment and all the civil and mechanical works related to 
the same to ensure a fully functioning Plant. The following shall be the minimum included in 
each plant, but not limited to; 

 
 

A.    Ultra-Filtration (UF) System Skid Mounted 
 

   1 no of Bag Type Pre-Filter, 100 micron washable type, Filter Housing  Stainless 
Steel 316. 

 
   1 no of Ultra-Filtration (UF) Feed Pump with 7.0 cu.m/hr and necessary fitting and 

instruments. 
 

   1 lot of Ultra-Filtration membrane complete with pressure vessel c/w necessary 
air scouring and back flushing devices. 

 
   1  no  of  back  Flushing  Pump  with  14.0  cu.m/hr  and  necessary  fitting  and 

instruments. 
 

   1 no of Ultra-Filtration (UF) Permeate Tank, Polypropylene Material, 2.0 cu.m 
capacity. 

 
 

B.    Reverse Osmosis  (RO) System Skid Mounted. 
 

   2 units of RO Feed Pump with 7.0 cu.m/hr and necessary fitting and control 
instruments 

 
   1 lot of 5 micron guard filter (cartridge) with HDPE housing and necessary fitting 

and instruments 
 

   1 lot of  Reverse Osmosis Membrane c/w Fiber Glass Reinforcement Plastic 
Pressure Vessel 

 
   1 unit of High Pressure Pump with 7.0 cu.m/hr c/w Turbine Energy Recovery 

System and necessary fitting and instruments 
 

C.    RO Cleaning-In-Place (CIP)
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   Provide 1 set of CIF c/w Chemical Tank, pump, filter and necessary fitting and 
instruments 

 
D.    Anti-Scalant Dosing System 

 
   Provide 1 set of Anti-Scalant System c/w Chemical Tank, Dosing Pump, Fitting 

and control instruments 
 

E.    Chlorination System 
 

   Provide  1  unit  of  Electrolytic  Chlorine  System  with  capacity 250  g/day  Salt 
required 3 – 3.5kg to produce per kg of Chlorine 

 
F.    Piping Work 

 
   1 lot and pressure tested suitable for sea water 

 
G.    Steel Structure 

 
   Provide Stainless Steel 316 of Steel Structure to host the above Equipments and 

facilities. 
 

H.    Control  Panel 
 

   Provide PLC with 14 inches of touch panel 
 

   Provide free standing Stainless Steel control panel casing suitable for out door 
type 

 
I.      Testing & Commissioning 

 
   Provide Testing and Commissioning at site for 1 week duration. 

 
 

2.02         SYSTEM DESCRIPTION 
 

ULTRA-FILTRATION AS REVERSE OSMOSIS PRE-FILTER SYSTEM 
 

1              The UF Feed Pump will draw the sea water from Row water Storage Tank and feed to Skid 
Mounted Ultra-Filtration Unit (UF). 

 
2 Sea water of Total Dissolve Solid < 38,000ppm is passed through the bag filter (100 

micron) as the first line of protection to remove all large and abrasive debris. 
 

3 The permeate is then passed through the Ultra-Filtration (UF) unit operating in a dead-end 
mode and stored in the UF Back Flush Tank and UF Permeate Tank. The unit comprises of 
a number of Ultra-Filtration membrane with preset timer for automatic back flushing. The 
water for the back flushing is drawn from the UF Back Flush Tank. The UF membrane has 
pore size of less then0.1 micron  and is capable of producing permeate with high degree of 
cleanliness – suitable as Reverse Osmosis (RO) feed water. Thus, the RO unit will be able 
to maintain high flux and quality of permeate water with minimum maintenance and worries 
on the clogging or fouling. 

 
 

REVERSE OSMOSIS (RO) SYSTEM FOR SEA WATER DESALINATION PROCESS is performed 
according to the following steps 

 
1              The RO process operates in a cross flow mode with 40% recovery where high pressures
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 Feed Water 
to RO  Plant 
(Seawater) 

Product 
from RO  Plant 
(Freshwater) 

Ca 448 0.6 
Mg 1330 1.78 
Na 11400 89.15 
K 383 3.88 
NH 4 0.00 0 
Sr 0.1 0 
Ba 5.8 0.01 
Fe 0 0 
Mn 0 0 
CO3 0.5 0 
HCO3 132 1.88 
SO4 2940 3.5 
Cl 20600 143.6 
NO3 0 0 
Fe 0 0 
SiO2 1 1.01 
CO2 2.66 2.63 
 
Sum of Ions 37240.4 244.41 
TDS (180 C) 37173.23 243.45 
pH 7.5 6.5 
Hardness (as  CaCO3) 6595.82 8.83 
 

pump     drawn the water from UF Permeate Tank and feeding toward RO unit. The UF 
permeate is   first passed through a guard filter follow by treating with anti-scalant and 
neutralization with Sodium Meta-Bisulphate. The guard filter is just another precaution to 
protect the RO unit in         the event of any contamination from the UF Permeate Tank. 

 
2 The RO Permeate with Total Dissolve Solid < 500ppm is then channelled to the RO 

Permeate      Tank. The Reject water with Total Dissolve Solid > 60,000ppm is diverted to 
the EnergyRecovery / Pressure Exchange Unit to      recover most of the waste energy prior 
to discharge back to sea. 

 
 

1.     Foot Print and Weight. 
 

UF / RO Skid 
Dimension             :      5 m X 1.6 m X 2 m Ht 
Weight                   :      ~ 1250 kg. 

 
2.     UF Permeate Tank 

 
Material        :      GRP 
Volume        :      ~ 10 m3. 

 
3.     Power Consumption 

 
Power Consumption              :      ~ 5.5 kWh/m3 of RO Permeate 

2.03 DESIGN DATA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Control  system: 

 
REVERSE OSMOSIS DESALINATION PLANT 

DESIGN SPECS - WATER ANALYSIS
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Control panel with plant protection system , PLC (programmable logiccontroller), Touch screen ,motor 
soft-starters etc. 

 
Spare parts, laboratory equipment and consumables for one year operation: 

 
Spare parts for two years operation and laboratory equipments 
Consumables for two years operation 

 
 

PART 3  WORKMANSHIP 
 

3.01 COORDINATION 
 

A.   The selection, installation and operation of the RO unit shall be in close coordination 
with the construction of wells, deep well pumps and the piping network. 

 
B.   Hooks, rails or other provisions shall be provided to allow for hoisting or movement of 

equipment in technical areas. 
 

C.  Data on the required power supplies shall be furnished to the electrical trade. 
 

3.02 SELECTION 
 

A.   Pumps shall be selected with the operating points within 20 % on either side of the 
maximum efficiency point. 

 
B.   Maximum and minimum impeller sizes shall not be selected for unit pumps, as far as 

possible. 
 
 

3.03 INSTALLATION 
 

A. Clearances shall be provided around equipment for operation, maintenance and 
ventilation. 

 
B.   Manufacturer's installation instructions shall be complied with in all respects. 

 
C.  Lifting devices shall be attached to equipment only at designated points. The equipment 

shall not be dropped or subjected to any kind of shock. 
 

D.  Services   of    manufacturer's   specialist   representative   shall   be    provided   for 
commissioning of equipment. 

 
3.04 GUARANTEES AND WARRANTIES 

 
A. The Contractor/ Supplier shall be responsible to furnish guarantee and warranty 

certificates of a period of 5 years, dully registered with the manufacturer for proper 
functioning of the SRO plant at no additional cost to the Employer or Client. 

 
 
 
 
 

END OF SECTION
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SECTION 16010 
 

ELECTRICAL  GENERAL REQUIREMENTS 
 

PART 1 - GENERAL 
 

1.01      General 
 

A  This Section covers items common to Sections of Division 16. This section supplements 
requirements of Division 1. 

 
1.02      Codes and Standards 

 
A  Do complete installation in accordance with British Standard IEE BS7671 Latest Edition and 

in accordance with all local standards, except where specified otherwise. 
 

1.03      Scope of Work 
 

A  The work to be done under this contract consists of furnishing all materials, tools, equipment 
and labour, and performing the electrical services as indicated and as specified. 

 
B      The work generally includes, but is not necessarily limited to the following: 

1)      Supply  and  installation  of  new  three-phase  (as  indicated  on  the  drawings)  power 
services to each of the new pumping stations,  treatment facility and RO plant. 

2)      Contractor shall determine the appropriate points to connect new power services to 
the existing Island power grids for each pumping station, treatment facility and the RO 
plant. Contractor shall supply and install all cables, conduit and trenching necessary to 
make  the  connection   to  the  Island  power  grids,  including  one  spare  conduit. 
Contractor shall verify that there is adequate capacity for each of the new loads before 
any connections  are made. Contractor  shall provide and install any over-current  or 
overload   protection   required   to   complete   connections   to   existing   power   grid. 
Contractor shall size protection and conductors  based on existing conditions  of the 
power grid and take into consideration all voltage drops. 

3)      Supply new diesel stand-by generators, including trailers for portable generators and 
sound-proof enclosures. 

4)      Supply and installation of completely assembled  duplex pump controllers,  complete 
with the following: 
a) IP68 rated enclosure, double door arrangement with locking outer door. 
b) Auto transfer switch/Manual transfer switch. 
c)  Service entrance rated main circuit breaker. 
d) Four-pin  weather-proof  generator  socket  with  screw  cap  and  provision  for  pad 

locking for connection to a portable generator. 
e) Microprocessor controls. 
f)  Pump  motor  starters,  complete  with  overload,  over  temperature  and  seal  fail 

protection. 
g) 15 Amp, residual current device protected, type G, convenience socket. 
h) Elapsed time meter for each pump. 
i)   Electric heater. 
j)   Pump run lights, HAND-OFF-AUTO  selector switches and speed potentiometers 

for each pump. 
k)  Dry contact for remote monitoring of high water and pump monitoring relay alarm 

conditions. 
l)   Silence able, audible and visible high water alarm. 
m) All power and instrument wiring. 

5)      Supply and install mounting structure for the control panel. 
6)      Supply and installation of four (4) float switches for each pumping station.
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7)      Conduct all tests required to place each pumping station into proper working order. 
8)      Provide training for two (2) people for a minimum of two (2) days (not including start- 

up/commissioning time) for each Island. 
 

1.04      Care, Operation and Star up 
A.  Instruct  Engineer  and  operating  personnel  in  the  operation,  care  and  maintenance  of 

systems, system equipment and components. 
B.     Arrange and pay for services of manufacturer's factory service engineer to supervise start- 

up of installation, check, and Start-up adjust, balance and calibrate components and instruct 
operating personnel. 

C.     Provide  these  services  for  such  period,  and  for  as  many  visits  as  necessary  to  put 
equipment in operation, and ensure that operating personnel are conversant with all aspects 
of its care and operation. 

 
1.05      Voltage Ratings 

A.     Operating voltages: 
1)      380-415 volts, 3-phase, 4-wire, 50 cycles. 
2)      230 volts, single-phase, 3-wire, 50 cycles. 

B.  Motors, control and distribution devices and equipment  to operate satisfactorily at 50 Hz 
within normal operating limits. 

 
1.06      Permits, Fees 

A.  Submit  to Electrical  Inspection  Department  and  Inspection  and  Supply  Authority,  where 
appropriate, necessary number of drawings and specifications for examination and approval 
prior to commencement of work. 

B.     Pay associated fees. 
C.     Contractor   to  provide   drawings   and   specifications   required   by  Electrical   Inspection 

Department and Supply Authority, where appropriate, at no cost. 
D.  Notify Engineer of changes required  by Electrical Inspection  Department  prior to making 

changes. 
E.     Furnish Certificates of Acceptance from authorities having jurisdiction on completion of work 

to Engineer. 
 

1.07      Materials and Equipments 
A.     Provide  materials  and  equipment  in  accordance  with  the  General  Conditions  of  the 

Contract. 
B.     Equipment and material to be certified. 
C.     Factory assembles control panels and component assemblies. 

 
1.08      Electric Motors, Equipment 

A.  Supplier and installer responsibility is indicated in the General Conditions of the Contract 
and General Requirement. 

 
1.09      Finishes 

A.  Shop  finish  metal  enclosure  surfaces  by application  of  rust  resistant  primer  inside  and 
outside, and at least two coats of finish enamel. 

B.  Clean  and  touch  up  surfaces  of  shop-painted  equipment  scratched  or  marred  during 
shipment or installation, to match original paint. 

C.     Clean and prime exposed non-galvanized hangers, racks and fastenings to prevent rusting. 
 

1.10      Equipment Identification 
A.     Identify  electrical  equipment  with  nameplates  and  labels,  as  approved  by  Engineer  in 

English and Dhivehi language:
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1.11      Wiring 
A.  Identify wiring with permanent indelible Identification identifying markings, either numbered 

or coloured plastic tapes, on both ends of phase conductors of feeders and branch circuit 
wiring. 

B.     Maintain phase sequence and colour coding throughout. 
C.     Colour code: to British Standard. 
D.     Use colour coded wires in communication cables, matched throughout system. 

 
1.12      Conduit and Cables Identification 

A.     Colour code conduits, boxes and metallic sheathed cables. 
B.  Code with plastic tape or paint at points where conduit or cable enters wall, ceiling, or floor, 

and at 15 m intervals. 
 

1.13      Wiring Termination 
A.  Lugs, terminals,  screws used for termination of wiring to be suitable for either copper or 

aluminium conductors. 
 

1.14      Warning Signs 
A.   As specified and to meet requirements of Electrical Inspection Department and Engineer. 

 
1.15      Load Balance 

A.  Measure phase current to control panels with normal loads (lighting and power) operating at 
time of acceptance. 

B.     Measure phase voltages at loads and adjust transformer taps to within 2% of rated voltage 
of equipment. 

C.  Submit, at completion of work, report listing phase and neutral currents on control panels, 
operating under normal load. State hour and date on which each load was measured, and 
voltage at time of test. 

 
1.16      Conduit and Cable Installation 

A.     If plastic sleeves are used in fire rated walls or floors, remove before conduit installation. 
B.  Installed cables, conduits and fittings to be embedded or plastered over, neatly and close to 

building structure so furring can be kept to minimum. 
 

1.17      Field Quality 
A.     All electrical work to be carried out by Control qualified, licensed electricians. 
B.     The work  of this division  to be carried  out by a contractor  who holds  a valid  Electrical 

Contractor license. 
C.     Conduct and pay for following tests: 

1)      Power generation and distribution system including phasing, voltage, grounding and 
load balancing. 

2)      Circuits originating from branch distribution panels. 
D.  Furnish manufacturer's  certificate  or letter Control confirming  that entire installation  as it 

pertains to each system has been installed to manufacturer's instructions. 
E.     Insulation resistance testing. 

1)          Megger circuits, feeders and equipment up to 350 V with a 500 V instrument. 
2)          Megger 350-600 V circuits, feeders and equipment with a 750 V instrument. 
3)          Check resistance to ground before energizing. 

F.     Carry out tests in presence of Engineer/Employer's representative. 
G.  Provide instruments, meters, equipment and personnel required to conduct tests during and 

at conclusion of project. 
H.     Submit test results for Engineer's review. 

 
1.18      Co-ordination 

A.  Ensure circuit protective devices such as of Protective over current trips, relays and fuses 
are Devices installed to required values and settings.
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PART 2 - PRODUCTS 
 

(Not applicable.) 
 

PART 3 - WORKMANSHIP 
3.1        Connection to each local Island Power Grid 

A.     There  are  above-ground  junction  boxes  on  each  Island  to  connect  to  the  power  grid. 
Contractor is to select appropriate connection point on site, based on the local conditions. 
Each pump station requires either a single-phase, 230 V power feed or a three-phase, 380- 
415V power feed. See drawings for each pumping station's requirements. 

B.     Contractor is to verify that the power grid has adequate capacity for the additional loads. 
C.  Contractor is to supply and install all trenching, conductors and conduit to connect the pump 

control panel to the power grid. 
D.  Contractor is to supply and install fuses and/or fused switches as necessary to make the 

power connections. 
E.  Contractor to verify the size of all fuses and cables. Sizes are to be based on British and 

local codes for protection sizing, taking into consideration voltage drops that will occur over 
the length of the cable and short circuit current. The minimum protection sizes shall be: 
1)      For  three-phase,  380-415V  power  feeds  to  pre-packaged,  below  grade  pumping 

stations: 
a)     Minimum fuse size = 15A 
b)     Minimum cable size = 4 mm2 

 
2)      For three-phase, 380-415V power feeds above ground treatment facility: 

a)    Minimum fuse size = 30A 
b)       Minimum cable size = 6 mm2 

 
 
 
 

END OF SECTION
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Section 16051 
 

INSTALLATION OF CABLES IN TRENCH AND IN DUCTS 
 

PART 1 - GENERAL 
 

1.01      Related Sections 
A.         Excavating, Trenching and Backfilling: Section 02200 
B.         Electrical General Requirements: Section 16010 

 
PART 2 - PRODUCTS 

 
2.01      Trench 

A.  Trench is to be as shown on shop drawings. Two (2) 50 mm diameter rigid PVC conduits 
are to be installed in the trench, along with pressure treated or hardwood planks. 

 
2.02      Markers 

A.  Concrete type cable markers: 600 x 600 x 100 mm with words: cable, joint or conduit 
impressed in top surface, with arrows to indicate change in direction of cable and duct 
runs. 

B.         Ribbon tape markers at 200 mm below finished grade for trenches. Markers to be red in 
colour. 

 
PART 3 - WORKMANSHIP 

 
3.01      Cable Installation in Ducts 

A.         Install cables as indicated in ducts. 
B.         Do not pull spliced cables inside ducts. 
C.        Install multiple cables in duct simultaneously. 
D.  Use British Standard approved lubricants of type compatible with cable jacket to reduce 

pulling tension. 
E.         To facilitate matching of colour coded Installation in multiconductor control cables reel off 

in same Ducts direction during installation. 
F.  Before pulling cable into ducts and until cables are properly terminated, seal ends of lead 

covered  cables  with wiping solder; seal ends of non-leaded  cables  with moisture  seal 
tape. 

G.        After installation of cables, seal duct ends with duct sealing compound. 
 

3.02      Markers 
A.         Mark cable every 150 m along cable duct runs and changes in direction. 
B.  Where markers are removed to permit installation of additional cables, reinstall existing 

markers. 
 

3.03      Field Quality 
A.         Perform tests in accordance with Section 16010. 
B.         Perform tests using qualified personnel. Provide necessary instruments and equipment. 
C.        Check phase rotation and identify each phase conductor of each feeder. 
D.        Check each feeder for continuity, short circuits and grounds. Ensure resistance to ground 

of circuits is not less than 50 mega ohms. 
E.         Pre-acceptance tests. 

1)  After  installing  cable  but  before  splicing  and  terminating,  perform  insulation 
resistance test with 1000 V megger on each phase conductor. 

2)   Check insulation resistance after each splice and/or termination to ensure that 
cable system is ready for acceptance testing. 

F.          Acceptance Tests Control



Ministry of Environment & Energy, Maldives 
MEECO 16051 - 

185185 

 

 
 
 

1)         Ensure that terminations and accessory equipment are disconnected. 
2)         Ground shields, ground wires, metallic armour and conductors not under test. 
3)  High  Potential  (Hipot)  Testing  -  Conduct  hipot  testing  in  accordance   with 

manufacturer's recommendations. 
G.  Provide Engineer with list of test results showing location at which each test was made, 

circuit tested and result of each test. 
H.        Remove and replace entire length of cable if cable fails to meet any of test criteria. 

 
 

END OF THE SECTION
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Section 16060 
 

GROUNDING 
 

PART 1 - GENERAL 
 

1.01      Related Sections 
A.     Electrical general Sections requirements: Section 16010 

 
PART 2 - PRODUCTS 

 
2.01      Equipment 

A.     Clamps for grounding of conductor: size as required. 
B.     Rod electrodes: copper clad steel 16 mm dia by 3 m long. 
C.     Grounding conductors: bare stranded copper, tinned, soft annealed size as indicated. 
D.  Insulated  grounding  conductors:  green,  PVC,  6 mm2  minimum  size to equipment  if not 

indicated. 
E.     Ground  bus:  copper,  size  as  required,  complete  with  insulated  supports,  fastenings, 

connectors. 
F.  Non-corroding   accessories   necessary   for  grounding   system,   type,  size,  material   as 

indicated, including but not necessarily limited to: 
1)      Grounding and bonding bushings. 
2)      Protective type clamps. 
3)      Bolted type conductor connectors. 
4)      Thermit welded type conductor connectors. 
5)      Bonding jumpers, straps. 
6)      Pressure wire connectors. 

 
PART 3 - WORKMANSHIP 

 
3.01      Grounding 

A.  Install   continuous   grounding   system   Installation   including,   electrodes,   conductors, 
connectors and accessories in accordance with requirements of local authority having 
jurisdiction. 

B.     Install connectors in accordance with manufacturer's instructions. 
C.     Protect exposed grounding conductors from mechanical injury. 
D.  Make buried connections, and connections to electrodes, structural steel work, using copper 

welding by Thermit process or permanent mechanical connectors. 
E.     Use mechanical connectors for grounding connections to equipment provided with lugs. 
F.     Use tinned copper conductors for aluminium structures. 
G.     Soldered joints are not permitted. 
H.  Install  bonding  wire  for  flexible  conduit,  connected  at  both  ends  to  grounding  bushing, 

solderless  lug, clamp or cup washer and screw. Neatly cleat bonding wire to exterior of 
flexible conduit. 

.I.      Install flexible ground straps for bus joints, where such bonding is not inherently provided 
with equipment. 

 
3.02      Electrode 

A.  Install  ground  rod  plate  electrodes.  Make  Installation  grounding  connections  to  station 
equipment. 

B.  Make special provision for installing electrodes that will give acceptable resistance to ground 
value, where rock or sand terrain prevails. 

C.     Use minimum 6 mm2 copper conductors for Installation connections to electrodes. 
 

3.03      Equipment Grounding



Ministry of Environment & Energy, Maldives 
MEECO 16060 - 

187187 

 

 
 
 

A.  Install   grounding   connections   to  equipment   including   non-current   carrying   parts   of: 
generators, motors, distribution panels, raceways, pipe work, screen guards, switchboards. 
Any exposed building metal, within or forming part of building, starters, and terminal boxes. 

 
3.04      System and Circuit Grounding 

A.  Install system and circuit grounding connections to neutral of 230V and 380-415V systems 
and low voltage systems. 

 
3.05      Grounding Bus 

A.     Install copper grounding bus, sized as required, mounted on insulated supports. 
B.  Ground items of electrical equipment to ground bus with individual bare stranded copper 

connections. 
 

3.06      Field Quality 
A.     Perform tests in accordance with Section 16010. 
B.  Perform ground continuity and resistance tests using method appropriate to site conditions 

and to approval of Engineer. 
C.     Perform tests before energizing electrical system. 

 
 
 

END OF SECTION
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Section 16071 
 

FITTINGS AND SUPPORTS 
 

PART 1 - GENERAL 
 

1.01      Related Work 
A.         Fastenings and supports: Basic Product Requirements. 

 
PART 2 - PRODUCTS 

 
2.01      Support Channels 

A.          Use channels and supports provided wherever possible 
B.  U shape, size 41 x 41 mm, 2.5 mm thick, surface mounted, suspended, or set in poured 

concrete walls and ceilings. 
 

PART 3 - WORKMANSHIP 
 

3.01      Installation 
A.         Use the support equipment provided with the pumping station wherever possible. 
B.  Support  equipment,  conduit  or  cables  using  clips,  spring  loaded  bolts,  cable  clamps 

designed as accessories to basic channel members. 
C.        Fasten exposed conduit or cables to building construction or support system using straps. 

1)       One-hole steel straps to secure surface conduits and cables 50 mm and smaller. 
2)       Two-hole steel straps for conduits and cables larger than 50 mm. 
3)       Beam clamps to secure conduit to exposed steel work. 

D.         Suspended support systems. 
1)  Support individual cable or conduit runs with 6 mm dia. threaded rods and spring 

clips. 
2)  Support  2  or  more  cables  or  conduits  on  channels  supported  by  6  mm  dia. 

threaded rod hangers where direct fastening to building construction is impractical. 
E.  For surface mounting of two or more conduits use channels at spacing as required by 

conduit diameter. 
F.  Provide metal brackets, frames, hangers, clamps and related types of support structures 

where indicated or as required to support conduit and cable runs. 
G.  Ensure adequate support for raceways and cables dropped vertically to equipment where 

there is no wall support. 
H.        Do not use wire lashing or perforated strap to support or secure raceways or cables. 
I.  Do not use supports or equipment installed for other trades for conduit or cable support 

except with permission of other trade and approval of Engineer. 
J.         Install fastenings and supports as required for each type of equipment cables and 

conduits, and in accordance with manufacturer's installation recommendations. 
 

END OF SECTION
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Section 16122 
 

WIRES AND CABLES (0 - 1000 V) 
 

PART 1 – GENERAL 
 

1.01      Related Work 
A.         Wire and Box Connectors - 0 - 1000 V. 

 
1.02      References 

A.  BS7671: 1992, Requirements for Electrical Installations. IEE Wiring Regulations. Sixteenth 
edition or Latest Edition. 

B.       BS6500:  1994,  Electric  Cables.  Flexible  Cords  Rated  up  to  300/500  V,  for  Use  with 
Appliances and Equipment Intended for Domestic, Office and Similar Environments. 

 
1.03      Product Data 

A.         Submit product data in accordance with the General Conditions of the Contract. 
 

PART 2 - PRODUCTS 
 

2.01      Power Wires 
A.         Conductors: stranded for Class 2 copper to BS6360. 
B.         The minimum size of the conductors feeding: 

1)          Three-phase, pre-packaged, below grade pumping stations: 4 mm2 
2)          Single-phase, pre-packaged, below grade pumping stations: 6 mm2 
3)          Three-phase, above ground, treatment facility, 6mm2: 

C.         Copper conductors: 
1)  Conductors  in conduit:  size as  required,  with  1000  V insulation  of  chemically 

cross-linked  thermosetting  polyethylene  (XLPE)  material  type  GPB  to BS7655 
with type 9 PVC sheath; flame retardant to BS4066 part 1 and of 90°C maximum 
operating temperature. 

2)         Direct buried armoured cables: 
i)       1000 V insulation. 
ii)      Multi-conductor cabling with individual conductors insulated with chemically 

cross-linked thermosetting polyethylene (XLPE). 
iii)     Interlocked aluminium armour. 
.iv)    Polyvinyl Chloride (PVC) jacket between conductors and armour. 
.v)     Outer polyvinyl Chloride (PVC) jacket. 
.vi)    Flame  retardant  to  BS4066  part  1  and  of  90°C  maximum  operating 

temperature. 
3)          Voltage rating 600/1000 volts in accordance with BS7889. 

 
2.02      Control and Instrumentation Cables 

A.         Multipair PE insulated with the following characteristics and ratings: 
1)         In accordance with BS5308 Part 1, Type 1. 
.2)       Conductors:  Solid  (Class  1),  stranded  (Class  2)  or  flexible  (Class  5)  copper 

conductors to BS6360 to fit specific application. 
3)         Insulation: Polyethylene insulation Type 03 to BS6234. 
4)         Pair Identification: See colour coded. 
5)         100 m max pair lay length (min. 10 twists per metre). 
6)         Binder tape: p.e.t.p. tape 50% overlap. 
7)  Outer Sheath: PVC outer sheath Type TM.1 to BS7655. In addition, outer sheath 

displays following characteristics: Min. oxygen indes: 30% Max. HCL Emission @ 
800°C: 15% 

8)         Flame retardant to BS4066/IEC60332 Part 3 Category C (NMV1.5).
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9)         Voltage Rating: 300/500V. 
10)       Temp Rating: 65°C max conductor operating temperature. 

 
PART 3 - WORKMANSHIP 

 
3.01      Installation of Power Cables 

A.  Contractor shall verify all power cable diameters on site. Cable diameters are to comply 
with all local and British codes. Contractor shall take into account the existing overload 
protection used in the Island's power grid, as well as any voltage drops in the conductor 
runs and size the cables appropriately. 

 
3.02 Installation of Control Cables 

A.         Install control cables in conduit. 
B.         Ground control cable shield. 

 
 
 

END OF SECTION
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Section 16131 
 

SPLITTERS, JUNCTION, PULL BOXES AND CABINETS 
 

PART 1 – GENERAL 
 

1.01      Shop Drawings 
A.      Submit shop drawings and product data for and Product Data cabinets in accordance with 

Section 01015. 
 

PART 2 - PRODUCTS 
 

2.01      Junction and Pull Boxes 
A.  Welded steel construction with hinged covers for surface mounting on interior of pumping 

stations and treatment facility 
B.  Welded stainless steel weather-proof construction with hinged covers for surface mounting 

outdoor installations. 
C.       Explosion-proof junction boxes for all areas classified as a hazardous location. 

 
PART 3 - WORKMANSHIP 

 
3.01      Junction and Pull Box Installation 

A.         Install junction and pull boxes in inconspicuous but accessible locations. 
 

3.02      Identification 
A.         Provide equipment identification in accordance with Section 16010. 
B.         Install size 2 identification labels indicating voltage and phase. 

 
 
 
 

END OF SECTION
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Section 16132 
 

OUTLET BOXES, CONDUIT BOXES AND FITTINGS 
 

PART 1 - GENERAL 
 

1.01      Waste Material Disposal 
A.         Collect and remove all plastic, paper packaging and corrugated cardboard from packages, etc., 
from the site after the completion of the project and disposal of in appropriate manner. 

 
PART 2 - PRODUCTS 

 
2.01      Outlet and Conduit Boxes –General 

A.         Size boxes in accordance with BS4662 and BS7671 1992 Standards. 
B.         Gang boxes where wiring devices are grouped. 
C.         Blank cover plates for boxes without wiring devices. 

 
2.02      Fittings - General 

A.         Bushing and connectors with nylon insulated throats. 
B.         Knock-out fillers to prevent entry of debris. 
C.         Conduit outlet bodies for conduit up to 32 mm and pull boxes for larger conduits. 
D.         Double locknuts and insulated bushings on sheet metal boxes. 

 
PART 3 - WORKMANSHIP 

 
3.1        Installation 

A.         Support boxes independently of connecting conduits. 
B.  Fill boxes with paper, sponges or foam or similar approved material to prevent entry of 

debris during construction. Remove upon completion of work. 
C.        For flush installations mount outlets flush with finished wall using plaster rings to permit 

wall finish to come within 6 mm of opening. 
D.  Provide correct size of openings in boxes for conduit, mineral insulated and armoured 

cable connections. Reducing washers are not allowed. 
 
 
 

END OF SECTION
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Section 16133 
 

CONDUITS, CONDUIT FASTENING AND CONDUIT FITTINGS 

PART 1 – GENERAL 

1.01      References 
A.  Conduit and conduit fittings shall comply with the appropriate British Standard referred to 

below: 
1)       Steel conduit and fittings - BS31, BS6053, BS6099 Part 1. 
2)       Liquid tight PVC covered flexible steel conduit - BS731 Part 1, BS6053, BS6099 

Part 1. 
3)       Steel conduit fittings with metric threads - BS4568, BS6053, BS6099 Part 1. 
4)  High impact (PVC) non-metallic (rigid and flexible) conduits and fittings - BS4607, 

BS6053, BS6099 Part 2, Section 2.2. 
 
 

PART 2 - PRODUCTS 
 

2.01      Conduits 
A.         Rigid aluminium threaded conduit. 
B.  Rigid Polyvinyl Chloride (PVC) conduit for underground services and conduits in cast-in- 

place concrete. 
C.         Flexible metal conduit: liquid-tight flexible metal. 

 
2.02      Conduit Fastenings 

A.  One  hole  malleable  galvanized  iron  steel  straps  to  secure  surface  conduits  50  mm 
diameter and smaller. Two hole steel straps for conduits larger than 50 mm diameter. 

B.         Beam clamps to secure conduits to exposed steel work. 
C.        Channel type supports for two or more conduits at 1.40 m oc. 
D.        Threaded rods, 6 mm dia., to support suspended channels. 

 
2.03      Conduit Fittings 

A.         Fittings: manufactured for use with conduit specified. Coating: same as conduit. 
B.         Factory "ells" where 90° bends are required for 25 mm diameter and larger conduits. 
C.        Watertight connectors for liquid tight flexible conduit. 

 
2.04      Expansion fitting for Rigid Conduit 

A.  Weather-proof  expansion fittings with internal bonding assembly suitable for 100 to 200 
mm Conduit linear expansion. 

B.       Weather-proof expansion fittings for linear expansion at entry to panel. 
 

2.05      Fish Cord 
A.       Polypropylene. 

 
 

PART 3 – WORKMANSHIP 
 

3.01      Installation 
A.  Install conduits to conserve headroom in exposed locations and cause minimum 

interference in spaces through which they pass. 
B.         Use rigid aluminium threaded conduit where required by local codes. 
C.        Use rigid PVC conduit underground and in poured concrete slabs. 
D.  Use liquid tight flexible metal conduit for connection to motors or vibrating equipment in 

damp, wet or corrosive locations.
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E.         Minimum conduit size for lighting and power circuits: 20 mm diameter. 
F.  Bend metallic conduit cold. Replace conduit if kinked or flattened more than 1/10th of its 

original diameter. 
G.        Mechanically bend steel conduit over 20 mm dia. 
H.        Field threads on rigid conduit must be of sufficient length to draw conduits up tight. 
I.          Install fish cord in empty conduits. 
J.         Remove and replace blocked conduit sections. Do not use liquids to clean out conduits. 
K.         Dry conduits out before installing wire. 

 
3.02      Surface Conduits 

A.          Run parallel or perpendicular to building lines. 
B.          Run conduits in flanged portion of structural steel. 
C.          Group conduits wherever possible on suspended or surface channels. 
D.          Do not pass conduits through structural members except as indicated. 
E.          Do  not  locate  conduits  less  than  63  mm  parallel  to  steam  or  hot  water  lines  with 

minimum of 25 mm at crossovers. 
 

3.03      Concealed Conduits 
A.         Run parallel or perpendicular to structure lines. 

 
3.04      Conduits Underground 

A.         Slope conduits to provide drainage. 
 

3.05      Conduits in Cast-in-place. Concrete 
A.         Run conduits 25 mm and larger below slab and encased in 75 mm concrete envelope. 

Provide 50 mm of sand over concrete envelope below floor slab. 
B.         Locate to suit reinforcing steel. Install in centre one third of slab. 
C.        Protect conduits from damage where they stub out of concrete. 
D.        Install sleeves where conduits pass through slab or wall. 
E.         Where  conduits  pass  through  waterproof  membrane  provide  oversized  sleeve  before 

membrane is installed. Use cold mastic between sleeve and conduit. 
F.  Do not place conduits in slabs in which slab thickness is less than 4 times conduit 

diameter. 
G.        Encase conduits completely in concrete with minimum 25 mm concrete cover. 
H.        Organize conduits in slab to minimize cross-overs. 

 
 

END OF SECTION



Ministry of Environment & Energy, Maldives 
MEECO 16141 - 

195195 

 

 
 
 

Section 16141 
 

WIRING DEVICES 
 

PART 1 - GENERAL 
 

1.01      Shop Drawings and Product Data 
A.         Submit shop drawings and product data in accordance with Section 01015. 

 
1.02      References IEC 60669. 

 
PART 2 - PRODUCTS 

 
2.01       Switches 

A.        20 A, 230 V, specification grade single pole, two way, or three-way switches as indicated. 
B.         Manually-operate general purpose ac switches with following features: 

1)          Terminal holes approved for 6 mm2 wire. 
2)          Silver alloy contacts. 
3)          Urea or melamine molding for parts subject to carbon tracking. 
4)          Suitable for back and side wiring. 
5)          Ivory nylon, heavy duty toggle. 
6)          Integral ground terminal. 

C.  Toggle operated fully rated for tungsten filament and fluorescent lamps, and up to 80% of 
rated capacity of motor loads. 

D.        Switches of one manufacturer throughout project. 
 

2.02      Receptacles. 
A.         Duplex socket, type G, 230 V, 15 A, U ground, with following features: 

1)          Ivory urea molded housing. 
2)          Suitable for 6 mm2 for back and side wiring. 
3)          Break-off links for use as split receptacles. 
4)          Eight back wired entrances, four side wiring screws. 
5)           Residual current device protected. 
6)          Triple wipe contacts and riveted grounding contacts. 
7)          Ivory nylon face. 

B.         Other receptacles with ampacity and voltage as indicated. 
C.         Receptacles of one manufacturer throughout project. 

 
2.03      Cover Plates. 

A.          Cover plates for wiring devices. 
B.          Cover plates from one manufacturer throughout project. 
C.  Sheet steel utility box cover for wiring devices installed in surface-mounted utility 

boxes. 
D.          Ivory, nylon coverplates for all floor areas, for wiring devices mounted in flush-mounted 

outlet box. 
E.  Sheet metal cover plates for wiring devices mounted in surface-mounted FS or FD type 

conduit boxes. 
F.           Single and multigang plates to match devices. 

 
PART 3 – WORKMANSHIP 

 
3.01 Installation 

A.         Switches: 
1)         Install devices as indicated. 
2)         Ensure equipment is secure, plumb and true. 
3)         Make all connections including grounding and bonding.
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4)         Install single throw switches with handle in "UP" position when switch closed. 
5)  Install switches in gang type outlet box when more than one switch is required in 

one location. 
6)         Mount toggle switches at height specified in Section 16010 – Electrical General 

Requirements or as indicated. 
B.         Receptacles: 

1)         Install devices as indicated. 
2)         Ensure equipment is secure, plumb and true. 
3)         Make all connections including grounding and bonding. 
4)  Install  receptacles  in gang  type  outlet  box  when  more than  one receptacle  is 

required in one location. 
5)  Where  split  receptacle  has  one  portion  switched,  mount  vertically  and  switch 

upper portion. 
6)  Mount receptacles with "U" ground up for vertically mounted and neutral slot at 

top for horizontally mounted receptacle. 
7)         Install surface mounted receptacles in unfinished areas. 

C.         Cover plates: 
1)  Protect cover plate finish with paper or plastic film until painting and other work is 

finished. 
2)         Install suitable common cover plates where wiring devices are grouped. 
3)         Do not use cover plates meant for flush outlet boxes on surface-mounted boxes. 

 
 

END OF SECTION
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Section 16151 
 

WIRE AND BOX COLLECTION 0 - 1000V 
 
PART 1 - GENERAL 

 
Not applicable. 

 
PART 2 - PRODUCTS 

 
2.01      Materials. 

A.  Pressure type wire connectors: with current carrying parts of copper sized to fit copper 
conductors as required. 

B.         Fixture type splicing connectors: with current carrying parts of copper sized to fit 
copper conductors 6 mm2 or less. 

 
PART 3 - WORKMANSHIP 

 
3.01 Installation 

A.         Remove insulation carefully from ends of conductors and: 
1)  Install mechanical pressure type connectors and tighten screws with appropriate 

compression tool recommended by manufacturer. 
2)       Install fixture type connectors and tighten. Replace insulating cap. 

 
 

END OF SECTION
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Section 16238 
 

POWER GENERATION DIESEL SYSTEMS 
 
PART 1 - GENERAL 

 
1.01      Related Work 

A.         Electrical General Requirements: Section 16010: 
 
1.02      References. 

A.         This specification includes applicable considerations of: 
1) American Society of Mechanical Engineers (ASME)  
2) Association of British Generating Set Manufacturers (ABGSM) 
3) British Standards Institution (BS) 
4) EEC 89/392 Safety and Health 
5) Electrical Generating Systems Association (EGSA) 
6) Deutsches Institut fue r Normung (DIN) 
7) Institute of Electrical and Electronics Engineers (IEEE) 
8) International Electrotechnical Commission (IEC) 
9) Ingress Protection (IP) 
10) International Standards Organization (ISO) 9000 
11) National Electric Manufacturers Association (NEMA) 
12) National Fire Protection Association (NFPA) 
13) Occupational Safety and Health Act (OSHA) 
14) Diesel Engine Manufacturers' Association (DEMA). 
15) ISO  3046/1-1981,  Specification  for  Reciprocating  Internal  Combustion Engines: 
 Performance.  

 
1.03      Description of System 

 
A.  The work to be done under this Section consists of furnishing all materials, labor, tools, 

and  equipment  and  performing  all  operations  necessary  to  provide  a  generator  set, 
complete with weather protective, super sound attenuated enclosure for each pumping 
station.   Generator   sets  for  single-phase,   230V,   and  three-phase,   280-425V,   pre- 
packaged, System below grade pumping stations shall be complete with trailer and cable 
to connect to 4-pin socket on control panel. Generator sets for three-phase,  380-415V 
above  ground  treatment  facility  shall  be stationary  and  permanently  connected  to the 
control panel it feeds. The work includes: manufacture, testing, guarantee, delivery and 
supervision of commissioning for packaged diesel generator sets complete with all 
accessories  as  specified  herein.  The  sets  shall  be  of  proven  standard  design  with a 
record of satisfactory performance; prototypes will not be accepted. Where any provision 
of this specification causes a deviation from the Manufacturer's normal practice such as to 
materially impair performance, price or delivery of the equipment, the Manufacturer shall 
call attention to this in his quotation and shall offer his normal standard equipment as an 
alternative. 

 
B.         Each generating system to consist of: 

1)          Diesel engine. 
2)          Alternator. 
3)          Alternator control panel. 
4)          Battery charger and battery. 
5)          Fuel supply system. 
6)          Exhaust system. 
7)          Steel mounting base. 
8)          Enclosure.
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C.  Systems  to  be  designed  to  operate  as  emergency  standby,  unattended  in  remote 
location. 

 
1.04      Shop Drawings. 

A.         Submit shop drawings in accordance with Section 01015. 
B.         Include for each system: 

1)          Engine: make and model, with performance curves. 
2)          Alternator: make and model. 
3)          Voltage regulator: make, model and type. 
4)          Battery: make, type and capacity. 
5)          Battery charger: Make type and model. 
6)          Alternator control panel: make and type of meters and controls. 
7)          Governor type and model. 
8)          Cooling air requirements in m3/s. 
9)          British standard or DIN rating of engine. 
10)  Flow diagrams for: 

i) Diesel fuel. 
ii)          Cooling air. 

11)       Dimensioned drawing showing complete generating set mounted on steel base, 
including vibration isolators; exhaust system, drip trays, and total weight. 

12)       Continuous full load output of set at 0.8 PF lagging. 
13)       Description of set operation including: 

i)          Manual starting and transfer to load and back to normal power, including 
time in seconds from start of cranking until unit reaches rated voltage and 
frequency. 

ii)         Manual starting. 
iii)        Automatic shut down and alarm on: 

a)            Overcranking. 
b)            Overspeed. 
c)            High engine temp. 
d)            Low lube oil pressure. 
e)            Short circuit. 
f)             Alternator overvoltage. 
g)            Lube oil high temperature. 
h)            Over temperature on alternator. 
i)Low coolant flow. 

iv)         Manual remote emergency stop. 
14)        Enclosure type. 

 
1.05      Operation and Maintenance Data 

A.         Provide operation and maintenance data for diesel generators in accordance with Section 
01015. 

B.  Include Operation and Maintenance  Manual instructions  for the particular unit supplied 
and not general descriptions of units manufactured by supplier and: 
1)       Operation  and  maintenance  instructions  for  engine,  alternator,  control  panel, 

battery charger, battery, fuel system, exhaust system and accessories, to permit 
effective operation, maintenance and repair of each unit. 

2)       Technical data: 
i)       Illustrated parts lists with parts catalogue numbers. 
ii)      Schematic diagram of electrical controls. 
iii)     Flow diagrams for: 
a)      Fuel system. 
b)      Lubricating oil. 
c)      Cooling system. 
d)      Certified copy of factory test results.
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e)      Maintenance and overhaul instructions and schedules. 
f)       Precise  details  for adjustment  and setting of time delay relays or sensing 

controls which require on site adjustment. 
 

1.06      Maintenance Materials 
A.         Include for each unit: 

1)          2 fuel filter replacement elements. 
2)          2 lube oil filter replacement elements. 
3)          2 air cleaner filter elements. 
4)          2 sets of fuses for control panel. 
5)          Special tools for unit servicing. 
6)          Enclosure c/w hinged cover to house maintenance materials. 

 
 

1.07      Warranty 
A.  Diesel engine generator sets shall be warranty covered for 60 months or 1500 operating 

hours, whichever occurs first from the date of the Certificate of Taking Over. 
 

PART 2 – PRODUCTS 
 

2.01      Diesel Engines 
A.         Diesel engines: to ISO 3046/1. 

1)  Engines:  standard  product  of  current  manufacture,  from  company  regularly 
engaged in production of such equipment. 

B.         Engine details: 
1)         For three-phase, 380-415V powered, portable generator for Lifting Stations: 

i)         Turbo charged synchronous speed 1500 rpm, 380-415V, three-phase. 
ii)         33 kVA at 0.8 power factor rated continuous power at rated speed, after 

adjustments  for  system  losses  in  auxiliary  equipment  necessary  for 
engine operation, or size the loads as actual requirement 

iii)        Rated continuous output generator kW x generator efficiency at full load. 
a)           Under the following site conditions: 

a1)        Altitude: 15 m 
a2)        Ambient temperature: 50°C 
a3)         Relative humidity: 98% 

 
2)         For three-phase, 380-415V powered, for the Sewerage Treatment Plant: 

i)         Turbo charged synchronous speed 1500 rpm, 380-415V and three-phase. 
ii)          55kVA at 0.8 power factor rated continuous power at rated speed, after 

adjustments  for  system  losses  in  auxiliary  equipment  necessary  for 
engine operation, or size the loads as actual requirement 

iii)         Rated continuous output generator kW x generator efficiency at full load. 
a)              Under the following site conditions: 

a1)        Altitude: 15 m 
a2)        Ambient temperature: 50°C 
a3)        Relative humidity: 98% 

 
3)         For three-phase, 380-415V powered, above ground RO plant facility: 

i)       Turbo  charged  synchronous  speed  1500  rpm,  380-415V  and  three- 
phase. 

ii)  150 kVA at 0.8 power factor rated continuous power at rated speed, after 
adjustments  for  system  losses  in  auxiliary  equipment  necessary  for 
engine operation, or size the loads as actual requirement 

iii)     Rated continuous output generator kW x generator efficiency at full load. 
a)  Under the following site conditions: 

a1)        Altitude: 15 m
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a2)        Ambient temperature: 50°C 
a3)        Relative humidity: 98% 

4)          Cooling Systems: 
i)      Liquid cooled: heavy duty industrial  radiator with flanged duct connection 

mounted on generating set base with engine driven pusher type fan to direct 
air through radiator from engine side with ethylene glycol antifreeze  non- 
sludging above minus 46C. 

ii)     To  maintain  manufacturer's  recommended  engine  temperature  range  at 
10% continuous overload in ambient temperature of 40C. 

iii)    Block heater: thermostatically controlled lube oil or liquid coolant heater 120 
VAC single phase, powered from local distribution panel. 

5)          Fuel: diesel. 
6)  Fuel systems: solid injection, mechanical fuel transfer pump, fuel filters and air 

cleaner, fuel rack solenoid energized when engine running. 
7)          Governors: 

i)           Mechanical hydraulic with: 
a)          Steady state speed band of plus or minus 0.5%. 
b)          Speed regulation no load to full load 5% maximum. 
c)          Electronic   type,   electric   actuator,   speed   droop   externally 

adjustable  from isochronous  to 5%, temperature  compensated 
with steady state speed maintenance capability of plus or minus 
0.25%. 

8)          Lubrication systems: 
i)         Pressure lubricated by engine driven pump. 
ii)         Lube oil filter: replaceable, full flow type, removable without disconnecting 

piping. 
iii)        Lube oil cooler. 
iv)        Engine sump drain valve with drip pan. 
v)        Oil level dip-stick. 

9)          Starting systems: 
i)         Positive shift, gear engaging starter 12 V dc. 
ii)         Cranking  limiter  to  provide  3  cranking  periods  of  10  s  duration,  each 

separated by 5 s rest. 
iii)        12 V storage battery with sufficient capacity to crank engine for 1 min at 

0C without using more than 25% of ampere hour capacity. 
iv)  Battery  charger:  constant  voltage,  solid  state,  two  stage  from  trickle 

charge at standby to boost charge after use. Regulation:  plus or minus 
1%  output  for  plus  or  minus  10%  input  variation.  Equipped  with  dc 
voltmeter, dc ammeter and on-off switch. 

10)      Vibration isolated engine instrument panels with: 
i)           Lube oil pressure gauge. 
ii)          Running time meter: non-tamper type. 
iii)         Coolant Level switch shutdown in case of hose breakage. 
iv)         Summary output alarm for customer alarm 
v)        3 Form C contacts for remote control of louvres and engine run status 

which change state on engine start. 
11)  Guards to protect personnel from hot and moving parts. Locate guards so that 

normal daily maintenance inspections can be undertaken without their removal. 
12)       Drip tray. 

 
2.02      Alternators 

A.         Alternators: to NEMA MG 1-1993. 
B.         Rating: 

1)          Single-phase, 230V powered pumping stations: 
i)           Single-phase, 230V, no less than 20 kW at 50 Hz and 0.8 PF.
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2)         Three-phase, 380-415V powered, RO plant and treatment facility: 
i)            no less than 30 kW at 50 Hz and 0.8 PF. 

C.         Output at 40C ambient: 
1)          100% full load continuously. 
2)          110% full load for 1 h. 
3)          150% full load for 1 min. 
4)          Revolving field, brushless, single bearing. 
5)          Drip proof. 
6)          Amortisseur windings. 
7)          Synchronous type. 
8)          Exciter: permanent magnet. 
9)          EEMAC class F insulation on windings. 
10)  Voltage regulators: thyristor controlled   rectifiers with phase controlled sensing 

circuit: 
i)         Stability: 1% maximum voltage variation at any constant load from no load 

to full load. 
ii)         Regulation: 5% maximum voltage deviation between no-load steady state 

and full-load steady state. 
iii)        Transient: 15% maximum voltage dip on one-step application of 0.8 PF 

full load. 
iv)  Transient: 25% maximum voltage rise on one-step removal of 0.8 PF full 

load. 
v)        Transient:  1.55  maximum  voltage  recovery  time  with  application  or 

removal of 0.8 PF full load. 
11)  Alternators: capable of sustaining 300% rated current for period not less than 10 

s permitting selective tripping of down line protective devices when short circuit 
occurs. 

2.03      Control Panels. 
A.         Totally enclosed, mounting base isolated from diesel generator. 
B.         Instruments for each unit: 

1)       Analogue indicating type 2% accuracy, rectangular face, flush panel mounting: 
i) Voltmeter: ac, scale 0 to 750 V. 
ii)Ammeter: ac of suitable scale 
iii)Frequency meter: scale 45 to 55 Hz. 
iv)kW.h meter. 

2)  Voltmeter  selector  switch,  rotary,  panel  mounting,  four  positions,  labelled  "Off- 
Phase A-Phase B-Phase C". 

3)  Ammeter selector switch, rotary, maintained contacts, panel mounting, designed to 
prevent opening of current circuits, four position labelled "OFF- Phase A-Phase B- 
Phase C". 

4)       Instrument Transformers 
i)              Potential-dry type for indoor use: 

a)          Ratio: 400 to 230. 
b)          Rating: 400 V, 50 Hz, BIL 30kV. 

ii)Current-dry type for indoor use: 
a)          Ratio: 100 to 5. 
b)          Rating: 400 V, 50 Hz, BIL 30 kV. 
c)          Positive  action  automatic  short-circuiting  device  in  secondary 

terminals. 
5)          Controls: 

i)         Engine start button. 
ii)         Selector switch: Off-Auto-Manual. 
iii)  Engine emergency stop button and provision for remote emergency stop 

button. 
iv)        Provision for transfer switch initiation of Emergency start.
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v)        Alternator  output breakers:  circuit breakers  with bolt-on, moulded case, 
temperature  compensated  for 40C ambient,  dual thermal-magnetic  trip. 
One 3 pole: 
a)           200A. Minimum breaker sizes to supply building service loads. 

Breakers shall be mounted on control panels with the line side of 
each breaker fed directly from the alternator. 

2.04       Steel Mounting. 
A.  Complete generating set mounted on structural Base steel base of sufficient strength 

and rigidity to protect assembly from stress or strain during transportation,  installation 
and under operating conditions on suitable level surface. 

B.         Assembly fitted with vibration isolators and control console resiliently mounted. 
1)         Spring type isolators with adjustable side snubbers and adjustable for levelling. 

C.         Sound insulation pads for installation between isolators and concrete base. 
 

2.05      Trailer 
A.         Each three-phase, 380-415V generator shall come complete with a trailor suitable for transporting 
the generator to a pumping station and supporting the generator during operation. 

 
2.06      Enclosures. 

A.         B Series weather protective enclosure including the following: 
1)          Internal silencer system. 
2)          8-hour single-walled fuel tank. 
3)          Single point lift. 
4)          Panel viewing window. 

B.         Super sound attenuation. 
 

2.07      Exhaust Systems 
A.  Heavy duty critical type horizontally mounted exhaust silencer with condensate drain, plug 

and flanged couplings. 
B.  Heavy duty stainless steel exhausts piping, with flanged connections, size and material as 

per manufacturer's specifications. 
C.        Fittings and accessories as required. 
D.  Expansion  joints: stainless steel, corrugated,  of suitable length, to absorb both vertical 

and horizontal expansion. 
E.         Through wall stainless steel thimbal of suitable length to pass through wall and to absorb 

both vertical and horizontal expansion. 
F.  Insulate all exhaust components with high temperature (calcium silicate) insulation to 50 

mm thickness. 
G.        Support exhaust system from roof structure using vibration isolating pipe hangers. 

 
2.08      Finishes 

A.         Alternator control cubicle: paint inside, exterior to match engine and alternator. 
B.         Other ducts and racks grey. 
C.         Supply 0.25 L of grey touch-up enamel. 

 
2.09      Equipment. 

A.  Control panels: To be complete with Generator Identification voltage, kW and kVA rating 
and breaker sizing. 

 
2.10 Fabrication. 

A.         Shop assemble generating units including: 
1)          Base. 
2)          Engine and radiator. 
3)          Alternator. 
4)          Control panel. 
5)          Battery and charger.



Ministry of Environment & Energy, Maldives 
MEECO 16238 - 

204204 

 

 
 
 
 

2.11      Acceptable Manufacturers. 
A.         Caterpillar, Kohler, Isuzu. 

 
 

PART 3 - WORKMANSHIP 
 

3.01       Field Quality Control 
A.       Perform tests. 
B.  Notify Engineer/Employer's  representative  fourteen (14) working days in advance of test 

date. 
C.       Certified manufacturer's representative demonstration: 

1)       Unit  start,  transfer  to  load,  retransfer  to  normal  power,  unit  shut  down,  on 
"Automatic" control. 

2)       Unit start and shut down on "Manual" control 
3)       Unit start and transfer on "Test" control. 
4)       Unit start on "Engine start" control. 
5)      Operation of automatic alarms and shut down devices. 

D.  Run unit on 100% load for minimum period of 12 h to show load carrying ability, stability of 
voltage and frequency, and satisfactory performance of dampers in ventilating system to 
provide adequate engine cooling. . 

E.        At end of test run, check battery voltage  to demonstrate  battery charger  has returned 
battery to fully charged state. . 

F.       Provide fuel required for testing and top up tank upon completion of project. 
 
 
 

END OF SECTION
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Section 16412 
 

MOULDED CASE CIRCUIT BREAKERS 
 

PART 1 - GENERAL 
 

1.01      Product Data. 
A.         Submit product data in accordance with the General Conditions of the Contract. 
B.  Include time-current characteristic curves for breakers with ampacity of 200 A and over or 

with interrupting capacity of 22,000 A symmetrical (rms) and over at system voltage. 
 

PART 2 - PRODUCTS 
 

2.01      Breakers 
A.  Bolt-on moulded case circuit breaker: quick- General make, quick-break type, for manual 

and automatic operation with temperature compensation for 50°C ambient. 
B.         Common-trip breakers: with single handle for multi-pole applications. 
C.  Magnetic instantaneous  trip elements in circuit breakers to operate only when value of 

current reaches setting. Trip settings on breakers with adjustable trips to range from 3-8 
times current rating. 

D.        Circuit breakers with interchangeable trips as indicated. 
 

2.02      Thermal Magnetic Breakers Design A 
A.  Moulded case circuit breaker to operate automatically by means of thermal and magnetic 

tripping  devices  to provide inverse time current tripping and instantaneous  tripping for 
short circuit protection. 

 
2.03      Solid State. 

A.  Moulded case circuit breaker to operate by Trip Breakers means of a solid-state trip unit 
with  associated  current  monitors  and  self-powered  shunt  trip  to  provide  inverse  time 
current   trip   under   overload   condition,   and   long   time,   Trip   Breakers   short   time, 
instantaneous tripping for phase ground fault short circuit protection when required. 

 
2.04      Optional Features 

A.         Include where indicated: 
1)          shunt trip. 
2)          auxiliary switch. 
3)          motor-operated mechanism c/w time delay unit. 
4)          under-voltage release. 
5)          on-off locking device. 
6)          handle mechanism. 

 
 

PART 3 - WORKMANSHIP 
 

3.01      Installation. 
A.  The installation of moulded case circuit breakers will be specified under other applicable 

sections. 
 
 

END OF SECTION
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Section 16491 
 

FUSES - LOW VOLTAGE 
 

PART 1 - GENERAL 
 

1.01      Shop Drawings and product data 
A.         Submit shop drawings in and Product Data accordance with Section 01015. 
B.         Submit fuse performance  data characteristics  for each fuse type and size above 30 A. 

Performance  data  to  include:  average  melting  time-current  characteristics,  (for  fuse 
coordination), and peak let-through current. 

 
1.02      Maintenance Material 

A.         Three spare fuses of each type and sizes installed up to and including 100 A. 
 

1.03       Delivery and Storage 
A.         Ship fuses in original containers. 
B.         Store fuses in original containers in moisture free location. 

 
1.04      References 

A.         EC 60269, Low Voltage Fuses. 
 

PART 2 - PRODUCTS 
 

2.01      Fuses General 
A.         Fuses: product of one manufacturer. 

 
2.02      Fuse Types. 

A.         HRCI-J fuses (formerly Class J). 
1)  Type  J1,  time  delay,  capable  of  carrying  500%  of  its  rated  current  for  10  s 

minimum. 
2)          .2 Type J2, fast acting. 

B.         HRCII-C fuses (formerly Class C). 
 

PART 3 - WORKMANSHIP 
3.01      Installation 

A.  Fuses are to be installed in existing Island power grid's above-ground junction boxes as 
required. 

B.  Fuse type shall match existing fuses in Island's power grid. Contractor to determine type 
on site. If the Contractor is unable to determine the fuse type on site, fuses described in 
Section 2.02 are to be used. 

C.         Contractor is to determine exact fuse sizes on site. Fuse size shall be based on: 
1)          Load on control panel. 
2)          Distance from power source to control panel and associated voltage drops. 
3)          Existing protection in the power grid and short circuit fault considerations. 

D.         Contractor shall receive Engineer's written approval before installing fuses. 
 
 

END OF SECTION
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SECTION 16496D 
 

BYPASS/ISOLATION AUTOMATIC TRANSFER SWITCHES – LOW VOLTAGE 
 
 
 

PART 1      GENERAL 
 

1.01      Scope 
 

A.   Furnish and install the bypass/isolation automatic transfer switches having the ratings, 
features/accessories and enclosures as specified herein and as shown on the contract 
drawings. 

 
1.02      Related Sections 

 
1.03      References 

 
A.   The automatic transfer switches and all components shall be designed, manufactured and 

tested in accordance with the latest applicable standards of UL and NEMA as follows: 
1.  UL 1008 – Transfer Switches 

 

2.  UL 991 - Tests for Safety-Related Controls Employing Solid-State Devices 
 

3.  NFPA 70 – National Electrical Code 
 

4.  NFPA 99 – Essential Electrical Systems of Health Care Facilities 
 

5.  NFPA 110 – Emergency and Standby Power Systems 
 

6.  NEMA ICS 10 – AC Transfer Switch Equipment 
 

7.  IEEE 446 – Recommended Practice for Emergency and Standby Power Systems 
 

1.04      Submittals – for Review/approval 
 

A.   The following information shall be submitted to the Engineer: 
 

1.  Front view and plan view of the assembly 
 

2.  Schematic diagram 
 

3.  Conduit space locations within the assembly 
 

4.  Assembly ratings including: 
(a)  Withstand and Closing rating 
(b)  Voltage 
(c)  Continuous current rating 
(d)  Short-Time rating if applicable 
(e)  Short-circuit rating if ordered with integral protection 

 

5.  Cable terminal sizes 
 

6.  Product Data Sheets 
 

B.   Where applicable, the following additional information shall be submitted to the Engineer: 
 

1.  Busway connection 
 

2.  Connection details between close-coupled assemblies 
 

3.  Composite front view and plan view of close-coupled assemblies
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1.05      Submittals – for Construction 
 

A.   The following information shall be submitted for record purposes: 
 

1.  Final as-built drawings and information for items listed in section 1.04 
 

2.  Wiring diagrams 
 

3.  Certified production test reports 
 

4.  Installation information 
 

5.  Seismic certification as specified 
 

B.   The final (as-built) drawings shall include the same drawings as the construction drawings 
and shall incorporate all changes made during the manufacturing process. 

 
1.06      Qualifications 

 
A.   The manufacturer of the assembly shall be the manufacturer of the major components within 

the assembly. 
 

B.   For the equipment specified herein, the manufacturer shall be ISO 9001 or 9002 certified. 
 

C.   The manufacturer of this equipment shall have produced similar electrical equipment for a 
minimum period of five (5) years. 

 

D.   Provide Seismic tested equipment. 
 

1.07      Regulatory Requirements 
 

A.   Provide a certificate of compliance with UL 1008 for the transfer switches furnished under this 
section. 

 
1.08      Delivery, Storage and Handling 

 
A.   Equipment shall be handled and stored in accordance with manufacturer’s instructions. 

One (1) copy of these instructions shall be included with the equipment at time of shipment. 
 

1.09      operation and Maintenance Manuals 
 

A.   Equipment operation and maintenance manuals shall be provided with each assembly 
shipped, and shall include instruction leaflets and instruction bulletins for the complete 
assembly and each major component. 

 
 

PART 2    PRODUCTS 
 

2.01      Ratings 
 

A.   The transfer switch shall be 100% equipment rated for continuous duty. 
 

2.02      Construction 
 

A.   The switching panel shall consist of completely enclosed contact assemblies and a separate 
control or transformer panel. Control power for all transfer operations shall be derived from 
the line side of the source to which the load is being transferred.
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B.   The transfer switch shall be mechanically interlocked to prevent cross connection of sources 
when operated either automatically, or manually. 

 
C.   Positive mechanical key interlocks shall be provided for bypass and isolation switches to 

prevent cross connection of services. 
 

D.   Transfer switches shall be capable of being operated manually under full rated load 
conditions. Manual operation shall be accomplished by a permanently attached manual 
operator, or by integrally mounted pushbuttons. Removable manual operating handles, and 
handles that may move in the event of an electrical operation during the manual operation, 
are not acceptable. Manual operators requiring source or load disconnection prior to manual 
operation are not acceptable. 

 

E.   Transfer switches shall be four pole design, the neutral shall be fully rated with equal 
withstand, closing and interrupting ratings to the power poles. Switched neutral poles which 
are add-on or overlap, or that are not capable of breaking full rated load current are not 
acceptable. 

 
F.   The transfer switch shall have a multi-tap voltage selection plug for ease of voltage 

adjustment in the field. 
 

G.  The automatic transfer switch and the bypass isolation switch sections shall be 
interconnected with copper bus or cable. 

 

H.   Service entrance transfer switches shall be provided with over load, short circuit and earth 
fault protection. A key-operated selector switch shall be provided to disconnect the power 
supplies. Indicators shall be provided to show the availability of each source as well as 
breakers in a disconnected position. 

 
2.03      MICROPROCESSOR LOGIC 

 
A.   The transfer switch shall be microprocessor-based controller. The controller shall be 

hardened against potential problems from transients and surges. Operation of the transfer 
switch and monitoring of both sources shall be managed by the controller. 
Dual Source, No Tie, Open Transition Automatic Transfer Control System 

 

1.  Where indicated on the drawings, provide an automatic transfer control system for control 
of two circuit breakers. The logic of the transfer control system functions shall be 
provided via a microprocessor. The set points shall be field adjustable without the use of 
special tools 

 

2.  A digital readout shall display each option as it is functioning. The readout shall display 
actual line-to-line voltage, line frequency and timers. When timers are functioning, the 
microprocessor shall display the timer counting down. All set points shall be capable of 
being re-programmed from the front of the logic panel when the transfer control system is 
in the program mode. A test pushbutton shall be included as part of the microprocessor. 
The microprocessor shall be compatible with a twisted pair communication over a 
network to a computer for control or printer. 

 

3.  The transfer control system includes the following features: 
a.   Time delay normal to alternate, adjustable. 
b.   Time delay alternate to normal, adjustable. 
c.   Delayed transition time delay, adjustable from 0 to 120 seconds, to allow 

disconnection of the load during transfer in either direction to prevent excessive 
inrush currents due to out-of-phase switching of large inductive loads.
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d.   LEDs to indicate normal and alternate position. 
e.   LEDs marked “Source 1” and “Source 2” to indicate that respective source voltages 

are available. 
f.    LEDs to indicate which source is preferred. 
g.   LED to indicate the load energized. 
h.   Historical transfer information via the front panel. 
i.  Two-position selector switch permitting two modes of transfer control system 

operation: AUTO-MANUAL. 
4.  When the alternate source is an engine generator, the following features shall also be 

provided: 
a.   Adjustable time delay engine start. 
b.   Adjustable time delay engine cool down. 
c.   Engine start contact. 
d.   Frequency/voltage relay for alternate source, frequency adjustable from 45 to 60 Hz 

and voltage fixed at 90% pickup, 70% dropout. 
e.   Plant exerciser. 

 

5.  Sequence of Operation – Automatic Mode 
a.   The transfer control system shall automatically transfer its load circuit to an 

emergency or alternate power supply upon failure of its normal or preferred source. 
b.   Upon loss of phase-to-phase voltage of the normal source to 80% of nominal, and 

after a time delay, adjustable from 0.5 to 15 seconds, to override momentary dips 
and/or outages, a 10-ampere, 30 volts dc contact shall close to initiate starting of the 
emergency or standby source power plant. Transfer to the alternate source shall take 
place immediately upon attainment of 90% of rated voltage and frequency of that 
source. For systems not involving engine generator sets as the alternate source, 
transfer shall occur after an adjustable time delay of 1 to 60 seconds to override 
momentary dips and outages. 

c.   When the normal source has been restored to 90% of rated voltage, and after a time 
delay, adjustable from 0.5 to 32 minutes (to ensure the integrity of the normal power 
source), the load shall be retransferred to the normal source. 

d.   A time delay, adjustable from 0.5 to 32 minutes, shall delay shutdown of the 
emergency or standby power source after retransfer to allow the generator to run 
unloaded for cool down, after which the generator shall be automatically shut down. 

e.   If the emergency or standby power should fail while carrying the load, transfer to the 
normal power supply shall be made instantaneously upon restoration of the normal 
source to satisfactory conditions. 

6.  Sequence of Operation – Manual Mode 
a.   While in manual mode, breakers shall be capable of being opened and closed using 

control switches. Electrical interlocking shall be provided to prevent the closing of 
both mains and the tie simultaneously. 

7.  Provide a control power transformer for each source with control power transfer scheme 
 

8.  Provide electrically operated main circuit breakers 
 

9.  Provide a microprocessor-based automatic transfer controller
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2.04      Drawout design 
 

A.   The bypass/isolation transfer switches shall be provided with a draw-out mechanism to allow 
easy access for preventive maintenance, testing or inspection. The draw-out mechanism 
shall provide visual indicators as to the position of the switch/breaker during the draw-out 
operation. 

 
2.05      Wiring/terminations 

 
A.   Terminal blocks shall conform to NEMA ICS 4. Terminal facilities shall be arranged for 

entrance of external conductors from the top or bottom of the enclosure. The main transfer 
switch terminals shall be suitable for the termination of conductors shown on the plans. 

 
2.06      Enclosure 

 

A.   Each transfer switch shall be provided in a �[NEMA 1] [NEMA 12] [NEMA 3R] enclosure 
suitable for use in environments indicated in the drawings. 

 
2.07      Finish 

 
A.   NEMA 1, 12 or 3R enclosures shall be painted with the manufacturer’s standard light gray 

ANSI 61.paint. 
 
 
 

PART 3    EXECUTION 
 

3.01      Examination 
 

3.02      Factory Testing 
 

A.   The following standard factory tests shall be performed on the equipment provided under this 
section. All tests shall be in accordance with the latest version of UL and NEMA standards. 
1.  Insulation check to ensure the integrity of insulation and continuity of the entire system 

 

2.  Visual inspection to ensure that the switch matches the specification requirements and to 
verify that the fit and finish meet quality standards 

3.  Mechanical tests to verify that the switch’s power sections are free of mechanical 
hindrances 

4.  Electrical tests to verify the complete electrical operation of the switch and to set up time 
delays and voltage sensing settings of the logic 

 
B.   The manufacturer shall provide three (3) certified copies of factory test reports. 

 
3.03      Training 

 
A.   A manufacturer’s qualified representative shall conduct the training session. The training 

program shall consist of the instruction on the operation of the assembly, circuit breakers and 
major components within the assembly. 

 
3.04      Installation 

 
A.   The contractor shall install all equipment per the manufacturer’s recommendations and the 

contract drawings.
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B.   All necessary hardware to secure the assembly in place shall be provided by the contractor. 
 

C.   The equipment shall be installed and checked in accordance with the manufacturer’s 
recommendations. 

 
 
 
 
 
 
 
 
 

END OF SECTION
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Section 16900 
 

INSTRUMENTATION 
 

PART 1 – GENERAL 
 

1.01      Work Included. 
A.       The work generally includes, but is not limited to the following: 

1)       Supply  and  installation  of  pump  control  panels  for  each  pumping  station  as 
indicated. 

2)       Supply  and  installation  of  underground  conduits  and  conductors  between  pump 
controllers and pumping stations. 

3)       Supply and installation of four (4) control floatation devices at each pumping station. 
4)       Supply and installation of mounting structures as detailed on the drawings. 
5)       All testing,  programming  and training  required  to place all pumping  stations  into 

proper working order. 
 

1.02      Shop Drawings 
A.         Submit shop drawings in accordance with Section 01015. 

 
1.03      Operation and Maintenance Data 

A.       Provide four (4) copies of complete operation and maintenance data in accordance with 
Section 01015. 

 
PART 2 – PRODUCTS 

 
2.01      General. 

A.         Wiring identification: 
1)  Identify  wiring  with  permanent  indelible  identifying  numbers,  on  both  ends  of 

branch circuit wiring. 
2)         Colour code wiring to BS7671. 

B.  Wiring terminations: lugs, terminals, screws used for termination of wiring to be suitable 
for either copper or aluminium. 

C.        Manufacturers and UL labels: to be visible and legible after equipment is installed. 
 

2.02      Materials 
A.         Grounding equipment to: 

1)         Conform to IEE Standards and BS7671 and local amendments to same. 
2)  Provide  insulated  ground  conductor  complete  with connectors  between  ground 

lugs of controllers and Pumping Station Grounding System. 
 

2.03      Level Switches 
A.         Power supply 230VAC, powered from pump LSL - 330 control panel. 
B.         Contacts to be rated: 250VAC, 5A, DPDT. 
C.  Process connection: 25 mm Male NPT, 316 SS, 50 mm to 25 mm reducer will be required 

for installation. 
D.        Suitable for installation in a Class 1, Zone 2, hazardous environment. 
E.         Acceptable manufacturers: same manufacturer as pump controller. 

 
2.04      Pump. 

A.  Supply completely assembled control panel Controller - for each single-phase  pumping 
station  for the Single-Phase  duplex  operation  of submersible  pumps  as Power Feeds 
follows: 
1)         Pre-packaged, below grade pumping stations - 2 pumps at 1.5 kW, single-phase, 

230 volt, 50 Hz. 
2)         Pump controllers shall be provided with the following features:
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i)          Single IP68 rated double door enclosure with locking outer door. Power 
components shall be arranged for a dead front configuration. 

ii)         Service entrance rated main circuit breaker: 30A, single-phase with 14 kA 
minimum interrupt rating. 

iii)         Pump  motor  overload,  over  temperature  Single-Phase  and seal failure 
protection. Power Feeds. 

iv)         Provide phase and ground fault protection. 
v)          Provide residual current device protected type G socket. 
vi)         Provide  panel  mounted  HAND-OFF-AUTO  selector  switches,  runtime 

meters, pump alarm pilot lights and reset buttons for each pump. 
vii)        Provide   individually   protected   230   VAC   circuits   for   pump   control, 

ventilation and 15A socket circuit. Use circuit breakers. 
viii)       Lightning and surge protection. 
ix)         Common alarm output wired to terminals. Provide vandal proof alarm light 

and silenceable alarm for high water alarm. 
x)          Digital inputs for miscellaneous alarms. 
xi)         Software pump start staging preventing both pumps from starting at the 

same time. 
xii)        100A, double throw, manual transfer switch, complete with the following: 

a)  Double   break   visible   rotary   blades,   quick   make/quick   break 
operation. 

b)       Moulded bases: glass based polyester. 
c)        All current carrying parts: copper. 
d)       Lugs: front removable, standard mechanical lugs. 
e)       10,000 RMS symmetrical amperes short circuit rating. 
f)        Door  interlocks  so that  switch cannot  be turned  "ON"  with door 

open and door cannot be opened when switch is "ON". 
g)       Form C relay to transmit switch position. 

xiii)      Pump  motor  starters  for  two  (2)  capacitor  start/capacitor  run  1.5  kW 
motors. 

xiv)      Dry contact  for remote  monitoring  of high  water  and  pump  monitoring 
relay alarm conditions. 

Xv)      100A, 4-pin, female pin and sleeve socket, mounted to the exterior of the 
control  panel,  for  connection  to standby  generator.  Weather-proof  and 
rain tight, with provision for padlocking. 

xvi)      Electric heater and temperature sensor. 
xvii)      All power and instrument wiring. 
xviii)    Mounting structure adjacent to pumping Single-Phase  station as shown 

on drawings. Mounting Power Feeds structure to be constructed using 80 
mm hot-dipped  galvanized  steel channel,  security fastened to concrete 
slab  using  104  mm  stainless  steel  anchor  bolts.  Exact  location  of 
mounting structure and control panel is to be determined on site to suite 
conditions. 

xix)      Provide transit assembly for conduits entering the control panel from the 
wet  well.  Transit  assembly  shall  be  approved  to  prevent  gases  from 
travelling from the classified wet well into the unclassified control panel. 

 
2.05      Pump 

A.  Supply completely  assembled  control panel for Controller  - each three-phase  pumping 
station for the Three-Phase duplex operation of surface mounted pumps as Power Feeds 
follows: 
1)       Pump motor overload, over temperature and seal failure protection. 
2)       Provide phase and ground fault protection. 
3)       Provide residual current device protected type G socket. 
4)  Provide  panel  mounted  HAND-OFF-AUTO  selector  switches,  runtime  meters, 

pump alarm pilot lights and reset buttons for each pump.
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5)       Provide individually protected 230 VAC circuits for pump control, ventilation and 
15A socket circuit. Use circuit breakers. 

6)       Lightning and surge protection. 
7)  Common  alarm output  wired to terminals.  Provide vandal proof alarm  light and 

silenceable alarm for high water alarm. 
8)       Digital inputs for miscellaneous alarms. 
9)       Software pump start staging preventing both pumps from starting at the same time. 
10)     100A, double throw, manual transfer switch, complete with the following: 

a)       Double break visible rotary blades, quick make/quick break operation. 
b)       Moulded bases: glass based polyester. 
c)        All current carrying parts: copper. 
d)       Lugs: front removable, standard mechanical lugs. 
e)       10,000 RMS symmetrical amperes short circuit rating. 
f)        Door interlocks so that switch cannot be turned "ON" with door open and 

door cannot be opened when switch is "ON". 
g)        Form C relay to transmit switch position. 
h)       Pump motor starters 
i)         Dry contact for remote monitoring of high water and pump monitoring relay 

alarm conditions. 
j)         100A, 4-pin, female pin and sleeve socket, mounted to the exterior of the 

control panel for connection to standby generator. Weather-proof  and rain 
tight, with provision for padlocking. 

k)        Electric heater and temperature sensor. 
l)         All power and instrument wiring. 
m)      Mounting  structure  adjacent  to  pumping  station  as  shown  on  drawings. 

Mounting structure to be constructed  using 80 mm hot-dipped galvanized 
steel channel, security fastened to concrete slab using 104 mm stainless 
steel anchor bolts. Exact location of mounting structure and control panel is 
to be determined on site to suite conditions. 

n)  Provide transit assembly for conduits entering the control panel from the wet 
well. Transit assembly shall be approved to prevent gases from travelling 
from the classified wet well into the unclassified control panel. 

 
PART 3 - WORKMANSHIP 

 
3.01      General. 

A.  Drawings do not show all conduits. Conduit and cable are indicated in diagrammatic form 
only. 

 
3.02      Installation 

A.  Determine   manufacturer's   recommendations   regarding   storage   and   installation   of 
equipment and adhere to these recommendations. 

 
3.03      Primary Elements 

A.         Install devices in accordance with the manufacturer's instructions. 
 

3.04      RTU. 
A.         Install RTU in panel and complete all field wiring. 

 
3.05      Installation of Cables 

A.  Install  fastenings  and  supports  as  and  required  for  each  type  of  equipment  Cable 
Supports cables and conduits, and in accordance with manufacturer's installation 
recommendations. 

B.  Conductors are shown on drawings in approximate locations. Confirm locations of cable 
and conduit runs with shop drawings and the Employer before installation.
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3.06      Installation of Conduit 
A.         Install conduits to cause minimum interference in spaces through which they pass. 
B.  Use rigid  PVC conduit  for underground  installations  in strict  accordance  to the latest 

amended edition of the local Electrical Code (BS761:1992). 
C.        Where conduits become blocked, remove and replace blocked section. 
D.        Dry conduits out before installing wiring of Conduit 

 
3.07       Pump 

A.  Install and wire pump controllers and Controllers auxiliary equipment in accordance with 
manufacturer's written instruction. 

 
3.08      Testing, 

A.  Arrange   and   pay   for   services   of   Calibration   and   manufacturer's   factory   service 
representative Start-up to supervise the installation, start-up, check, adjust, balance and 
calibrate components and systems to the approval of the Engineer. 

B.         Provide  services  for  such  period,  and  for  as  many  visits  as  necessary  to  put  the 
installation in working order, and to ensure that the operating personnel are conversant 
with all aspects of equipment and operation. 

 
 

END OF SECTION 


