* National Tender

A

S & Republic of Maldives

Project Summary

Procurement Number:

Procurement Name:

MINISTRY OF FINANCE AND PLANNING

TES/2025/W — 090

Construction of Police station in L. Maaavah

Agency:  Maldives Police Service
Funded by:  Government of Maldives
Procurement Category:  Works
Procurement Method:  Request for Bids

Procurement Description:

Evaluation Summary

Name of Bidders

Mims Construction Pvt Ltd

2. A Man Maldives Pvt Ltd

3. Olex Construction Private
Limited

Altec Maldives Private Limited

5. Elite International Pvt Ltd

6. Afami Maldives Private Limited

7. Fedo Private Limited

Selection based on:

Readout Price

MVR 14,968,465.61

MVR 14,780,786.05

MVR 12,321,546.89

MVR 20,159,675.50

MVR 13,855,435.67

MVR 14,110,274.93

MVR 16,112,549.84

SUMMARY OF PROCUREMENT AWARD

Construction of Police station in L. Maaavah

Corrected Price

MVR 14,968,465.61

MVR 14,780,786.05

MVR 12,321,546.88

MVR 20,159,675.50

MVR 13,855,435.67

MVR 16,112,549.84

Market Approach:

Invitation Reference number:
Invitation released on:
Number of parties registered:
Bid opening held on:
Number of bids submitted:

Number of bids opened:

Duration Pass/Fail

18 Months pass

18 Months Pass

18 Months Fail

18 Months Pass

18 Months Fail
Fail

18 Months
p’dSS

Awarded to the substantially responsive lowest evaluated bidder.

If you have any queries, complaints, or require a debrief with regard to the above information, please email to tender@finance.gov.mv

National Competitive Bidding (NCB)
(IUL)13-K/13/2025/141

2nd July 2025

12

4t August 2025, 1000hrs

-

-

Remarks

AWARDED

Failed to meet Experience

Failed to meet Experience

Failed from Preliminary Examination
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Award Summary

Awarded Party: A Man Maldives Pvt Ltd

Awarded Amount: MVR 14,780,786.05
Awarded Duration: 18 Months

Awarded Date: 14t October 2025

Awarding Authority:  National Tender Board
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