
Summary 

Schedule no: Description Total

1 Schedule 1- Design

2 Schedule 2- General Works 

3 Schedule 3 - Gravity Storm Water Drainage System

4 Schedule 4- Provsional Sums  

5 Schedule 5- Additions and Ommisions

Subtotal 

GST (6%)

Total 

Schedule 1- Design

Item Description Unit Rate Total

1 Survey 

Carrying out the Topographic, Bathymatric and Social Surveys as 

specified in the Employers Requirment LS

2 Concept Design

Preperation of Concept Design for Storm Water Drainage System as 

specified in the Employers Requirment LS

3 EIA 

Carrying out the EIA for the project based on concept Design Report 

and as specified in the Employers Requirement 

4 Detailed Design 

 Preperation of Detailed Design for Storm Water Drainage  System as 

specified in the Employers Requirment LS

Total 

Establishment of Flood Mitigation Measures in Gdh. Thinadhoo



Schedule 2- General Works 

Item Description Unit Rate Total

1 Contractual Requirements LS

Provide & Maintain all necessary Insurances, Guarantees and 

Securities.

2 Project Management LS

Allow for all on and off site management cost including costs of 

foreman and assistants, temporary services, telephone, fax, 

hoardings & similar.

3 Mobilisation LS

Allow for Establishment of Contractors office, Labour Camps and 

transportaion of Equipment and Materials etc

4 Site Preperation LS

Clearing grass, bushes, shrubs, saplings, uprooting rank vegetation all 

along the pipeline route and removal & disposal of rubbish to 

approved tips anywhere in the island as directed by the Engineer-in-

charge, etc

Total 



Schedule 3 - Gravity Storm Water Drainage System

Item Description Unit Rate Total

1 Gravity Drainage network LS

Supply and Installation of network and Intallation of catch pits, and 

other network components as per the approved detail design and 

drawings , etc

2 Pumping mains Network LS

Supply and Installation of HDPE pumping main as per the approved 

drawings etc.

3 Supply and Intallation of Pumps LS

Supply and Installtion of all pumps required for pumping 

stations/liftstation or outfall disharge station as per the approved 

drawings 

4 Civil Works for Pump Stations LS

Carrying out the concrete works and finishing works of PS/LS as per 

the approved drawings and Employers requirement etc

5 Sea outfall LS

Installtion of HDPE pipes as per the approved drawings 

6 Mechanical and Electrical LS

Supply and Installation of electrical and mechanical components 

required as per approved drawings including provision of power 

supply from feeder cable 

7 Provision of Equipments for O&M and Spare parts LS

Providing spare parts and Equipments required for operation and 

maintances of the system including  O&M Manuals etc as per the 

employers requirments and approved designs 

8 Testing & Commissioning LS

Carrying out testing and commissioning as per the employers 

requirment for all components of the system

Total 

Schedule 4- Provsional Sums  

Item Description Unit Qty Rate Total

1.0 Schedule 3 - Gravity Storm Water Drainage System

1.1 Installation of catch pits as per the approved drawings nos 20

1.2 Installation of Gravity Network (Pipe or Aquacell) m 50

Total

Schedule 5- Additions and Ommisions

Item Description Unit Qty Rate Total

1.0 0

1.1

Total


