Summary

Establishment of Flood Mitigation Measures in Gdh. Thinadhoo

Schedule no:

Description

Total

Schedule 1- Design

Schedule 2- General Works

Schedule 3 - Gravity Storm Water Drainage System

Schedule 4- Provsional Sums

NIHIWIN|F=

Schedule 5- Additions and Ommisions

Subtotal

GST (6%)

Total

Schedule 1- Design

Item

Description

Unit

Rate

Total

Survey

Carrying out the Topographic, Bathymatric and Social Surveys as
specified in the Employers Requirment

LS

Concept Design

Preperation of Concept Design for Storm Water Drainage System as
specified in the Employers Requirment

LS

EIA

Carrying out the EIA for the project based on concept Design Report
and as specified in the Employers Requirement

F=Y

Detailed Design

Preperation of Detailed Design for Storm Water Drainage System as
specified in the Employers Requirment

LS

Total




Schedule 2- General Works

Item

Description

Unit

Rate

Total

(=Y

Contractual Requirements

LS

Provide & Maintain all necessary Insurances, Guarantees and
Securities.

N

Project Management

LS

Allow for all on and off site management cost including costs of
foreman and assistants, temporary services, telephone, fax,
hoardings & similar.

w

Mobilisation

LS

Allow for Establishment of Contractors office, Labour Camps and
transportaion of Equipment and Materials etc

=Y

Site Preperation

LS

Clearing grass, bushes, shrubs, saplings, uprooting rank vegetation all
along the pipeline route and removal & disposal of rubbish to
approved tips anywhere in the island as directed by the Engineer-in-
charge, etc

Total




Schedule 3 - Gravity Storm Water Drainage System

Item

Description

Unit

Rate

Total

(=Y

Gravity Drainage network

LS

Supply and Installation of network and Intallation of catch pits, and
other network components as per the approved detail design and
drawings , etc

N

Pumping mains Network

LS

Supply and Installation of HDPE pumping main as per the approved
drawings etc.

Supply and Intallation of Pumps

LS

Supply and Installtion of all pumps required for pumping
stations/liftstation or outfall disharge station as per the approved
drawings

=Y

Civil Works for Pump Stations

LS

Carrying out the concrete works and finishing works of PS/LS as per
the approved drawings and Employers requirement etc

v

Sea outfall

LS

Installtion of HDPE pipes as per the approved drawings

(2]

Mechanical and Electrical

LS

Supply and Installation of electrical and mechanical components
required as per approved drawings including provision of power
supply from feeder cable

~

Provision of Equipments for O&M and Spare parts

LS

Providing spare parts and Equipments required for operation and
maintances of the system including O&M Manuals etc as per the
employers requirments and approved designs

00

Testing & Commissioning

LS

Carrying out testing and commissioning as per the employers
requirment for all components of the system

Total

Schedule 4- Provsional Sums

Item

Description

Unit

Qty

Rate

Total

1.0

Schedule 3 - Gravity Storm Water Drainage System

1.1

Installation of catch pits as per the approved drawings

nos

20

1.2

Installation of Gravity Network (Pipe or Aquacell)

50

Total

Schedule 5- Additions and Ommisions

Item

Description

Unit

Qty

Rate

Total

1.0

1.1

Total




