



CLARIFICATION 2

މާއްދާ 2 ގެ ވަސީލަތް

ނަންބަރު No:	TES/2020/W-036		
ދިޔަފުޅު Project:	Survey, Design & Construction of Ha.Thakandhoo Harbour		
ޖަލްދު Issued Date	30 th March 2020		
ސަފުޙާގެ އަދަދު No. of Pages: -02	ދަޅު Boq: -00	ނެޅުވުން Drawings: -00	

Please include this clarification when submitting the bid.

- Please find attached Answers to the Clarifications received.



ނަންމު
Name: **Fathimath Rishfa Ahmed**

ހަދާފުޅު
Signature:

Contractor Comments	Responses
1. PQ Process - Any PQ evaluation will be done prior to the Tender Opening, if so any documentation to be done, please advise.	PQ evaluation will not be done for these tenders
2. Tender security - Section I - Instructions to Tenderers Clause 19.3 - Please advise if we can issue normal company cheque as Tender Security.	Please refer to Section I - Instructions to Tenderers (ITT)Clause 19.3 of tender document
3. Extension of Time - Considering extensive scope of work of Survey, Design and Construction, kindly grant us an Extension of time of 3 weeks (from current submission date) in order to enable us to submit our most competitive proposal	EOT will be given after reviewing the situation by ministry. If it's necessary only EOT will be given.
4. EIA & Soil investigation - kindly provide the EIA and Soil Investigation report	EIA is works are being carried out. At the moment there is no report. But soil properties given in employees requirement
5. Survey data - kindly provide the Topography & Bathymetry survey data	Bathymetry will be provided once survey is completed
6. Meteorology and wave data - kindly provide the Meteorology and wave data to conclude the design work of the structures	Detail design will be done by the winning contractor.

