



Addendum 2

2 ވަނަ އަދަދު

ނަންބަރު No:	TES/2016/W-124	
މަޢުލޫމާތު Project:	Construction of Water Supply and Sewerage Facilities in the Island of Lh.Naifaru, and a Sewerage Facility in the Island of Th.Veymandoo.	
ދިނުމުގެ Issued Date	12 th December 2016	
ސަފުހާގެ No. of Pages: -01	ބޮޅު Boq: -00	ޖަހާފައިވާ Drawings: -00

Please include this addendum when submitting the bid. ބިދު ހުށަހަޅާ ފަހަރު މި އަދަދު ހިމާނުވާން ޖެހޭނެއެވެ.

This addendum modifies the bidding documents for the above referenced bid issues on 6th October 2016 as follows:
In Connection with the above, which is now a part and parcel of the amended Bid between the parties; the following sections have been changed

1. The following Subdivision Sections have been revised from the Section VII- General conditions of contract. Clause **40. Payments.**

40.1 Payments shall be adjusted for deductions for advance payments and retention. The Employer shall pay the Contractor the amounts certified by the Project Manager within **56** days of the date of each certificate. If the Employer makes a late payment, the Contractor shall be paid penalty on the late payment in the next payment. Penalty shall be calculated from the date by which the payment should have been made up to the date when the late payment is made at the prevailing rate of penalty for each of the currencies in which payments are made.

Please be informed that the bid submission for the project will be held on 25th December 2016 at 1100hrs local time.

ނަންބަރު Name: Aminath Naheen Ahmed	ސަފްޞަފާ Signature: 
--	---