Design and Build Basis for Construction of Water Supply and Sewerage Facilities in Th. Gaadhiffushi

Summary

Schedule no:

Description

Total

Schedule 1- Design

Schedule 2- General Works

Schedule 3- Water Supply System Works

Schedule 4- Gravity Sewerage System

VNIHR|WIN|=

Schedule 5- Provsional Sums

Subtotal

GST (6%)

Total

Schedule 1- De

sign

Item

Description

Unit

Rate

Total

Survey

Carrying out the Topographic, Bathymatric and Social Surveys as
specified in the Employers Requirment

LS

N

Concept Design

Preperation of Concept Design for Water Supply and Sewerage
System as specified in the Employers Requirment

LS

EIA

Carrying out the EIA for the project based on concept Design Report
and as specified in the Employers Requirement

»

Detailed Design

Preperation of Detailed Design for Water Supply and Sewerage
System as specified in the Employers Requirment

LS

Total

Schedule 2- Ge

neral Works

Item

Description

Unit

Rate

Total

[y

Contractual Requirements

LS

Provide & Maintain all necessary Insurances, Guarantees and
Securities.

Project Management

LS

Allow for all on and off site management cost including costs of
foreman and assistants, temporary services, telephone, fax,
hoardings & similar.

Mobilisation

LS

Allow for Establishment of Contractors office, Labour Camps and
transportaion of Equipment and Materials etc

Site Preperation

LS

Clearing grass, bushes, shrubs, saplings, uprooting rank vegetation
all along the pipeline route and removal & disposal of rubbish to
approved tips anywhere in the island as directed by the Engineer-in-
charge, etc

Construction of Administration and RO plant Building

LS

Foundation works , Structural Works, Masonry, Plastering, Plot
boundary works and Finishing works etc as per the approved
drawings and Employers Requirements

Total

Schedule 3- Water Supply System Works




Item

Description

Unit

Rate

Total

[y

Distribution Network

LS

Supply and Installation of HDPE pipe network as per the design
including provision of house connections with meters

N

Water Intake Boreholes (deleted)

LS

Construction of boreholes as per the employers requirement and
approved designs

w

RO Plant & Pumping System

LS

Supply and Installation of RO plants, Distribiution Pumps as per
Employers Requirement

»

Brine Discharge outfall

LS

Installation of HDPE brine discharge line as per the Employers
Requirment

(%]

Storage tanks

LS

Supply and Installation of Storage tanks as per the Employers
Requirement

Mechanical and Electrical Works

LS

Supply and Installation of electrical and mechanical components
required as per approved drawings including provision of power
supply from feeder cable

Solar PV

LS

Provision of Solar Panels on Plant building Roof Catchment and
provision of Neccesary Equipments to utilise PV in RO plant
operation

00

Testing & Commissioning

LS

Carrying out testing and commissioning as per the employers
requirment for all components of the system

Total

Schedule 4- Gravity Sewerage System

Item

Description

Unit

Rate

Total

[y

Gravity sewer network

LS

Supply and Installation of UPVC pipes and Intallation of Manholes,
cleanouts, lateral connectons and provision of house inspection
chambers as per the approved drawings , etc

Pumping mains Network

LS

Supply and Installation of HDPE pumping main as per the approved
drawings etc.

w

Supply and Intallation of Pumps

LS

Supply and Installtion of all pumps required for pumping
stations/liftstation or outfall disharge station as per the approved
drawings

»

Civil Works for Pump Stations

LS

Carrying out the concrete works and finishing works of PS/LS as per
the approved drawings and Employers requirement etc

(%]

Sea outfall

LS

Installtion of HDPE pipes and Ballast blocks as per the approved
drawings




Mechanical and Electrical

LS

Supply and Installation of electrical and mechanical components
required as per approved drawings including provision of power
supply from feeder cable

Provision of Equipments for O&M and Spare parts

LS

Providing spare parts and Equipments required for operation and
maintances of the system including O&M Manuals etc as per the
employers requirments and approved designs

Testing & Commissioning

LS

Carrying out testing and commissioning as per the employers
requirment for all components of the system

(%)

Jetting Machine

LS

Supply of jetting machine as per the requirments stated in
Employers Requirment

Total

Schedule 5- Pro

vsional Sums

Item

Description

Unit

Qty

Rate

Total

1.0

Schedule 3- Water Supply System Works

1.1

Provision of house connections with meters

nos

2.0

Schedule 4- Gravity Sewerage System

2.1

provision of house Connection with laterals and inspection chambers
as per the approved drawings

nos

Total
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