
Summary 
Schedule no: Description Total

1 Schedule 1- Design
2 Schedule 2- General Works 
3 Schedule 3- Water Supply System Works 
4 Schedule 4- Gravity Sewerage System
5 Schedule 5- Provsional Sums  

Subtotal 
GST (6%)
Total 

Schedule 1- Design
Item Description Unit Rate Total

1 Survey 
Carrying out the Topographic, Bathymatric and Social Surveys as 
specified in the Employers Requirment LS

2 Concept Design
 Preperation of Concept Design for Water Supply and Sewerage 
System as specified in the Employers Requirment LS

3 EIA 
Carrying out the EIA for the project based on concept Design Report 
and as specified in the Employers Requirement 

4 Detailed Design 
 Preperation of Detailed Design for Water Supply and Sewerage 
System as specified in the Employers Requirment LS

Total 

Schedule 2- General Works 
Item Description Unit Rate Total

1 Contractual Requirements LS
Provide & Maintain all necessary Insurances, Guarantees and 
Securities.

2 Project Management LS
Allow for all on and off site management cost including costs of 
foreman and assistants, temporary services, telephone, fax, 
hoardings & similar.

3 Mobilisation LS
Allow for Establishment of Contractors office, Labour Camps and 
transportaion of Equipment and Materials etc

4 Site Preperation LS
Clearing grass, bushes, shrubs, saplings, uprooting rank vegetation 
all along the pipeline route and removal & disposal of rubbish to 
approved tips anywhere in the island as directed by the Engineer-in-
charge, etc

5 Construction of Administration and RO plant Building LS
Foundation works , Structural Works, Masonry, Plastering, Plot 
boundary works and Finishing works etc as per the approved 
drawings and Employers Requirements 

Total 

Schedule 3- Water Supply System Works 

Design and Build Basis for Construction of Water Supply and Sewerage Facilities in Th. Gaadhiffushi



Item Description Unit Rate Total
1 Distribution Network LS

Supply and Installation of HDPE pipe network as per the design 
including provision of house connections with meters

2 Water Intake Boreholes (deleted) LS
Construction of boreholes as per the employers requirement and 
approved designs

3 RO Plant & Pumping System LS
Supply and Installation of RO plants, Distribiution Pumps as per 
Employers Requirement 

4 Brine Discharge outfall LS
Installation of HDPE brine discharge line as per the Employers 
Requirment 

5 Storage tanks LS
Supply and Installation of Storage tanks as per the Employers 
Requirement 

6 Mechanical and Electrical Works LS
Supply and Installation of electrical and mechanical components 
required as per approved drawings including provision of power 
supply from feeder cable 

7 Solar PV LS
Provision of Solar Panels on Plant building Roof Catchment and 
provision of Neccesary Equipments to utilise PV in RO plant 
operation 

8 Testing & Commissioning LS
Carrying out testing and commissioning as per the employers 
requirment for all components of the system

Total 

Schedule 4- Gravity Sewerage System
Item Description Unit Rate Total

1 Gravity sewer network LS

Supply and Installation of UPVC pipes and Intallation of Manholes, 
cleanouts, lateral connectons and provision of house inspection 
chambers as per the approved drawings , etc

2 Pumping mains Network LS
Supply and Installation of HDPE pumping main as per the approved 
drawings etc.

3 Supply and Intallation of Pumps LS
Supply and Installtion of all pumps required for pumping 
stations/liftstation or outfall disharge station as per the approved 
drawings 

4 Civil Works for Pump Stations LS

Carrying out the concrete works and finishing works of PS/LS as per 
the approved drawings and Employers requirement etc

5 Sea outfall LS
Installtion of HDPE pipes and Ballast blocks as per the approved 
drawings 



6 Mechanical and Electrical LS
Supply and Installation of electrical and mechanical components 
required as per approved drawings including provision of power 
supply from feeder cable 

7 Provision of Equipments for O&M and Spare parts LS

Providing spare parts and Equipments required for operation and 
maintances of the system including  O&M Manuals etc as per the 
employers requirments and approved designs 

8 Testing & Commissioning LS
Carrying out testing and commissioning as per the employers 
requirment for all components of the system

9 Jetting Machine LS
Supply of jetting machine as per the requirments stated in 
Employers Requirment 

Total 

Schedule 5- Provsional Sums  
Item Description Unit Qty Rate Total

1.0 Schedule 3- Water Supply System Works 
1.1 Provision of house connections with meters nos 8
2.0 Schedule 4- Gravity Sewerage System

2.1
provision of house Connection with laterals and inspection chambers 
as per the approved drawings nos 8

Total
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