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1. PRELIMINARIES

Standard and Codes

The Contractor shall, perform the Works in compliance with all regulations, standard
specifications or statutes of the Government of Maldives unless otherwise conform to this
specification.

The current British Standard Specifications and Codes of Practice shall apply to and form
part of these specifications unless otherwise specified in respect of all materials and works
to which they have application.

Drawings and Specifications

Drawings and Specifications are intended to complement each other, so that if anything is
shown on the Drawings, but not mentioned in the specifications or vice versa, it is to be
furnished and built as though specifically set forth in all three. If any discrepancies, errors,
ambiguities or omissions occur in the Drawings or Specifications, the same shall be referred
to the Consultant before proceeding with the Works, and the Consultant decision on such
discrepancies, errors, ambiguities or omissions shall be final.

In addition to the Drawings and Specifications attached hereto, the Consultant will during
the progress of the Works furnish additional Drawings, Specifications, and instructions as
may be necessary, in the opinion of the Consultant for the purpose of the proper and
adequate execution and maintenance of the Works, and the Contractor shall make his work
conform. Such drawings and instructions shall be deemed to be part of the Contract
Documents.

Transportation to the Site

The Contractor shall provide all necessary transport, handling and storage of all materials,
components and the like to their points of installation on site including transport to and
from storage. The Contractor shall provide all necessary transport of labour to and from the
site.

Schedule and Execution Plan

The Contractor shall prepare and submit to the Consultant for approval the construction
schedule and an execution plan of temporary facilities, stockyards, etc., before the start of
the Works.

Repairing and Correction

Any breakage(s) or defect(s) of existing buildings, road utilities, or part(s) of them caused by
the Works including transportation for the works shall be repaired or corrected by the
Contractor with his responsibility.

Workmanship and Materials

All workmanship shall be of the best standard. All goods and materials to be incorporated in
the Works must be new, unused, of the most recent or current models and incorporate all
recent improvements in design and materials unless provided otherwise in the contract.

The Contractor shall submit for the approval of the Consultant a list of names and addresses
of the manufacturers and trade marks or names of all the various types of materials and
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1.10.1

1.10.2

1.10.3

1.11

goods he propose to use in the Works. The list shall include reference to the specifications
clause or article to which the materials and goods apply.

Materials shall be obtained from approved sources and used in accordance with the
manufacturer’s printed instructions. In the absence of a specification all materials shall
comply with a relevant standard. The consultant shall order the removal of any materials,
which he has not approved.

No orders for materials and goods shall be placed until approval has been obtained for the
materials and goods from the consultant.

The Contractor shall note that it is his responsibility to include in his price for the cost of the
materials and products as specified and no adjustment will be allowed should the consultant
reject the alternatives.

Obvious Work

Where an item of work is obviously required for the type of work being undertaken then it
shall be deemed to have been included even though the item is not specifically mentioned
or shown in the Drawings or Specifications.

Protection

The Contractor shall have the Works and adjoining properties protected from inclement
weather. Any loss or damage caused by weather, carelessness or lack of skill of workers,
accident or otherwise shall be of such property that is affected. The Contractor shall provide
all necessary dustsheets, barriers and guardrails and clear away at completion.

The work shall be suspended for such time as may be directed and/or approve by the
Consultant if the specified quality of work is difficult to maintain during inclement weather.

Scaffolding

The Contractor shall provide, erect, maintain, dismantle and clear away at completion
proper and adequate including that required for subcontractor and suppliers. Putlog holes
shall be made good to match the adjacent surface as the scaffolding is dismantled.

The Contractor shall be responsible for all safety precautions in connection with the
scaffolding including the provision of all bracing, scaffold boards, toe boards and the like and
for entire sufficiency for the work.

Construction Machinery, Plants and Equipment’s

All necessary construction machines shall be provided and maintained by the Contractor and
shall be approved by the Consultant.

If cranes or any other type of plant which places any load on the structure are proposed, all
details of such plant shall be submitted to the Consultant for approval before the work is
actually commenced. If approved by the Consultant and contractually acceptable,
permission may be given for the structure to be strengthened, in order to carry out loads,
and the Contractor shall be responsible for any resulting additional costs.

The Contractor shall be responsible for making good to the satisfaction of the Consultant any
damage to the permanent structure that may be caused by his plant and equipment.

Samples
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1.13.2

1.14

1.14.1

1.14.2

1.14.3

The Contractor shall furnish for the approval with reasonable promptness, all samples as
directed by the consultant. The Consultant shall check and approve such materials with
reasonable promptness only for conformance with the design concept of the Works and for
compliance with the information given in the Contract Document. The Work shall be in
accordance with the approved samples

All samples shall be delivered to the Consultant’s office with all charges in connection
therewith paid by the Contractor and deemed to be included in the Contract Price.

Duplicate final approved samples, in addition to any required for the Contractor’s use, shall
be furnished to the Consultant, one for office use and one for the site.

Samples shall be furnished so as not to delay fabrication, allowing the consultant reasonable
time for consideration of the sample submitted.

Each sample shall be properly labelled with the name and quality of the material,
manufacturer’s name, name of project, the contractor’s name and date of submission, and
the specification clause to which the sample refers.

Ordering Materials

The Bills of Quantities shall not be used as a basis for ordering materials and the Contractor
is entirely responsible for assessing the quantities of materials to be ordered.

Upon receipt of the Consultant’s order to commence the Works, the Contractor shall
immediately place orders for all required materials and will be held responsible for any
delays occurring due to late placing of such orders.

The Contractor shall pay all expenses, taxes and dues etc. incurred on the procurement of
materials from abroad

Water and Electricity for the Works

The Contractor shall make all necessary arrangements and provide all water for the proper
execution of the Works, together with all transport, temporary plumbing, storage and
distribution, pay all charges and alter, adept and maintain temporary work as necessary and
remove and make good at completion.

The Contractor shall make all necessary arrangements and provide all artificial lighting and
power (maintain a generator if necessary) for the proper execution and security of the
Works and its protection, with all meters, temporary wiring and fittings, pay all charges and
alter adapt and maintain the temporary work as necessary and remove and make good at
completion.

Site Offices for Contractor

The Contractor shall provide maintain and clear away on completion of the Contract all
necessary site offices, canteens, messing and welfare facilities, temporary buildings, toilets
and the like for all site staff employed by the Contractor and required by subcontractors and
suppliers.

The offices shall be open at all normal working hours to receive instructions, notices and
other communications.

The Contractor shall obtain the approval of the Consultant of the proposed site layout, type
and drainage arrangement of all the buildings prior to erection of same. All buildings shall be
supplied and maintained in good condition and of neat appearance, all maintenance to same
as instructed by the Consultant shall be carried out at the Contractor's expense.
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Under no circumstances shall overnight accommodation be permitted on Site except for the
site watchman in carrying out his duties.

Contractor’s Site Area

Throughout the period of the Contract the Contractor shall maintain the area of his
operation within the limits of the Site in a clean, tidy and safe condition by arranging
materials and the like in an orderly manner. All rubbish, debris, waste materials and the like
shall be systematically cleared from the Site as it accumulates.

The Contractor shall take all steps necessary as directed by the Consultant to minimize or
eliminate dust, noise or any other nuisance, which may occur. Plant emitting dust, smoke,
excessive noise or other nuisance shall not be permitted.

Progress Meetings

During the course of the Works, progress meetings shall be held at fortnightly intervals for
the purpose of co-ordinating the Contractor's works and to ensure that full compliance is
maintained.

Minutes of such meetings should be recorded; copies will be distributed to all persons
concerned and full effect shall be given to all instructions contained therein.

Prior to such meetings the Contractor shall give to the Consultant's Representative details in
writing of that portion of the Works he proposes to construct during the coming two weeks
with details of the plant and method he proposes to employ. These proposals shall be
discussed at the meeting and no work based on such proposals shall proceed without the
approval of the Consultant's Representative.

The Contractor shall submit all reports as instructed by the Consultant in connection with
progress meetings and the day to day management of the Works.

Progress Photographs

The Contractor shall supply once a month, at the time of submitting his Interim Certificates,
twelve photographs from 36 exposures showing the progress of the Works. The Consultant
shall direct the times and position from which the photographs are to be taken.

The photographs shall be submitted in three copies un mounted of a size not less than 15 x
10 centimetres with the description of the viewpoint stamped in ink on the back. The
negative shall have the date on it and remain the property of the Consultant and no prints
from these negatives may be supplied to others unless previously authorized in writing by
the Consultant.

Setting Out

The Contractor shall be responsible for accurately setting out the Works to the specified
positions, dimension, levels and Building Lines and also checking the site surveys for
dimensional and level accuracy and reporting any discrepancies before building work
commences.

The Contractor shall provide the Consultant with all facilities, equipment and labour to
enable him to check the setting out and levels of the Works at all times. The checking of any
setting out point, line or level by the Consultant shall not in any way relieve the Contractor
of his responsibility

All setting out points, benchmarks, site rails, pegs and other survey points shall be clearly
marked and protected from damage or disturbance during the execution of the Works
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Billboards

The Contractor shall provide and maintain two billboards for the Site each consisting of a
plastic board panel of size not more than 2.4m x1.2m (2.88m?) supported 2.5m above the
ground with steel angle framing or similar material and fixed in concrete foundations.

Each board shall have the following written in both Dhivehi and English (letter height not to
exceed 100mm) by a skilled sign writer:

The name of Project

The name of Employer

The name and address of Consultant
The name and address of Contractor

A scaled layout shall be prepared and submitted for the Consultant's approval before
fabrication.

No advertising material other than the above will be permitted.

The location and layout of Sub-Contractors or Manufacturer's billboards, if allowed, must be
submitted for the Consultant's approval.

Loading in Excess of Design Load

No loading in excess of the design loading shall be placed on any portion of the structure
without the written permission of the Consultant

If such permission is granted, all beams or other members of the structure which are subjected
to loading other than the designed loading shall be strengthened and supported to the
satisfaction of the Consultant, and the Contractor shall be responsible for any resulting
additional costs

The Contractor shall be responsible for making good to the satisfaction of the Consultant any
damage to the permanent structure that may be caused by such excess loading.

Building Permit

The Contractor shall allow for obtaining the building permit and for paying all fees in connection
therewith.

Permanent Drainage, Electricity and Water connection

The Contractor shall allow for arranging and obtaining the permanent drainage, water and
electricity connections to the proposed development and he shall be responsible for making all
payments in connection therewith.

Handing Over

Prior to handing over the proposed development the Contractor shall gain the approvals and
respective Completion Certificates from all the local government authorities and the like that
the work has been completed in accordance with their requirements. Any payment in
connection therewith shall be paid by the Contractor.
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2.1.6

2. SITE WORKS

Demolition

Demolition includes the complete demolition including grubbing up of foundations and the
proper termination of all services as required by the Drawings including the removal and
disposal of all demolished materials. The demolition work shall be executed in a systematic
manner.

Demolition operations and the removal of debris shall be carried out to ensure minimum
interference with roads, streets, footpaths and other adjacent occupied or used facilities.

Damage caused to adjacent facilities by demolition operations shall be repaired by the
Contractor at his own expense. The Contractor shall arrange and pay for the disconnecting,
removing and capping of utility services, notify the affected utility agency in advance and obtain
written approval before commencing work.

Before commencement of work, submit a method statement to the Consultant as to the
proposed method and sequence of demolition of the building and a safety plan which shall
cover the risk assessment and safety measures for such method statement. The Consultant
reserves the right to prohibit any method of execution of the Works which he regards as unsafe.

Drawing information, particularly for unconventional layouts and special structures, will be
made available to the Contractor if possible. The Contractor shall state in his method statement
if it is based on such drawings. In the absence of drawings, the Consultant may require a
detailed structural survey to be carried out and endorsed by a Registered Structural Engineer
(or equivalent) to define the existing structure and the appropriate method and sequence of
demolition.

No work on site shall be allowed to commence until the proposed method statement has been
accepted and all precautionary measures, hoardings, covered walkways, and other
requirements are in place.
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2.2.9
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Site Clearance

The Site shall be cleared of all vegetation, rock, boulders, etc. and surface soil shall be
removed as directed by the Consultant. The trees which are to be retained shall be
protected from damage

Spreading, levelling and consolidating on site where required, shall be made with suitable
surplus excavated material obtained from the Site. Other soils used for filling shall be
approved by the Consultant

The Contractor shall dispose all unsuitable and surplus excavated material

The Contractor shall tidy up and leave the Site in a clean and sanitary condition at all times
during the execution of the Works.

Excavation

Excavation shall be performed to the required depth as shown in the Drawings.

A survey of the existing site shall be made and the results of same submitted to the Consultant
before commencement of the work

Excavation area shall be protected from any water flowing in. Sides of excavations shall be
shored or inclined to retain excavation unless otherwise specified

Excavation near adjoining structures shall be executed with care so as not to damage those
structures.

The Contractor shall take all necessary precautions during the excavation for the Works
particularly those excavation which are adjoining existing buildings and shall protect such
buildings from the damage or collapse by means of temporary or permanent shoring,
strutting, sheet piling or underpinning or excavation in short lengths and/or other methods
as he deems fit and also he shall properly support all foundations, trenches, walls, floors,
etc. affecting the safety of the adjoining existing buildings.

The Contractor shall alter, adopt and maintain all such works described above for the whole
period of the Contract and shall finally clear away and make good all damages done.

The construction and efficiency of the shoring, underpinning, strutting and the like for the
purpose for which it is erected shall be the responsibility of the Contractor, should any
subsidence or any other damage occur due to the inefficiency of the shoring, underpinning,
strutting and the like or any other support provided, the damage shall be made good by the
Contractor at his own expense and responsibility.

The shoring, strutting, piling and the like, shall be executed in such a manner as to cause as
little inconvenience as possible to adjoining owners or the public and the Contractor shall be
responsible for negotiating with the adjoining owners the means to safeguard their property
and for the use of any portion of their land for the purpose of executing the excavations and
no claims submitted on this ground will be entertained.

The Contractor shall be held solely responsible for the safety of the adjoining existing buildings,
the sufficiency of all temporary or permanent shoring, underpinning, piling, and the like.

The Contractor shall keep the Consultant informed as to manner in which he intends to
proceed with the execution of the excavations and obtain his approval. Such approval if
given shall not absolve the Contractor of his responsibility.

Excavation shall extend a sufficient distance from walls, footings, etc. to allow space for placing
and removing shoring and formwork, for performing all work in the excavations and for the
inspection of same.
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Excavated material shall be deposited within specified areas as directed unless otherwise
specified.

The Contractor is deemed to have inspected the site and to leave ascertained for himself as
to the nature of the soil, etc. and also the areas where to collect and stack the materials for
which necessary site clearance shall have to be made at his own cost.

Stacking or excavated materials shall be done at places approved by the Consultant and he
shall have recorded the original ground levels of such places jointly with the Contractor
before commencement of stacking operation.

Extra excavation and allied lead/lift required specifically for providing working space to
workmen or shuttering to walls of basement etc. shall be measured for payment, no extra
claim being allowed for such work incidental to development and executions of allied jobs.
Only authorized excavation approved by the Consultant shall be paid for

Sufficient clear working space shall be left all around excavated area. The disposal of
waste/unserviceable materials may be in filling and/or in embankment according to nature
of place of disposal. The appropriate specifications for filling and/or embankment shall apply

All foundation trenches shall be excavated to the full widths and depths shown on the
drawings or to such greater or smaller depths as may be found necessary in the opinion of
the Consultant and so instructed by his representative.

Should any excavation be taken down below the specified levels, the Contractor shall fill in
such excavation at his own cost with cement concrete specified for foundations, well
rammed in position until it is brought up to the level.

The Contractor shall notify to the Consultant when the excavation is completed and no
concrete or masonry shall be laid until the Consultant has inspected of the soil for each
individual footing.

All foundation pits shall be refilled to the original surface of the ground with approved
materials, which shall be well consolidated as instructed by the Consultant.

The Contractor shall erect temporary barricades around the excavations and if necessary
make provisions of red lamps.

The Contractor shall remove/maintain/restore all service lines like telephone, water supply,
electricity etc. without any extra charges.

De-watering

Where the excavation level is below the natural water table and it is necessary to pump
continuously from the excavation or to install a specialist type of dewatering equipment around
the perimeter of the site or excavation, the Contractor will be responsible for ensuring the
safety and stability of all adjoining structures and services or utilities above or below ground
level.

It will also be the responsibility of the Contractor that the equipment installed shall ensure that
the excavation and subsequent construction is carried out in dry conditions.

Continuous or permanent de-watering of the excavation or Site may not be undertaken without
the written approval of the Consultant and the methods to be employed shall also comply with
Codes of Practice and Local Authority requirements.

The water pumped from the excavations or well points shall be pumped to disposal points or
sumps approved by the Consultant and the Local Ward Office and if so required be passed
through settling tanks before disposal.

11




235

2.4

24.1

24.2

243

244

245

2.4.6

2.4.7

2.4.8

Unless prior approval has been obtained no water must be disposed of in the Municipality's
sewer systems.

Backfill

All earth used for filling shall unless otherwise stated, be selected hard dry material from the
excavation The maximum dry density of the fill material shall be not less than 1600 kg/m?.

The backfill of excavations shall be placed in horizontal layers not exceeding 300mm in
thickness. Each layer shall be compacted by hand or other mechanical means to the required
density before the next layer is added

Care shall be taken when filling or back-filling to avoid any wedging action or eccentric action
upon or against the structure of the work.

Before placing of fill, the surface of the sub-grade shall be compacted at optimum water
content to the same percentage of maximum dry density required of subsequent lay.

The Consultant will inspect all compacting devices that the Contractor proposes and shall
have the right to reject any device which he feels is unsuitable for the job.

Heavy equipment for spreading and compacting fill and backfill shall not be operated closer
to walls than a distance to the difference in height between the top of the footings and the
layer being compacted.

When back-filling behind retaining walls, basement walls and the like the said structures
shall be kept propped during the complete operation. The hydraulic compaction of fill shall
not be permitted and the back filling shall be carried out in layers not exceeding 150mm
thick.

Each layer shall be compacted to 90% of the modified compaction. No back filling shall be
carried out until the wall concrete has achieved its full works cube strength and care shall be
exercised so as not to damage the external tanking membrane and its protection.
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3.1

3.11

3.1.2

3.2

3.21
3.2.2

33

3.3.1

3.3.2

3.3.3

3.34
3.35
3.3.6

3. CONCRETE WORKS

General

Materials used in the Works shall be new, of the qualities and kinds specified herein and
equal to approved samples. Delivery shall be made sufficiently in advance to enable further
samples to be taken and tested if required. No materials shall be used until approved and
materials not approved shall be immediately removed from the Works.

Materials shall be transported, handled and stored on the site or elsewhere in such a
manner to prevent damage, deterioration or contamination.

Cement

Cement shall be Ordinary Portland cement of an approved brand.
Cement shall conform to BS 12.
Cement shall be of recent manufacturer and used within 6 months of manufactured date.

The Contractor shall with each fresh consignment of cement delivered to the site furnish the
Consultant with a copy of the Manufacturer's statement of compliance with the above
Standard Specifications together with the date of manufacture, certified by an independent
agency in the country of origin and its date of delivery to Site.

Check tests will be required by the Consultant. These tests shall be carried out at the
Contractor's expense.

Any cement failing to meet the required standards will be rejected and replaced at the
Contractor's expense.

Any cement not conforming to BS 12 shall not be used unless otherwise approved by the
Consultant.

Aggregate

Fine aggregate shall be river sand conforming to BS 882.

Coarse aggregate shall be crushed stone excluding limestone or derivatives of limestone
conforming to BS 812.

Aggregate shall not contain injurious amount of rubbish, dirt, organic impurities and other
foreign matters.

Strength of aggregate shall be more than that of hardened concrete paste.
Shape of coarse aggregate shall not be flat or slender.

Aggregate to be used in concrete shall possess the qualities indicated in the following tables.

Quality of Aggregates
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Aggregate | Opendry | Percentage | Percentage Clay Loss in Organic Water
type specific of water of solid lump washin | impurity soluble
gravity absorption | volume for (%) g test (%) chloride
(%) the (%) (%)
evaluation
of particle
shape (%)
Coarse <=25 <=3.0 =>55 <=0.25 |<=15 0 <=0.25
aggregate
Fine >=2.5 <=3.5 - <=1.0 <=3.0 0 <=0.01
aggregate
* Colour of test solution not to be darker than standard solution
Grading requirements for aggregates
Percentage passing each sieve by weight (%)
Agg. Max. Nominal
size sieve size
(mm) (mm)
40 30 20 15 10 5 25 (12106 |03]0.1
5
Coarse 25 60 20 0 0
100 100 - - - -
100 | 90 50 10 5
20 90 20 0 0
100 | - - - -
100 55 10 50
Fine 90 80 50 25 10 2
100 | - - - - - -
100 | 100 | 90 65 35 10
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3.7

3.3.8

3.3.9
3.3.10

3.4

34.1

3.4.2
343

3.44

3.5

3.5.1

3.5.2

3.53

3.6

3.6.1

3.6.2

3.6.3
3.64
3.6.5

Manufactured sand and blast furnace slag to be use in concrete shall not be used unless
otherwise specified or approved by the Consultant.

In case of using fine aggregate of 0.01% or more water soluble chloride content, the
necessary measures for corrosion inhibiting of reinforcement shall be instructed by the
Consultant.

The maximum size of coarse aggregate shall be 25 mm.

Sources of aggregate shall be to the approval of the Consultant and samples of aggregate
from the proposed source shall be submitted to the Consultant at least 28 days before its
intended use.

Water

Water shall not contain injurious amount of impurities that may adversely affect concrete
and reinforcement.

Ground water shall not be used for concrete works.

Water shall be obtained from a public supply where possible, and shall be taken from any
other sources only if approved by the Consultant.

Only water of approved quality shall be used for washing out formwork, curing concrete and
similar surfaces.

Handling and Storage of Material

Cement
3.5.1.1 Cement shall be stored in a manner to prevent weathering.
3.5.1.2 Bagged cement shall be piled no more than 10 bags so as to permit easy

inspection

Cement caked even to the slightest extent shall not be used. Such cement and rejected
cement shall be immediately separated from other bags of cement so that they shall not be
mistaken for others.

Aggregate

3.5.3.1 Aggregate shall be stored in a manner effectively separating coarse and fine
aggregate according to type and shall be prevented from inclusion of dirt,
rubbish and other undesirable foreign matters.

3.5.3.2 Coarse aggregate shall be unloaded and piled in a manner not to cause

segregation of small and large particles. Aggregate to be stored in piles shall
be in mounds of moderate height and at a location where good drainage is
provided.

Mix Proportion and Strength
Mix ratio for reinforced concrete shall be in the proportion 1:2:3 (cement: fine aggregate:

coarse aggregate) by dry volume.

Mix ratio for lean concrete shall be in the proportion 1:2:6 (cement: fine aggregate: coarse
aggregate) by dry volume.

Water-cement ratio for concrete shall be 0.4% to 0.45%
The specified design strength of reinforced concrete shall be 25 N/mm?
The required slump of concrete shall be 100 mm.
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3.6.6
3.6.7

3.7

3.71

3.7.2

3.7.3

3.74

3.7.5

Design mix proportion shall be to obtain required workability, consistency and durability.

The lean concrete shall be 15 N/mm?

Production of Concrete

Field-mixed Concrete Plant

3.7.11

Measuring

3.7.2.1

3.7.2.2

Mixing Control
3.7.3.1

Quality Control

3.74.1

3.7.4.2

The Contractor shall select the necessary facilities for storage, batching,
mixing and transporting of each of the materials and submit them for
approval of the Consultant prior to start work.

All materials shall be measure by volume for each batch and water may be
measured volumetrically.

Cement shall be measured by number of bags unless automatic cement
weight measure is in use.

Concrete mixture shall be constantly controlled to obtain required
workability and mixed strength. Mixing time for each batch shall be not
more than 3 minutes.

The Contractor shall conduct tests for quality control toward insuring that
concrete of the required quality is constantly produced.

The Contractor shall have all quality control tests report ready for
submission as required by the Consultant.

Quality Inspection of Concrete at the Point of Placement

3.75.1

3.7.5.2

The Contractor shall conduct tests on concrete at the point of placement.
When test results meet the tolerances given below, the concrete shall be
qualified to have passed the tests.

The tolerance between actual slump and required slump of the concrete
shall be @ 2.0 mm

For the estimation of compressive strength of concrete in compressive
strength tests, when the average value of compressive strength of concrete
obtained in a test is not less than the specified design strength, it shall be
qualified to have passed the test. In case of failure to the above
requirements, the Contractor shall take necessary measures such as to
perform appropriate test as instructed by the Consultant.
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3.8

3.8.1

3.8.2

3.83

3.84

3.85

3.8.6

Transporting and Placing

General

3.8.1.1

3.8.1.2

3.8.1.3

3.8.14

Time Limit

3.8.2.1

The Contractor shall establish manner and schedule for transporting and
placing of concrete and obtain approval of the Consultant.

Concrete shall be transported in a manner to minimize segregation, spill, age
and other changes in quality thereof.

Concrete shall be placed and consolidated in a manner to insure uniformity
and optimum density.

In case of rain or other conditions that may affect the quality of concrete
during concreting, the Contractor shall take necessary measures as
instructed by the Consultant.

The time limit from start of mixing to completion of placing of a batch as a
rule shall be 30 minutes.

Preparation prior to Placing.

3.83.1

The place where concrete is to be deposited shall be cleaned and sheathing
shall be sprinkled with water. Subsequently, water accumulated in the form
shall be removed.

Construction Joint

3.84.1

3.84.2

Joint surfaces shall be cleaned, made free of laitance and other foreign
matters, and wetted prior to concreting. Joint surface shall be roughened if
directed by the Consultant.

The locations of shapes of construction joints shall be consulted and
approved by the Consultant.

Concrete Placing

3.85.1

3.8.5.2

3.8.5.3

Consolidation

3.8.6.1

3.8.6.2

Concrete placing shall be proceeded to keep the surface of placed concrete
as horizontal as possible.

Concrete shall be continuously poured to compact around reinforcing bars
and corners of formwork.

The maximum time interval between placements of continuous concreting
shall not exceed 0.5 hours. However, when special measures are taken this
time limit may be changed according to instruction or approval of the
Consultant.

Vibrating of concrete and tapping of formwork shall be performed to wall,
column and other places difficult for concrete to proceed. Proper number of
workers for placing and compacting concrete shall be arranged.

Vibrator shall be operated for concrete called for water tightness, difficult
portion for concrete to proceed and other cases directed by the Consultant.
However, vibrator shall not be touched reinforcing bars and shall not be
operated more than 30 seconds at same spot.
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3.8.6.3 Concrete shall be placed 300 - 600 mm thickness at once in case vibrator is
performing. In case flexible-insert-vibrator is called for, concrete shall not be
placed thicker than the length of the insert or vibrator at one pouring.

3.8.7 Placing Speed

3.8.7.1 Concrete shall be placed at the speed suited for the workability of the
concrete and condition of the place of placement, which insures proper
consolidation of concrete.

3.9 Concrete Curing

3.9.1 Curing Method

3.9.1.1 After concrete has been placed, the concrete surface shall be kept moist by
sprayed with water or by other appropriate methods, and shall be protected
from direct sunlight and rapid drying. The top surface of slabs shall be kept
flooded with water at all times after concreting for the duration of curing
period. This curing period shall be for not less than 14 days.

3.9.1.2 As a rule, no foot traffic or loads shall be permitted on concrete for at least
24 hours after placement.

3.10 Test

3.10.1 General

3.10.1.1 The contractor shall be required to conduct all tests according to BS method
and procedure.

3.10.1.2 Test, as a rule, shall be conducted at the locations directed or at the testing
institutions approved by the Consultant.

3.10.1.3 The Consultant shall conduct test, as a rule.

3.10.1.4 In case of failure in test, measure shall be taken as instructed by the
Consultant.

3.10.1.5 The Contractor shall keep test records during the work and for 2 years after

completion of the contracted work.
3.10.2 Material
3.10.2.1 Cement Test

(1) Setting test.
(2) Soundness test.
(3) Compressive strength test.

Note: Item (1) shall be conducted once in every manufacturer.
Item (2) & (3) shall be conducted once in every 2,000 bags.

3.10.2.2 Aggregate test:

(1) Grading and fineness modules.

3.11 Concrete

3.11.1 Fresh concrete

Slump, air content, shall be conducted daily, and more often at request of the Consultant.
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3.11.2 Compressive strength test of concrete

Test for estimation on strength of concrete in structure:

3.11.21

3.11.2.2

3.11.2.3

3.11.24

3.11.25

3.12

3.121

3.12.2

4.1

41.1

4.1.2

In order to assume estimated strength of concrete in structure, compressive
strength test shall be conducted for prepared test pieces on the 7th day and 28th
day and those test pieces shall be made for sampling at placing of concreting.

Strength test shall be conducted for each of the following conditions: each days
pour, each class of concrete, each change of supplies or source and each 100 cubic
meter of concrete or fraction thereof. The number of test pieces to be used in a test
shall be not less than 3 for each test of the 7th day and the 28th day unless
otherwise instructed by the Consultant.

Test pieces shall be made in accordance with British Standards, and sampling shall
be taken as near as possible at the point of placement.

Test pieces shall be stored without being disturbed and shall be covered during the
first 24 hours, and carefully transported specimens to the testing laboratory. Test
pieces shall be cured in water after de-moulding. The temperature of test pieces
shall be kept as close as possible to the temperature of the concrete in structure
until the time of testing.

The test results shall be expressed in the average value by calculating the average
compressive strength of all test pieces. The average value must be equal to or
greater than the specified strength.

Defective Concrete and Finishes

Honeycombed surfaces shall be made good or on the instruction of the Consultant be cut
out by the Contractor and make good at his own expense.

Concealed concrete faces shall left as from the formwork except honeycombed surfaces
shall be made good. Faces of concrete to be rendered shall be roughened by approved
means to form a key. Faces of concrete that are to have finished other than those specified
shall be prepared in an approved manner as instructed by the Consultant

4. CONCRETE FORMWORK

Structure and Material

Structure

41.11

4.11.2

Materials

4.12.1

Formwork shall be performed to obtain accurate concrete in accordance
with the designated drawings.

Formwork shall be firmed and secured to bear the force of concreting and
tightened to avoid cement paste seeping.

Sheathing for formwork shall be waterproof plywood of not less than 12 mm
thick. Joint of sheathing shall be butt joint and firmly assembled. In case of
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4.13

4.2

4.2.1

4.2.2

using wood board for sheathing, boards shall be 15 mm thick and applied
planer. Joint shall be tongued and grooved unless otherwise approved by
the Consultant.

4.1.2.2 Form liners shall be sound and suitable materials to accurately and safely
cast the in-situ concrete structure as shown on the Drawings.

4.1.2.3 Timber form boards for sheathing where used for fair-faced concrete shall
be of such new materials as not to cause any defects to the surface of the
concrete. Special care shall be taken in fabrication, storage and protection of
these boards.

Other Material

4.1.3.1 Fastening hardware to be used shall be those with allowable tensile strength
guaranteed by manufacturer through strength tests.

4.1.3.2 Form oil shall not have injurious effects on quality of concrete nor to
bonding of surface finishing materials and shall be subject to approval of the
Consultant.

Performance

Design of formwork

4.2.1.1 Formwork shall be designed to withstand construction leads during
concreting, lateral pressure of fresh concrete, shock and vibrators due to
concrete placing.

4.2.1.2 Formwork shall be free of injurious leakage of water, easy to remove, and
shall not damage concrete at removal.

4.2.1.3 Supports shall be provided with the adequate horizontal and diagonal
bracing and/or stays to prevent collapsing, heaving and twisting of
formwork due to horizontal loads working during concrete placing.

Tolerance

The dimensional tolerances in location and cross section of concrete member used for
designing and construction of formwork shall conform to the following table.

Standard Values of Dimensional tolerances

Item Tolerance (mm)
Tolerance in distance from datum line of each floor to +10
respective members
Tolerance in cross section of columns, beams and walls -5,+10
Tolerance in thickness of floor and roof slabs 0, +10
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4.2.3

4.2.4

4.2.5

Fabrication and Erection

4.23.1

4.2.3.2

4.2.3.3

4.23.4

4.2.3.5

4.2.3.6
4.2.3.7

Inspection

4.24.1

Erection of formwork, and transportation and storage of materials thereof
shall be started only after previously placed concrete has reached an age
which acceptance of these loads will not have any adverse effect on the
concrete.

Sheathing shall be fabricated and installed accurately to match the locations,
shapes and dimensions of members called for in the Drawings.

Sheathing shall be installed tightly so as not to permit cement paste or
mortar to escape from joints.

Pipes, boxes and other embedded hardware shall be properly secured to
sheathing or others so that they will not move during concrete placing.

Supports shall be erected plumb. Supports at any two vertically consecutive
floors shall be erected as near as possible to identical locations on a
common plane.

Shoring shall be erected paying special attention to safety.

If sheathing is reused, the surface in contact with the concrete shall be
thoroughly cleaned off and sufficiently repaired before reuse. In case of
using for fair-faced concrete, the same sheathings shall be used twice after
approval of the Consultant.

Formwork shall be inspected by the Consultant prior to placing of concrete.

Striking of forms

4.2.5.1 The minimum period for keeping the forms in position and for watering after
laying the concrete shall be as stated below, except otherwise specified in
drawings. Forms shall be removed in such a manner as to ensure the
complete safety of the structure, so that there is no shock or vibration as
would damage the reinforced concrete.
4.2.5.2 The responsibility for the safety of the concrete shall rest entirely with the
Contractor and the Contractor shall be held liable for any damage done and
shall have to make good the same at his own expenses.
4.2.5.3 The Contractor shall inform the Consultant when he intends to remove
shuttering and shall obtain his consent, but the consent of the Consultant
shall not relieve the Contractor of his responsibility.
4.2.5.4 The minimum time for formwork to remain in place shall be as per the
following table.
Vertical sides of beams, slabs and columns 24 hours
Soffits of slab 10 days
Soffits of beams 21 days
Cantilevers 28 days

21




4.2.6

4.2.7

Relocation of Support

4.2.6.1

Supports under concrete shall be not relocated

Removal of formwork

4.2.7.1

4.2.7.2

4.2.7.3

Formwork shall be removed gently, after its removal has been approved by
the Consultant.

Inspection by the Consultant shall be obtained immediately after the
removal of sheathing and defects shall be immediately remedied according
to instruction of the Consultant.

After shoring has been removed, members shall be carefully observed for
cracking and deflection, when found, they shall be reported immediately to
the Consultant.
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5.1

5.1.1
5.1.2

5.1.3

51.4

5.15

5.2

521

5.3

531
5.3.2

5.4

5.4.1

5.5

5.5.1

5.5.2

5.5.3

5. STEEL REINFORCEMENT

Material

Reinforcing steel shall be of the dimensions given in the Drawings.

Reinforcing bars shall comply with the requirement of B.S.4449. and welded wire fabric,
square bar fabric and expanded metal shall comply with appropriate part of B.S.4483.

Dia 6mm reinforcing steel shall be round mild steel bars, and 12mm, 16mm, 20mm and
25mm shall be deformed high strength bars.

Any other non-specified reinforcing steel shall be used only with the approval of the
Consultant.

All reinforcing steel and binding wire shall be stored under cover and shall be at least
250mm above the ground.

Cleaning

Reinforcing bars shall be cleaned before use so that it is free from rust, oil, dirt or other
coatings that reduce bond.

Bending and Laps

The reinforcement shall be bent cold in an approved bar bending machine.

Preferably bars of full length shall be used. Lapping of bars where necessary shall conform to
BS1487 ‘Bending Dimensions of Bars of Concrete reinforcement.’

Reinforcement Cover

Concrete cover for reinforcement shall be as follows:

FOR ANY STEEL IN UNDER GROUND CONRETE 50 MM
CLEAR COVER IN SLABS 25-30 MM
CLEAR COVER IN BEAMS SOFFIT 30-35 MM
CEAR COVER IN SIDES OF BEAMS 30 MM
CLEAR COVER IN COLUMNS 40 MM
Placing

Reinforcement intended for contact when passing each other shall be securely tied together
with binding wire.

Binders and stirrups shall tightly embrace the longitudinal reinforcement to which they shall
be security bound or spot welded.

Binding wire shall be turned in from the formwork and shall not project beyond reinforcing
bars.

All reinforcement shall be inspected by the Consultant and approved before concrete is placed in the

forms.
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6.1

6.1.1
6.1.2

6.1.3

6.2

6.2.1

6.2.2

6.3

6.3.1

6.4

6.4.1

6.4.2

6.4.3

6.4.4

6.4.5

6. WATER PROOFING

Description of work

Extent of water proofing work is shown on drawings.

Install slurry type waterproofing to top surfaces of balcony slabs and external surfaces of
underground concrete work.

Install crystalline type water proofing to underground water tanks and roof slabs in strict
accordance with the approved manufacture’s printed instructions.

Materials

Crystalline Type: Material used shall be a cementatious coating containing catalytic
chemicals which migrate in to the concrete using moisture present in the concrete as the
migrating medium, and which cause the moisture and the un-hydrated cement in the
concrete to react causing the growth of non-soluble crystals of dendritic fibers in the void
and capillary tracks of the concrete that allow passage of water, there by rendering the
concrete itself water proof.

Acceptable products: Xypex concentrate, modified, ultra plug and quick set as manufactured
Xypex chemicals (Canada) Limited (or equivalent).

Storage of materials

General: All materials shall be stored in original undamaged containers with manufactures
seals and labels intact. Material shall be stored off the ground in a dry enclosed area.

Surface preparation

General: All surfaces shall be examined for form tie holes and defects such as
honeycombing, rock pockets, cracks, etc. These areas shall be repaired in accordance with
these specifications and the manufactures printed instructions.

Concrete finish: concrete surfaces shall have an open capillary system to provide tooth and
suctions shall be clean; free from scale, excess form oil, laitance, curing compounds and
other foreign matter.

Smooth surfaces or surfaces covered with excess form oil or other contaminants shall be
washed lightly sandblasted, water blasted, or acid -etched with muriatic acid, as required to
provide a clean absorbent surfaces.

Horizontal surfaces shall not be troweled or power - troweled, and shall be left with a rough
float finish or a broom finish. Vertical surfaces may have a sacked finish. Comply with
manufactures specifications for requirements pertaining to minimum ‘age’ of concrete deck
surface scheduled to receive water proofing.

Surface moisture: Water proofing shall be applied to ‘green’ concrete as soon as possible
after forms have been stripped or to older pours which have been thoroughly moistened
with clean water prior to application. Free water shall be removed prior to application.

Mixing of crystalline water proofing compound: comply with manufactures specification for
2-coat installation.
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6.5

6.5.1
6.5.2

6.5.3

6.5.4

6.5.5

6.6

6.6.1

6.6.2

6.6.3

Application

General: Apply all materials under the direction of the manufacturer’s representative.

Constructions joints and surface defects: Comply with waterproofing material
manufacturer’s printed directions in the preparation, and treatment of construction joints
and surface defects.

Surface application: After all repair, patching and sealing strip placement has been prepared
in accordance with manufacturer’s recommendations and approved by manufacturer’s
representative, treat concrete surface with first coat slurry mix of crystalline waterproofing
compound.

Brushing: Use a short bristle or broom to work the slurry well into the concrete, filing all
hairline cracks and surface pores.

Second coat: Apply second coat while first coat is still ‘green’ but after it has reached an
initial set, all as recommended by the water proofing material manufacturer.

Curing

General: Curing shall begin as soon as the waterproofing materials have set up sufficiently so
as not to be damaged by a fine spray. Treated surface shall be sprayed three times a day for
a three-day period. Allow material to set 12 days before filling the structure with liquid

Protect treated surfaces from damage due to wind, sun, rain and temperatures below 35
degrees F. For a period of 48 hours after application, arrange protections to permit proper
curing conditions for waterproofing material.

Clean up: Remove all surplus materials from the premises and leave all areas broom-clean.
In the case of temporary protections remove all such items carefully to avoid damage to
treated surfaces. Assemble all such materials and remove from premises followed by broom
cleaning as noted.
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7.1

7.1.1

7.2

7.2.1
7.2.2

7.3

7.3.1

7.3.2

7.3.3

7.3.4

7.3.5

7. EMBEDDED DAMPPROOF MEMBRANE

General

This section deals with laying of flexible sheet as damp proof membranes or has chemical or
vapour barriers embedded in the fabric of the building. It does not deal with the weather-
proof roof sheeting, or with vapour barriers.

Products

Polythene sheets for under slab DPM: gauge 500, manufacturer and reference to approval.

Adhesive tape: A type recommended by the sheet manufacturer.
Workmanship

Manufacturers Recommendations: to be strictly followed for all products and materials.
Apply sheets to clean, dry surfaces with all joints sealed to give a completely water proof
continues membrane.

Polythene Sheet Under-Slab Dpm: lay a level bed of fine sand, not less than 13mm thick or
as specified to receive membrane.

Polythene Sheet Dpm: ensure that sheets are clean and dry. Lay single layer loose on base,
lap edges 150mm and seal with mastic or adhesive tape.

Pipe Etc: where pipe etc. pass through sheeting make junction completely watertight by
forming collars fully bonded / sealed to both pipes and sheeting.

Project: finished sheeting adequately and prevent puncturing during following work sheet to
be covered by permanent over laying construction as soon as possible.
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8.1

8.11

8.2

8.2.1

8.2.2

8.2.3

8.3

8.3.1

8.3.2

8.3.3

8.34

8.3.5
8.3.6

8.3.7

8. STRUCTURAL STEEL

Scope

This section shall apply to the work involved with structural steels. All incidental items of
structural steel shall be stated in the particular specification.

Materials

Steel

8.2.1.1 Shape of steel shall be precise and straight and free of injurious scratches
and rust.

8.2.1.2 All steel sections shall be galvanized sections of strength class 43 A.

8.2.1.3 Dimensions of steel section and tolerance of dimension shall conform to
standard dimension of steel regulated in ASTM or BS standard.

Bolt

8.2.2.1 Shape of bolt, nut, and washer shall be in accordance with requirement of
BS 4190 & BS 3692.

8.2.2.2 Quality of bolt shall be SC 43 A.

Welding Rod

8.2.3.1 Arc welding rod shall conform to materials to be welded, and position.

Fabrication

Main fabrication shall be done in workshop unless otherwise specified or approved by the
Consultant.

Full scale drawing of each section shall be drawn prior to fabrication and checked by the
Consultant.

Section of each material shall be cut perpendicular to axis unless otherwise specified in the
drawing.

Saw and angle cutter shall be used for cutting, and cut section shall be free of any noticeable
defect.

Deformation caused by cutting shall be corrected.

Normal temperature or hot drawn process shall do bending process. Steel shall be red heat
in hot drawn process.

Those directed in the drawing shall be chiselled finish and completely attached. Materials
shall be checked for bend, distortion, warp, etc. before fabrication.
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8.4 Bolt
8.4.1 BoltHole
8.4.1.1 Spacing of boltholes shall be as directed in the following table.
Diameter of Standard Pitch Minimum End Distance Edge
Bolt Pitch Distance
12 50 30 30 25
16 50 40 40 30
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8.4.2

8.5

8.5.1

8.5.2

8.5.3

8.5.4

8.5.8

8.4.1.2 Minimum pitch and end distance for lightweight steel shape shall be more
than 3 times and 2.5 times a Bolt diameter respectively.

8.4.1.3 Diameter of hole shall not be over 0.5 mm larger than bolt diameter.
However, for anchor bolt 5mm clearance shall be allowed between bolt
diameter and diameter of hole unless otherwise specified.

8.4.1.4 Bolthole shall either be drilled open or reamed after sub punching. Punching
can only be permitted for a material thickness less than 13 mm.

8.4.1.5 Rolled edge around a hole shall be removed.
8.4.1.6 Position of a bolthole shall be precise so that the center of all holes aligns.
Protection against loosing of Nuts

8.4.2.1 Nuts shall be protected against loosing by concrete covering, double nuts or
other proper means.

Welding

Welding

8.5.1.1 Welder shall have an authorized qualification in Maldives and approved by
the Consultant.

8.5.1.2 Other tests shall be conducted to confirm welder’s skill in accordance with
type of work.

8.5.1.3 Tack welding shall be carried out by the welder approved by the Consultant.

Welding Machine

8.5.2.1 Arc welding machine shall be alternate or direct current type, which
provides sufficient and adequate current.

Preparation

8.5.3.1 Welding shall be done as much downward as possible using a jig such as
Rotary frame.

8.5.3.2 Welding rod shall be always kept in a dry area and if necessary, dried by
drying equipment.

8.5.3.3 Welding surface shall be free of water, scale or others injurious to welding
work. Slag appeared on the created surface in the middle of welding shall be
cleaned before starting again.

Fabrication

8.5.4.1 Welding edge shall be smoothed by automatic gas cutting or other proper
finishes.

Finishes

8.5.8.1 Surface of welds shall be as smooth as possible and size and length of welds
shall not be less than designed dimensions.

8.5.8.2 Reinforcement of weld shall not exceed 0.1s + 1 mm (s: Designated size) in
fillet welds.

8.5.8.3 Welded parts shall be free of undercut, overlap, crack, blow hole, lack of
welds, and lack of weld settlement, rolled up slag or other defects.

8.5.8.4 Crater at the end of bead shall be carefully heaped up and slag, sputter, etc.

shall be completely removed after welds.
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8.5.9

8.5.10

8.6

8.7.1

8.7.2

Safety
8.5.9.1
8.5.9.2

8.5.9.3

Inspection

8.5.10.1

Safe scaffoldings shall be provided for the field welds work.

Welding facilities shall be such that there shall be no electric leakage of
electric shock. There also shall be sufficient protection for fire.

Electric shock protection device shall be used and also care shall be taken
not to get suffocated or intoxicated by gas when welding in small area.

Welding parts shall be inspected before, during and after welding in
accordance with work schedule.

Erection and Field Painting

Erection

8.7.1.1

8.7.1.2

8.7.1.3

8.7.1.4

8.7.15

8.7.1.6

Erection procedure shall be prepared by the contractor and be approved by
the Consultant prior to the erection.

Material shall be stored on flat surface in order not to get distortion, twist or
other defects. Correction shall be made to those distortions or twisted
before erection.

Horizontal reinforcement and bracing shall be placed and bolts are
temporary tightened as trusses are put up.

Connection of materials by bolts, etc. shall be made after distortion on
plumb is thoroughly corrected.

Temporary bracing or other reinforcement shall be placed to resist wind
pressure or other loads erection.

When heavy objects are placed on a horizontal element in the course of
erection, they shall be reinforced with prior approval of the Consultant.

8.7.1.7 Care shall be taken on all facilities so that there is no accident.

Field Painting

All steel work shall delivered to site unprimed shall be cleaned of impurities, scrapped and

wire brushed to remove rust and painted with one coat of priming paint
applied by brush.

Steelwork delivered to Site primed shall be cleaned of impurities and damage to the priming

paint and made good with priming paint.
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Galvanized steelwork to be painted shall be cleaned of impurities. Where rusting has
occurred the rust shall be removed by wire brushing and made good with an
approved rust inhibitor. The surfaces shall be coated with a mordant
solution, washed with clean water and painted with two coats of priming
paint applied by brush.

Steelwork, which is to be concealed shall be prepared and primed as above and shall be painted
with two priming coats and one finishing coat of paint applied by brush.

8.8 Anchor Bolt

8.8.1 The other methods for movable burying shall be as directed by the Consultant.
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9.1

9.11

9.1.2

9.1.3

9.2

9.2.1

9.2.2

9.2.3

9.24

Materials

9. MASONRY

Material used for masonry and plastering work shall conform to Section 3 - CONCRETE

WORKS.

Masonry work shall be done with cement bricks or blocks of approved quality unless
specified otherwise.

The blocks shall be free from excessive amounts of salt or other impurities and shall be
inspected and approved by the Consultant.

General

Execution Drawing

9.21.1

Stake-Board
9.2.2.1

Work shall be complied with this specification unless otherwise stated on
particular Specification or Drawings. Any work not specified shall be
discussed and directed by the Consultant. Execution drawing of block or
brick alignment (inclusive of indication for hanging bolt, wood plug and
conduit pipe), detail reinforcement, window opening, and other
requirement shall be prepared and submitted for the Consultant.

Stake-board shall be provided at each 5m in length and shall be inspected
by the Consultant for the accuracy, firmness and secureness. However,
suitable ruler, plumb bob and leveller shall be provided for minor
performance of cement block and bricks.

Transportation and storing

9.23.1

9.2.3.2

Curing
9.24.1

Care shall be taken for damage during transportation of materials and any
defect of natural finished concrete blocks or bricks shall be rejected.

Different size of material shall be stored separately and projected from dirt
and other impurities.

Any shock or load shall not be applied until concrete mortar or other fills
hardened. Corner, projection and top of cement block or brick work shall
be protected from rain, dryness, cold, damage and stain by covering.

9.2.4.2 Void between blocks or bricks shall not be intruded by rainwater.
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9.3 Blockwork

9.3.1 Material

9.3.1.1 Blocks shall be of standard quality low permeability blocks with no defects and
sample shall be submitted for approval of the Consultant.

Blocks shall be Solid(For sizes refer to drawings) . The average compression
strength should be not less than 2.8N/mm? and shall comply with physical
requirements of 1ISO 6073: 1981

9.3.2 Horizontal reinforcement for concrete block wall;

9.3.2.1 Horizontal reinforcement shall be provided at end of wall adjoining to
concrete column. Reinforcing bar shall be anchored into end block and
column.

9.3.2.2 Horizontal reinforcing bar for block wall shall be 6 dia. @ 1000 mm.

9.3.3  Placing Blocks & Bricks
9.3.3.1 Cement blocks shall be saturated with water and joint shall be cleaned.

9.3.3.2 Bonding mortar shall be used immediately after mix, and mixed mortar left
for more than one hour shall be rejected.

9.3.3.3 Vertical and horizontal joint of blocks shall be filled completely and suitable
with mortar on line shall not be moved or rearranged. Joint and surface of
block of exposed finished block wall shall be cleaned immediately after joint
is filled.

9.3.3.4 In case concrete block wall is attached to structural concrete, block wall
shall be placed before concreting structure.

9.3.3.5 Mortar for joint shall be touched with steel trowel before hardened and
exposed joint shall be finished with uniform width and planned without
roughness or cavity.

9.3.3.6 Height for placing block per day shall be maximum 1.2 m unless otherwise
specified.
9.3.3.7 Blocks shall be placed with cavity side under.
9.3.4 Joints
9.3.4.1 The thickness of joints shall not exceed 10 mm and the joints shall be rated

(13 mm dup.) when the mortar is still floor, so as to provide for proper bond
for the plaster. Any mortar which falls on the floor from this joints or
removed due to raking of joints shall not be reused.

9.3.5 Lintel
9.3.5.1 Lintel shall be reinforced concrete as approved or directed by the
Consultant.
9.3.5.2 Main reinforcing bar shall be anchored more than 40D ( 40 x diameter of
the bar) at both end.
9.3.5.3 In case lintel is prefabricated, shop drawing shall be submitted for approval

of the Consultant.

9.3.6  Frame of Opening
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9.3.7

9.3.6.1

9.3.6.2

9.3.6.3

9.3.6.4

Piping

9.3.7.1

9.3.7.2

9.3.7.3

9.3.74

In case frame is temporarily installed before placing of blocks, frame shall
be firmly placed and joiner shall be bonded with mortar as placing each
block at side and top of frame.

In case frame is installed after placing of blocks, joiner shall be bonded with
additional mortar at space or every two blocks or more.

Back of frame shall be filled and compacted with mortar by providing
shuttering board.

Wood plug and anchor bolt shall be covered with mortar or concrete.

Principally, piping shall not be placed in block wall unless piping block is in
use.

In case electric conduit pipe is placed in cavity of concrete blocks, care shall
be taken not to obstruct reinforcing bar, and cavity shall be completely
filled.

In case chipping and piping on face of blocks is unavoidable, performance
shall confirm to instruction of the Consultant.

Joiner and supporter for exposed piping shall be buried at joint which back
is filled or otherwise approved by the Consultant.
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10. PLASTERING

10.1 General

10.1.1 All masonry walls shall have smooth finished cement plaster on both sides with a surface
setting coat of neat cement applied within an hour of the completion of rendering.

10.1.2 Cement rendering to floor shall be same as above.

10.2  Materials and Storage

10.2.1 Plaster materials which are affected by moisture such as plaster and cement shall be stored
properly.

10.2.2 Materials used for plastering shall conform to those of Section 3 - Concrete Works. Grading
of sand, however, shall be as in table below

Grading of sand Mortar plastering Plastering
5mm sifting thorough 100% | for first coat for first coat and dubbing

0.15mm sifting less than 10%

for finish coat out

2.5mm sifting through 100%
0.15mm sifting less than 10%

for finish coat for second coat

10.2.3

10.2.4

White cement or filler or similar shall confirm to the requirements of Portland cement,
BS.12.

The use of mixtures shall be approved by the Consultant’s representative. The amount of
admixture shall be such that it affects mortar strength very little.

10.3  Mixing ratio
10.3.1 Mixing volume ratio of mortar shall be as in table below:
Base area of first coat Dabbing out Finish coat
application cement:sand cement:sand cement:sand
Masonry blocks | Floor - - 1:4
Interior wall 1:4 1:4 1:4
Exterior wall 1:4 1:4 1:4
10.4 Thickness of Coating
Standard thickness of coating (mm)
Base Area of First coat Dubbing Second Finish coat Total
application out coat
Masonry Floor - - as per dwg as per dwg
block Interior wall 8 - 8 4 15
Exterior wall 8 - 8 4 15

Thickness of coating shall be standard thickness of coating unless otherwise indicated on the
Drawings.
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10.5 Finish

10.5.1 Type of finish and work schedule
Type Work Schedule Notes

1.Smooth Trowel | 1. Shall be applied flat by metal trowel Before applying second coat,

finish 2. Shall be finished by pressing with corner and edge shall be

the trowel. screed well.

2. Wooden float | Shall be applied by wooden float

finsh

10.6  General Preparation

10.6.1 Remove efflorescence, laitance, dirt and other loose material by thoroughly dry brushing.

10.6.2 Remove all traces of paint, grease, dirt and other materials incompatible with coating by
scrubbing with water containing detergent and washing off with plenty applying coatings
unless specified otherwise.

10.6.3 In-situ Concrete Surfaces: Scrub with water containing detergents to ensure complete
removal of mould oil, surface retarders and other materials in compatible with coating .
Rinse with clean water and allow to dry unless specified otherwise.

10.6.4 Organic Growths: Treat with fungicide to manufacturer’s recommendations and bush off.

10.6.5 Hacking for Key: roughen specified surfaces thoroughly and evenly by removing the entire
surface to a depth of 3mm by scabbling, bush hammering or abrasive blasting, clean
surfaces by washing and brushing.

10.6.6 Smooth Concrete Surfaces: where no keying or mix or bonding agent is specified, wet
smooth concrete surfaces immediately before plastering.

10.7  External Plastering

10.7.1 Dissimilar Solid Backgrounds for Plastering: where plaster is to be continued without break
across joints between dissimilar solid backgrounds which are rigidly bonded together, cover
the joints with a 200mm wide mesh strip (back grounds in the same plane) or with the
corner mesh (internal angle) fixed at not more than 600mm centers along both edges ,
unless specified or otherwise.

10.7.2 Dissimilar Solid Backgrounds for Plaster: where plaster is to be continued without break and

without change of plane across the face of a 300mm and rigidly bonded to the background.

10.7.2.1 Cover the face of the column /beam/ lintel with building paper extending 25
mm on the adjacent background.

10.7.2.2 Over lay with expanded metal lathing extending 50mm beyond the edges of
the paper and securely fixed with masonry nails at not less than 100mm
centres along both edges.

Alternatively, an approved paper and mesh lathing may be used.
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10.7.3

10.7.4

10.7.5

10.8

10.8.1

10.8.2

10.8.3
10.8.4

10.8.5

10.8.6

10.8.7

10.9

10.9.1

10.9.2

Dissimilar Solid Backgrounds for Rendering: where rendering is to be continued without
break across joints between dissimilar solid backgrounds which are in the same plan and
rigidly bounded together, cover joints with a 150mm wide strip of building paper overlaid
with 300mm wide metal lathing fixed at not more than 600mm centers along both edges
unless specified otherwise.

Service Chases: cover with steel mesh strip fixed at not more than 600mm centers along
both edges.

Conduits bedded in under coat to be covered with 90mm wide jute scrim budded in finishing
coat mix, pressed flat and trowelled in. Do not lap ends of scrim.

Internal Plastering

Accuracy of plaster 15mm thick or more: maximum permissible gap between an 1800mm
straight edge and any point on the surface to be 3mm.

Dubbing Out: if necessary to correct inaccuracies, dub out in thickness of not more than
10mm in same mix as first coat. Allow each coat to set before the first is applied . Cross
scratch surface of each dubbing out coat immediately after set.

Metal Mesh Lathing: Work undercoat well in to interstices to obtain maximum key.

Under Coats: generally to be not less than 8mm with thickness greater than 16mm applied
as two equal coats. Rule to an even surface and cross scratch - end coat to provide a key for
the next hand applied coat.

Cement Based Under Coats: all to dry out thoroughly but not rapidly, to ensure that drying
shrinkage is substantially complete before applying next coat.

Dissimilar Backgrounds: where scrim or lathing or beads are not specified, cut through
plaster with a fine blade in a neat, straight line at junctions of :

10.8.6.1 Plastered rigid sheet and plastered solid backgrounds.
10.8.6.2 Dissimilar solid backgrounds.

Smooth Finish: trowel or float to product a tight matt, smooth surface with no hollows
abrupt change of level or trowel marks. Do not use water brush and avoid excessive
trowelling and over polishing.

External Rendering

Dubbing Out: if necessary to correct inaccuracies, dub out in thicknesses of not more than
10mm in same mix as first coat. Allow each coat to dry before the next is applied. Cross
scratch surface of each dubbing out coat immediately after set.

Under Coats for hand applied finishes:
10.9.2.1 Apply first undercoat or dubbing out coat by throwing from a trowel.

10.9.2.2 Coats to be no less than 8mm thick, with thickness greater than 16mm
applied as two equal coats. On weak backgrounds first under coat to be not
less than 10mm thick.

10.9.2.3 Brush down each under coat to remove dust and loose particles and wet
thoroughly before application of next coat.

10.9.2.4 Cross scratch under coat without penetrating the coat, to provide key for
following coat(s).
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Drying: Keep each coat damp for the first three days by covering with polythene sheet
and/or spraying with water. Thereafter prevent from drying out too rapidly. Work in shade
whenever possible.

Allow each coat to dry out thoroughly to ensure that drying shrinkage is substantially
complete before applying next coat.

Playing Floated Finish: Finish with wood or other suitably faced float to give an even texture.

Do not draw excessive laitance to surfaces.

10.10 Metal Mesh Lathing / Reinforcement For Plastered/Coatings.

10.10.1 Lathing to be provided as reinforcement for plastering in columns, walls or specified in
drawings products.

10.10.2 Products:
10.10.2.1

10.10.2.2
10.10.2.3

10.10.2.4
10.10.3 Workmanship
10.10.3.1

10.10.3.2

10.10.3.3

10.10.3.4

Plain Expanded Metal Lathing: To B.S 1369 with a minimum weight of 1.9
kg/mm?. Manufacturer to approval of the Consultant.

Wire Ties: Unless other specified, annealed iron, galvanized to B.S 443.

Clout Nails: galvanized steel or stainless steel nails to B.S 1202: Part 1, table
3.

Staples: Galvanized steel wire staples to B.S 1494: Part 2.

Framing: fix securely and accurately to help ensure that coatings on lathing ,
when finished, are true to line and level , within specified tolerances and
free from cracks, rippling, hollows, ridges and sudden changes of levels.

Runners/Bearers spanning between concrete beams/ribs: fix with 3mm wire
ties twisted around 38 mm X 10 gauge screws driven well into fixing blocks
or plugs in sides of beams/ribs.

Wire Ties: twisted ends tightly together, cut off surplus and bend ends of
wire away from face of coating.

Plain Expanded Metal Lathing:
(a) Stretch lathing and fix securely in accordance with manufacturers

recommendations to give a taut, firm base for plaster/ rendering.

(b) Fix with the long way of the mesh at right angles to supports and with all
strands sloping in the same direction.

(b) Lap side edges not less than 25mm. Lap ends 50mm at supports and

75mm between supports. Laps must not occur within 100mm of angles or
bends.
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11.1

11.11

11.1.2

11.1.3

11.1.4

11.2

11.21

11.2.2

11.2.3

11.3

11.3.1

11.3.2
11.33

114

11.4.1
11.4.2

11.4.3
11.4.4

11.5

11.5.1

11.5.2

11. CARPENTRY AND JOINERY

Materials
Timber shall be in accordance with the requirements of BS 1186 ‘Quantity of Timber and
Workmanship in Joinery’, Part 1, ‘Quality of Timber’.

Timber and timber products shall be subject to the inspection and approval of the
Consultant.

Timber shall be seasoned to stable moisture content compatible with the finished use,
straight and true and free from wind, warp and distortion and in lengths suitable for the
members required.

All timber shall be in long lengths and laps, scars or splices shall be over a bearing surface.
Where obtainable, finishing timber exposed to view shall be in single lengths.

Preservation of Timber

All timber shall be treated for insect attack and is to be of the correct moisture content and
free from surface moisture content and dirt.

All rafters, purlins, framing scribe pieces, wall plates, and trusses etc. shall be treated for
insect attack with approved timber preservative. No extra payment shall be made for such
coating and will be considered inclusive in the rate of the respective item in the BOQ.

Treatment shall be carried out after all cutting and shaping is completed.

Hardware

Hardware shall be standard quality and samples shall be submitted to the Consultant for
approval.

All hinges shall be stainless steel or brass and shall be approved by the Consultant.

The dimensions and quality of hardware shall meet the requirements and shall not be
rested, deformed or defective.

Dimensions and Finish

All dimensions of timber given are finished dimensions.

All elements and others of structural nature, which are exposed, must be machine planed to
a smooth finish.

All unexposed timber shall be machine planed to a rough finish.

All joinery work shall be dressed on all four sides and hand dressed where necessary and
sanded to all exposed surfaces. All arises in any way accessible shall be sanded and
smoothed off.

Workmanship

All connections whether nailed, screwed glued, mortised or dove-tailed shall be accurately
made and properly executed to provide sound, satisfactory connections for the class of work
required.

Timbers containing defects or distortions shall not be used.
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1153

11.5.4

All joinery shall be manufactured by skilled tradesman with accurate tolerances and set out
and with tools, jigs, machines and equipment appropriate for the work.

Assembly of the joinery units and joinery frames, etc. shall be by means of glued connections
appropriate to the work - mortise and tennon, housing and doweling, etc. where practicable
including the use of glued blocks wherever required. Nailing, screwing shall only be used
with prior approval of the Consultant; corrugated fasteners shall not be used for effecting

connections.
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12.1

12.11

12.1.2

12.1.3

12.1.4

12. ALUMINIUM DOORS AND WINDOWS

Aluminium Doors and Windows

All windows and doors are to be constructed by approved specialist suppliers of medium
section to the particular requirements noted on the drawings as to weight and profile. All
sections shall generally conform to relevant British Standard Specifications.

All frames should be made to fit the actual openings with a 3 mm clearance all around.
Discrepancies in overall width or height exceeding 3mm will not be allowed and the frames
will be rejected in such cases. Any small discrepancies shall have the gaps suitably backed
and filled with gun-applied water repellent mastic sealant

All sealants used in the assembly of, and in the fixing of cladding and window framing, shall
be non-setting to allow thermal movement without detriment to those joint sealants used
for peripheral caulking and shall be one part silicone sealant and shall conform to BS 4245.
All spliced joints between mullions should be sealed with an approved silicone product,
compatible with other sealants and packings used.

The auxiliary components in sashes as locks, pivots, sliding gear etc. shall comprise of
stainless steel or resisting materials.

12.1.5 The tolerances are to be as follows:
a) Inside width of frame 3mm Maximum
b) Inside height of frame 3mm Maximum
c) Depth of frame 2mm Maximum
d) Opposite side, Inside distance 2mm Maximum
12.1.6 The performance - associated requirements are
1) Strength (resistance to wind pressure and other forces applied in use)
2) Air tightness or ability to cut out drafts.
3) Water - tightness against rain or dew.
4) Sound arresting effect to (shut off noise from outside as well as inside).
12.1.7 All surfaces shall have an anodized protective surface layer of minimum 60 Micron thickness.
12.1.8 Glazing shall be done as specified by the Consultant. Glass shall be tinted, or as specified in
the drawings. Thickness shall be according to the size of panels as given hereunder.
Not exceeding 1 sq. ft. 2mm
Exceeding 1 sq. ft. but not exceeding 2 sq. ft. 3mm
Exceeding 2 sq. ft. but not exceeding 4 sq. ft. 4mm
Exceeding 4 sq. ft. but not exceeding 6 sq. ft. 5mm
Exceeding 6 sq. ft. but not exceeding 12sq. ft. 6mm
Exceeding 12sq. ft. > 8mm or as approved by consultant
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12.1.9 Prior to import and / or purchase of the Aluminium Doors and Windows, the relevant
specification of the manufacturer, along with samples has to be submitted to the Consultant
for approval. This clause shall not be contravened on any account.

12.1.10 The fitting shall be done with utmost care not to spoil the finishes given by the
manufactures, and any cleaning done shall be done with cleaners etc. as specified by the
Manufactures.

11.1.11 The Contractor shall provide all items, articles, materials, operations, mentioned, or
scheduled on the drawings, including all the labour materials, including fixing devices,
equipment and incidentals necessary as required for their completion.

12.1.12 The Contractor shall submit shop drawings and/or samples of each type of doors, windows,
railings and other items of metal work to the Consultant for approval. The shop drawings
shall show full size sections of doors and windows etc. thickness of metal, details of
construction hardware as well as connection of windows, doors and other metal work to
adjacent work.

12.1.13 Aluminium doors and shutters shall be manufactured by an approved manufacturer and
shall be of sections, sizes combination and details shown on the drawings. The frame
member shall be one piece, corners shall be electrically welded, ground smooth and true
and glazing bare shall be threaded or interlocked as approved by the Consultant.

12.1.14 Glazing for doors and windows shall be of specified thickness and of approved quality and
shall conform to specification of glazing. Fixing for glazing shall be done with aluminium
Snap-On beading as per detail drawing and instructions. Necessary continuous rubber
gaskets of approved make shall be provided.

12.1.15 Colour for doors and windows shall be approved by the Consultant.
12.2  Aluminium louvers
12.2.1 Product data shall be submitted for approval; this shall include specified model and AMCA

ratings or equivalent.

12.2.2 Contractor shall submit all shop drawings indicating materials, construction, dimensions,
accessories, and installation details.

12.2.3 Contractor shall submit samples of the product for approval.

12.2.5 Louvers shall comply with AAMA specification 2605 “Voluntary Specification for High
Performance Organic Coatings on Architectural extrusions and panels”, ASTM B244 -68,
AAC22A41 or equivalent.

12.2.6 Louvers shall be well suited for the design environment (temperature, humidity, and
ventilation); i.e., it shall be within manufacturer’s recommended design environment limits
for optimum results.

12.2.7 All louvers shall be installed according to manufacturer’s instructions.

12.2.8 All units shall be installed plumb, well fitted and securely attached to supporting frames.

12.2.9 Delivery of materials to site in shall be in manufacturers’ original, unopened containers and
packaging with labels clearly indicating manufacturer, material and location of installation.
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12.2.10 Materials shall be stored in a dry area indoors and protected from damage in accordance
with manufacturer’s specifications.

12.2.11 Materials and finishes shall be protected during handling & installation to prevent damage.

12.3

1231

12.3.2

12.33

12.3.4

12.35

12.3.6

12.3.7

12.4

1241

12.4.2

12.4.3

12.4.4

Top hung windows, ventilators and side hung doors

All windows and doors should be weather stripped. The weather protection should be
achieved by a positive compressive action against the section and should not depend on
external contact. At every contact between two profiles two weather stripping sections
should be provided to complete weather protection.

The bottom section for hinges must be capable of being adjusted vertically if necessary. The
gap between section and the floor should be covered with a pair of special splay-tube
sections.

The shutter sections for both windows as well as doors shall be hollow section type and shall
be overall size 57 x 45 mm and the door sections shall be overall size 81 x 45 mm (including
flanges).

The shutters of the windows and doors should be assembled with stainless steel pins and
nylon washers. Handles shall be anodised aluminium finished to match the aluminium
sections and mounted with self-lubricating nylon washers.

A mortise cylinder rim automatic deadlock of high quality with double pin tumbler shall be
used.

Windows shall have anodised aluminium handles, colour as framing and a latching
mechanism securing the shutter to the frame both at the top and bottom.

Required fittings;

12.3.7.1 Single action door closer concealed in the head bar of the outer frame and
mounted on an adjacent pivot at the threshold and deadlock fitted.
12.3.7.2 The left hand leaf of double doors with flush bolts at head and sill with

deadlock fitted to the right hand leaf.

12.3.7.3 Escape doors to have panic bolts assembly with vertical elements
concealed in the sill and door closer as in 12.3.7.1.

Installation

Aluminium work shall be installed adjusted and glazed by experienced workmen all in
accordance with the manufacturer's installation instructions and in full conformity with the
approved shop drawings, samples and other submitted data. Under no circumstances shall
materials be installed on surfaces that contain condensation, dirt, grease or other foreign
encountered materials that would hinder or prevent proper installation and functioning for
the use intended.

Aluminium work shall be carefully and accurately assembled with proper and approved
provision for contraction and expansion and set in correct locations as per approved detailed
shop drawings, all level, square, plumb and aligned with other work. All joints between
framing and structural building shall be sealed in order to be watertight and weather-proof
and to satisfy all other requirements of the Consultant.

Frames shall be designed and manufactured with a maximum 2.5mm tolerance around the
opening in the structure. These joints are to be finished by applying an approved sealant into
a polystyrene foam backing strip.

All aluminium works are to be fully protected for the duration of the contract from damage
by other trades. The Consultant shall approve the method of protection.
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1245

12.4.6

12.4.7

12.4.8

125

1251

12.5.2

12.53

1254

12,55

12.5.6

12.6

12.6.1
12.6.2

12.6.3

12.6.4

12.6.5
12.6.6

12.6.7

If for any reason final finishes become scratched, abraded or damaged during transport,
delivery, storage or erection, it shall be the Contractor's responsibility to remove or repair
those defective areas or components as directed and to the complete satisfaction of the
Consultant.

Repair work shall be identical to the manufacturer's applied finish with regard to gloss, finish
and visual appearance. Field touch up of painted aluminium is permitted only with the
written permission of the Consultant. Where touch up is not an authorised means of repair
the damaged materials must be replaced by new.

Upon completion of work all protective coverings from all exposed surfaces shall be
removed. All surfaces shall be cleaned using soap or detergents as recommended by the
aluminium manufacturers to remove sealants, discolouration and any other foreign material.
Defection of any type determined by the Consultant shall be repaired at the Contractor's
expense.

Extreme care shall be taken when cleaning the exterior portion to protect all other adjacent
works.

Sealing joints

The Contractor shall ensure that joints are dry and remove all loose material, dust and
grease.

Joints shall be prepared in accordance with sealant manufacturer's recommendations using
recommended solvents and primers where necessary.

Adjoining surfaces which would be impossible to clean if smeared with sealant shall be
masked.

Backing strips shall be inserted in all joints to be pointed with sealant. When using backing
strips, the Contractor shall not leave gaps and shall not reduce depth of joint for sealant to
less than the minimum recommended by the manufacturer.

Cavities shall be filled and jointed with sealant in accordance with the manufacturer's
recommendations. Sealant shall be tooled to form a smooth flat bead.

Excess sealant shall be removed from adjoining surfaces using cleaning materials
recommended by the sealant manufacturer, and shall be left clean.

Glass installation

Workmanship shall generally be in accordance with CP 152 and respective British Standards.

The glass is to be delivered to the site with adequate protection to prevent damage and
where possible it is to be fixed in position immediately after delivery. When fixed the
Contractor is to take all necessary precautions to prevent damage during succeeding
building operations and will be entirely responsible for the replacement of any broken or
damaged glass at his own cost.

The Contractor is to be solely responsible for determining the exact sizes of glass required,
including a tolerance of 2mm to each edge and he is recommended to check the necessary
dimensions on site.

No glazing is to be carried out until rebates have been painted with primer. Glazing beads as
applicable are also to be primed before fixing.

All mastic is to be neatly struck off to agree exactly with site lines inside and out.

Rates are to include for all necessary springs, clips, setting blocks, location blocks and
distance pieces and for taking off and later re-fixing loose beads

Glass apertures in timber doors are to be bedded in chamois leather glazing strip, black
ribbon velvet or P.V.C. glazing strip to the approval of the Consultant.
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13. METAL WALL PANELS

13.1 References

13.1.1 General: Standards listed by reference, including revisions by issuing authority, form a part
of this specification section to the extent indicated. Standards listed are identified by issuing
authority, authority abbreviation, designation number, title or other designation established
by issuing authority. Standards subsequently referenced herein are referred to by issuing
authority abbreviation and standard designation.

A. ASTM International:
1. ASTM D1781 Standard Test Method for Climbing Drum Peel for Adhesives.
2. ASTM D1929 Standard Test Method for Determining Ignition Temperature of
Plastics.
3. ASTM E84 Standard Test Method for Surface Burning Characteristics of Building
Materials.
4. ASTM E108 (Modified) Standard Test Methods for Fire Tests of Roof Coverings.
5. ASTM E119 Standard Test Methods for Fire Tests of Building Construction and
Materials.
6. ASTM E283 Standard Test Method for Determining the Rate of Air Leakage
Through Exterior Windows, Curtain Walls, and Doors Under Specified
Pressure Differences Across the Specimen.
7. ASTM E330 Standard Test Method for Structural Performance of Exterior
Windows, Curtain Walls, and Doors By Uniform Static Air Pressure
Difference.
8. ASTM E331 Standard Test Method for Water Penetration of Exterior Windows,
Curtain Wall, and Doors By Uniform Static Air Pressure Difference.
B. American Architectural Manufacturers Association (AAMA):
1. AAMA 2605 Voluntary Specification, Performance Requirements and Test
Procedures for Superior Performing Organic Coatings on Aluminum
Extrusions and Panels.
B. International Organization for Standardization (1SO):
1. 1SO 9001-2000 Quality Management Systems - Requirements.
D. National Fire Protection Association (NFPA)
1. NFPA 285 Standard Fire Test Method for Evaluation of Fire Propagation
Characteristics of Exterior Non-Load-Bearing Wall Assemblies Containing
Combustible Components

13.2 System Description

13.2.1 Performance Requirements: Provide composite metal panels that have been manufactured,
fabricated and installed to withstand loads from deflection and thermal movement and to
maintain performance criteria stated by manufacturer without defects, damage or failure.

A. Water and Air Leakage: Provide systems that have been tested and certified to conform
to the following criteria:

1. Air Leakage, ASTM E283: Not more than 0.06 cfm per ft2 of wall area (0.003 (L/s
m2) when tested at 1.57 psf (0.075 kPa).

2. Water Penetration: No water infiltration under static pressure when tested in
accordance with ASTM E331 at a differential of 10% of inward acting design load, 6.24 psf
(0.299 kPa) minimum, after 15 minutes.

a. Water penetration is defined as the appearance of uncontrolled water in the wall.
b. Wall design shall feature provisions to drain to the exterior face of the wall any leakage of
water at joints and any condensation that may occur within the construction.
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B. Fire Performance: Provide composite fire rated panels that have been evaluated and are
in compliance with regulatory code agency requirements specified herein.

13.3 Submittals

13.3.1 General: Submit listed submittals in accordance with Conditions of the Contract.
13.3.2 Product Data: Submit product data, including manufacturer’s SPEC-DATA sheet, for
specified products.

A. Shop Drawings: Submit shop drawings showing layout, profiles and product components,
including anchorage, accessories, finish colors and textures.

1. Include details showing thickness and dimensions of the various system parts,
fastening and anchoring methods, locations of joints and gaskets, and location and
configuration of joints necessary to accommodate thermal movement.

B. Samples: Submit selection and verification samples for finishes, colors and textures.

1. Selected Samples: Manufacturer’s color charts or chips illustrating full range of
colors, finishes and patterns available for composite metal panels with factory applied
finishes.

2. Verification Samples:

2.1. Structural: 12 inch x 12 inch (305 x 305 mm) sample composite panels in
thickness specified from an available stock color, including clips, anchors, supports,
fasteners, closures and other panel accessories, for assembly approval. Include panel
assembly samples not less than 24 inches x 24 inches (610 x 610 mm) showing 4-way joint.

2.2. Include separate sets of drawdown samples on aluminum substrate, not less
than 3 inches x 5 inches (76 x 127 mm), of each color and finish selected for color approval.
Larger samples of standard colors are available with production-applied coatings.

C. Quality Assurance Submittals: Submit the following:

1. Test Reports: Certified test reports showing compliance with specified
performance characteristics and physical properties, or a third party listing documenting
compliance to a comparable code section.

2. Certificates: Product certificates signed by manufacturer certifying materials
comply with specified performance characteristics and physical requirements.

3. Manufacturer's Instructions: Manufacturer’s installation instructions.

4. Manufacturer’s Field Reports: Manufacturer’s field reports.

D. Closeout Submittals: Submit the following:
1. Warranty: Warranty documents specified.

13.4 Quality Assurance

13.4.1 Qualifications:

1. Installer Qualifications: Installer experienced in performing work of this section who has
specialized in the installation of work similar to that required for this project.
a. Certificate: When requested, submit certificate indicating qualification.

2. Manufacturer Qualifications: Company with a minimum of 5 years of continuous experience
manufacturing panel material of the type specified:
a. Able to provide specified warranty on finish.
b. Able to provide a list of 5 other projects of similar size, including approximate date of
installation and name of Architect for each.
c. Able to produce the composite material without outsourcing of the coating or laminating
process.
d. Able to provide a certificate of registration to ISO 9001-2000.
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3. Fabricator Qualifications: Company with at least 3 years of experience on similar sized metal panel

13.4.2

13.4.3

projects and qualified by panel material manufacturer. Capable of providing field service
representation during construction

Mock-Ups: Install at project site a job mock-up using acceptable products and manufacturer
approved installation methods. Obtain Owner’s and Architect’s acceptance of finish color
(drawdown samples to be used for color approval of nonstandard coil coated colors),
texture and pattern and workmanship standard. Comply with Division 01 Quality Control,
Mock-Up Requirements Section.

1. Mock-Up Size: to be proposed by contractor

2. Maintenance: Maintain mock-up during construction for workmanship comparison;
remove and legally dispose of mock-up when no longer required.

3. Incorporation: Mock-up may be incorporated into final construction upon Owner’s
approval.

Pre-installation Meetings: Conduct pre-installation meeting to verify project requirements,
substrate conditions, manufacturer’s installation instructions and manufacturer’s warranty
requirements. Comply with Division 01 Project Management and Coordination, Project
Meetings Section.

13.5 Delivery, Storage & Handling

13.5.1

13.5.2

13.53

13.5.4

General: Comply with Division 01 Product Requirements Sections.

Ordering: Comply with manufacturer’s ordering instructions and lead time requirements to
avoid construction delays.

Delivery: Deliver materials in manufacturer’s original, unopened, undamaged containers
with identification labels intact.
1. Protection: Protect finish of panels by applying heavy-duty removable plastic film during
production.
2. Delivery: Package composite wall panels for protection against transportation damage.
Provide markings to identify components consistently with drawings.
3. Handling: Exercise care in unloading, storing and installing panels to prevent bending,
warping, twisting and surface damage.
Storage and Protection: Store materials protected from exposure to harmful weather
conditions and at temperatures recommended by manufacturer.
1. Storage: Store panels in well-ventilated space out of direct sunlight.

a. Protect panels from moisture and condensation with tarpaulins or other suitable
weather tight covering installed to provide ventilation.

b. Slope panels to ensure positive drainage of any accumulated water.

c. Do not store panels in any enclosed space where ambient temperature can
exceed 120 degrees F (49 degrees C).
2. Damage: Avoid contact with any other materials that might cause staining, denting or
other surface damage.

13.6 Project Conditions

13.6.1

Field Measurements: Verify actual measurements/openings by field measurements before
fabrication; show recorded measurements on shop drawings. Coordinate field
measurements, fabrication schedule with construction progress to avoid construction
delays.
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13.7 Warranty

13.7.1 Project Warranty: Refer to Conditions of the Contract for project warranty provisions.

13.7.2 Manufacturer’s Warranty: Submit, for Owner’s acceptance, manufacturer’s standard
warranty document executed by authorized company official. Manufacturer’s warranty is in
addition to, and not a limitation of, other rights Owner may have under the Contract
Documents.

1. Warranty Period:
a. Panel Integrity: 10 years commencing on Date of Substantial Completion.
b. Finish: 10 years commencing on Date of Substantial Completion.

PRODUCTS
13.8 Composite Fire resistive metal panels

13.8.1 Manufacturer: Mitsubishi Plastics Composites America, Inc.

13.9 Product Substitutions

13.9.1 Substitutions: No substitutions permitted.

13.10 Composite Metal Panel Materials

13.10.1 ALPOLIC/fr Composite Fire Resistive Metal Panels:

1. Panel Thickness: 4 mm.
2. Core: Thermoplastic core material with inorganic fillers that meets performance
characteristics specified when fabricated into composite assembly.
3. Face Sheets: Aluminum alloy 3105 H14 and as follows:

a. Coil coated with a fluoropolymer paint finish that meets or exceeds values
expressed in AAMA 2605 where relevant to coil coatings.

b. Spray coated with specified finish (quantities less than 7500 ft2 (700 m2)).
4. Bond Integrity: Tested for resistance to delamination as follows:

a. Peel Strength (ASTM D1781): 22.5 in-Ib/in (100 N-m/m) minimum.

b. No degradation in bond performance after 8 hours of submersion in boiling water
and after 21 days of immersion in water at 70 degrees F (21 degrees C).

c. Thermally bonded to the core material in a continuous process under tension.
5. Fire Performance:

a. Flamespread, ASTM E84: <25.

b. Smoke Developed, ASTM E84: <450.

c. Surface Flammability, Modified ASTM E108: Pass.

d. Ignition Temperature:

1) Flash, ASTM D1929: 716 degrees F (380 degrees C).
2) Ignition: 752 degrees F (400 degrees C).

e. Flammability, Exterior, Non-load-bearing wall assemblies and panels, NFPA 285:
Pass.
6. Product Transparency:

a. Provide a Product Transparency Declaration (PTD) for the Composite metal panels

13.10.2 Production Tolerances:
1. Width: +/- 2.0 mm.
2. Length: +/- 4.0 mm.
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3. Thickness (4 mm Panel): +/- 0.008 inch (0.2 mm).

4. Thickness (6 mm Panel): +/- 0.012 inch (0.3 mm).

5. Bow: Maximum 0.5% length or width.

6. Squareness: Maximum 0.2 inch (5.1 mm).

7. Edges of sheets shall be square and trimmed with no displacement of aluminum sheets or
protrusion of core material.

13.11 Accessories

13.11.1 General: Provide fabricator’s standard accessories, including fasteners, clips, anchorage
devices and attachments for specific applications indicated on contract documents.

13.12 Related Materials

13.12.1 General: Refer to other related sections in Related Sections paragraph specified herein for
related materials, including coldform metal framing, flashing and trim, joint sealers,
aluminum windows, glass and glazing and curtain walls.

13.13 Fabrication

13.13.1 General: Shop fabricate to sizes and joint configurations indicated on drawings.
1. Where final dimensions cannot be established by field measurements, provide allowance
for field adjustment as recommended by the fabricator.
2. Form panel lines, breaks and angles to be sharp and true, with surfaces that are free from
warp or buckle.

3. Fabricate with sharply cut edges and no displacement of aluminum sheet or protrusion of
core.

13.14 Finishes

13.14.1 Factory Finish: Lumiflon-based fluoropolymer resin coating that meets or exceeds values
expressed in AAMA 2605 where relevant to coil coatings.
1. Color: Prismatic Champagne ME010

13.15 Source Quality

13.15.1 Source Quality: Obtain composite panel products from a single manufacturer.

EXECUTION
13.16 Manufacturer’s Instructions

13.16.1 Compliance: Comply with manufacturer’s product data, including product technical
bulletins, product catalog installation instructions and product carton instructions.

13.17 Examination

13.17.1 Site Verification of Conditions: Verify that conditions of substrates previously installed under
other sections are acceptable for product installation.

13.18 Preparation

13.18.1 Surface Preparation: -
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13.19 Installation

13.19.1 General:
1. Install panels plumb, level and true in compliance with fabricator’s recommendations.
2. Anchor panels securely in place in accordance with fabricator’s approved shop drawings.
3. Comply with fabricator’s instructions for installation of concealed fasteners and with
provisions of Section 07 90 00 for installation of joint sealers.
4. Installation Tolerances: Maximum deviation from horizontal and vertical alignment of
installed panels: 0.25 inch in 20 feet (6.4 mm in 6.1 m), noncumulative.

13.19.2 Related Products Installation Requirements: Refer to other sections in Related Sections
paragraph herein for installation of related products.

13.20 Field Quality Requirements

13.20.1 Field Quality Control: Comply with panel system fabricator’'s recommendations and
guidelines for field forming of panels.

13.20.2 Fabricator’s Field Services: Upon Owner’s request, provide fabricator’s field service
consisting of product use recommendations and periodic site visit for inspection of product
installation in accordance with fabricator’s instructions.

1. Site Visits: As requested by owner

13.21 Adjusting

13.21.1 Adjusting:
1. Repair panels with minor damage such that repairs are not discernible at a distance of 10
feet (3 m).
2. Remove and replace panels damaged beyond repair.
3. Remove protective film immediately after installation of joint sealers and immediately
prior to completion of composite metal panel work.
4. Remove from project site damaged panels, protective film and other debris attributable
to work of this section.

13.22 Cleaning

13.22.1 Cleaning: Remove temporary coverings and protection of adjacent work areas. Repair or
replace damaged installed products. Clean installed products in accordance with
manufacturer’s instructions prior to owner’s acceptance. Remove construction debris from
project site and legally dispose of debris.

13.23 Protection

13.23.1 Protection: Protect installed product’s finish surfaces from damage during construction.
1. Institute protective measures as required to ensure that installed panels will not be
damaged.
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14.1

141.1

14.2

14.2.1

14.2.2

14.2.3

14.2.4

14.2.5

14.3

1431

14.4

1441

14.4.2

14. ROOFING
Scope

This Section deals with steel profiled sheeting used as external weather-proof cladding of
roofs.

Roof Cladding

Sheet type: Spandek hiten roofing sheets manufactured by John Lysaght, No.18 Benoi
Sector, Jurong, Singapore 2262 or equivalent.

Structural support: timber sections as per drawings.

Fastening: No. 12-14x45mm hexagonal head self-drilling and tapping screw seal.

End laps: 200mm and should be sealed with a recommend sealant for pitches below 7
degrees.

Side laps: as per manufacturer’s recommendations.
Products

The profiled sheeting shall be in galvanized sheet steel with a factory per finished protective
PVC film with colour to approval.

Workmanship

Accessories: Flashing, trims, filler pieces, spacers, tapes, sealant, etc. where not specified to
be the types recommended by the sheet manufacturer.

Fastening: Select types and location of fastenings to meet the following requirements.

144.2.1 Wind suction loaded: Calculate in accordance with CP 3: Chapter5: Part2 ,
making due allowance for any internal pressure.
) Basic wind speed: 45 m/sec.
. Topography factory S1: 1.0
. Ground roughness, building size and height Factory (S2) : as determined

from CP3:Chapter5 : Part 2, Table 3.
. Statistical factor ( S3) : 1.0
14.4.3.2 Imposed loads other than wind and maintenance load, 1.5 KN/m2
concentrated on a 300mm’ which ever produces the greater stress.
Maintenance point load: 0.9 KN concentrated on any 125mm?.

14433 Dead load: allow for self-weight of sheeting.
14.4.3.4 Roof pitch: as indicated on drawings.
14.4.3.5 Distance between not less than 900mm or as indicated on the drawings.
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14.5

145.1

14.5.2

14.53

14.5.4

1455

14.5.6
14.5.7
14.5.8

14.6

14.6.1

14.6.2

Fixing

Quality of Work: Handle and store to preserve surface using clean dry gloves. Do not slide
sheets over rough surface or each other. Packs of all sheets must be kept dry in transit and
stored clear of the ground under cover to prevent water and /or condensation being
trapped between adjacent surfaces. If packs become wet, sheets should be separated,
wiped with a clean cloth without delay and placed so that air calculation completes the
drying process.

Structure: Check that structure is in a suitable state to receive sheets before commencing
fixing. Contractor must confirm acceptance to consultant

Structure: Do not fix profiled sheeting until final coats of paints have been applied to outer
surfaces of supporting structure.

Isolating Tape: Apply to those surfaces of supports which would otherwise be in contact
with sheeting or accessories after fixing.

Cutting and drilling:

14.5.5.1 Cuts sheets accurately with clean, true lines and no distortion with a power
saw with abrasive cutting disc.

14.5.5.2 Cut openings in sheet for out lets, vent pipes , flues etc. to the minimum
size necessary . Reinforce edges of openings with structural members.

14.5.5.3 Drill all holes. Position at regular intervals in straight lines. Holes for primary
fastenings to be 1.5mm larger than the diameter of fastening unless self-
drilling type is used.

14.5.5.4 Remove burrs, drilling swarf, lubricant, dust and any other foreign matter
before finally fixing sheets into position.

Direction of Laying: Lay sheets with exposed joints of side lap away from prevailing wind.

End Laps: to be fully supported.

Sealant:

14.5.8.1 Install to manufactures recommendation.

14.5.8.2 Position in straight, unbroken lines parallel to edges of sheets. Placed into
corrugations. Do not allow to sag into position.

14.5.8.3 Ensure continuity and effectiveness of seal, especially at corners of sheets.

14.5.8.4 Do not over compress.

Fittings and Features

Profile Fillers: use where specified and wherever necessary to close off corrugation cavities
from the outside and inside of the building. Position on the line of, or above, fastening and
ensuring a tight fit and leaving no gaps. Where sealed laps are specified bed profile fillers in
sealant on top and bottom surface, but do not obstruct channels for ventilation or
condensation drainage.

Flashing Trims: All fittings for flashing / trim shall be as per manufacturers’ recommendation
and lapped at joints as follows:

13.6.2.1 Vertical and sloping flashing / trims: end lap to be the same as for adjacent
sheeting.
13.6.2.2 Horizontal flashing / trims: end laps to be 150mm and sealed.
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14.6.3

14.6.4

Gutter: Ensure that gutters are fully supported at each joint and at intermediate position not
more than 900mm apart. Fix with spigot ends up the slope and make all the joints fully
watertight. Position sheeting to leave a clear width across the gutter of not less than
230mm.

Insulation:

e 75mm thick Rock Wool insulation blanket with aluminium foil backing on both sides laid
between purlins at 1000 centres, including wire mesh. Manufacturer and reference - to
approval.
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15.1

15.11

15.1.2

15.2

15.21

15.2.2

15. FINISHES

General

Glazed Ceramic Tile shall comply with British Standard specification No. 1281 and shall be
approved sizes as shown on Drawings and the product of a reputable manufacturers
approved by the Consultant.

Unglazed Ceramic Tile shall comply with the requirements of British Standard No.1286 and
shall be of approved sizes as shown on the drawings and the product of a reputable
manufacturer.

Manufacturers

All tiles, ceramic or homogenous, for the project shall be manufactured as mentioned on
finishing schedule / details drawings. Required brands of tile shall be use only described
locations and tile brands shall not change if only approved by consultant.

Following brands of tiles shall use for described locations as per finishing schedule / details

drawings. All the tiles shall be submitted to Consultant for approval prior to use.

153

15.3.1

15.3.2

e Niro

e C(Cotto

e Llankatile

e White horse

Ceramic and Vitreous Tile Materials

Ceramic and Vitreous clay Wall Tiles:

15.3.1.1 All tiles for wall installation shall be have cushion edge, impervious,
polished or semi-polished porcelain and highly glazed surface. Colours shall
be as selected by the Consultant and shall include trimmers, corner pieces,
bullnose and all other special shapes indicated or required. All this shall be
free from flaws, cracks and crazing.

Floor Ceramic and Vitreous Tiles

15.3.2.1 All porcelain floor tiles should exhibit required texture as indicated or
required (polished, semi-polished, no skid or heavy duty) and it should be
laid with 3mm groove. Floor tiles shall be specially prepared for floor use
but shall have all the qualities of ceramic tiles listed above for wall use.

15.4 Flooring

15.4.1 Vinyl flooring:

154.1.1 Marbleised, directional vinyl sheet and tile flooring with extra strong
polyurethane reinforcement with a subtle blend of light through to dark
tones. All vinyl flooring, homogenous or permanently static dissipative
pressed, shall be utilised at specified locations as indicated in the drawing. It
shall have the required thickness as indicated in the drawing and shall
include coving, cover formers, end cap strip on coving top.
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15.4.1.2

15.4.2 Carpeting:
15.4.2.1

15.4.2.2

15.4.3 Cement Flooring:
15.4.31

15.4.3.2

15.5 Wall papers

Following brands of vinyl flooring shall use for described locations as per
finishing schedule / details drawings. All types of vinyl flooring shall be
submitted to Consultant for approval prior to use.

e Tarkett (United States of America)

e Objectflor Art and Design GmbH covering (Germany)

Both loop and cut pile plain fiber carpets must meet the requirements of EN
1307 and should be 100% permanent colour polypropylene having a 5mm
underlay with imported grippers. It shall include aluminium single side
edging and must be soil and stain resistant.

Following brands of carpets shall use for described locations as per finishing
schedule / details drawings. All types of carpets shall be submitted to
Consultant for approval prior to use.

e danfloor (United Kingdom)

e Forbo flooring systems (Switzerland)

Thin section cement render (2-4 mm thick per coat) shall be used as cement
rendering over bricks and/or blocks to achieve a modern rendered finish
and shall possess high water resistance. Following brands of cement render
shall use for described locations as per finishing schedule / details drawings.
All types of cement render shall be submitted to Consultant for approval
prior to use.

e SUPA COAT (Australia)
e Hanson Portland-limestone Cement (Germany)

Provision of external cement paving of 450mmX450mmX50mm as well as
75mm interlocking paving as indicated in the drawing for external walkways
and car port area respectively. Following brands of paving shall use for
described locations as per finishing schedule / details drawings and shall be
submitted to Consultant for approval prior to use.

e PRIORA MARSHALLS (United Kingdom)

Provision of acrylic/vinyl coated wall papers on plastered walls with 100mm
high timber skirting. The plastered walls must be kept dry before placing
wall papers to ensure proper adherence of wall paper to the wall and also
aides for future removal. Following brands of wall papers shall use for
described locations as per finishing schedule / details drawings and shall be
submitted to Consultant for approval prior to use.

e Brewster Home Fashions (United States of America)
e Mirage Wall coverings (United States of America)
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15.6 Wood veneer

15.7 Ceiling

Wood veneer shall comply with I1ISO 9001 (Quality Management) and 1SO
14001 (Environment Management) and finish up to ceiling level with
100mm timber skirting. Its natural wood surface shall be protected by a
proprietary wear-resistant film or coat. Following brands of wood veneers
shall use for described locations as per finishing schedule / details drawings
and shall be submitted to Consultant for approval prior to use.

e Proligna (Prodin-Prodema — Spain)
e Gunlocke (United States of America)

15.7.1 Suspended Ceilings:

15.7.1.1

15.7.1.2

15.7.1.3

15.7.1.4

Suspended aluminium ceilings shall be powder coated with a material,
preferably epoxy, polyester or epoxy polyester with the approval of
consultant.

Aluminium concealed clip-in grid ceiling system comprising a “spring T” or ‘A
spring” that supports the ceiling tiles. It shall be fixed to and below a primary
grid, usually a galvanized channel section as indicated and approved by the
Consultant.

Provision of plain mineral fibre acoustical suspended ceilings with fibres
mixed with wet process with a high quality vinyl emulsion paint surface
coating.

Following brands of ceiling types shall use for described locations as per
finishing schedule / details drawings. All finishing materials shall be submitted
to Consultant for approval prior to use.

e Technical Metal Industrial Co.L.C.C (United Arab Emirates)
e Hebei Optimum Construction Materials Co., Ltd (China)

15.7.2 Composite Board:

15.7.2.1

15.8 Corner Guards
15.8.1

15.8.2

Zinc Aluminium Composite board with multi-layer Ti-Zinc treated surface
protected by fluorocarboned resin paint FEVE. Following brands of crash rails
shall be used for described locations as per finishing schedule / details
drawings and shall be submitted to Consultant for approval prior to use.

e Alucobond (Germany)

Surface mounted guards consisting of a continuous retainer with snap-on
Acrovyn 4000 cover. Color matched end caps to be provided for both partial
and full height applications and shall be approved by Consultant.

Following brands of corner guards shall be used for described locations as per
finishing schedule / details drawings and shall be submitted to Consultant for
approval prior to use.

e C/S Acrovyn
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15.9 Crash Rails
15.9.1

15.10 Partition Walls
15.10.1

15.10.2

15.10.3

15.10.4

Crash rails shall be 150mm wide and comprise of fireproof PVC plastic acrylic
cover with aluminium alloy inner-support.

Provision of Aluminium Composite board partition wall framed with
aluminium extrusion, covered by powder coating. The infill panel shall be
laminated glass consisting of two layer of normal glass sandwiched with the
underlay polyvinyl butyral (PVB) firm. This shall be provided at described
locations as per finishing schedule / details drawings with excellent sound &
thermal insulation as well as 100% water proof and resistant to stains.

Tempered glass partition walls at described locations as per finishing
schedule / details drawings shall be 12mm thick and insulated properly.

All laminated phenolic board partition systems shall be impregnated with
melamine resin and decorated on both sides. It must be resistant to damage
from impacts or stains, including indelible inks and highly durable.

Following brands of partition walls shall be used for described locations as
per finishing schedule / details drawings and shall be submitted to
Consultant for approval prior to use.

e Reliance Metal Industries Sdn Bhd (Malaysia)

e MDP Enterprises (India)

e Hufcor (United States of America)

e Ironwood Manufacturing (United States of America)

15.11 Mortar Materials

15.11.1 Standard brand of light gray or white Portland cement as specified in drawings/Finishing
schedule/ BOQ, conforming to current British Standard specifications shall be used.

15.11.2 Sand: shall be clean, sharp, river sand, conforming to British Standard Specifications and
graded fine to coarse within the following limits: 100% passing 8 sieve, 90% to 100% passing
16 sieve, 60% to 90% passing 30 sieve, 25% to 55% passing 50 sieve and 0% to 15% passing

100 sieve.

15.12 Cement Colour

15.12.1 Dry cement colour, chemically inert, non-fading, alkali fast, mineral pigment, as approved
shall be used wherever refinished.
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15.13 Waterproofing

15.13.1 Floors of toilet areas, corridors and planter boxes shall be treated with an appropriate water
proofing coating, approved by the Consultant

15.14 Installation Requirements

15.14.1 As far as possible, tile lay out work should be in such a way that no tiles less than half size
occurs.

15.14.2 Align joints in wall tile vertically and horizontally except where other patterns are shown or
specified, Align joints in floor tiles at right angles to each other straight with walls to conform
to the patterns selected.

15.14.3 Verify locations of accessories before installing tiles. Work shall be coordinated with
plumbing and other trades before starting of tile work.

15.14.4 Installation of ceramic and vitreous tile shall be in accordance with manufacturer’s
instructions.

15.15 Floor Tile Installation

15.15.1 All ceramic and vitreous clay tile floors shall be in Portland cement setting beds. Concrete
surfaces shall be cleaned and surface of concrete shall be wetted prior to placing of setting
bed mortar. Tiles shall be immersed in water for minimum of 4 hours before laying.

15.15.2 Setting Bed Mortar Mix: shall consist of one (1) part Portland cement and two (2) parts dry
sand, by volume, to which not more than 1/10 part of hydrated lime may be added.

15.15.3 When mixed with water, the mortar mix shall be of such consistency and workability as to
produce maximum density. Determine consistency by stroking the mortar surface with a
trowel. Where of correct consistency, the trowelled surface readily assumes a smoothed,
slickened appearance.

15.15.4 Spread setting bed mortar and screed to provide smooth, dense beds with true planes
pitched to drains. The thickness of bed shall be such that the floor tile will finish flush with
adjacent finished flooring, but bedding shall have average thickness of 38mm.

15.15.5 After bed has set sufficiently to be worked over, trowel or brush a thin layer, 3mm in
thickness, of neat Portland cement or special tile adhesive (approved by Consultant) paste
over the surface of the back of tile.

15.15.6 Do not prepare larger setting bed than can be covered with tile before the mortar sets.

15.15.7 Press tile firmly into the bed tapping with wood blocks to obtain firm bedding of total tile
area and a smooth top surface.

15.15.8 All tiles shall be properly aligned with straight joints in even widths. Joints width shall be
determined by spacers on ceramic tiles. Tamping shall be completed within one (1) hour
after placing tile. Adjust work out of line within this period.

15.15.9 Tiles shall be fitted closely around pipes running through walls and floors. Pitch floors to
drains.
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15.16 Wall Tile Installation

15.16.1 Base Plaster 13mm thick applied to masonry wall shall be one-part Portland cement, three-
parts of river sand by volume. Where additional thickness build-up is required to conform to
indicated lines, apply as separate coat at no cost to employer.

15.16.2 Setting bed of tiles shall be done with cement slurry or special tile Adhesive (approved by
Consultant). The thickness of slurry bed shall be 3mm thick minimum for setting tiles and
walls.

15.16.3 Installation of tiles shall be in accordance with standards and applicable requirements
previously specified for floor tile.

15.16.4 Tiles shall be installed in perfect vertical plumb and as per the pattern and joints if shown on
drawings

15.17 Grouting

15.17.1 Grouting shall not commence for at least 24 hours after placing of tiles.

15.17.2 Grout for floor and wall ceramic and vitreous tiles shall be waterproof, neat white Portland
cement with dry cement colour added as directed by the Consultant. If white grout is
selected, cement shall be white.

15.17.3 Grout mixed to a creamy consistency in accordance with manufacturer’s directions shall be
used for joint filling. Maximum width of joints shall be 3mm.

15.17.4 Force maximum grout into the joints with trowel. Before grout sets, strike or tool joints to
base of cushion and fill all skips and gaps. Do not permit setting bed materials to show
through grouted joints.

15.17.5 Cure grout joints by maintaining damp condition for three (3) days by sponging down, or
other methods approved by the Consultant. Allow floors to set 48 hours before permitting
ordinary foot traffic.

15.18 Defects in Tiles and Tile Laying
15.18.1 The surface of all tiled floors shall be perfectly in level and shall be executed by experienced

workers in the field of tile laying.

15.18.2 A sample panel of laid tiles of each type shall be approved by the Consultant before
commencement of tile laying.

15.18.3 Mismatches of colour, chipped or damaged tiles installed by the Contractor shall be rejected
and shall have to be replaced by the Contractor at his own cost and risk.

15.18.4 Mismatches of colour in tiles installed by the Contractor shall be rejected and shall have to
be replaced by the Contractor at his own cost and risk.

15.19 Guarantees
15.19.1 Manufacturer shall provide his standard guarantees for work under this section. However,

such guarantees shall be in addition to not in lieu of all other liabilities which manufacturers
and Contractor may have by other provisions of the Contract Documents.
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16.1

16.1.1

16.1.2

16.1.3

16.1.4

16.1.5

16.1.6

16.1.7

16.2

16.2.1

16.2.2

16.2.3

16.2.4

16.2.5

16.2.6

16.2.7

16. PAINTING
Material

All paints shall be approved by the Consultant for colour, quality and type. All painting work
shall be carried out in accordance with the paint manufacturer’s specifications unless
otherwise directed by the Consultant.

All paints and finishes used for the project shall be manufactured by or under license from
the following manufacturer;
Nippon Paints (Japan)

Imperial Chemical Industries (UK)
Sigma Paints (Saudi Arabia)

Paints from manufacturers not listed above shall only be used with prior written approval of
the Consultant

Paint shall be ready mixed and all paints, varnishes, enamels, lacquer stains, paste fillers and
similar materials shall be delivered to the site in the original containers with the seals
unbroken and labels intact. Each container shall give the manufacturer’s name, type of paint,
colour of paint and instructions for reducing. Thinning shall be done only in accordance with
the manufacturer’s directions.

Use of product by the same manufacturer shall be a general rule in each stage of work in this
Specification.

Colour, luster, colour scheme, finish shall be decided by the Consultant after checking
sample paint test.

The painting shall be performed by experienced and competent painter.

Where walls are specified to be painted, all columns arises, groove, rough surfaces, reveals,
soffits and returns, etc. shall be included and no extra shall be payable.

Definition of Terminology

Surface Sealing
Surface to be painted shall be sealed to have uniform suction and prevent lye from oozing
out.

Spot Puttying
All cracks and depressions shall be filled flush with putty.

Puttying
All surfaces to be painted shall be puttied uniformly flat surface.

Spot painting
Spot puttied area shall be touched up by paint

Touch-up
Any damaged area after the prime coat has been applied shall be touched up

Drying hour
The drying time of double-coated paint shall be measured at the temperature of 20°C and
humidity of 70%.

Amount of paint
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The amount shall be standard amount of paint itself not including thinner. It shall increase
or decrease depending on shape and surface condition in the process of painting.

16.3  Paint Finish Symbols

opP Synthetic resin mix paint finish

VP Solvent-polyvinyl chloride resin paint finish
EP Polyvinyl acetate resin emulsion paint finish
AEP Synthetic resin emulsion paint finish

CL Clear lacquer finish

EXP Epoxy resin paint finish

Stipple (OP) Stippled finish (oil mix paint finish)

Stipple (EP) Stippled finish (polyvinyl acetate resin emulsion paint finish

16.4 Painting in General

16.4.1 Preparation of Paint

17.4.1.1 Mixing: Paint content with pigment shall be thoroughly stirred to make a
uniform consistency.

17.4.1.2 Thinning: Portable water shall be used for thinning of emulsion paint and
water-soluble paint. Proper thinner, product of the same manufacturer as
paint, as a rule, shall be used for other types of painting. Percentage of
thinning and viscosity shall be conducted with direction of manufacturer or
catalogue as they vary with the method of paint, temperature, type of
material to be painted.

17.4.1.3 Allowable period of Use: Paint mixed with more than 2 types shall be used
with direction of a manufacturer or catalogue as allowable period of use,
mixing ratio and mixing method vary. The paint which has passed allowable
period of use shall not be used.

16.4.2 Conditions of Painting

16.4.2.1 Work shall not be executed in the following situations
16.4.2.1.1 When humidity is above 85%
16.4.2.1.2 When raining or it is forecast
16.4.2.1.3 When dusts are present
16.4.2.1.4 When temperature of surface is high under hot weather and

bubbles are likely to develop on the painted surface.

16.4.2.2 Conditions of Surface to be painted: Work shall not be executed or proper
means shall be taken in the following situations.

16.4.2.2.1 When surface is damp and wet
16.4.2.2.2 When condensation is likely to develop on the surface.
16.4.2.2.3 All nail holes on veneer, board. etc., shall be covered with proper

rust-proof paint before the subsequent painting is applied in
accordance with this specification.
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16.4.3 Performance

Paint shall be evenly and uniformed applied on the surface. Areas of difficult application
such as pointed part, internal angle, welded part, etc. shall be thoroughly
painted and double coated as necessary to deep uniform coating thickness.

Painting shall be properly done by carefully selecting the painting method by the shape of
surface and types of paint.

16.4.4 Protection

17.4.4.1 Dangerous material such as paint, thinner, etc., excluding emulsion paint
and water-soluble paint shall be kept in accordance with regulations

concerned.

16.5 Procedure of Painting
16.5.1 Exterior - Surface of Mortar, Plaster and Concrete

AEP- Weather shield Exterior paint

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Exterior Wall Sealer As per manufacture’s
specifications
3. Texture base 2 texture base putty mechanically | As per manufacture’s
sprayed uniformly specifications
4. Surface finishing Flatten with masonry trowel
uniformly surfaced
5. First coating 1 Weather shield paint As per manufacture’s
specifications
6. Finish coating 2 Weather shield paint As per manufacture’s
specifications

Notes:
Degree of dryness on the surface to be painted shall be kept under 6% in water content and
below PH 9.5
Puttying and sanding process shall allowed to omit depending on the conditions of the
surface.

Drying time of putty shall be long enough for sanding to proceed.
Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as it
varies with the surface conditions.

16.5.2 Exterior - Iron Products in General
OP - Synthetic resin mix paint
Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Completely remove rust,
moisture, oil and other
impurities by sander, cleaner
and surface.
2. First Coating 1 Rust proof oil paint As per manufacture’s
24 hours specifications
3. Touch-up Touch-up rustproof oil paint
4. First Coating 1 Rustproof oil paint As per manufacture’s
specifications
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5. Second coating 1

Synthetic resin mix paint

As per manufacture’s
specifications

6. Finish coating 1

Synthetic resin mix paint

As per manufacture’s
specifications

Note:

Paint for touch-up painting shall be the same as used for first coat in process No. 2

16.5.3 Exterior - Wood

OP - Synthetic resin mix paint finish

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Clean and sand to plane surface
2. Knot treatment 1-2 Lacquer varnish As per manufacture’s
specifications
3. First coating 1 First coat paint of oil mix paint As per manufacture’s
specifications
4. Second Coating 1 Oil mix paint As per manufacture’s
specifications
5. Finish coating 1 Oil mix paint As per manufacture’s
specifications

Note:

Puttying and sanding shall be done after process No.2 when there are cracks, etc. on the
surface putty shall be oil-putty, but drying time shall vary depending on conditions.

16.5.4

Interior - Mortar, board, etc.

Stipple (EP) - Polyvinyl acetate resin emulsion paint finish

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Sealer for emulsion paint As per manufacture’s
specifications
3. Puttying Putty for emulsion paint
4. Grinding Grind with proper grinding tool
5. Spot painting Second coating paint of polyvinyl
acetate resin emulsion paint
6. Second Coating 2 Polyvinyl acetate resin emulsion | As per manufacture’s
paint specifications
7. Finish Coating 1 Polyvinyl acetate resin emulsion | As per manufacture’s
paint for stipple-finish specifications

Notes:

Degree of dryness on the surface to be painted shall be kept under 6% in water content and

below PH 9.5

Puttying and sanding process shall allowed to omit depending on the conditions of the

surface.

Drying time of putty shall be long enough for sanding to proceed.
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Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as
varies with the surface conditions.

16.5.5

Interior - Mortar, plaster, concrete, etc.

VP Solvent - Polyvinyl chloride resin paint finish

t

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Sealer for emulsion paint As per manufacture’s
specifications
3. Puttying Putty for polyvinyl chloride resin
paint
4. Grinding Grind with proper grinding tool
5. Spot painting Solvent-polyvinyl chloride resin
enamel emulsion paint
6. Second Coating 1 Solvent-polyvinyl chloride resin | As per manufacture’s
enamel emulsion paint specifications
7. Finish Coating 2 Solvent-polyvinyl chloride resin | As per manufacture’s

enamel emulsion paint

specifications

and below PH 9.5

it varies with the surface conditions.

Notes:
(@)
(b)
surface.
(c)
(d)
16.5.6

Interior - Mortar, plaster, concrete, etc.

EP Polyvinyl acetate resin emulsion paint finish

Drying time of putty shall be long enough for sanding to proceed.
Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as

Degree of dryness on the surface to be painted shall be kept under 6% in water content

Puttying and sanding process shall allowed to omit depending on the conditions of the

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Sealer for emulsion paint As per manufacture’s
specifications
3. Puttying Putty for emulsion paint
4. Grinding Grind with proper grinding tool
5. Spot painting Polyvinyl acetate resin emulsion
paint
6. Second Coating 1 Polyvinyl acetate resin emulsion | As per manufacture’s
paint specifications
7. Finish Coating 1 Polyvinyl acetate resin emulsion | As per manufacture’s

paint

specifications

Notes:

64




(a) Degree of dryness on the surface to be painted shall be kept under 6% in water content

and below PH 9.5

(b) Puttying and sanding process shall allowed to omit depending on the conditions of the

surface.

(c) Drying time of putty shall be long enough for sanding to proceed.
(d) Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as
it varies with the surface conditions.

16.5.7

OP - Synthetic resin mix paint

Interior - Iron products, steel.

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Completely remove rust,
moisture, oil and other
impurities by sander, cleaner
and surface
2. First Coating 1 Synthetic resin rust-proof. As per manufacture’s
Red lead-type, lead compound- | specifications
type
3. Touch-up Touch-up rust proof paint
4. First Coating 1 Synthetic resin rust-proof paint. | As per manufacture’s
Red lead-type, Lead compound- | specifications
type
5. Second Coating 1 Synthetic resin mix paint As per manufacture’s
specifications
6. Finish Coating 1 Synthetic resin mix paint As per manufacture’s
specifications
Notes:

(a) Paint for touch-up painting shall be the same as used for first coat in process No.2
(b) When oil rust-proof paint is used instead of synthetic resin rust proof, its specification
shall conform to No. 5 and No.6.

16.5.8 Floor - Concrete and Mortar

EXP - Epoxy resin paint finish

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface treatment Dry, clean and free from
impurities
2. First coating 1 First coating paint for epoxy As per manufacture’s
specifications
3. Finish Coating 2 Epoxy resin paint As per manufacture’s
specifications

Notes:

(a) Degree of dryness on the surface to be painted shall be kept under 6% in water content

and below PH 9.5.

(b) Amount of paint and number of paint shall be as directed by the Consultant as they vary
with the conditions of surface and required thickness of coating.
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(c) Painted surface shall be kept out of use for more than 7 days after application of final
coat.
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17. PLUMBING

17.1 General

The materials used and workmanship shall be of highest quality and grade unless otherwise
specified shall conform to the latest specifications of British Standards and Codes of Practice
for “ Water Supply “Sanitary, Pipe Work “Building Drainage “ Surface Water and Sub- Soil
Drainage” and applicable to details and work indicated on the Drawing and Bill of
Quantities. In case of any discrepancy / ambiguity the decision of the Consultants shall be
final, and the contractor will act and perform accordingly.

The work shall be executed strictly in accordance with the rules and regulations set by the relevant
local authority of the Maldives.

The Contractor shall be responsible for obtaining the necessary approvals and test certificates from
the concerned departments of Maldives.

Plumbing work shall be carried out by licensed plumbers and shall produce the copy of the license
along with the tenders, or approved by the Consultant.

Any damage done by the Contractor to any existing work during the course of execution of his work,
shallbe made good by him at hisown cost. Failing which it shall be get done by the Consultants
at Contractor’s risk and cost.

The Contractor shall be responsible to connect the drainage and water supply to the mains and
to obtain the necessary approvals and certificates from the relevant authorities of the
Maldives.

All connections to mains and meter installation shall be arranged by the Contractor and payment
of fees thereof, if any, shall also be made by him.

The Contractor shall be responsible for the watch and ward of all fittings until the Works is
fully completed and handed over to the Project manager.

The levels, measurements and other information concerning the existing site as shown on the
drawings or as described as are supposed to be correct. The Contractor shall, however,
verify them by himself and no extra claim whatsoever shall be entertained on account of
the errors or omissions in such matters or on account of the descriptions turning cut to be
different from what was excepted.

The Consultant shall instruct the Contractor to purchase and use such materials of particular make
or from particular source as may in his opinion be necessary for proper and reasonable
compliance with the specification and execution of the Works.

After all plumbing fixtures and equipment have been set ready for use, and before the Contractor
leaves the job, he shall thoroughly clean all fixtures installed by him, removing all plaster,
stickers, rust stains and other foreign matter of discolouration on fixtures, leaving every
part in acceptable condition and ready for use to the satisfaction of the Consultants.

17.2  Drawings and Information Required

The Contractor shall submit shop drawing for the entire installation including installation details for
all items required or asked for approval of the Consultant.

Approved by the Consultant of shop drawing for any material, apparatus, devices and layout, shall
not relieve the Contractor from the responsibility of furnishing same of proper dimension,
size, quantity and all performance characteristic to efficiently perform the requirements and
intent of the Contract Documents. Such approval shall not relieve the Contractor from
responsibility for errors of any sort in the shop drawing.

If the shop drawings deviate from the contract Documents the Contractor shall advise the
Consultants of the deviations in writing accompanying the shop drawings including the
reasons for the deviations. At the start of the Project the Contractor shall periodically and
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thereafter submit to the Consultants list of all shop drawings which will be submitted in
the course of the project. The list shall show the disposition of each item including date of
submission approval etc. The list shall be kept up to date through the entire course of
construction.

17.3  Record Drawing

During Construction the Contractor shall keep an accurate record of all deviations between the
work as shown on the Contract Drawings and that which is actually installed.

The Contractor shall secure from the Consultants after approval of his Shop Drawing a complete set
of drawing and note changes thereon in ink.

The Contractor shall make a complete record of all changes and revisions in the original design which
exist in the completed work.

The cost of furnishing above prints and preparing these for record “ shall be deemed to be include
in the tendered cost and its effects spread over other items of work, and as such item shall
not be a subject to payment”. When all revisions showing the work as finally installed the
corrected Original Transparencies shall be submitted to the Consultants before final
payment for the completed work will be made.

17.4  Operating and Maintenance Instructions

17.4.1 Three sets of operating and maintenance instruction covering completely the operation
and maintenance of all plumbing equipment, controls, heaters, pumps and the like shall be
furnished to the Project manager, by the Contractor.

17.5 Test
Leak test of plumbing and drain to be completed.
Above ground pressure

The entire system of drains, waste and vent piping inside and outside the building shall be tested
by the Contractor under a water test, which shall include the entire system from the lowest
point to the highest pipes above the roof.

Ensure that all installation work related to the pipe network that are to be tested are completed.

The Underground pipe works are to be leak tested prior to ground screed laying.

Once the leak tests are completed in portions of pipe networks, underground pressure pipe works
are to be pressure tested as whole network unit as per site requirements.

Vent pipes to be tested for the purpose of remove trapped in air.

Supply water pipe works shall be pressure tested according to their respective utility company.
(state the no. of bar and the time duration stated by the utility company.

The water test shall be made in accordance with all local requirement. Every portion of the system
shall be tested to a hydrostatic pressure equilent to latest 15 feet head of water. After filling,
the Contractor shall shut off water supply and shall allow it to stand 2 hours under test during
which time there shall be no loss or leakage.

The Contractor shall furnish and pay for device, material supplies, labour and power require for
all tests. All tests shall be made in the presence and to the satisfaction of Consultant.
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Defects disclosed by the test shall be repaired or if required by the Consultant defective work shall
be replaced with new work without any extra charge to the Project manager. Test shall
be operated as directed until the work is proved satisfactory.

Fixture shall be tested for soundness, stability of support and satisfactory operation.

The Contractor shall notify the Consultant at least one week in advance of making the required test,
so that arrangements may be made for their presence to witness thetest.

Equipment shall be tested in service and the Contractor shall demonstrate that the equipment
performs the work intended for it and that it complies with the requirement of these
specification for such equipment, to the satisfaction of Consultants.

The rates shall include for all costs associated with tests.

17.6 Work in Common Piping

17.6.1 Material

17.6.1.1 Piping and fitting material shall be uP.V.C, Hard Impact P.V.C. or High
Temperature P.V.C. and approved by the Consultant.

17.6.1.2 Piping material shall comply with requirements of water supply and
sewerage and other relevant authorities.

17.6.1.3 Materials for the piping and service requirements shall basically conform
to the service pressures encountered.

17.6.2 Providing Drawings and Manuals

17.6.2.1 The Contractor shall submit one set of originals and further two copies of
layout drawings to the Consultant after completion of the Works. These
drawings must give the following information:

(a) Run of all piping and diameter on all floors and the vertical stacks.
(b) Location and sizes of all control valves, access panels and other
equipment.

(c) Location of all manholes and their sizes.

17.6.2.2 No completion certificate will be issued until the drawings are submitted.

17.6.2.3 The Contractor shall submit to the Consultant for approval, samples, shop
drawings, manufacturer’s drawings, equipment characteristics and capacity
data etc. of all equipment, accessories devices etc. that he proposes to use in
the installation.

17.6.3 Samples

17.6.3.1 The Contractor shall provide samples of all sanitary fittings, pipes and specials
man-hole cover and frames, gratings and water supply pipes and fittings etc.
and shall be deposited with the Consultant (which will be returned to the
Contractor at the completion of the Works) and shall obtain approval from
the Consultant before using in the Works. Any material rejected by the
Consultant shall be removed from the site within 24 hours of rejection.

17.6.4 Drawings

69




17.6.5

17.6.6

17.6.7

17.6.4.1

17.6.4.2

17.6.4.3

17.6.4.4

17.6.4.5

17.6.4.6

Existing pipes

17.6.5.1

Spare Parts
17.6.6.1

Excavation

17.6.7.1

17.6.7.2

17.6.7.3

The works shall be done in conformity with the plans and within the
requirements of the general architectural, electrical and structural plans. This
work shall be properly coordinated with the work of the other trades. Hangers
and sleeves shall be furnished in time for their installation as other work
proceeds.

The plumbing drawings are diagrammatic, but shall be followed as closely as
actual construction. All deviations from drawings required to conform to the
building construction shall be made by the Contractor at his own expense.

The architectural drawings shall take precedence over the plumbing drawings
as to all dimensions.

Large size details shall take precedence over small size drawings. The special

dimensions in the specifications or schedule of quantities or instructions of
the Consultant shall supersede the drawings. The Contractor shall verify all
dimensions at site.

The recommend position of the fittings, fixtures, control valves, tanks etc.as
shown on the drawings will be adhered to as far as practicable.

Should there be any discrepancy due to incomplete description ambiguity or
omission in the drawings and other documents, whether original or
supplementary, forming the contract, either found on completion or during
the currency of the installations work, the Contractor shall immediately, on
discovering the same, draw the attention of the Consultants and the
Consultants decision in final and binding on the Contractor.

The site shall be examined for field drains and those, when found, shall be
either entirely removed or diverted, trenches filled with dry earth in 200mm
to 300mm layers and consolidated as directed by the Consultant.

Necessary spare parts of the plumbing equipment for the one (1) year
operation shall be supplied by the Contractor.

All excavations shall be timbered to the satisfaction of the Consultant and the
type of timber shall be suitable to the kind of earth encountered. Fixing of
timber and removal after completion of work shall be done as directed by the
Consultant.

Should any water accumulated in the trenches, headings or other excavation,

the Contractor shall do such work as may be necessary to drain away the
accumulated water and shall install pumps as may be required to keep the
excavation and trenches dry. The Contractor shall ensure that the flow water
in trenches or excavation does not injure or remove cement or aggregate of
any concrete that has not set. No subsoil water shall be discharged into open
drains or sewer at the site.

In refilling trenches after excavation this should be done in layers of 150mm
after consolidating each layer. Special care shall be to see that the earth is
packed uniformly and no injury to the pipe.
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17.6.8

176.7.4

Piping
17.6.8.1

17.6.8.2

17.6.8.3

17.6.8.4

17.6.8.5

17.6.8.6

17.6.8.7

17.6.8.8

17.6.8.9

17.6.8.10

17.6.8.11

17.6.8.12

17.6.8.13

17.6.8.14

17.6.8.15

Rates for excavation should include for backfilling in consolidated layers
where necessary and as directed by the Consultant.

The Contractor shall, as soon as possible after the award of the contract,
prepare and submit to the Consultant for approval, working drawings showing
exact locations and pipe runs for all pipework, the layout and setting up of
equipment and the connection of piping to the equipment. Such drawings
shall include details and methods of supports, anchors and sleeves etc.

Pipe runs shown in the drawings are approximate and intended to indicate
the general run and locations only. The exact locations of all pipework shall
be determined on Site.

All pipes, fittings etc. shall be kept closed against moisture and foreign
matters when stored at site and during installation.

All pipes shall be fixed clear of one another and be so arranged as toprovide
easy access for maintenance and repair.

All plumbing work shall be carried out by suitably qualified plumbers in
accordance with the British Code of Practice and Regulations and
requirements of related Authorities.

Materials for the piping and service requirements shall basically conform to
the service pressures encountered.

Each part of the installation of the plumbing work shall be completed in all
details as shown in the drawings or as specified and provided with all

necessary control valves, etc. that will be necessary for their satisfactory
operation.

All piping shall be run plumb, and straight and parallel to walls, except drain
line which shall pitch 6mm per 300mm in the direction of flow.

Pockets, unnecessary traps, turns and off-sets shall be avoided. When traps
or pockets are unavoidable they shall be valved drains.

Piping installed on the concrete slab shall be firmly fixed or anchored to the
floor with packing to prevent damage to pipes. Pipes shall not be bent with
bender where cross with other pipe or change to upward.

Where pipes are to be laid directly in the ground, bed shall be sufficiently
compacted, necessary protection for piping shall be taken.

Backfill shall be done after the approval of the Consultant in such a manner
not to damage the pipe line and shall be restored to the original stage.

Where pipes penetrate through waterproof part or fire partition or fire
wall, pipe sleeves shall be provided and clearance between pipe sleeve and
pipe shall be filled with caulking material approved by the Consultant.

Pipes, fittings, valves and accessories shall be thoroughly cleaned, both
internally and externally before installation and shall be cleaned before
putting into service.

Plumbing work shall be completed in accordance with the details shown on
the Drawings or as specified and provided with all necessary control valves,
etc. that will be necessary for their satisfactory operation.
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17.6.8.16 All pipes shall be cut square and true to the pipe axis by means of suitable
tools without reducing pipe diameter and cut ends shall be finished
smooth. Before making connections, chips, dirt and other foreign matter
shall be removed from inside interior of each pipe. Fixing of hangars and
embedding of pipe sleeves shall be carried out without delay along with the
progress of the work where required.

17.6.8.17 Pipe connections for the water supply system shall be by uP.V.C high
pressure. Jointing shall be generally by means of solvent cement according
to manufacturer’s instructions

17.6.8.18 Vertical pipe shall be braced at more than 2 point in every story.

17.6.8.19 After pipes are laid out and before they are hidden, water pressure
should be checked. It should only be hidden after determining there are
no problems with the pressure
17.6.8.20 Water pipes and waste water pipes should be connected to the sewer
systems

17.7  Water Supply Work

17.7.1 Materials
Pipes, joints and fittings for water supply work shall be high pressure uP.V.C.S

Materials and workmanship shall comply with the local water supply authority
requirements.

17.8 Water Pumps

The specification herein stated are basic guides only. Other items not so indicated but which
are obviously necessary for the proper operation of the system as intended shall be supplied
and installed, in accordance with accepted Consulting standard.

Manuals of operation and maintenance and list of spare parts shall be supplied together with
the equipment.

The contractor shall submit at least four copies of pump performance curves showing among
others, the pump rating and efficiency, properly marked out.

A metal name plate indicationinindelible letters for the correct specification of the pump and motor
shall be properly attached to the assembly at a location such that the information written
thereon can be conveniently read by all concerned.

Well water pump and Fresh water pump: Flow rate = 60L/min, Head = 70m, Type : End suction Hydro
pneumatic pump, 220/440V, 3-Phase, 50 Hz. Alternate and parallel operation. Fire pump:
50L/min, 70m head, Vertical multistage pump with alternative operations.

Water pumps placed should be Grundfos or a pump of that standard. After it is placed it should
be shaded and kept accessible in case there is a problem. All the procedures for electricity and
water connections should be given to the pump.

17.9 Spacing of supports

17.9.1 Support spacing for uP.V.C pipes shall be as follows
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Nominal Dia. upto 40 more than 50
Space (m) 1.2 1.5

17.10 Drainage Work

17.10.1 General

17.10.1.1 High Pressure uP.V.C pipe and fittings shall be used for all drainage work
including vent pipes.

17.10.1.2 Joints shall be made by the cold-jointing method, and the pipe interior shall
have not offset at the joint interfering with the flow. Joint adhesive shall
be good quality and shall not be affected by heat and shock.

17.10.1.3 Where horizontal drain branch joints the main, such branch shall be
connected to the main in a substantially horizontal position and at an acute
angle of not more than 45 degree to the main in all cases.

17.10.1.4 Every toilet should have a gully attached for drainage purposes
17.10.2 Vent stack pipes

17.10.2.1 Vent pipe shall be vertically branched out upward from a horizontal
drain branch pipe or other appropriate point. Horizontal branching of the
vent pipe shall be done on approval of the Consultant.

17.10.2.2 Where vent pipes on each floor are to be connected to the vent stack,
all connections shall be made at least 150mm above the respective
overflow edges of fixture on that floor.

17.10.2.3 The provision of the preceding item shall also apply to the connection of
vent stack vent pipe.

17.10.2.4 Vent stack shall be connected to the waste stack or soil stack at the lowest
part to stack pipe.

17.10.2.5 Where vent pipe is to be connected to the horizontal drain pipe, such angle
shall be more than 45 degree to upward.

17.10.2.6 Vent stack shall be extended 600 mm from the top of the roof or lead to
the wall and top of pipe shall be covered with vent cap.

17.11 Laying of Pipes

17.11.1 The pipes shall be laid to proper lines and levels as shown in the plans and directed by
the Consultant, as the main is laid, the front pipes in the trench shall always be closed with
a plug either of iron or wood and security fastened. The plug shall not be removed except
when pipe laying is resumed or for purposes of testing. (11.11)

17.11.1 The trench should be compacted before pipes of septic tank and leach field are placed

17.11.2 Water pipes and sewer pipes should be laid down in accordance to the drawing

17.12 Laying of sewer water Mains

17.12.1 All mains shall be laid on a good solid, bottom to prevent subsidence and consequent
fracture.

17.12.2 Mains running under buildings, if unavoidable, shall be completely surrounded by 150mm
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of concrete.

17.12.3 In case of mains passing through a well, the weight of the latter shall be carried by a lintel
or a suitable relieving arches.

All rising mains shall be properly plugged to all wall brackets at regular intervals as given in
the drawings.

All mains shall be concealed inside wall as far as possible except for vertical sewer mains, cleaning
doors shall be provided in the walls whenever necessary and as directed by the Consultant.

17.13 Sewers

After the cement has had time to set, the pipes shall be tested in length between manholes
in following manner.

In the lowest manhole/intercepting trap as the case may be, a plug shall be inserted in the pipe. The
disc in the pipe at the upper manhole shall be fitted with a filling pipe with a right angle
bend and an air cook.

The pipe line shall then be filled with water by means of the pipe connection on the upper disc. The
air cock on the upper disc shall be kept open while the pipe line is being filled to permit
the escape of air.

When the pipes are filled with water and air excluded, the air cock shall be shut and the water
shall be poured into conical filler, attached to the filling pipe until the water remains in
thefilter.

The filling pipe shall then be raised and fastened so that the height of surface of the water in the
filler above the invert of the pipe is 1828 mm which will be usual test pressure for S.W
pipes.

If the water level does not fall more than 16mm (12mm) in a length of 91.4 metre the
test may be considered satisfactory.

The Contractor shall make good all defective work at his own expense

17.14 U.P.V.C Pipes

17.14.1 Manufacturer’s instruction should be followed in pipes to be used for water mains.
Where specified, pipes shall have integral rubber ring joints and where solvent cement
joints are specified, a sufficient number of expansion/contraction joints shall be
incorporated in the length of mains to allow for variation of temperature to the
recommendation of the pipe manufacturers.

17.14.2 These pipes shall be effectively protected from the direct rays of sun immediately after
they are laid and until permission is given for the trenches to be refilled by the
Consultant. Subject to such permission being obtained, trenches shall be refilled without
delay. Final connection at a fixed point shall be deemed unto the majority of the
length of the pipe line has been covered by backfill in order to reduce the effect of
expansion and contraction caused by temperature variations .

17.15 Bends and other Specials

17.15.1 In fixing bends care shall be taken to see that the axis of the bend is truly vertical or
horizontal as the case may be and the spigot of the bend is well in the socket of the
pipe with which a joint has to be formed. The Contractor shall be called on to replace any
faulty work at his own expense.

17.16 Flanged Joints
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17.16.1 All flanged joints shall be made by painting the faces of the flanged with red lead freely
and bolting the flanges evenly on all sides. A thin fiber of lead wool may be used in
making the joints water tight when facing of the flanges is not true. Rubber insertions
may be used with approval. Sewage resistant rubber insertion is to be used for sewer
lines.

17.16.2 All joints should be connected properly with Aslon glue or equivalent.
17.16.3 Elbow or T joints should not be used for for drainage. Instead a junction should be kept
in the areas where T/Elbow joints were going to be used.

17.17 Support for U.P.V.C Pipes

17.17.1 When U.P.V.C pipe lines incorporate metal valves or other heavy fittings, it is essential

to support the valves directly rather than allowing their weight to be carried by the
uP.V.C pipe and support shall be placed on either side of the fittings mentioned above.

Moulded plastic fitting also should be supported.

17.17.2 Maximum allowable horizontal support distance for uP.V.C are given below.

18 Nomin | 12 mm 18 mm 25 mm 32 mm 38 mm 50 mm
al bore | (1/2”) (3/8") (1”) (1%”) (1%”) (2”)

Support 533 mm 616 mm 686 mm 764mm 840 mm 915 mm
distance (1'97) (2'0”) (2'3”) (2'6”) (2'9”) (3'0”)
Nominal bore | 75mm 100 mm

) @) | | |
Support 1220 mm 1290 mm | | |
distance (4°0”) (4'6”)

18.12.1For vertical installation supports, distances shall be doubled.
17.18 Sewer pipes

17.18.1 All ‘P’, ‘S’, ‘I’ junctions bends etc. required shall be furnished and set without extra charge
and shall confirm to the pipe specifications as to quality

17.19 Air Valves
These valves to be fitted as per drawings and Bill of Quantities shall be tested and accompanied
by a certifying their efficiency.

The floating ball in the valve shall be suitable metal or vulcanite or rubber specially manufactured
for tropical conditions.

17.20 Scour Washout Valve

These shall be provided at portions shown in place and shall contain in one unit a flanged scour
valve with short connection pieces, cast iron bend and T pieces for connection to main

pipe.

The rate shall also provide for short length of straight pipe to a convenient as per details
complete with covers and surface boxes

17.21 Foot valves and Strainers

17.21.1 Foot valve and strainers should be of reputable manufacture approved by the Consultant
and shall be fitted with flushing lever attachment where specified.
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17.22 Pressure Reducers

17.22.1 Pressure reducing valves shall be of the equilibrium type of approved manufacture
and capable of reducing the pressure to the valve required as per plan and Bill of
Quantities.

17.23 Water Meter

17.23.1 The water meters shall be from FENAKA/MWSC and shall be approved by the consultant
before installation.

17.24 Equilibrium Ball Valves

17.24.1 These should be of reputable manufacture approved by the Consultant and be of the
angle pattern with gun metal valve seats guide bush, copper float with wrought iron lever
and links with bronze pins.

17.25 Fittings

All sanitary pipes, gullies, water closets/bidets, squatting basins, sinks bath tubs etc. to be of
approved design and to be obtained from approved Manufacture and to be of the
best stoneware, glazed inside and outside, with burnt hard and sound, free from flaws,
blisters, cracks and
other imperfections and best quality commonly called ‘Firsts’.

Rates should include for all bends, junctions, traps, cleaning, painting, fixing clear of wall etc.
complete as specified as per Bill of Quantities.

All pipes, fittings, flushing cisterns, valves, stop cocks, taps, tanks, surface boxes etc. to be of the
best of their kinds and in addition to complying with previous clauses to be from approved
Manufacturers and all taps, cocks, valves etc. to be screwed down pipe. Taps to be of
brass/nickel coated and valves to be of gun metal. All tanks to be made fly-proof and to the
complete satisfaction of the Consultant.

Rates should include for all cutting and waste, bends, taps junctures, cleaning eyes, tees.
17.26 Manholes, Manhole covers and Frames
Concrete cover slabs or top rings of manholes shall provide a suitable seating for a rectangular

cover.

The frame shall have a clear opening of 0.61m x 0.61m or alternatively a circular or double triangular
cover depending on the type of cast iron manhole cover to be used. The rate for manholes
shall allow for such provision.

Where the supply of cast iron manhole cover and frames is payable separately the cost of setting,
surrounding, painting and materials for same shall be allowed for in the rate for manholes.

Suitable lifting rings, hooks or brackets shall be provided in the precast manhole sections. Box holes
shall be separately grouted with 1:2 cement mortar.

The contractor shall supply two manhole keys for each pattern of cover without additional charge
over the rate for covers (or manholes).

Heavy duty (grade a) cast iron manhole cover and frames shall be of the double triangular type to
bs and having a clear opening of 550mm dia.
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Medium duty (grade b) cast iron manhole covers and frames shall be of the circular type having a
clear opening of 550mm dia or the rectangular type having a clear opening of 0.61m x 0.61m
and confirm to bs. They shall be of the single seal type, the weight of cover frame being
approximately 127.00 kgs.

Light duty (grade c) cast iron manhole cover and frames shall be of the doubles seal flat type having
a clear opening of 0.61m x 0.61m conforming to bs. Weight of cover and frame
approximately 50.75kgs.

All manhole covers and frames shall be supplied, coated with a black bituminous composition and
be given two coats of bituminous paint after bedding.

No extra rate is payable for drop and/or junction manholes but piping in and surrounds of drop
lines are payable at that relevant rates for s.w piping and manholes.

In drop manholes where the difference in level between the incoming drains and the sewer
does not exceed 0.610m in 75mm and there is sufficient room in the manhole, the
connecting pipe may be brought directly through the manhole wall, and the fall
accommodated by constructing a ramp in the benching of the manhole. The ramp shall be
of concrete and finished equal to that of the benches. No extra rate is payable.

17.27 Interceptor Manhole

17.27.1 All gravity sewer lines should be, connected through an intercepting inspection chamber
before connecting to the main sewer line, and the dimensions of the manhole and trap to
be in conformity with FENAKA.

17.28 Fixtures and Accessories

17.28.1 All sanitarywares shall be manufactured by one of the following manufacturers.
1. American Standard
Ideal Standard

American Briggs

2

3

4. Armitage Shanks
5. Cotto

6

Star sanitaryware

Sanitary ware from manufacturers not listed above shall only be used with prior written
approval of the Consultant

17.29 As built Drawings

The Plumbing Contractor, shall mark down with red pencil on two sets of plumbing plans all the
revisions, omissions and/or additions to the various plumbing installation drawings as
the construction progress. One set of the plans as marked shall be submitted to the
Consultant after completion of the work.

Before the final payment is made to the Contractor, he shall submit to the Project manager through
the consultant, all As-Built Drawings incorporating the changes made and noted in the
marked plans retained by him. The As-Built Drawing incorporating all the changes made and
noted in the marked plans retained by him. The As-Built Drawings shall be prepared on
reproducible form
The Plumbing contractor shall prepare and submit the As-Built Drawings without extra cost
to the Project manager.
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17.30 Miiscellaneous

Throughout the construction period, open ends of all installed pipelines shall be kept closed
by temporary plugs. Drainage lines shall not be used to conduct dirty construction wash-
washer, especially, those with cement, to avoid possible clogging.

A temporary fire protection system at each building shall be provided by the Contractor
during the construction period. This shall be of sufficient capacity to put out any fire that
may break out at any of the building floors due to construction period. This in addition to
temporary fire extinguishers required.

A temporary potable water supply shall be available to construction workers at each building floor
as construction work progresses.

A temporary human Excrete Disposal System shall be provided by the Contractor to serve the
workers during the construction period.
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18.1

18.1.1

18.1.2

18.1.3
18.1.4

18.1.5

18.1.6

18.1.7

18.1.8

18.1.9

18. ELECTRICAL INSTALLATIONS

General

The work shall be carried out strictly in accordance with the standard specifications and
shall
also conform to the requirements of Electricity Rules in force in Male’, Republic of Maldives

All materials to be used in the Works shall be of standard make and shall bear the
certification marks of local authorities. All materials shall be approved by the Consultant
before use in the Works.

Earthing shall invariably be done in the presence of the Consultant or his representative.

All the conduits shall be continuously earthed. Check nuts shall be provided at the point
where the conduct enter the I.C. box and junction box.

The Contractor shall arrange for the inspection of all Medium Pressure Installation by the
Electrical inspector of the local electric supply authority from where the electricity
connections has to be obtained, and see that they are passed by him.

The Contractor shall be responsible for all necessary permits, approvals, fees, deposits etc.,
required to complete the Electrical works in accordance with the Contract.

Scope of work

18.1.7.1 The work consist of furnishing all tools, plants, labour, materials and
equipment and performing the internal electrical Works comprising of:

(a) Light and power wiring

(b) Fans and fixtures

(c) Wires and Cables

(d) Telephone System

(e) Sub- Station Equipments:

(f) Distribution Fusegear

(g) Earthing System

(h) Lightening Protection System
(i) Fire Alarm System

(j) Air Conditioning System

(k) Computer Network Cabling outlet work

Prequalification

18.1.8.1 The Electrification Work shall be carried out only by a licensed contractor
authorized to under take such work under the Maldives Energy Authority

Qualification
18.1.9.1 A licensed Electrical Contractors should have the following qualifications:

(a) Must have in his employment a competent Electrical Engineer registered
with Maldives Energy Authority

(b) Must have in its employment an Electrical Consultant having certificate
of competency who will exclusively supervise this work.

(c) Must have necessary tools, plant and instruments.

(d) Must have adequate experience of similar works.

(e) If acontractor does not posses the above qualifications he shall be allowed
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to sublet the Work to a competent Sub-Contractor provided an application
for his prequalification is made to the engineer for his approval. Decision
of the Engineer in this case shall be binding on the Contractor.

18.1.10 Rules and Regulations

18.1.10.1 The installation in general shall be carried out in conformity with the
Electricity Rules, 1937 (UK), and the latest edition of the Regulations for
the Electrical Equipment of Buildings issued by the Institution of Electrical
Engineers, London (l.E.). However, in case of conflict between these
Specifications and the I.E. Regulations, these Specifications shall be
followed.

18.1.11 Standards

18.1.11.1 The latest relevant British Specifications, and I.E. recommendations shall
be applicable and be followed for the equipment specified herein.

18.1.12 Climatic Conditions

18.1.12.1 All equipment supplied shall withstand, without developing any detect,
the following climatic conditions:-

113°For45°C

Maximum Ambient Temperature

Minimum Ambient Temperature = 28°F or -2.2° C
Maximum Humidity 98%

18.1.13 Specifications

The Contractor shall furnish all material and equipment at site, confirming fully to the
specifications given herein and to the accepted standards, the Institution
of Electrical Engineers and the Maldives Energy Resource Unit.

It is not the intent of these Specifications to include all details of design and construction
of various material and equipment to be supplied under this contract.

The Contractor shall supply and install all material and equipment specified herein and also
all installation and small material such as nuts, bolts, washers, shims
angles, leveling material, insulation, tape, solder, etc. and all such required
for complete installation as intended by the Specifications.

The contractor shall provide for all the required technical and non - technical personnel,
skilled and non - skilled labour, construction equipment, transportation
etc., as required for the completion of Work in strict accordance the
Technical Specifications laid herein-after.

All material and equipment supplied by the Contractor shall be new and in all respects
conforming to the high standard of engineering design and workmanship.

All material and equipment which have to be supplied and installed by the Contractor shall
be passed/approved by the Consultant; even if the same is exactly in
accordance with the Bill of Quantities and Drawings.

18.1.14 Submittal

18.1.14.1 The Contractor, after the award of work, shall submit for approval of
the Consultant all drawings and cuts of equipment, appliances, fixtures
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and accessories. Cuts, catalogues and drawings shall be clearly marked to
indicate, the items furnished.

18.1.15 Approval of Drawings and Data

18.1.15.1 The Contractor shall provide detailed electrical drawings, wire diagrams,
etc. for all electrical switchgear, fusegear and all other systems etc. for the
Consultant to review and approval. Three sets of equipment drawings shall
be provided for obtaining approval.

18.1.16 Drawings & Data

18.1.16.1 Three sets of drawings and data for each equipment shall be furnished by
the Contractor for the Consultant approval before commencement of
work. The drawings to be supplied by the Contractor shall be as follows:-

Electrical Drawings showing:-

(a) Single-Line diagram

(b) Detailed wiring diagram

(c) All interconnections

(d) Relays, their locations, and internal wiring diagrams

(e) Other electrical devices including meters instruments and their wiring
diagram

18.1.17 Shop Drawings

18.1.17.1 The design drawings do not show conduit routes and depict only the
position of various fixtures and outlets. All the planning for the conduit
routes shall be carries out, well in advance of the actual execution of
work, by the Contractor to the satisfaction of the Consultant. For this
purpose the Contractor shall prepare shop drawings and obtain prior
approval of the Consultant. There prints of each shop drawings shall be
submitted for obtaining approval. work.

No piece of work shall be allowed to be executed at site without the availability of these
approved shop drawings. These shop drawings shall clearly depict the load
balancing chart of each Distribution Board.

Time required for the preparation and approval of shop drawings shall be considered to
have been included in the total time allowed for the completion of the
work.

18.1.18 Spare Parts list
18.1.18.1 A list of spare parts required for the one year’s operation of each

equipment where deemed necessary together with unit price of each part,
shall be supplied by the contractor.

18.1.19 Guarantee
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The Contractor shall furnish written guarantee in triplicate of the manufacturer for
successful performance of each equipment. Such guarantee shall be for
replacement which may be found defective in material or workmanship.

The guarantee shall cover a minimum period of 12 months effective from the date of
completion certificate.

18.1.20 As-Built Drawings

The Contractor shall, during the progress of work keep a careful record of
all changes and revisions where the actual installation differs from that
shown on shop drawings. These changes and revisions shall be accurately
carried out on the shop drawings and submitted to the Consultant for
approval. After approval these drawings shall become the property of the
Project manager. These updated and approved shop drawings depicting
clearly all changes and revisions made on site shall be called As-Built
Drawings.

18.1.21 Test Reports

18.1.21.1 The Contractor shall be responsible for the submitting the test
reports/certificates and get the installation inspected passed by the
Maldives Energy Authority

18.2 Conduit And Conduit Accessories

18.2.1 Conduit Pipe

18.2.1.1 The conduit for the wiring of lights, socket outlets and other systems shall
be made of PVC confirming to BSS 3505/1968 Class-D.

The conduit shall have following wall thickness and standard weights:

Pipe Size W1t/100Rft. Wall thickness
20mm dia 3.4 Kg 0.04 to 0.05
25mm dia 4.5 Kg 0.045 to 0.055
18.2.1.2 Steel conduit shall conform to BSS 31/latest. The conduit shall be

enameled with good quality non- cracking and non-flaking black paint.

18.2.1.3 The wires running throughout the ceiling and walls should be inside
hard conduit.

18.2.2 Conduit Accessories

The use of factory made round PVC junction boxes shall be used and should have nipples
to receive PVC pipe with force fit, shall be used for ceiling outlets. The wall
type junction box shall also be PVC.

Each junction box shall be provided with one piece cover which shall be fitted on the box
with screws.
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18.2.2.3 Conduit accessories such as switch boxes, socket outlet boxes, pull boxes
and inspection boxes shall be made of PVC having dust tight covers. All
boxes shall have required number of conduit entry holes. All the
rectangular or square shaped boxes shall have nipples to receive PVC
conduit forcefit.
Manufactured smooth bends shall be used where conduit changes
direction. Bending of Conduit by heating or otherwise shall be allowed
only at special situations with the permission of the Consultant. Use of
sharp 90 degree bends and tees is prohibited.

Bends shall have enlarged ends to receive the conduit without any reduction in the internal
diameter of the PVC pipe.

18.2.2.5 All accessories e.g. boxes, coupling, bends, solid plugs, bushes, reducers,
checknuts etc. shall be equal in quality to the specified conduit.

18.2.2.6 The drawings do not show conduit routes and all the planning for arranging
conduit routes shall be carried out by the Contractor to the satisfaction
of the Consultant.

18.2.2.7 The entire conduit system shall be essentially completed before the wiring
pulling is taken in hand. Each conduit run shall be tested for continuity and
obstructions. All obstructions shall be cleared in an approved manner.
Water and moisture that has entered any section of the conduit installation
must be dried with suitable swabs to the satisfaction of the Consultant.

18.2.2.8 Adequate expansion joints shall be provided in all conduit runs passing
across the expansion joints in the concrete slab of the buildings.

18.2.2.9 All the free ends of conduit shall be solidly plugged till such time as final
and proper terminations are made.

18.3  Wires, Cables And Cords

18.3.1 Wires & Cords

The wires & cords for the conduit wiring shall be single core, made of stranded copper
conductors, PVC insulated, tested to B.S. 6004, 1975. The voltage grade
shall be 300/500 volts or 450/750 V unless otherwise specified on
Drawings and Bills of Quantities.

All the wire and cables shall be of the approved standard of Maldives Energy Authority
(a) For light or fan point wiring with 1.5 mm square or as specified in the BOQ.
(b) For light circuit wiring with 1.5 mm square or as specified in the BOQ.

(c) For power plug 15A wiring with 4mm square or as specified in the

BOQ. Wires used must be 2.5sqmm(7/0.67mm) unicable or a wire of the same standard.

18.3.2 Installation Instructions

18.3.2.1 All wiring shall be continuous between terminations and use of connectors
or joints is not be allowed. Spur and tee connections are strictly prohibited.

18.3.2.2 Manufacturers recommended lubricant shall be allowed to facilitate
pulling of wires. Use of any kind of oil and soap is prohibited.
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184

18.4.1 Switches

Wiring Accessories

8.4.1.1 Indoor switches controlling lights and fans shall be single pole, 5A,
one or two way, suitable for 250V,50 Hz. The body of the switches shall
be made of moulded plastic, one, two, three or four gang with integral
built in moulded plastic face plate.

8.4.1.2 Weatherproof switches shall conform to B.S. standard.

18.4.2 Switch Socket Outlet Units

18.4.2.2

18.4.2.3

18.4.2.4

18.4.2.5

18.4.3

18.4.4

184.2.1

Fans

18.4.3.1

184.3.1

18.4.3.2

Dimmer

18.4.4.1

Switch & socket units shall be single, pole, 3 pin rated 5A. 15A or 20A, 250V,
50 Hz. These shall be moulded plastic type with white integral built-in
face plate. Each socket shall have its control switch by the side of it on a
common face plate. Thus the complete unit specified in BOQ shall be as
switch and a socket outlet unit.

All the circuits, sockets, switches, ELCB and MCCB must use Legrand or
products in equivalent standards to this.

Waterproof sockets must be used for areas which come in contact with water
or water motors.

All the lights and sockets inside and outside the building must follow the
Maldives Electricity Bureau regulations while placing the circuit. (13Ampere
with 2 socket- 1 circuit, 15Ampere with 1 socket and one circuit, and for six fans
or 6 lights, there must be one circuit placed)

Lights should have a circuit of 6 Amperes, and normal sockets should have a
Socket of 10 Amperes. Air conditioner and high voltage appliances must have
a circuit of 15 Amperes.

All fans shall be capacitor type Deluxe models or equivalent and suitable
for operation on 200/220 volts, 50 Hz, A.C Supply. All ceilings fans shall have
five speed dimmers. The air displacement shallbe 10,000 c.f.m for 48” (1219
mm) Sweep and 12,000 c.f.m. for 56” (1423 mm) Sweep at maximum
speed. The fan motor shall be capacitor type and bearings shall be groove
type to give noiseless and quiet operation. The noise level relative to a
frequency of range 1000 Hz should be within the limits of +3 dB.

Ceiling fans used must be at least 1400mm in diameter and from Usha
brand or equivalent to this

Exhaust fans used must be plastic

The dimmer shall be recessed type as required and shall be approved by
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18.4.5 Fan Hook

18.5

the Consultant.

The fan hook shall be made of 12 dia mild 5/5 steel rod bent to shape
of approved design. It should be in the form of a loop about 3-1/4” (87.5
mm) long and about 2” (50 mm) wide. The rod shall be bend to have at
least 8” (200 mm) extension on both sides for tieing to the reinforcement
steel of the slab. All ceiling fan shall be of one make only.

The fan hook shall be installed in the RCC slab of the ceiling at the time of pouring concrete.

Light Fixtures

18.5.1 General

18.5.2

The description of light fixtures is given in the Bills of Quantities, and stated on the

Drawings, and all relevant material are described in this Section.

The determination of quality is based on certified photometric data covering the coefficient

18.5.1.3

18.5.1.4

18.5.1.5

of utilization, light distribution curves, construction material, shape, finish,
operation, etc.

The Contractor shall submit samples of each and every lighting fixture
specified for approval of the Consultant.

The type of fixtures with manufacturer catalogue reference are given in
Bill of Quantities.

The lighting fixtures shall be manufactured by M/s. Philips, M/s.RZB
Lighting, M/s Thorn or equivalent as approved by Consultant.

Incandescent Light Fixture

The glass globes/ shades/ diffusers of the incandescent light fixtures shall
be first class quality glass free from any air bubbles or voids. The glass
shall generally be of opal white colour unless otherwise specified. The shape
of the glass may be spherical, hemispherical, flattened bottom or tablet
shaped as required.

Surface mounted fixture shall have stove enamelled sheet steel body. It
may also be satin brass or aluminium anodised finish as required. The fixing
holes shall match the outlet box. Wall bracket light fixtures shall have back
plates with matching holes of the outlet box and decorative finish as
required.

All the lighting fixtures shall be suitable for local climatic conditions.

18.5.2 Fluorescent Light Fixture

All the light fixtures shall have lamps and electronic ballasts of the wattage specified.

The fluorescent lamp shall be either 2 ft - 18 watts or 4 - 35 watts and the
colour shall generally be day light, cool day light in the order of
preference or as mentioned specifically.

The fluorescent lamps shall be Philips to BSS 1853 but having a minimum useful life of 5000

hours. The new generation of 26mm dia 18 watts and 36 watts energy
efficient lamps shall be preferred.
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18.5.3

18.5.4

The ballast shall be totally enclosed electronic type suitable for operation on 220 V, 50
Hz, single phase supply, a wiring diagram, wattage, voltage and current
ratings shall be printed on the body of the ballasts. The power loss shall
not more than 10 watts for 36 watts ballast. The ballast shall be noiseless
in operation without any whistling sound.

The manufacture shall be called upon to guarantee a trouble free life of 3 years, effective
from the date of completion certificate.

18.5.2.5 The starters shall have radio-interference suppressers.

18.5.2.6 The internal wiring of the light fixtures shall be carried out at
manufacturers factory with heat resistance wires of size not less than 1.5
mm square.

18.5.2.7 The louvers of light fixtures shall be made of anodized aluminium and/or

moulded plastic. The diffusers shall be made of acrylic perspex.

18.5.2.8 All the lighting fixtures shall be suitable for local climatic conditions.

Installation Instructions
18.5.3.1 The light fitting shall be installed according to manufacturers
recommendations or as approved by the Consultant.
18.5.3.2 Flexible connecting wires from outlet box to the fixture shall be provided
by the contractor; connector made of porcelain or thermoplastic material
shall be provided and installed in the outlet boxes for connecting flexible
wires to the point wires.
18.5.3.3 Outlet boxes or any openings in the ceilings and walls shall be covered with
appropriately fabricated accessories to provide an architectural entity to
conceal them.
18.5.3.4 All the lights outside the building and in the garden should be in
accordance with the drawings with photocell switches placed.
18.5.3.5 Each light should be assigned to a different switch. Each switch should light
up one light only.
Main L.T. Switchboard

The L.T. switchboard shall be indoor type, free standing, free supporting, floor mounted,
totally enclosed, sheet cald, dust and suitable for operation on 3 phase 4
wire system, 415 v, 50 Hz, AC supply.

The board shall be suitable for installation back to the wall and capable of front attendance.
The switch board shall be designed to suit service conditions and ensure
security and safety during operation, inspection, operation, cleaning and
maintenance.

The switch board shall be designed and tested to IEC recommendations. Each panel
shall withstand strain of 2000 volts insulation level for one minute power
frequency test.
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18.5.4.4 The L.T. switch board shall consist of the
following: Maldives Energy Resource Unit incoming

panel.

KWh meters ( To be approved and checked by MEB)
Out going distribution feeders.

18.5.5 Distribution Feeder Panel

18.5.5.1Single line diagram of the L.T. switch board shall be approved by the consultant
and Maldives Electricity Bureau before placing order for the switch board.

18.5.6 Earthing

18.5.6.1 The switchboard shall be effectively earth by means of a copper strip
of 25mm x 3mm (1” x 1/8”) cross -section bolted to connections near
the bottom of the switchboard.

18.5.7 Accessories

18.5.7.1 Designations labels, lifting lugs , foundation bolts, interconnecting nuts
blots, and washers, thimbles, lugs, levelling shims cable glands and/or
cable end box for all the sizes of incoming and outgoing cable shall be
supplied with the switchboard.

18.6 Testing

The following tests shall be conducted on each completed switchboard.
18.6.1.1 Type Tests

(a) Temperature rise test
(b) Mechanical endurance
test Making/Breaking
Capacity test

18.6.1.2 Routing Test
High Voltage
test

18.6.2 The Switchboard shall be tested to British/Electricity Council Standard 41-5. Preference shall
however, be given to Switchboards fabricated from all components manufactured by only
one manufacturer.

18.7 Installation Instruction

All labour, equipments, tools and plants required to complete the installation shall be provided by
the contractor. The Switchboard shall be fixed firmly on the floor in perfect line, plumb and
level position.

The electrician operating must be someone who has permission from the Maldives Energy

Authority Under no circumstances should someone without permission carry put the work.

After electrical connections are placed and wire testing is done, the STELCO certificate copy must
be submitted to the consultant and client.

Before materials are bought for electrical wiring, it should be presented to the client and their
approval must be obtained.
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All incoming and outgoing cable connections shall be made from the bottom including Earth

18.8

18.8.1

18.8.2

18.8.3

18.9

connections.
Distribution Board

The distribution boards shall be either free standing, cubical type or wall mounting type
suitable for recessed mounting. Each distribution board (d.b.) shall be tropical in design, fully
dust and vermin proof and liquid repellent.

Distribution box(DB) used must be wall embedded. Under no circumstances should any other
box be used

After the electrical wiring has been completed, the connection shall be taken from the main
switch board to the distribution board. The thickness of the cable shall be approved by the
consultant. Hence, the scope of work includes the installation of DB cables, burying of cables
and other respective tasks should be carried out.

Telephone System

18.9.1 General

The design drawings do not show conduit routes and depict only the position of various
telephone outlets. All the planning for the conduit routes shall be carries out, well in
advance of the actual execution of work, by the Contractor to the satisfaction of the
Consultant. For this purpose the Contractor shall prepare shop drawings and obtain prior
approval of the Consultant. Three prints of each shop drawings shall be submitted for
obtaining approval before commencement of work.

No piece of work shall be allowed to be executed at site without the availability of these
approved shops drawings. Time required for the preparation and approval of shop drawings
shall be considered to have been included in the total time allowed for the completion of
the work.

The contractor shall furnish and install the type of Telephone outlets approved by Dhiraagu.
All the floor mounted telephone boxes shall be concealed in a PVC box with opennable
cover for easy access.

Both ends of each set of conductors shall be properly identified with durable tags with
the same identifications of both ends, at the outlet and the telephone terminal cabinets to
facilitate the installations of the telephone instrument in the future and for trouble
shouting purposes. Cable used shall be twisted and shielded 3 cables in the office area and
the rest as shown in the drawing.
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SCHEDULE OF VENTILATION AA.MATHIVERI SCHOOL

Room name Room Areas (sqm) Window (opening) Required | Designed opening | Open %
( Specify centre to number opening areas (sqgm)
centre or clear) areas (sqm)
Ground Floor
1{Multi-purpose Hall 394.00 D1, 8*D2 & 14*WA1 39.40 71.39 18.12%
2|Electrical 15.05 3*V1 1.51 2.04 13.55%
3{Changing Room -1 7.09 W3 0.71 1.04 14.67%
4{Changing Room -2 9.19 W3 0.92 1.04 11.32%
5{Store Room 7.09 D2 & W2 0.71 473 66.71%
6| Toilet for Disable 5.10 D4 0.51 2.03 39.80%
7|Toilet (Male) 13.01 RC FINS
8| Toilet (Female) 9.22 RC FINS
First Floor
9{Control Room 11.49 2*W2 1.15 1.36 11.84%
10| Store Room 15.04 3*W2 1.50 2.04 13.56%
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GENERAL NOTES

THE GENERAL NOTES SHALL BE READ IN CONJUNCTION WITH THE CONTRACT
SPECIFICATIONS AND DRAWINGS.

REGARDLESS OF WHETHER OR NOT SHOWN IN DRAWINGS OR OTHER TENDER DOCUMENTS,
THE STANDARD PROVISIONS SPECIFIED HEREUNDER FOR COMPLIANCE BY THE CONTRACTOR
SHALL APPLY TO ALL RELEVANT PORTIONS OF THE STRUCTURAL WORKS AND SHALL FORM
PART OF THIS CONTRACT.

1.0 VERIFICATION OF DIMENSIONS AND LEVELS

*THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND LEVELS ON SITE, AND RESOLVE ALL
DISCREPANCIES WITH THE ARCHITECT OR ENGINEER PRIOR TO COMMENCEMENT OF
WORK.

*DRAWING INDICATES GENERAL & TYPICAL DETAILS OF CONSTRUCTION. WHERE CONDITIONS
ARE OF SIMILAR CHARACTER TO DETAILS SHOWN AND ALTHOUGH NOT SPECIFICALLY
INDICATED, SIMILAR DETAILS OF CONSTRUCTION SHALL BE USED SUBJECTED TO REVIEW
BY THE ENGINEER.

*PRIOR TO COMMENCEMENT OF WORKS, THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS
AND LEVELS IN THE CONTRACT DRAWINGS.

*DISCREPANCIES IN DRAWINGS ARISING FROM SUCH VERIFICATION WORKS SHALL BE
BROUGHT TO THE ATTENTION OF THE ARCHITECT/ENGINEER.

2.0 SHOP DRAWINGS

*THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR ENSURING TOTAL COORDINATION
OF ALL WORKS AND SHALL TAKE SITE MEASUREMENTS PRIOR TO THE PREPARATION OF
ANY SHOP DRAWINGS OR BEFORE COMMENCING FABRICATION.

*THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL SPECIALIST TRADES, SUCH AS
PRESTRESSING, CURTAIN WALLING, ETC. FOR REVIEWS AND COMMENTS BY THE
ARCHITECT/ENGINEER PRIOR TO COMMENCEMENT OF WORK. SUCH SHOP DRAWINGS
SUBMITTED SHALL INCORPORATE ALL NECESSARY CONNECTION DETAILS TO THE
STRUCTURAL MEMBERS SUCH AS CAST-IN INSERTS, EMBEDDED PLATES, ETC.

3.0 INCORPORATION OF M&E REQUIREMENTS IN THE STRUCTURE

*THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR ENSURING TOTAL COORDINATION
OF STRUCTURAL, M & E PENETRATION DRAWINGS OF SERVICES AND SUBMIT SUCH SHOP
DRAWINGS TO THE ARCHITECT/ENGINEER FOR REVIEWS AND APPROVAL PRIOR TO
COMMENCEMENT OF WORK.

*THESE SHOP DRAWINGS SHALL INCORPORATE ALL MECHANICAL, ELECTRICAL AND
SANITARY WORKS TO BE EMBEDDED IN CONCRETE AND ALL OPENINGS FOR ALL PIPE OR
DUCT WORKS, BASED ON THE REQUIREMENTS OF M & E DRAWINGS IN HIS POSSESSION.

*HE SHALL CHECK AND RESOLVE ALL DISCREPANCIES WITH THE RESPECTIVE ENGINEER
PRIOR TO PLACEMENT OF CONCRETE.

4.0 LEAN CONCRETE FOR SUSPENDED STRUCTURES

*UNLESS OTHERWISE STATED, 50 MM THICK LEAN CONCRETE WITH A MINIMUM 28-DAY
CUBE STRENGTH OF 15N/MM2 SHALL BE PROVIDED ON ALL SOIL SURFACES FORMING THE
UNDERSIDE OF STRUCTURAL CONCRETE MEMBERS.

5.0 STRUCTURAL ELEMENTS ON GRADE

*UNLESS OTHERWISE STATED, A SINGLE LAYER OF 0.25 MM(HEAVY DUTY) POLYTHENE
SHEET, OR EQUIVALENT THERMOPLASTIC MATERIAL, LAID OVER A COMPACTED 60 MM
THICK LAYER OF HARD CORE BLINDED WITH SAND TO PREVENT GROUT LOSS FROM
SEEPAGE INTO THE GROUND SHALL BE PROVIDED ON ALL SOIL SURFACES FORMING THE
UNDERSIDE OF THE NON-SUSPENDED SLABS.

6.0 SUBGRADE UNDER STRUCTURAL ELEMENTS

*WHERE THE CONTRACTOR REQUIRES REMOVAL AND SUBSEQUENT BACKFILL OF SUBGRADE
PRIOR TO CASTING OF PILECAP/WALL/BEAM/SLAB, HE SHALL ENSURE THAT THE BACKFILL
IS OF APPROVED MATERIAL AND THAT THE BACKFILL SHALL BE REASONABLY COMPACTED
TO ENSURE THAT THE COMPACTED SOIL IS ABLE TO WITHSTAND THE WEIGHT OF THE WET
CONCRETE. THE CONTRACTOR SHALL EXERCISE PROPER SKILL AND CARE TO AVOID
DAMAGE TO ADJACENT INSTALLED STRUCTURES ARISING FROM HIS CONSTRUCTION
SEQUENCE.

7.0 WATERPROOFING FOR STRUCTURES

*THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS AND METHOD STATEMENTS FOR THE
ENGINEER'S APPROVAL PRIOR TO COMMENCEMENT OF WORK. REQUIRED SHOP DRAWING
DETAILS INCLUDE BUT ARE NOT LIMITED TO TREATMENT OF FLASHINGS, WATERSTOP AT
CONSTRUCTION JOINTS, WALL AND SLAB PENETRATIONS.

*ALL PENETRATIONS THROUGH STRUCTURAL ELEMENTS SHALL BE CAST-IN, SLEEVED AND
PROVIDED WITH APPROVED PUDDLE FLANGE DETAIL. IF FOR ANY REASON THE
CONTRACTOR IS UNABLE TO LAY WATERSTOP AT CONSTRUCTION JOINTS AS INDICATED IN
THE DRAWINGS, HE SHALL AT HIS OWN EXPENSES PROVIDE ADEQUATE GROUT TUBES FOR
WATERPROOF PRESSURE GROUTING TO ENSURE WATERTIGHTNESS OF THE JOINT.

*ALL GROUT TUBES SHALL BE MARKED AND PROTECTED FROM BLOCKAGE.

*BACKFILLING OPERATIONS AGAINST VERTICAL SURFACE SHALL BE CARRIED OUT AS SOON
AS THE WATERPROOFING BARRIER IS INSTALLED TO THE SATISFACTION OF THE ENGINEER.

8.0 CASTING LAYERS

*INCLINED CASTING LAYERS AND INCLINED CONSTRUCTION JOINTS SHALL BE AVOIDED.
*HORIZONTAL CASTING LAYERS SHALL NOT IN GENERAL EXCEED 0.6 M THICKNESS UNLESS
OTHERWISE APPROVED BY THE ENGINEER.

9.0 FOUNDATIONS

*ALL FOUNDATIONS HAS BEEN DESIGNED FOR SAFE GROUND PRESSURE OF 150 KN/M.

*ALL BACKFILL SHOULD BE DONE WITH MATERIALS APPROVED BY THE CONSULTANT AND
SOURCE. ALL BACKFILL SHOULD BE STRUCTURAL FILL, COMPACTED IN LAYERS AS
SPECIFIED.

*WEAK POCKETS FOUND BELOW THE ASSUMED FOUNDATION LEVELS SHALL BE REMOVED
AND REPLACED BY PLAIN CONCRETE.

*IN CASE OF EXCAVATIONS BELOW THE ASSUMED LEVEL OF THE FOUNDATION, THE SOIL
SHALL BE REPLACED BY PLAIN CONCRETE.

*IN CASE GROUND WATER IS PRESENT ABOVE FOUNDATION LEVEL, THE CONTRACTOR SHALL
BE RESPONSIBLE FOR DEWATERING THE BELOW LEVEL OF FOUNDATIONS.

*THE CONTRACTOR SHALL MAINTAIN DRY WORKING CONDITIONS THROUGH OUT THE
CONSTRUCTION PERIOD. RESTORING WATER TABLE CAN BE DONE AFTER BACKFILLING AND
COMPACTION UP TO THE SLAB ON GRADE LEVEL, OR AS DIRECTED BY THE ENGINEER.

*NO BACK FILLING SHALL BE PLACED AGAINST WALLS RETAINING EARTH, UNLESS THE
WALLS ACHIEVE SUFFICIENT STRENGTH TO PREVENT MOVEMENT OR STRUCTURAL
DAMAGE.

10.0 CONSTRUCTION LOAD AND SHORING

*CONSTRUCTION LIVE LOAD IMPOSED ON ANY SINGLE FLOOR SHALL NOT
EXCEED 1.5 KN/M2. UNLESS OTHERWISE APPROVED BY THE ENGINEER, DEAD LOAD OF THE
TOP CONSTRUCTION FLOOR SHALL BE SUPPORTED BY TWO COMPLETED FLOORS DIRECTLY
BELOW IT.

*PROPS TO BEAMS AND SLABS AT ANY FLOORS SHALL NOT BE REMOVED UNTIL THE TWO
IMMEDIATE FLOORS ABOVE THAT LEVEL ARE CAPABLE OF SUPPORTING THEMSELVES AS
WELL AS ANY LOADS IMPOSED DURING CONSTRUCTION. CONSIDERATIONS GOVERNING
REMOVAL OF PROPS INCLUDE BUT ARE NOT LIMITED TO THE ATTAINMENT OF 28-DAY
STRENGTH FOR THE CONCRETE, DESIGN LOAD CAPACITY OF THE FLOOR UNDER REVIEW
AND THE COMPLETION OF PRESTRESSING AND GROUTING OPERATIONS IN THE CASE OF A
PRESTRESSED STRUCTURAL FLOOR SYSTEM.

*PROPS SHALL BE LEFT IN PLACE FOR SUPPORTING THE CONSTRUCTION LOADS APPROVED
BY THE ENGINEER.

*NO ALLOWANCE HAS BEEN MADE IN THE DESIGN OF THE PERIMETER BEAMS/WALLS FOR
THE SUPPORT OF TEMPORARY SCAFFOLDINGS.

*THE CONTRACTER SHALL ENGAGE HIS OWN PROFESSIONAL ENGINEER TO DESIGN AND
STRENGTHEN THE BEAMS/WALLS.

*THE CONTRACTER SHALL ENGAGE HIS OWN PROFESSIONAL ENGINEER CHECK THE
ADEQUACY OF SHORING DETAIL PROVIDED PROCEEDING THE WORK, AS SHORING WAS
DESIGNED, CONSIDERING THE STATUS OF THE BUILDING AT THE TIME OF DESIGN.

11.0 CONCRETE COVER

*MINIMUM COVER TO OUTERMOST REINFORCEMENT INCLUDING LINKS SHALL BE AS
FOLLOWS.

STRUCTURAL ELEMENT CONER
RAFT BEAM & SLAB (EARTH FACE) 60
RAFT BEAM & SLAB (INTERNAL FACE) 60
COLUMN 40
BEAM 35
BEAM (EXTERNAL FACE) 40
SLAB 30
INTERNAL WALL 30
EXTERNAL WALL 40

*NOTE: EARTH FACE COVER OF BEAMS, COLUMNS & WALLS SHOULD BE 50mm

12.0 MATERIAL STRENGTHS
12.1 CONCRETE

*UNLESS OTHERWISE STATED, ORDINARY PORTLAND CEMENT CONFORMING TO BS 12, TO
BE USED FOR ALL THE RC STRUCTURAL ELEMENTS.

*THE MINIMUM 28-DAY COMPRESSIVE CUBE STRENGTH OF CONCRETE FOR SPECIFIED
STRUCTURAL ELEMENTS SHALL BE AS FOLLOWS UNLESS OTHERWISE STATED:

MAIN BUILDING
LEAN CONCRETE 15 N/mm2
MASS CONCRETE 30 N/mm2
COLUMN, BEAM AND SLAB 30 N/mm2

EXTERNAL WORK
PAVEMENTS 30 N/mm2
ALL OTHERS (CULVERT, 30 N/mm2
DRAINS, MANHOLE, ETC)

FOUNDATION

PILECAP, FOOTING, RAFT TIE-BEAM, CAPPING BEAM 30 N/mm2

*CEMENT SHALL BE ORDINARY PORTLAND CEMENT TO BS 12.
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12.2 REINFORCEMENT

*UNLESS OTHERWISE STATED, BAR SIZE 10MM DIAMETER OR LARGER SHALL BE HIGH
TENSILE TYPE II DEFORMED BARS. THE MINIMUM YIELD STRENGTH OF STEEL BAR
REINFORCEMENT SHALL BE AS FOLLOWS:

MILD STEEL PLAIN BAR 250 N/mm2
HIGH TENSILE TYPE Il DEFORMED 415 N/mm2
BAR

12.25 REINFORCEMENT ANCHORAGE OR LAPPING IS AS FOLLOWS U.N.O.

BAR GRADE 415
TENSION 450
COMPRESSION 450

@ 1S DIAMETER OF THE SMALLER SIZED LAPPED BAR.

*NO SPLICE SHALL BE MADE AT POINT OF MAXIMUM STRESS,EG IN BEAMS AND
SLABS, THERE SHALL BE NO SPLICING OF TOP BARS OVER SUPPORTS NOR BOTTOM BARS
AT MID-SPANS. SPLICES SHALL BE STAGGERED WHEREVER POSSIBLE. LAP LENGTH FOR
UNEQUAL SIZE BARS (OR WIRES IN FABRIC) MAY BE BASED UPON THE SMALLER BAR. FOR
BUNDLED BARS, THE EQUIVALENT DIAMETER SHALL BE USED. CRANKING OF BARS SHALL
NOT EXCEED A SLOPE OF 1:10.

*FOR LAP LENGTH, WHERE SYMBOLS ARE NOT INDICATED, THE TENSION LAP LENGTH SHALL
BE FOLLOWED.

13.0 STIRRUPS, LINKS AND TIES

*ALL STIRRUPS, LINKS AND TIES IN BEAMS, COLUMNS AND WALLS RESPECTIVELY SHALL
TERMINATE NOT MORE THAN 75mm FROM THE FACE OF ANY ADJACENT STRUCTURAL
MEMBERS.

14.0 SLAB DISTRIBUTION BARS

*REGARDLESS OF WHETHER OR NOT SHOWN ON PLAN, ALL DISTRIBUTION BARS FOR SLAB
SHALL COMPRISE TYPICALLY ONE OF THE FOLLOWING COMBINATIONS, UNLESS
OTHERWISE STATED IN THE RELEVANT DRAWINGS :

SLAB THICKNESS (mm) MIN. DISTRIBUTION BAR
250 OR LESS T10-300

GREATER THAN 250 BUT LESS THAN OR EQUAL TO 300  T10-200

GREATER THAN 300 BUT LESS THAN OR EQUAL TO 400
T10-150

15.0 FLOOR RENDERING

*THICKNESS OF SCREED RENDERING/MASS CONCRETE TOPPING EXCEEDING 60 OR MORE
SHALL BE REINFORCED WITH ONE LAYER OF R6.

16.0 SHRINKAGE CRACKS

*THE SURFACE OF CONCRETE SHALL BE ADEQUATELY AND CONTINUOUSLY CURED TO
SPECIFICATION TO PREVENT FORMATION OF SHRINKAGE CRACKS.THOUGH SHRINKAGE
CRACKS HAVE NO EFFECT ON THE STRENGTH AND INTEGRITY OF THE STRUCTURE,THEY
SHOULD BE SEALED BY EPOXY PRESSURE GROUTING. ALL COST INCURRED FOR THE
NECESSARY SEALING UP OF SHRINKAGE CRACKS BY EPOXY PRESSURE GROUTING SHALL
BE DEEMED TO BE INCLUDED IN THE CONCRETE WORK AS TENDERED.

17.0 STEEL BAR CORROSION PROTECTION

*ALL EXPOSED BARS FOR FUTURE CONSTRUCTION PURPOSES (EXCEEDING 3 MONTHS) MUST
BE COATED WITH MASTER EMACO 8100 AP OR APPROVED EQUIVALENT AND PROVIDED
WITH ADEQUATE MAINTENANCE.

18.0 SPACER BARS

*ALL SPACER BARS BETWEEN 2 OR MORE LAYERS OF REINFORCEMENT SHALL T25 OR BAR
DIAMETER (WHICHEVER IS GREATER) AT +1-5M C/C.

r BEAM

HB BAR @

QB ALV

@ = DIA OF LINK

SHEAR LINKS ANCHORAGE DETAIL

R.C SLAB —l

|
T

~—— BEAM

SLAB-BEAM ANCHORAGE DETAIL

TR.C SLAB

U-BAR N%BOO"

AN

. . ]

-—— COLUMN

+—1500—=

BEAM TO COLUMN CONNECTION

-—— BEAM

RAIN WATER DROP

GROOVE (10mm X 20mm)

CANTILEVERED SLAB EDGE DETAIL
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19.0 STRUCTURAL TIMBER SPECIFICATION

19.1 THE CONTRACT STRUCTURAL DRAWINGS AND SPECIFICATIONS REPRESENT THE
COMPLETED STRUCTURE, AND ARE NOT INTENDED TO INDICATE THE METHOD OR MEANS
OF CONSTRUCTION. THE CONTRACTOR SHALL SUPERVISE AND DIRECT THE WORK AND
SHALL BE SOLELY RESPONSIBLE FOR ALL CONSTRUCTION MEANS, METHODS,
PROCEDURES, TECHNIQUES, SEQUENCES, AND FOR JOB SAFETY.

19.2 THE ENGINEER DOES NOT HAVE CONTROL OR CHARGE OF, AND SHALL NOT BE
RESPONSIBLE FOR, CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES, OR
PROCEDURES, FOR SAFETY PRECAUTIONS AND PROGRAMS IN CONNECTION WITH THE
WORK, FOR THE ACTS OR OMISSIONS OF THE CONTRACTOR, SUBCONTRACTOR, OR ANY
OTHER PERSONS PERFORMING ANY OF THE WORK, OR FOR THE FAILURE OF ANY OF THEM
TO CARRY OUT THE WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

19.3 ALL CONSTRUCTION IS IN COMPLIANCE WITH THE CONSTRUCTION DOCUMENTS. THE
GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR PERFORMING ALL WORK IN
COMPLIANCE WITH THE CONSTRUCTION DOCUMENTS.

19.4 ALL TIMBER FOR STRUCTURAL USE SHALL BE HARDWOOD OR SOFTWOOD OF VISUAL
GRADE C/D IN ACCORDANCE WITH BS 5756 WITH THE FOLLOWING MINIMUM GRADE

STRESSES:

19.5 CONNECTIONS
PLATES - STAINLESS STEEL GRADE 316 OF STATED THICKNESS
BOLTS - SS GRADE 316

19.6 TIMBER TREATMENT
MOISTURE - PRESSURE IMPREGNATION OF CCA
INSECTS - TERMITE TREATMENT FOR TIMBER IN / NEAR GROUND

20.0 STRUCTURAL STEEL SPECIFICATION
1. SEE 21.0 ON PRIMARY CODES AND SPECIFICATIONS.

2. MATERIALS:

W-SHAPES & WT-SHAPES.......
S-SHAPES, M-SHAPES, HP-SHAPE
ST-SHAPES & MT-SHAPES..
C-SHAPES & MC-SHAPES

.. ASTM A992

ANGLES & PLATES...
HSS SHAPES.......oooeirecireceerene ASTM A500, GRADE B
STEEL PIPE......

ASTM A53 (TYPE E OR S), GRADE B

HIGH STRENGTH BOLTS.. ASTM A325

MACHINE BOLTS.......oooveiiireirccineiesiirceiens ASTM A307

ANCHOR RODS........ .ASTM F1554, GRADE 55 TYPE S1(UNO)
WELDED HEADED STUDS.... ASTM A108

DEFORMED BAR ANCHORS ASTM A496

WELDING ELECTRODES ... AWS D1.1, E70 SERIES

3. NON-SHRINK, NON-METALLIC GROUT WITH A 28 DAY STRENGTH OF 35MPa SHALL BE
USED UNDER BASE PLATES AND SHALL CONFORM TO BS EN 12390-3 AND EN 196-1.
MASTERFLOW 542 OR EQUIVALENT MAYBE USED.

23.0 POST-INSTALLED ANCHORS

1. POST-INSTALLED ANCHORS SHALL ONLY BE USED WHERE SPECIFIED ON THE DRAWINGS.
CONTRACTOR SHALL OBTAIN APPROVAL FROM ENGINEER OF RECORD (EOR) PRIOR TO USING
POST-INSTALLED ANCHORS FOR MISSINGS OR MISPLACED ANCHORS.

2. CARE SHALL BE GIVEN TO AVOID CONFLICTS WITH EXISTING REINFORCING WHEN DRILLING
HOLES. HOLES SHALL BE DRILLED AND CLEANED PER THE MANUFACTURER'S INSTRUCTIONS.
ANCHORS SHALL BE INSTALLED PER THE MANUFACTURER'S INSTALLATION INSTRUCTIONS
AT NOT LESS THAN MINIMUM EDGE DISTANCES AND/OR SPACINGS INDICATED IN THE
MANUFACTURER'S LITERATURE.

3. SPECIAL INSPECTION SHALL BE PROVIDED FOR ALL ADHESIVE AND MECHANICAL ANCHOR
INSTALLATIONS AS REQUIRED BY THE EOR. INDEPENDENT ON-SITE PROOF LOAD TESTING
SHALL BE PERFORMED AS REQUIRED BY THE EOR. CONTACT EOR FOR NUMBER OF ANCHORS
REQUIRED TO BE TESTED AND REQUIRED PROOF LOAD MAGNITUDE.
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Lst (U.0.5)
(REFER DWG G/1

T

75 KICKER

R
|

—— SPLICE BARS SAME NUMBER,

OFFSET 75mm

RC COLUMN/WALL REINF.

A\

TYPE AND SIZE AS PER
UPPER COLUMN BARS (U.0.S)

Lst (TYP.)

REINF. FROM

Lst (TYP))

I
u

A) FOR COLUMN QOFFSET > 75mm

B) FOR COLUMN OFFSET < 75mm

TO BE VERIFIED BY THE CONSULTING ENGINEER

w0
[ ORGREATER 3 S
L
SLOPE 1:10 (TYP) L OFFSET <75
1:6 (MAX)
3 SETS OF LINK FOR SUPPORT
OF STARTER BARS OF SAME
SIZE AS COLUMN/WALL LINKS
3 SETS OF LINK FOR SUPPORT
OF STARTER BARS

i,J\/f,

COLUMN/WALL REINF. LAPPING DETAIL AT FLOOR LEVEL

LINTEL/BEAM REINF.

T8@150C/C ————

T8@300 C/C ——

ﬁmﬂﬁ
=3

300

UP TO 600 (MAX)

TYPICAL CANTILEVER DETAILS

LINTEL/BEAM

SECTION-1-1

LOWER FLOOR

A0
V\%Q V

TYPICAL CHAIR DETAIL

3 TIMES SPACING OF MAIN BAR

1 FLOOR OPENING (L) ADD BARS
8E ) DI - LESS THAN 250 3T12T&B
i s — ] L) L = > 250 < 500 3T16T&B
L = > 500 < 1000 3T16T&B

(-

L PROVIDE T12-300 *U*
BARS AROUND THE
OPENING

L REFERTOBAR TABLE
4600 (TYP) — A
T0 MATCH

| ADJACENT
TOP BARS

600 (TYP.)

BEAM

I REFER TO BAR TABLE

FOR OPENINGS LESS THAN 200x200. SLAB REBARS TO BE ADJUSTED AROUND OPENING.

FOR OPENINGS GREATER THAN 250x250 TO BE APPROVED BY THE ENGINEER.

EQUIVALENT OPENING AREA SHALL APPLY THE DETAILS SHOWN ABOVE.

EQUIVALENT OPENING AREA SHALL INCLUDE RECTANGLE, TRIANGLE AND ANY POLYGON SHAPE.

N
1
2.
3. ALL SLAB OPENINGS LOCATION TO BE APPROVED BY THE ENGINEER.
4
5
6

EXCEPT HACKING, NO SLAB CORING ARE ADVISABLE FOR POST-TENSIONED SLAB.

TYPICAL TRIMMER BARS DETAILS FOR OPENING IN SLABS
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A 7094
\Qgh 7094 48.3mm @ x 3.6 mm GI PIPE v
o ” WEB MEMBERS
A % 48.3mm @ x 3.6 mm Gl PIPE
oot AR 7094 9874 WEB MEMBERS
L A 7094 60.4 mm @ x 4 mm GI PIPE
S AQR¥ 09, OP AND BOTTOM CHORD =
o
,\“gb« 7094 T
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ALY 712,
\ \
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TRUSS TYPE TR1 TRUSS TYPE TR2
48.3mm @ x 3.6 mm Gl PIPE 709, 48.3mm @ x 3.6 mm GI PIPE
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o
] 60.4mm @ x 4 mm Gl PIPE 7094 24 60.4mm @ x 4 mm Gl PIPE 60.4mm @ x 4 mm Gl PIPE
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g Gy ' 48.3mm @ x 3.6 mm GI PIPE
094 T
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8900 6620 3200
TRUSS TYPE TR3 TRUSS TYPE TR4 TRUSS TYPE TR5
LYSAGHT ROOFIN M
I
GUTTER STRAP I
FIXED TO PURLNS } } ROOF TRUSS
200x200mm ZINC GUTTER 12mm THK STEEL
NOTE
CORROSION PROTECTION: GALVANIZED COATING

THICKNESS SHALL NOT BE LESS THAN 80 MICRONS

ALL FILLET WELDS TO BE 4mm THICK

CONTRACTOR AND CONSULTANT TO CONFIRM ON SITE
TRUSS SPAN AND DIMENSIONS BEFORE FABRICATION

ROOF TRUSS DETAILS

SCALE 1:100

-

— — T 1 L 1
0 05 1 2 3 4 5

75mm @ DRAIN PIPE

6mm THK x 250mm MS
PLATE WELDED
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TYPICAL TRUSS FIXING DETAILS
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DIMENSION REINFORCEMENT (L x B x D)
F1 800 X 800 X 300 T12@150 C/C B/W
F2 1200 x 1200 x 300 T12@150 C/C B/W
F3 1400 x 1400 x 300 T12@150 G/C B/W
F4 1900 x 1900 x 300 T16@150 C/C B/W
FOUNDATION DEPTH = 1200mm
NOTE:-
COVER TO FOUNDATION = 50mm
COVER TO COLUMNS = 40mm
COVER TO BEAMS = 35mm
LAPS = @ OF BAR x 45
BEAMS @END SUPPORT = @ OF BARx 12
CONCRETE GRADE 30= MPa
f : f
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| [ |
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BILL OF QUANTITIES
HALL at AA.MATHIVERI SCHOOL

CLIENT : MINISTRY OF EDUCATION, GOVERNEMNT OF MALDIVES






SUMMARY OF BILLS OF QUANTITIES
HALL at AA.LMATHIVERI SCHOOL

DESCRIPTION

AMOUNT

%

Bill Ne:

01 - PRELIMINARIES

Bill Ne:

02 - EXCAVATION AND FILLING

Bill Ne

: 03 - INSITU CONCRETE WORKS

Bill Ne:

04 - MASONRY

Bill Ne:

05 - STRUCTURAL METAL WORKS

Bill Ne

: 06 - CARPENTRY

Bill Ne:

07 - ROOFING

Bill Ne:

08 - WINDOWS, SCREENS & LIGHTS

Bill Ne:

09 - DOORS, SHUTTERS & HATCHES

Bill Ne:

10 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS

Bill Ne:

11 - SUSPENDED CEILING

Bill Ne:

12 - PAINTING & DECORATIONS

Bill Ne:

13 - STAIRS, WALKWAYS AND BALUSTRADES

Bill Ne:

14 - MECHANICAL & ELECTRICAL SERVICES

Bill Ne:

15 - PLUMBING

Bill Ne:

16 - INSULATION, FIRE STOPPING & FIRE PROTECTION

Bill Ne:

17 - ADDITIONS AND OMMISIONS

TOTAL AMOUNT




HALL at AA.MATHIVERI SCHOOL
Male', Republic of Maldives

BILL OF QUANTITIES

ITEM DESCRIPTION UNIT Qry MATERIAL LABOUR AMOUNT
RATE RATE
1.0.00 Bill No: 01 - PRELIMINARIES
1.1.00(GENERAL NOTES
Abbreviations
m - metre
nr - numbers
m3 - cubic metres
m2
m - linear metre
t -tons
inc. -including
mm - millimetre
SS - stainless steel
Gl - galvanized iron
1.2.00|SITE MANAGEMENT COSTS
Allow for all on and off site management cost including costs of foreman item 1.00
and assistants, temporary services, telephone, fax, hoardings & similar. '
1.3.00|SIGN BOARD
Allow for sign board. nr 1.00
1.4.00(CLEAN-UP
Allow for clean-up upon completion of works. item 1.00
1.5.00/{INSURANCE, BONDS, GUARANTEES AND WARRANTIES
Insurance as stated in the general conditions. item 1.00
1.6.00|TOTAL OF BILL Ne: 01 - Carried Over To Summary




ITEM MATERIAL LABOUR AMOUNT
DESCRIPTION UNIT QTyY ou ou
RATE RATE
2.0.00 Bill Ne: 02 - EXCAVATION AND FILLING
2.1.00| GENERAL
(a) Rates shall include for: leveling, grading, trimming, compacting to faces of
excavation, keep sides plumb, backfilling, consolidating, and disposing
surplus soil.
2.2.00(DEMOLITION
2.2.01 Demolition of existing building (Refer to Site Plan).Rate shall include for .
. . . . . item 1.00
demolition and disposal of demolished materials from the site.
2.3.00(SITE CLEARING
2.2.01 Clear the area of site from rubbish and vegetable matters, stumps, roots.
Rates shall include for removal of trees and tree stumps and disposal of m? 934.47
such items.
2.4.00(EXCAVATION
Excavation quantities are measured to the faces of concrete members.
Rates shall include for all the additional excavation required to place the
formwork. Rates shall include for backfilling.
2401 Excavation for Foundation pads m? 84.14
2.4.02 Excavation for Foundation beams m’ 32.61
2.5.00|FILLING
Rate shall include for: levelling, grading, trimming, compacting and similar
2.5.01 Compacted earth filling under ground slab m? 812.72
2.6.00|DAMP-PROOF MEMBRANE
Rate shall include for: dressing around and sealing to all penetrations,laps
and turnups.
2.6.01 Polythene damp proof membrane (500 gauge) m’ 812.72
2.7.00|DE-WATERING
2.7.01 De-watering the excavation until completion of concrete work as required item 1.00




ITEM

DESCRIPTION

UNIT

Qry

MATERIAL
RATE

LABOUR
RATE

AMOUNT

2.8.00

TOTAL OF BILL Ne: 02 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR AMOUNT
RATE RATE
3.0.00 Bill No: 03 - INSITU CONCRETE WORKS
3.1.00|GENERAL
(a) Rates shall include for: placing in position, making good after removal of
formwork, mortar touch up to all concrete and casting in all required
items; additional concrete required to conform to structural and
excavated tolerances
(b) Mix ratio for reinforced concrete shall be 1:2:3 and lean concrete shall be
1:2:6.
(c) All structural concrete shall be GRADE M30 and lean concrete shall be
GRADE M15
(d) Rates shall include for: concrete, formwork, reinforcement, cleaning,
fabrication, placing, the provision for all necessary temporary fixings and
supports including tie wires and chair supports, laps, distribution bars and
wastage.
(e) Rates shall include for: all necessary boarding, supports, erecting, framing,
temporary cambering, cutting, perforations for reinforcing bars, bolts,
straps, ties, hangers, pipes and removal of formwork.
(f) Rates shall include for: cleaning, fabrication, placing the provision for all
necessary temporary fixings and supports including tie wires and chair
supports, laps, distribution bars and wastage.
(g) All reinforcing bars shall be high strength bars.
(h) Slab soffits to be finished fairfaced, use plasteciser and formwork with
reducing agent.
(i) All exposed & external concrete members shall be casted with Masterpel
777 or eaquivalent water proofing chemical.
(j) Rate shall include for applying 2 coats of waterproofing chemical to
substructure.(Below ground level)
3.1.01 Allow for Concrete Testing. item 1.00
3.2.00|MASS CONCRETE
Quantity is measured to the edges of concrete foundation members. Rates
shall be inclusive for any additional concrete required to place the
formwork.
3.2.01 50 mm Lean Concrete (Foundations) m> 6.32
3.3.00/|REINFORCED INSITU CONCRETE
SUB-STRUCTURE
FOUNDATION PADS
3.3.01 800 x 800 x 300mm Foundation pads, F1 m? 6.91
3.3.02] 1200 x 1200 x 300mm Foundation pads, F2 m? 7.34
3.3.03] 1400 x 1400 x 300mm Foundation pads, F3 m’ 9.41
3.3.04] 1900 x 1900 x 300mm Foundation pads, F4 m? 2.17
FOUNDATION BEAMS
3.3.05 400 x 250 mm Foundation beam, TB m? 28.13
3.3.06] 200 x 300 mm Foundation beam, WB m’ 4.42
STAIR STARTER
3.3.07 200 x 1275 mm Concrete stair starter m? 0.27
COLUMNS
3.3.08 250 x 250 mm Concrete columns C1 m? 1.46
3.3.09 250 x 450 mm Concrete columns C2 m? 1.82
3.3.10 250 x 350 mm Concrete columns C3 m? 0.21
3.3.11 150 x 150 mm Concrete columns SC m> 0.26
3.4.00/GROUND FLOOR
COLUMNS
3.4.01 250 x 250 mm Concrete columns C1 m? 8.53
3.4.02| 250 x 450 mm Concrete columns C2 m> 10.63
3.4.03 250 x 350 mm Concrete columns C3 m? 1.23
SLABS
3.4.04 100 mm thk Concrete Slab on ground floor including ramp area m> 81.27
3.4.05 150 mm thk Concrete Slab on half landing level m?3 0.69
STAIRCASE
3.4.06 Concrete staircase GF to 1st FL m?3 3.77
3.5.00|FIRST FLOOR
BEAMS
3.5.01] 450 x 200 mm Beam B1 m’ 4.64
3.5.02 450 x 200 mm Beam B1A 0.49
3.5.03 400 x 200 mm Beam B2 m> 18.40
3.5.04 450 x 250 mm Beam B3 0.98




ITEM MATERIAL LABOUR AMOUNT
DESCRIPTION UNIT Qry ou ou
RATE RATE
3.5.05 400 x 200 mm Beam B4 m’ 1.43
COLUMNS
3.5.06 250 x 250 mm Concrete columns C1 m> 0.44
3.5.07 250 x 450 mm Concrete columns C2 m> 10.24
3.5.08 250 x 350 mm Concrete columns C3 m? 1.23
SLABS
3.5.09 140 mm thk Concrete Slab on first floor m?3 34.21
3.5.10 170 mm thk Concrete Slab on first floor (Cat walk area) m> 13.49
3.5.11 150 mm thk Concrete Slab on half landing level m?3 0.69
RC WALLS
3.5.12 100 mm thk RC walls on catwalk/corridor m?3 17.21
3.6.00|ROOF LEVEL - 01
BEAMS
3.6.01] 300 x 200 mm Beam RB1 m> 1.68
3.6.02 400 x 200 mm Beam RB2 m? 0.37
3.6.03 400 x 150 mm Beam RB3 m’ 1.07
SLABS
3.6.04 130 mm thk Concrete Slab on Roof level-01 m?3 7.23
3.7.00|ROOF LEVEL - 02
BEAMS
3.7.01] 300 x 200 mm Beam RB1 m> 5.63
3.8.00|OTHER WORKS
Lintel and Sill beams
3.8.01 150 x 150 mm Beam LT1 item 1.00
3.8.02 300 x 150 mm Beam LT2 item 1.00
FIN
3.8.03 100 X 150 mm thk Concrete fins (GF) m? 1.02
RC bench
3.8.04 75 mm thk Concrete Slab for vanity at toilet item 1.00
GROUND WELL
3.8.05 1000mm Dia Water well as per detailed drawing item 1.00
3.9.00 TOTAL OF BILL Ne: 03 - Carried Over To Summary




ITEM MATERIAL LABOUR AMOUNT
DESCRIPTION UNIT QTyY ou ou
RATE RATE
4.0.00 Bill No: 04 - MASONRY
4.1.00/GENERAL
(a) Rates shall include for: cleaning out cavities, forming rebated reveals and
pointing and cleaning down to reveals where necessary; fractional size
blocks, all necessary machine cutting, cutting or forming chases or edges
of floor slabs, cutting or leavingholes and openings as recesses for and
building in pipes, conduits, sleeves and similar as required for all trades;
leaving surfaces rough or raking out joints for plastering and flashing,
bedding frames or plates, building in joists, bearers or similar, temporary
supports to openings, templates, reinforcement in walls and for all
necessary making good.
4.3.00|BLOCK WORK
Cement block wall, bricks laid to form alternate courses of headers and
stretchers, laid on and inc. mortar. (EXTERNAL WALLS)
150 mm thk full height
4.2.01 GROUND FLOOR m’ 405.05
4.2.02 FIRST FLOOR m? 282.31
150 mm thk 1200mm height
4.2.03 FIRST FLOOR m’ 4.98
Cement block wall, bricks laid to form alternate courses of headers and
stretchers, laid on and inc. mortar (INTERNAL WALLS).
150 mm thk full height
4.2.04 GROUND FLOOR m? 199.15
4.2.05 FIRST FLOOR m?2 68.13
100 mm thk full height
4.2.06 GROUND FLOOR m’ 2.93
4.2.07 FIRST FLOOR m’ 2.93
100 mm thk 1200mm height
4.2.08 FIRST FLOOR m?2 63.78
150 mm thk 575mm height
4.2.09 STAGE m? 35.37
100 mm thk 2450mm height (toilets)
4.2.10 GROUND FLOOR m’ 20.63
100 mm thk full planter wall
4.2.11 GROUND FLOOR m’ 15.58
4.4.00 TOTAL OF BILL Ne: 04 - Carried Over To Summary




ITEM

DESCRIPTION

UNIT

Qry

MATERIAL
RATE

LABOUR
RATE

AMOUNT

5.0.00

Bill Ne: 05 - STRUCTURAL METAL WORKS

5.1.00

5.2.00

5.2.01

5.2.02

5.2.03

5.2.04

5.2.05

5.2.06

5.2.07

5.2.08

5.3.00

5.3.01

GENERAL
(a)

(b)

(c)

(d)

(e)

(f)

STEEL TRUSS

Rates shall include for: all fabrication work, welding, marking, drilling for
bolts incl. steel brackets, steel plates, bolts, nuts and any type of washer,

riveted work, counter sinking and tapping for bolts or machine screws.
Rates shall include for fabrication and erection and temporary supports
and fixing into position.

“Welding” is deemed to be in accordance with the specification and for
the material to which it is to be used. Gusset plates, shoe plates, ends,
caps, cleats, brackets, stiffeners, bolts, etc.,are required to be included to
the rate of the associated steel work in which they occur.

For the description of materials refer to the Drawings and technical
specification

Contractor shall submit shop drawings for approval prior to fabrication.

Unless specified otherwise, rate shall include for: All shop fabrication
work, marking, delivery, unloading, hoisting, erecting and fixing as per
detail drawings, All welds & allowance for rolling margin, the weight of
weld metal in welded constructions, members of any length, cutting to
size and shape and joints in the running length, grinding to a smooth
finish, unless otherwise required, Machine drilled bolt, holes, bolts, nuts
and washers, cleats, shoe and gusset plates and all other connections,
Wire brushing to clean all the steel surfaces (except stainless steel) after
fabrication and spray painting with two coats of quick drying metal primer
zinc phosphate & two coats of matt anti corrosive paint with final paint, all
necessary accessories and preparation and submission of Shop Drawings

and As Built Drawings as specified.

TRUSS TR1

Steel truss 18.05m span with 60.4mm dia x 4mm thick Gl pipe top and
bottom chord and 48.3mm dia. x 3.6mm thick Gl pipe web members

TRUSS TR2

Steel truss 12.72m span with 60.4mm dia x 4mm thick Gl pipe top and
bottom chord and 48.3mm dia. x 3.6mm thick Gl pipe web members

TRUSS TR3

Steel truss 8.9m span with 60.4mm dia x 4mm thick Gl pipe top and
bottom chord and 48.3mm dia. x 3.6mm thick Gl pipe web members

TRUSS TR4

Steel truss 6.62m span with 60.4mm dia x 4mm thick Gl pipe top and
bottom chord and 48.3mm dia. x 3.6mm thick Gl pipe web members

TRUSS TR5

Steel truss 3.2m span with 60.4mm dia x 4mm thick Gl pipe top and
bottom chord and 48.3mm dia. x 3.6mm thick Gl pipe web members

TRUSS TR6

Steel truss 11.16m span with 60.4mm dia x 4mm thick Gl pipe top and
bottom chord and 48.3mm dia. x 3.6mm thick Gl pipe web members

ROOF FRAMING

50 x 100

x 2.5mm 'C' Purlins at 900 c/c

STAGE FRAMING
75 x 150 x2.5mm thk RHS @ 400 c/c

PORTABLE STAGE RAMP

Portable stage ramp as specified in the detail drawing
GROUND FLOOR

no

no

no

no

no

no

Item

4.00

4.00

2.00

8.00

8.00

1.00

622.22

232.29

1.00

5.3.00

TOTAL OF BILL Ne: 05 - Carried Over To Summary




ITEM MATERIAL LABOUR AMOUNT
DESCRIPTION UNIT QrTy ou ou
RATE RATE
6.0.00 Bill No: 06 - CARPENTRY
6.1.00| GENERAL
(a) Rates shall include for: all labour in framing, notching and fitting around
projections,timbers, pipes, light fittings, hatches, grilles and similar and
complete with cleats, packers, wedges and similar and all nails and screws.
6.2.00|ROOF FRAMING
6.2.01 50x150mm Timber rafters m> 1.13
6.2.02 35x50mm Timber battens m? 0.32
6.2.03 25x200mm Timber fascia board m> 0.09
6.3.00|STORAGE DRAWER FRAMING
6.3.01 18mm thk plywood nailed to 50x150mm timber frame item 1.00
6.4.00|STAGE
6.4.01 25x100mm Hardwood Flooring m3 2.24
6.4.00 TOTAL OF BILL Ne: 06 - Carried Over To Summary




ITEM MATERIAL LABOUR AMOUNT
DESCRIPTION UNIT Qry ou ou
RATE RATE
7.0.00 Bill No: 07 - ROOFING
7.1.00|GENERAL
(a) Rates shall include for: fair edges, dressing over angel fillets, roof sealant,
turning into grooves, all other labours, circular edges, nails, screws and
other fixings and laps.
7.2.00| MAIN ROOF COVERING
7.2.01 Lysaght roofing sheet to specification m? 592.74
7.2.02 50mm mineral wool insulation with reflective layers on both installed as
per suppliers specifications with recommended lap length and air gap m? 592,74
tape. Rate shall include for BRC mesh over purlins to support insulation '
laver.
7.3.00|CAPPING
7.3.01 Lysaght ridge cap as per roofing sheet suppliers assembly m 34.90
7.4.00|GUTTER
7.4.01 200 x 200 mm Zinc Aluminium gutter to dimensions specified by service engineer m 69.80
7.5.00|DOWN PIPE
7.5.01 82 mm dia rain water pipes item 1.00
7.5.02 82 mm dia rain water outlets item 1.00
7.6.00|FASCIA
7.6.01 6 mm thk x 250mm MS Plate welded to truss end m 99.85
7.7.00 TOTAL OF BILL Ne: 07 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR AMOUNT
RATE RATE
8.0.00 Bill Ne: 08 - WINDOWS, SCREENS & LIGHTS
7.1.00| GENERAL
(a) Rates shall include for locks, latches, closers, push plates, pull handles,
bolts, kick plates, hinges and all door & window hardware.
(b) Rates shall include for door frames, mullions, transoms, trims, glazing,
tinting, timber panels, boardings, framing, lining, fastenings and all fixings.
(c) Sizes are given overall outside dimensions of actual doors and windows.
(d) Thickness and sizes of glass panels are shown on the Drawings and doors
and windows schedule
(e) Rates shall include for all painting as specified
(f) Rates shall include all items specified in the door schedule and
specification.
(g) Frames and sashes to be 25-60 micron white powder coated aluminium
other wise specified.
8.2.00| WINDOWS
GROUND FLOOR
8.2.01] 1200 x 750 W2 - Aluminium window with aluminium frame, aluminium louvers and r 200
Reflective glass panel '
8.2.02| 1850 x 750 W3 - Aluminium window with aluminium frame, aluminium louvers and nr 1.00
Reflective glass panel '
8.2.03] 1200 x 750 V1 - Aluminium window with aluminium frame and aluminium louvers nr 3.00
FIRST FLOOR
8.2.04] 1850 x 2100 W1 - Aluminium window with aluminium frame, aluminium louvers and nr 14.00
Reflective glass panel )
8.2.05|] 1200 x 750 W2 - Aluminium window with aluminium frame, aluminium louvers and r 5.00
Reflective glass panel '
8.2.06] 1800 x 750 W4 - Aluminium window with aluminium frame, aluminium louvers and nr 1.00
Clear glass panel '
ROOF LEVEL
8.2.08] 1850 x 550 V2 - Aluminium window with aluminium frame and aluminium louvers nr 19.00
8.3.00 TOTAL OF BILL Ne: 08 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR AMOUNT
RATE RATE
9.0.00 Bill No: 09 - DOORS, SHUTTERS & HATCHES
9.1.00| GENERAL
(a) Rates shall include for locks, latches, closers, push plates, pull handles,
bolts, kick plates, hinges and all door & window hardware.
(b) Rates shall include for door frames, mullions, transoms, trims, glazing,
tinting, timber panels, boardings, framing, lining, fastenings and all fixings.
(c) Sizes are given overall outside dimensions of actual doors and windows.
(d) Thickness and sizes of glass panels are shown on the Drawings and doors
and windows schedule.
(e) Rates shall include for all painting as specified
(f) Rates shall include all items specified in the door schedule and
specification.
(g) Frames and sashes to be 25-60 micron white powder coated aluminium
other wise specified.
9.2.00|DOORS
GROUND FLOOR
9.2.01] 2350 x 2500 D1 - Aluminium panel door on Aluminium frame (Double swing) nr 1.00
9.2.02| 1800 x 2500 D2 - Aluminium panel door on Aluminium frame (Double swing) nr 8.00
9.2.03] 1000 x 2300 D3 - Aluminium panel door on Aluminium frame (Single swing) nr 3.00
9.2.04] 1000 x 2300 D4 - Aluminium panel door on Aluminium frame and aluminium louvers r 1.00
(Single swing)
9.2.05 700 x 2100 D5 - PVC panel door on PVC frame (single swing) nr 4.00
9.2.06] 1000 x 2300 D6 - Aluminium panel door on Aluminium frame (Single swing) nr 3.00
9.2.07] 1000 x 2300 D7 - Aluminium panel door on Aluminium frame and aluminium louvers r 3.00
(Single swing)
9.2.08] 2566 x 2300 D8 - Aluminium panel door on Aluminium frame and aluminium louvers nr 3.00
(Single swing)
FIRST FLOOR
9.2.09] 1800 x 2500 D2 - Aluminium panel door on Aluminium frame (Double swing) nr 2.00
9.2.10] 1000 x 2300 D3 - Aluminium panel door on Aluminium frame (Single swing) nr 2.00
9.3.00 TOTAL OF BILL Ne: 09 - Carried Over To Summary




ITEM MATERIAL LABOUR AMOUNT
DESCRIPTION UNIT QrTy ou ou
RATE RATE
10.0.00 Bill No: 10 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS
10.1.00|GENERAL
(a) Rates shall include for: fixing, bedding, grouting, and pointing materials;
making good around pipes, sanitary fixtures, and similar; cleaning down
and polishing.
(b) "Masterseal 588" or equivalent should be applied on top of screeds and
walls upto 300mm in all toilets.
(C) All external surface of masonry wall should be waterproofed
with"Masterseal 588" or equivalent
10.2.00|PLASTERING
20 mm thk cement plaster on external surface as specified on the drawing.
Waterproofed with Masterpel 777 or equivalent.
10.2.01 GROUND FLOOR m’ 436.21
10.2.02 FIRST FLOOR m? 470.41
16 mm thk cement plaster on internal surface
10.2.03 GROUND FLOOR m? 976.91
10.2.04 FIRST FLOOR m? 524.87
10.3.00|CEMENT SCREED
25 mm thk cement screed
10.3.01 GROUND FLOOR m? 264.03
10.3.02 FIRST FLOOR m? 190.19
35 mm thk cement screed with 2.5mm self levelling cement screed
10.3.02 GROUND FLOOR m? 510.06
10.3.03 FIRST FLOOR m? 74.33
50 mm thk cement screed
10.3.02 GROUND FLOOR m? 38.16
10.3.04 FIRST FLOOR m’ 41.60
Self levelling screed with bituminous waterproofing agent
10.3.05 FIRST FLOOR m? 52.64
10.4.00(FLOOR TILING
600 x 600 mm Homogenous Non-slip tiles
10.4.01 GROUND FLOOR m? 302.19
10.4.02 FIRST FLOOR m? 231.79
300 x 300 mm Homogenous Non-slip tiles
10.4.03 GROUND FLOOR m?’ 24.00
10.5.00| WALL TILING
600 x 300 mm Homogenous tiles
10.5.01 GROUND FLOOR m? 105.78
10.6.00|FLOOR PAINTING
Epoxy floor paint
10.6.01 GROUND FLOOR m?’ 742.36
10.6.02 FIRST FLOOR m?’ 74.33
Elastometric paint
10.6.03 GROUND FLOOR item 1.00
10.7.00|CARPET FLOORING
GROUND FLOOR (STAGE)
10.7.01 Carpet m? 112.07
10.8.00|SKIRTING
120-150 mm high Homogenous tile skirting
10.8.01 GROUND FLOOR item 1.00
10.8.02 FIRST FLOOR item 1.00
10.9.00|STEP TILING
10.9.01 Ground floor to first floor item 1.00
10.10.00 TOTAL OF BILL Ne: 10 - Carried Over To Summary




ITEM MATERIAL LABOUR AMOUNT
DESCRIPTION UNIT Qry ou ou
RATE RATE
11.0.00 Bill Ne: 11 - SUSPENDED CEILING
11.1.00|GENERAL
(a) Rates shall include for: all labour in framing, notching and fitting around
projections, pipes, light fittings, hatches, grilles and similar and complete
with cleats, packers, wedges and similar and all nails and screws.
11.2.00|PLASTERBOARD CEILING
Suspended acoustic ceiling system with aluminium framing
11.2.01 FIRST FLOOR m? 506.10
6mm Cement board ceiling
11.2.02 GROUND FLOOR m’ 287.69
11.2.03 FIRST FLOOR m’ 64.44
11.3.00 TOTAL OF BILL Ne: 11 - Carried Over To Summary




ITEM MATERIAL LABOUR AMOUNT
DESCRIPTION UNIT Qry ou ou
RATE RATE
12.0.00 Bill No: 12 - PAINTING & DECORATIONS
12.1.00|GENERAL
(a) Rates shall include for: the provision, erection and removal of scaffolding,
preparation, wall putty application, rubbing down between coats and
similar work, the protection and/or masking floors, fittings and similar
work, removing and replacing door & window furniture.
(b) All painting work shall be carried in accordance with the Specifications.
12.2.00|WALL PAINTING
Weatherbound paint finish as specified (EXTERNAL SURFACES)
12.2.01 GROUND FLOOR m? 436.21
12.2.02 FIRST FLOOR m? 470.41
Emulsion paint finish including putty application on brick walls as specified
(INTERNAL SURFACES)
12.2.03 GROUND FLOOR m? 871.13
12.2.04 FIRST FLOOR m? 524.87
12.3.00|CEILING PAINTING
Emulsion paint finish including putty and sealer
12.3.01 GROUND FLOOR m? 323.84
12.3.02 FIRST FLOOR m? 106.08
12.4.00 TOTAL OF BILL Ne: 12 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR AMOUNT
RATE RATE
13.0.00 Bill No: 13 - STAIRS, WALKWAYS AND BALUSTRADES
13.1.00|GENERAL
(a) Rates shall include for: all fabrication work, welding, marking, drilling for
bolts incl. those securing timbers, steel plates, bolts, nuts and any type of
washer, riveted work, counter sinking and tapping for bolts or machine
screws.
(b) Rates shall include for fabrication and erection and temporary supports
and fixing into position.
13.1.01|RAMP RAILING
50mm dia (1.5-2mm thk) SS 304 handrail at 900mm height as per drawing
13.1.01 Ramp railing (Entrance area) m 13.54
25mm dia Gl handrail at 200mm height as per drawing
13.1.02 Ramp railing(Stage area) m 13.60
13.2.00|STAIRCASE RAILING
50mm dia Gl pipe hand railing with 25mm dia Gl pipe as per drawing
13.2.01 GROUND to FIRST FLOOR m 6.72
13.4.00 TOTAL OF BILL Ne: 13 - Carried Over To Summary




ITEM DESCRIPTION UNIT aTy MATERIAL LABOUR AMOUNT
RATE RATE

14.0.00 Bill Ne: 14 - MECHANICAL & ELECTRICAL SERVICES

14.1.00|GENERAL

(a)

(b)

(c)

(d)

(e)

(f)

(h)

(i)

()

(k)
()

(m)

(n)
(o)

(p)

(a)

Design, provide and install electrical network for the entire building
complete in accordance to standards set by the local governing body

STELCO/FENAKA.
The following items and description and the drawings are given as a

guidance as to the nature of the information required to be returned by
the contractor. Should they not be appropriate the contractor should
provide a similar BOQ using the Additions/Ommisions sheets provided at

the back of this BOQ.
The cost shall include for: screws, nails, bolts, nuts, standard cable fixing

or supporting clips, brackets, straps, rivets, plugs and all incidental
accessories.

Rate shall include for necessary chasings, trenching, conduits, cables,
cable trays, fittings and clips, cutting holes and chases in brick work/ block
work/ concrete work complete with all necessary accessories such as
sockets, connections, cable glands and boxes, hardware clips, soldering
and jointing materials etc., for proper installing and laying of cables.

Rates for electrical isolators, conduits, fittings, equipment and similar
items shall include for: all fixings to various building surfaces.

A light fixture is measured as one point; switch end of wire is not included
in the quantity.

A point wiring for power points is measured (regardless of 1 gang, 2 gang
etc) as one point for each socket outlet; other end of wire is not included
in the quantity.

All under ground cables directly buried in ground/run in trenches to be
properly laid and covered with cable tiles/trench covers. Rate for under
ground cables shall include for all necessary excavation, sand layers,
concrete tiles, warning strips and back filling with approved quality earth
properly compacted, hot dipped galvenized brackets for trenches,

accessaries. ete as annlicahle.
The contractors are requested to refer Conditions of Contract, Special

Conditions of Contract, Drawings and Specification and other relevant
documents related to this tender prior to pricing of the following items

The contractor shall provide a schedule of all builder's work in connection
with details of such items as necessary, along with the tender.

Rates for materials/ plants/ equipments not approved for duty free
facilities to be quoted on duty paid basis.
All equipments shall be guaranteed for a period of 12 months from the
date of commissioning or date of practical completion of the project
which ever later
The rate shall include for insurance during handling, rehandling, transport,
storage until ready for installation, delivery of equipments up to the point
of installation and until handing over.
The rates shall include for comprehensive maintenance during defects
liability period of 12 months from the date of handing over
The tenderer shall submit the following information on the
items/equipments quoted for together with the tender.

a. make

b. model No.
c. technical data
d. country of manufacture
e. delivery period
f. lead time for manufacturing.
g. port of shipping
h. CIF value of each item in foreign currency.
j. Optional items and their additional cost. (additional cost

to be submitted separately)
k. Schedule of items to be carried out by others connected to
installation of generators/transformers/Electrical panels
such as some builders work and electrical connection.

|. Details of all special features

m. schedule attached to specification.
Rate for all electrical panels shall include for supply and installation of all
necessary MCCBs, MCBS, EFRs, ELCBs, auxiliary contacts, Voltmeters,
ammeters, Digital analyser,kWh meters, indicator lamps, selector

—

switches, copper bus bars, inter locks, aligning and grounding of the panel,
inter connectors, internal wiring connections to switch gear,steel channels
and necessary hardware fixing insulating materials,all in fully enclosed
metal clad panels and distribution boards completed as shown in drawing.
They shall comply with the specifications andl.E.E.regulations and be
complete to working order to the approval of local authorities.

Rate shall include for supply, installation, maintaining, testing and
commissioning of the system for power and lighting according to drawings
and specifications to working order.

All materials, equipment wiring shall confirm to local codes, specifications,
standards/latest I.E.E. regulations ( BS 7671 ).




ITEM

DESCRIPTION

UNIT

Qry

MATERIAL
RATE

LABOUR
RATE

AMOUNT

14.2.00

14.2.01
14.2.02
14.2.03

14.2.04
14.2.05
14.2.06

14.3.00
14.3.01

14.4.00

14.4.01

14.4.02

14.5.00

14.5.01
14.5.02
14.5.03

14.5.04
14.5.05
14.5.06
14.5.07
14.5.08
14.5.09
14.5.10
14.5.11
14.5.12

14.5.13
14.5.14
14.5.15

MAIN DISTRIBUTION, SUB DISTRIBUTION AND DISTRIBUTION SYSTEM

Distribution Boards ( DB )

Main Panel Board on Ground floor and sub-Distribution Boards on each
floor as shown on the drawing, complete with all incoming and outgoing
MCBs, RCCBs, etc any other item required to working order, wall mounted
wall mount steel powder coated, IP44 enclouser with neutral link, earth
bar and required accessories, all complete as per the specifications &
drawings.

Main Panel Board
Distribution Boards
Internet switch board

MAIN / SUB CABLING

All under ground cables directly buried in ground/ in the trenches as
appilcable, to be laid properly and covered with cable tiles, protection
tapes, etc for mechanical protection, PVC sleeves may use if required. Rate
shall include for all necessary works/accessories such as excavation, sand
layers, cable tiles, warning strips and back filling with approved quality
earth,properly compacted, to the satisfication of the Engineer.

All above ground cables shall be laid on cable tray/ trucnking /conduits as
appilcable and covered by tray covers, etc. for mechanical protection. PVC
sleeves may use if required. Rate shall include for all necessary works/
accessories such as galvernized brackets, supporting materials, fittings,
nails, cable ties, earthing, etc, trays shall be of required sizes, Gl powder
coated, and shotted, to the satisfication of Engineer

CABLING UP TO MDB/DB

Feeder cable

Cabling from main Electrical source to DB

Cabling from main internet source to internet switch board

GENERAL EARTHING

Allow for the total earthing system inclusive of the necessary cables from
all the DBs

POINT WIRING AND FITTINGS

Rate shall include for supply & installation of cable, conduits for point
wiring in concealed installations including lights,switches, power
outlet,data points,isolators, etc, all as specified in the drawing

Supply and Installation of 2 x 1C 1.5mm2 PVC/PVC/Cu + 2.5mm2 PVC/Cu
earth cable ¢/w uPVC conduit, junction boxes etc. for lights and switches
point wiring

Supply and Installation of 2 x 1C 2.5mm2 PVC/PVC/Cu + 2.5mm2 PVC/Cu
earth cable c¢/w uPVC conduit, junction boxes,ethernet cables, RJ45
Connectors, VGA cables etc. for the Socket outlets point wiring

LIGHTS,SWITCHES AND SOCKETS

Rate shall include supply and installation of following lighting fixtures,
socket outlets as specified and detailed, fixed in position including all
fixing accessories, supports and connect to power, under following

conditions
1. All bathrooms, out door light fixtures shall be IP65

2. All switches & sockets shall be ABB or equivalent brand.

LIGHTS AND SWITCHES

SOCKETS

Ceiling down light (18W) LED
Outdoor wall light 40W (IP65)
4x55W PLL Lamps (Wire guard,Polycarbonate diffuser,Emergency and
dimming versions)

Mirror light

Ceiling fan (52" - 54")

Ceiling fan switches

Light switch (1 G)

Light switch (2 G)

Light switch (3 G)

Light switch (4 G)

Emergency Lights

Exit lights

Flex Outlet

13 A twin sockets
15 A sockets

Computer network outlet

nr
nr
nr

item
item
item

item

nr

nr

nr
nr

nr

nr
nr
nr
nr
nr
nr
nr
nr
nr
nr

nr
nr
nr

1.00
3.00
1.00

1.00
1.00
1.00

1.00

226.00

50.00

21.00
35.00

44.00

2.00
48.00
12.00

6.00
11.00

9.00
11.00

9.00
18.00

1.00

37.00
1.00
1.00




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR AMOUNT
RATE RATE
14.5.16 Public address system nr 1.00
14.5.17 Wired mic nr 1.00
14.5.18 Telephone Outlet nr 1.00
14.5.19 Wall speakers at ceiling level nr 8.00
14.6.00| AIRCONDITIONING
(a) Rate shall include for necessary chasing, trenching, conduits, cables, cable
trays, fittings and clips, cutting holes and chases in brick work/ block
work/ concrete work, making good to all disturbed and complete with all
necessary accessories such as sockets, connections, cable glands, boxes,
hardware clips, soldering and jointing materials etc., for proper installing
and laying of cables.
(b) Please refer to specifications and relevant drawings for specific details.
SINGLE SPLIT AIR CONDITIONING SYSTEM
GROUND FLOOR (Electrical room)
14.6.01 12,000 BTU nr 1.00
14.7.00 TOTAL OF BILL Ne: 14 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR AMOUNT
RATE RATE
15.0.00 Bill Ne: 15 - PLUMBING
15.1.00|GENERAL
(a) Rates shall include for sockets, running joints, connectors, elbows,
junctions, valves, reducers, expansion joints, backnuts and similar,
incidental fitting, clips saddles, brackets, straps, hangers, screws, nails and
fixing complete, including cutting and forming holes, excavating, laying
pines and backfilling trenches.
(b) All pipe work and fittings shall be high pressure PVC.
(c) Rates shall include for supply and fixing of all pipes.
(d) All sanitary fixtures used shall be of superior quality and approved by the
architect/consultant on submission of samples.
15.2.00| WATER SUPPLY
Provide and fix UPVC high pressure pipes including piping, connections,
fittings, valves, excavations, ducting, fixing with brackets and leak testing.
INTERNAL PLUMBING - FRESH WATER SUPPLY PIPE
15.2.01 Note: Internal plumbing to all toilets including supply and laying of pipes. item 1.00
EXTERNAL PLUMBING
15.2.02 Connection to main sewer line. item 1.00
15.2.03 Connection to MWSC/FENAKA water meters. item 1.00
15.2.04 All pipe works under groundfloor screed/slab to be laid for Waste water, item 1.00
sewage, fresh water and well water connection.
15.2.05 Waste water and sewage connection from all the toilets including the
necessary catch pits and manholes as necessary. Rates shall include for item 1.00
supply and laying of pipes including clean-outs as necessary.
15.2.06 MWSC/FENAKA water connection to all toilets. Rate shall include for itemn 1.00
supply and laying of pipes.
15.3.00|DISCHARGE WORK
15.3.01 Provide and fix UPVC pipes including vent pipes, vent cowls, cleaning eye,
connections, fittings, valves, excavations, ducting, fixing with brackets, item 1.00
connecting to exisitng sewer line and leak testing.
15.3.02 Connection to the existing sewer pipe item 1.00
15.4.00|FIXTURES
Complete installation, cleaning and testing of:
15.4.01 Wash basin nr 2.00
15.4.02 Wash basin tap nr 2.00
15.4.03 Muslim shower with stop valve nr 4.00
15.4.04 Soap holder nr 4.00
15.4.05 Floor Drain nr 5.00
15.4.06 Floor Gully nr 5.00
15.4.07 Water Closet nr 4.00
15.4.08 750 x 600 Counter top with tile finish nr 2.00
15.4.09 Water booster pump nr 1.00
DISABLED TOILET
15.4.10 Wash basin nr 1.00
15.4.11 Wash basin tap nr 1.00
15.4.12 Muslim shower with stop valve nr 1.00
15.4.13 Soap holder nr 1.00
15.4.14 Floor Gully nr 1.00
15.4.15 510 x 1110 Face Mirror nr 1.00
15.4.16 Water Closet nr 1.00
15.4.17 SS Railings as per drawing set 1.00
Exhaust nr 1.00
15.5.00 TOTAL OF BILL Ne: 15 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR AMOUNT
RATE RATE
16.0.00 Bill No: 16 - INSULATION, FIRE STOPPING & FIRE PROTECTION
16.1.00|GENERAL
(a) Rates shall include for: screws, nails, bolts, nuts, standard cable fixing or
supporting clips, brackets, straps, rivets, plugs and all incidental
accessories
(b) Rates for cable conduits, fittings, equipment and similar items shall
include for: all fixings to various building surfaces
(c) Rates shall include for all necessary electrical wiring and accessories
required for completion
(d) All'items shall be supply and complete installation
16.2.00|FIRE ALARM SYSTEM
16.2.01 Supply and installation of Fire alarm control panel nr 1.00
16.2.02 Supply and installation of smoke detector nr 8.00
16.2.03 Supply and installation of Manual call point nr 6.00
16.2.04 Supply and installation of sounder/bell nr 4.00
16.2.05 Supply and installation of beacons nr 4.00
16.2.06 Supply and installation of exit sign light nr 18.00
16.3.00|FIRE EXTINGUISHERS (Confirming to BS EN 3-10)
16.3.01 Supply and installation of 2Kg CO2 Extinguishers nr 6.00
16.3.02 Supply and installation of 9 Lt. water Extinguishers. nr 6.00
16.0.00 TOTAL OF BILL Ne: 16 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR AMOUNT
RATE RATE

17.0.00 Bill Ne: 17 - ADDITIONS AND OMMISIONS

17.1.00(ADDITIONS

17.1.01 Bill Ne: 01 - PRELIMINARIES

17.1.02 Bill Ne: 02 - EXCAVATION AND FILLING

17.1.03 Bill Ne: 03 - INSITU CONCRETE WORKS

17.1.04 Bill Ne: 04 - MASONRY

17.1.05 Bill Ne: 05 - STRUCTURAL METAL WORKS

17.1.06 Bill Ne: 06 - CARPENTRY

17.1.07 Bill Ne: 07 - ROOFING

17.1.08 Bill No: 08 - WINDOWS, SCREENS & LIGHTS

17.1.09 Bill Ne: 09 - DOORS, SHUTTERS & HATCHES

17.1.10 Bill Ne: 10 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS

17.1.11 Bill Ne: 11 - SUSPENDED CEILING

17.1.12 Bill Ne: 12 - PAINTING & DECORATIONS

17.1.13 Bill Ne: 13 - STAIRS, WALKWAYS AND BALUSTRADES

17.1.14 Bill Ne: 14 - MECHANICAL & ELECTRICAL SERVICES

17.1.15 Bill Ne: 15 - PLUMBING

17.1.16 Bill Ne: 16 - INSULATION, FIRE STOPPING & FIRE PROTECTION
TOTAL

17.2.00(OMISSIONS

17.2.01 Bill Ne: 01 - PRELIMINARIES

17.2.02 Bill Ne: 02 - EXCAVATION AND FILLING

17.2.03 Bill Ne: 03 - INSITU CONCRETE WORKS

17.2.04 Bill Ne: 04 - MASONRY

17.2.05 Bill Ne: 05 - STRUCTURAL METAL WORKS

17.2.06 Bill Ne: 06 - CARPENTRY

17.2.07 Bill Ne: 07 - ROOFING

17.2.08 Bill No: 08 - WINDOWS, SCREENS & LIGHTS

17.2.09 Bill Ne: 09 - DOORS, SHUTTERS & HATCHES

17.2.10 Bill Ne: 10 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS

17.2.11 Bill Ne: 11 - SUSPENDED CEILING

17.2.12 Bill Ne: 12 - PAINTING & DECORATIONS

17.2.13 Bill Ne: 13 - STAIRS, WALKWAYS AND BALUSTRADES

17.2.14 Bill Ne: 14 - MECHANICAL & ELECTRICAL SERVICES

17.2.15 Bill Ne: 15 - PLUMBING

17.2.16 Bill Ne: 16 - INSULATION, FIRE STOPPING & FIRE PROTECTION
TOTAL

17.3.00 TOTAL OF BILL Ne: 17 - Carried Over To Summary
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NOTE:

PROPOSED 150mm THICK SOLID BLOCK - INTERIOR MASONRY WALL
WITH 16mm PLASTERING, GROUND SMOOTH IN SELECTED PAINT FINISH

Lzt

PROPOSED 150mm THICK SOLID BLOCK - EXTERIOR MASONRY WALL
WITH 20mm PLASTERING, GROUND SMOOTH IN SELECTED PAINT FINISH

PROPOSED 100mm THICK SOLID BLOCK - INTERIOR MASONRY WALL
WITH 16mm PLASTERING, GROUND SMOOTH IN SELECTED PAINT FINISH

PROPOSED 120mm THICK RC WALL TO BE WATER PROOFED WITH
WATER PROOFING AGENT

i PROPOSED 100mm THICK 2400mm HIGH SOLID BLOCK MASONRY WALL
WITH 16mm PLASTERING, GROUND SMOOTH IN SELECTED PAINT FINISH

77222227222

THE SCREEDING AND TILES ARE INCORPORATED IN THE FLOOR FINISH
LEVELS

REFER TO ARCHITECT FOR FURTHER ASSISTANCE.
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SCHEDULE OF VENTILATION FOR AA.MATHIVERI SCHOOL
FFLy FFLy Room name/ Number Room Areas (sqm) Window (opening) Required Designed opening Open %
—_— —_— _— —_— ( Specify centre to number opening areas (sqm)
centre or clear) areas (sqm)
@ SUNSHADING SUNSHADING
Ground Floor
50mm THICK WHITE POWDER COATED (60 MICRONS) 50mm THICK WHITE POWDER COATED (60 MICRONS) 1 Classroom 52.81 2W1, 2w2 & 201 528 11.66 22.08%
REMARKS REMARKS 2Cl 2 52.81 2W1, 2W2 & 2D1 5.28 11.66 22.08%
ALUMINUM FRAMED WITH ALUMINUM LOUVERS ALUMINUM FRAMED WITH ALUMINUM LOUVERS assroom : 7
3 Classroom 3 52.81 2W1, 2W2 & 2D1 5.28 11.66 22.08%
4 Classroom 4 52.81 2W1, 2W2 & 2D1 5.28 11.66 22.08%
LOCATION | CORRIDOR LOCATION | CORRIDOR 5 Toilet (F) 1273 W3 & RC FINS
QUANTITY | 06 NOS QUANTITY | 03 NOS 6 Toilet (M) 909 W3 & RC FINS
OPEN AREA | 0.84 SQM OPEN AREA | 1.15 SQM 7 Toilet for disabled 5.12 Mechanical Ventilation
8 Main switchboard /store 11.25 Mechanical Ventilation
First to Second Floor
1 Classroom 5 52.81 2W1, 2W2 & 2D1 5.28 11.66 22.08%
AA Mathiveri School - 12 Classroom (03 Storey) 2 Classroom 6 52.81 2W1, 2W2 & 2D1 5.28 11.66 22.08%
lient: Mini fE ion 3 Classroom 7 52.81 2W1, 2W2 & 2D1 5.28 11.66 22.08%
Client stry of Educatio 4 Classroom 8 52.81 2W1, 2W2 & 2D1 5.28 11.66 22.08%
Project Number: RI/2020/006 5 Toilet (F) 16.24 W3 & RC FINS
AIYAN PRIVATE LIMITED Date: May 2021 Revno  Date 6 Toilet (M) 16.24 W3 & RC FINS
Architect : Mariyam Irasha Shareef 7 Store at half landing level 7.22 W4 0.72 1.43 19.81%

t:+9603315049 f: +9603310776
e - info@riyan commv
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GENERAL NOTES

THE GENERAL NOTES SHALL BE READ IN CONJUNCTION WITH THE CONTRACT
SPECIFICATIONS AND DRAWINGS.

REGARDLESS OF WHETHER OR NOT SHOWN IN DRAWINGS OR OTHER TENDER DOCUMENTS,
THE STANDARD PROVISIONS SPECIFIED HEREUNDER FOR COMPLIANCE BY THE CONTRACTOR
SHALL APPLY TO ALL RELEVANT PORTIONS OF THE STRUCTURAL WORKS AND SHALL FORM
PART OF THIS CONTRACT.

1.0 VERIFICATION OF DIMENSIONS AND LEVELS

*THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND LEVELS ON SITE, AND RESOLVE ALL
DISCREPANCIES WITH THE ARCHITECT OR ENGINEER PRIOR TO COMMENCEMENT OF
WORK.

*DRAWING INDICATES GENERAL & TYPICAL DETAILS OF CONSTRUCTION. WHERE CONDITIONS
ARE OF SIMILAR CHARACTER TO DETAILS SHOWN AND ALTHOUGH NOT SPECIFICALLY
INDICATED, SIMILAR DETAILS OF CONSTRUCTION SHALL BE USED SUBJECTED TO REVIEW
BY THE ENGINEER.

*PRIOR TO COMMENCEMENT OF WORKS, THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS
AND LEVELS IN THE CONTRACT DRAWINGS.

*DISCREPANCIES IN DRAWINGS ARISING FROM SUCH VERIFICATION WORKS SHALL BE
BROUGHT TO THE ATTENTION OF THE ARCHITECT/ENGINEER.

2.0 SHOP DRAWINGS

*THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR ENSURING TOTAL COORDINATION
OF ALL WORKS AND SHALL TAKE SITE MEASUREMENTS PRIOR TO THE PREPARATION OF
ANY SHOP DRAWINGS OR BEFORE COMMENCING FABRICATION.

«THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL SPECIALIST TRADES, SUCH AS
PRESTRESSING, CURTAIN WALLING, ETC. FOR REVIEWS AND COMMENTS BY THE
ARCHITECT/ENGINEER PRIOR TO COMMENCEMENT OF WORK. SUCH SHOP DRAWINGS
SUBMITTED SHALL INCORPORATE ALL NECESSARY CONNECTION DETAILS TO THE
STRUCTURAL MEMBERS SUCH AS CAST-IN INSERTS, EMBEDDED PLATES, ETC.

3.0 INCORPORATION OF M&E REQUIREMENTS IN THE STRUCTURE

*THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR ENSURING TOTAL COORDINATION
OF STRUCTURAL, M & E PENETRATION DRAWINGS OF SERVICES AND SUBMIT SUCH SHOP
DRAWINGS TO THE ARCHITECT/ENGINEER FOR REVIEWS AND APPROVAL PRIOR TO
COMMENCEMENT OF WORK.

*THESE SHOP DRAWINGS SHALL INCORPORATE ALL MECHANICAL, ELECTRICAL AND
SANITARY WORKS TO BE EMBEDDED IN CONCRETE AND ALL OPENINGS FOR ALL PIPE OR
DUCT WORKS, BASED ON THE REQUIREMENTS OF M & E DRAWINGS IN HIS POSSESSION.

*HE SHALL CHECK AND RESOLVE ALL DISCREPANCIES WITH THE RESPECTIVE ENGINEER
PRIOR TO PLACEMENT OF CONCRETE.

4.0 LEAN CONCRETE FOR SUSPENDED STRUCTURES

*UNLESS OTHERWISE STATED, 50 MM THICK LEAN CONCRETE WITH A MINIMUM 28-DAY
CUBE STRENGTH OF 15N/MM2 SHALL BE PROVIDED ON ALL SOIL SURFACES FORMING THE
UNDERSIDE OF STRUCTURAL CONCRETE MEMBERS.

5.0 STRUCTURAL ELEMENTS ON GRADE

*UNLESS OTHERWISE STATED, A SINGLE LAYER OF 0.25 MM(HEAVY DUTY) POLYTHENE
SHEET, OR EQUIVALENT THERMOPLASTIC MATERIAL, LAID OVER A COMPACTED 60 MM
THICK LAYER OF HARD CORE BLINDED WITH SAND TO PREVENT GROUT LOSS FROM
SEEPAGE INTO THE GROUND SHALL BE PROVIDED ON ALL SOIL SURFACES FORMING THE
UNDERSIDE OF THE NON-SUSPENDED SLABS.

6.0 SUBGRADE UNDER STRUCTURAL ELEMENTS

*WHERE THE CONTRACTOR REQUIRES REMOVAL AND SUBSEQUENT BACKFILL OF SUBGRADE
PRIOR TO CASTING OF PILECAP/WALL/BEAM/SLAB, HE SHALL ENSURE THAT THE BACKFILL
IS OF APPROVED MATERIAL AND THAT THE BACKFILL SHALL BE REASONABLY COMPACTED
TO ENSURE THAT THE COMPACTED SOIL IS ABLE TO WITHSTAND THE WEIGHT OF THE WET
CONCRETE. THE CONTRACTOR SHALL EXERCISE PROPER SKILL AND CARE TO AVOID
DAMAGE TO ADJACENT INSTALLED STRUCTURES ARISING FROM HIS CONSTRUCTION
SEQUENCE.

7.0 WATERPROOFING FOR STRUCTURES

«THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS AND METHOD STATEMENTS FOR THE
ENGINEER'S APPROVAL PRIOR TO COMMENCEMENT OF WORK. REQUIRED SHOP DRAWING
DETAILS INCLUDE BUT ARE NOT LIMITED TO TREATMENT OF FLASHINGS, WATERSTOP AT
CONSTRUCTION JOINTS, WALL AND SLAB PENETRATIONS.

*ALL PENETRATIONS THROUGH STRUCTURAL ELEMENTS SHALL BE CAST-IN, SLEEVED AND
PROVIDED WITH APPROVED PUDDLE FLANGE DETAIL. IF FOR ANY REASON THE
CONTRACTOR IS UNABLE TO LAY WATERSTOP AT CONSTRUCTION JOINTS AS INDICATED IN
THE DRAWINGS, HE SHALL AT HIS OWN EXPENSES PROVIDE ADEQUATE GROUT TUBES FOR
WATERPROOF PRESSURE GROUTING TO ENSURE WATERTIGHTNESS OF THE JOINT.

*ALL GROUT TUBES SHALL BE MARKED AND PROTECTED FROM BLOCKAGE.

*BACKFILLING OPERATIONS AGAINST VERTICAL SURFACE SHALL BE CARRIED OUT AS SOON
AS THE WATERPROOFING BARRIER IS INSTALLED TO THE SATISFACTION OF THE ENGINEER.

8.0 CASTING LAYERS

*INCLINED CASTING LAYERS AND INCLINED CONSTRUCTION JOINTS SHALL BE AVOIDED.
*HORIZONTAL CASTING LAYERS SHALL NOT IN GENERAL EXCEED 0.6 M THICKNESS UNLESS
OTHERWISE APPROVED BY THE ENGINEER.

9.0 FOUNDATIONS

*ALL FOUNDATIONS HAS BEEN DESIGNED FOR SAFE GROUND PRESSURE OF 150 KN/M.

*ALL BACKFILL SHOULD BE DONE WITH MATERIALS APPROVED BY THE CONSULTANT AND
SOURCE. ALL BACKFILL SHOULD BE STRUCTURAL FILL, COMPACTED IN LAYERS AS
SPECIFIED.

*WEAK POCKETS FOUND BELOW THE ASSUMED FOUNDATION LEVELS SHALL BE REMOVED
AND REPLACED BY PLAIN CONCRETE.

IN CASE OF EXCAVATIONS BELOW THE ASSUMED LEVEL OF THE FOUNDATION, THE SOIL
SHALL BE REPLACED BY PLAIN CONCRETE.

«IN CASE GROUND WATER IS PRESENT ABOVE FOUNDATION LEVEL, THE CONTRACTOR SHALL
BE RESPONSIBLE FOR DEWATERING THE BELOW LEVEL OF FOUNDATIONS.

*THE CONTRACTOR SHALL MAINTAIN DRY WORKING CONDITIONS THROUGH OUT THE
CONSTRUCTION PERIOD. RESTORING WATER TABLE CAN BE DONE AFTER BACKFILLING AND
COMPACTION UP TO THE SLAB ON GRADE LEVEL, OR AS DIRECTED BY THE ENGINEER.

*NO BACK FILLING SHALL BE PLACED AGAINST WALLS RETAINING EARTH, UNLESS THE
WALLS ACHIEVE SUFFICIENT STRENGTH TO PREVENT MOVEMENT OR STRUCTURAL
DAMAGE.

10.0 CONSTRUCTION LOAD AND SHORING

*CONSTRUCTION  LIVE LOAD IMPOSED ON ANY SINGLE FLOOR SHALL NOT
EXCEED 1.5 KN/M2. UNLESS OTHERWISE APPROVED BY THE ENGINEER, DEAD LOAD OF THE
TOP CONSTRUCTION FLOOR SHALL BE SUPPORTED BY TWO COMPLETED FLOORS DIRECTLY
BELOW IT.

*PROPS TO BEAMS AND SLABS AT ANY FLOORS SHALL NOT BE REMOVED UNTIL THE TWO
IMMEDIATE FLOORS ABOVE THAT LEVEL ARE CAPABLE OF SUPPORTING THEMSELVES AS
WELL AS ANY LOADS IMPOSED DURING CONSTRUCTION. CONSIDERATIONS GOVERNING
REMOVAL OF PROPS INCLUDE BUT ARE NOT LIMITED TO THE ATTAINMENT OF 28-DAY
STRENGTH FOR THE CONCRETE, DESIGN LOAD CAPACITY OF THE FLOOR UNDER REVIEW
AND THE COMPLETION OF PRESTRESSING AND GROUTING OPERATIONS IN THE CASE OF A
PRESTRESSED STRUCTURAL FLOOR SYSTEM.

*PROPS SHALL BE LEFT IN PLACE FOR SUPPORTING THE CONSTRUCTION LOADS APPROVED
BY THE ENGINEER.

*NO ALLOWANCE HAS BEEN MADE IN THE DESIGN OF THE PERIMETER BEAMS/WALLS FOR
THE SUPPORT OF TEMPORARY SCAFFOLDINGS.

*THE CONTRACTER SHALL ENGAGE HIS OWN PROFESSIONAL ENGINEER TO DESIGN AND
STRENGTHEN THE BEAMS/WALLS.

*THE CONTRACTER SHALL ENGAGE HIS OWN PROFESSIONAL ENGINEER CHECK THE
ADEQUACY OF SHORING DETAIL PROVIDED PROCEEDING THE WORK, AS SHORING WAS
DESIGNED, CONSIDERING THE STATUS OF THE BUILDING AT THE TIME OF DESIGN.

11.0 CONCRETE COVER

*MINIMUM COVER TO OUTERMOST REINFORCEMENT INCLUDING LINKS SHALL BE AS
FOLLOWS.

STRUCTURAL ELEMENT COvER
RAFT BEAM & SLAB (EARTH FACE) 60
RAFT BEAM & SLAB (INTERNAL FACE) 60
COLUMN 40
BEAM 35
BEAM (EXTERNAL FACE) 40
SLAB 30
INTERNAL WALL 30
EXTERNAL WALL 40

*NOTE: EARTH FACE COVER OF BEAMS, COLUMNS & WALLS SHOULD BE 50mm

12.0 MATERIAL STRENGTHS
12.1 CONCRETE

*UNLESS OTHERWISE STATED, ORDINARY PORTLAND CEMENT CONFORMING TO BS 12, TO
BE USED FOR ALL THE RC STRUCTURAL ELEMENTS.

*THE MINIMUM 28-DAY COMPRESSIVE CUBE STRENGTH OF CONCRETE FOR SPECIFIED
STRUCTURAL ELEMENTS SHALL BE AS FOLLOWS UNLESS OTHERWISE STATED:

MAIN BUILDING
LEAN CONCRETE 15 N/mm2
MASS CONCRETE 30 N/mm2
COLUMN, BEAM AND SLAB 30 N/mm2

EXTERNAL WORK
PAVEMENTS 30 N/mm2
ALL OTHERS (CULVERT, 30 N/mm2
DRAINS, MANHOLE, ETC)

FOUNDATION

PILECAP, FOOTING, RAFT TIE-BEAM, CAPPING BEAM 30 N/mm2

«CEMENT SHALL BE ORDINARY PORTLAND CEMENT TO BS 12.
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12.2 REINFORCEMENT

*UNLESS OTHERWISE STATED, BAR SIZE 10MM DIAMETER OR LARGER SHALL BE HIGH
TENSILE TYPE |l DEFORMED BARS. THE MINIMUM YIELD STRENGTH OF STEEL BAR
REINFORCEMENT SHALL BE AS FOLLOWS:

MILD STEEL PLAIN BAR 250 N/mm2

HIGH TENSILE TYPE Il DEFORMED 415 N/mm2
BAR

12.25 REINFORCEMENT ANCHORAGE OR LAPPING IS AS FOLLOWS U.N.0.

BAR GRADE 415
TENSION 450
COMPRESSION 450

@ 1S DIAMETER OF THE SMALLER SIZED LAPPED BAR.

*NO SPLICE SHALL BE MADE AT POINT OF MAXIMUM STRESS,EG IN BEAMS AND
SLABS, THERE SHALL BE NO SPLICING OF TOP BARS OVER SUPPORTS NOR BOTTOM BARS
AT MID-SPANS. SPLICES SHALL BE STAGGERED WHEREVER POSSIBLE. LAP LENGTH FOR
UNEQUAL SIZE BARS (OR WIRES IN FABRIC) MAY BE BASED UPON THE SMALLER BAR. FOR
BUNDLED BARS, THE EQUIVALENT DIAMETER SHALL BE USED. CRANKING OF BARS SHALL
NOT EXCEED A SLOPE OF 1:10.

*FOR LAP LENGTH, WHERE SYMBOLS ARE NOT INDICATED, THE TENSION LAP LENGTH SHALL
BE FOLLOWED.

13.0 STIRRUPS, LINKS AND TIES

*ALL STIRRUPS, LINKS AND TIES IN BEAMS, COLUMNS AND WALLS RESPECTIVELY SHALL
TERMINATE NOT MORE THAN 75mm FROM THE FACE OF ANY ADJACENT STRUCTURAL
MEMBERS.

14.0 SLAB DISTRIBUTION BARS

*REGARDLESS OF WHETHER OR NOT SHOWN ON PLAN, ALL DISTRIBUTION BARS FOR SLAB
SHALL COMPRISE TYPICALLY ONE OF THE FOLLOWING COMBINATIONS, UNLESS
OTHERWISE STATED IN THE RELEVANT DRAWINGS :

SLAB THICKNESS (mm) MIN. DISTRIBUTION BAR
250 OR LESS T10-300

GREATER THAN 250 BUT LESS THAN OR EQUAL TO 300 ~ T10-200

GREATER THAN 300 BUT LESS THAN OR EQUAL TO 400
T10-150

15.0 FLOOR RENDERING

*THICKNESS OF SCREED RENDERING/MASS CONCRETE TOPPING EXCEEDING 60 OR MORE
SHALL BE REINFORCED WITH ONE LAYER OF R6.

16.0 SHRINKAGE CRACKS

*THE SURFACE OF CONCRETE SHALL BE ADEQUATELY AND CONTINUOUSLY CURED TO
SPECIFICATION TO PREVENT FORMATION OF SHRINKAGE CRACKS.THOUGH SHRINKAGE
CRACKS HAVE NO EFFECT ON THE STRENGTH AND INTEGRITY OF THE STRUCTURE,THEY
SHOULD BE SEALED BY EPOXY PRESSURE GROUTING. ALL COST INCURRED FOR THE
NECESSARY SEALING UP OF SHRINKAGE CRACKS BY EPOXY PRESSURE GROUTING SHALL
BE DEEMED TO BE INCLUDED IN THE CONCRETE WORK AS TENDERED.

17.0 STEEL BAR CORROSION PROTECTION

*ALL EXPOSED BARS FOR FUTURE CONSTRUCTION PURPOSES (EXCEEDING 3 MONTHS) MUST
BE COATED WITH MASTER EMACO 8100 AP OR APPROVED EQUIVALENT AND PROVIDED
WITH ADEQUATE MAINTENANCE.

18.0 SPACER BARS

*ALL SPACER BARS BETWEEN 2 OR MORE LAYERS OF REINFORCEMENT SHALL T25 OR BAR
DIAMETER (WHICHEVER IS GREATER) AT +1-5M C/C.
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19.0 STRUCTURAL TIMBER SPECIFICATION

19.1 THE CONTRACT STRUCTURAL DRAWINGS AND SPECIFICATIONS REPRESENT THE
COMPLETED STRUCTURE, AND ARE NOT INTENDED TO INDICATE THE METHOD OR MEANS
OF CONSTRUCTION. THE CONTRACTOR SHALL SUPERVISE AND DIRECT THE WORK AND
SHALL BE SOLELY RESPONSIBLE FOR ALL CONSTRUCTION MEANS, METHODS,
PROCEDURES, TECHNIQUES, SEQUENCES, AND FOR JOB SAFETY.

19.2 THE ENGINEER DOES NOT HAVE CONTROL OR CHARGE OF, AND SHALL NOT BE
RESPONSIBLE FOR, CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES, OR
PROCEDURES, FOR SAFETY PRECAUTIONS AND PROGRAMS IN CONNECTION WITH THE
WORK, FOR THE ACTS OR OMISSIONS OF THE CONTRACTOR, SUBCONTRACTOR, OR ANY
OTHER PERSONS PERFORMING ANY OF THE WORK, OR FOR THE FAILURE OF ANY OF THEM
TO CARRY OUT THE WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

19.3 ALL CONSTRUCTION IS IN COMPLIANCE WITH THE CONSTRUCTION DOCUMENTS. THE
GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR PERFORMING ALL WORK IN
COMPLIANGCE WITH THE CONSTRUCTION DOCUMENTS.

19.4 ALL TIMBER FOR STRUCTURAL USE SHALL BE HARDWOOD OR SOFTWOOD OF VISUAL
GRADE C/D IN ACCORDANCE WITH BS 5756 WITH THE FOLLOWING MINIMUM GRADE

STRESSES:

19.5 CONNECTIONS
PLATES - STAINLESS STEEL GRADE 316 OF STATED THICKNESS
BOLTS - SS GRADE 316

19.6 TIMBER TREATMENT

MOISTURE - PRESSURE IMPREGNATION OF CCA
INSECTS - TERMITE TREATMENT FOR TIMBER IN / NEAR GROUND

20.0 STRUCTURAL STEEL SPECIFICATION
1. SEE 21.0 ON PRIMARY CODES AND SPECIFICATIONS.

2. MATERIALS:

W-SHAPES & WT-SHAPES..........ccoommrincirnrirenin ASTM A992
S-SHAPES, M-SHAPES, HP-SHAPES............ccccoovuvnne ASTM A36
ST-SHAPES & MT-SHAPES.....

C-SHAPES & MC-SHAPES...

ANGLES & PLATES

HSS SHAPES... ASTM A500, GRADE B
STEEL PIPE ASTM A53 (TYPE E OR S), GRADE B
HIGH STRENGTH BOLTS.. ASTM A325

MACHINE BOLTS ASTM A307

ANCHOR RODS........ ..ASTM F1554, GRADE 55 TYPE S1(UNO)
WELDED HEADED STUDS .. ASTM A108
DEFORMED BAR ANCHORS .... ASTM A496
WELDING ELECTRODES...........ccoovmminriririis AWS D1.1, E70 SERIES

3. NON-SHRINK, NON-METALLIC GROUT WITH A 28 DAY STRENGTH OF 35MPa SHALL BE
USED UNDER BASE PLATES AND SHALL CONFORM TO BS EN 12390-3 AND EN 196-1.
MASTERFLOW 542 OR EQUIVALENT MAYBE USED.

23.0 POST-INSTALLED ANCHORS

1. POST-INSTALLED ANCHORS SHALL ONLY BE USED WHERE SPECIFIED ON THE DRAWINGS.
CONTRACTOR SHALL OBTAIN APPROVAL FROM ENGINEER OF RECORD (EOR) PRIOR TO USING
POST-INSTALLED ANCHORS FOR MISSINGS OR MISPLACED ANCHORS.

2. CARE SHALL BE GIVEN TO AVOID CONFLICTS WITH EXISTING REINFORCING WHEN DRILLING
HOLES. HOLES SHALL BE DRILLED AND CLEANED PER THE MANUFACTURER'S INSTRUCTIONS.
ANCHORS SHALL BE INSTALLED PER THE MANUFACTURER'S INSTALLATION INSTRUCTIONS
AT NOT LESS THAN MINIMUM EDGE DISTANCES AND/OR SPACINGS INDICATED IN THE
MANUFACTURER'S LITERATURE.

3. SPECIAL INSPECTION SHALL BE PROVIDED FOR ALL ADHESIVE AND MECHANICAL ANCHOR
INSTALLATIONS AS REQUIRED BY THE EOR. INDEPENDENT ON-SITE PROOF LOAD TESTING
SHALL BE PERFORMED AS REQUIRED BY THE EOR. CONTACT EOR FOR NUMBER OF ANCHORS
REQUIRED TO BE TESTED AND REQUIRED PROOF LOAD MAGNITUDE.
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NOTE:

COLUMN SIZES

C1 1225 x 400 mm
C2 1225 x 400 mm
C3 1200 x 300 mm
C4 1200 x 200 mm
C5 1200 x 350 mm
SC 1150 x 150 mm
COVER : 40mm
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SLAB THICKNESS: 150mm
REINFORCEMENT: T10@150C/C B/W (T&B)

ALL REINFORCEMENT TO BE
DISCONTINUOUS OVER THE VOIDS
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NOTE

|:| SLAB THICKNESS:  180mm
ﬂ SLAB THICKNESS:  135mm

————— BOTTOM REINFORCEMENT:

N

TOP REINFORCEMENT:
TOP DISTRIBUTION STEEL: T12@150C/C (UNLESS STATED)

ALL REINFORCEMENT TO BE DISCONTINUOUS OVER THE VOIDS

T12@100C/C ALONG SHORT DIRECTION (B1)
T12@ 150 C/C ALONG LONGER DIRECTION (B2)

T12@150C/C (AS SHOWN, UNLESS STATED)
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SEPTIC TANK DETAIL
SCALE 1:50

5300

3300 ¢ 1700
1 o 150 mm thick reinforced concrete (min. 25 MPa)
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BILL OF QUANTITIES
Proposed 12 Classroom at AA.Mathiveri School (03
Storey)

CLIENT : MINISTRY OF EDUCATION, GOVERNEMNT OF MALDIVES



SUMMARY OF BILLS OF QUANTITIES

Proposed 12 Classroom at AA.Mathiveri School (03 Storey)

DESCRIPTION

AMOUNT

%

Bill Ne:

01 - PRELIMINARIES

Bill Ne:

02 - EXCAVATION AND FILLING

Bill Ne

: 03 - INSITU CONCRETE WORKS

Bill Ne

: 04 - MASONRY

Bill Ne

: 05 - STRUCTURAL METAL WORKS

Bill Ne

Bill Ne

: 06 - ROOFING

: 07 - WINDOWS, SCREENS & LIGHTS

Bill Ne

: 08 - DOORS, SHUTTERS & HATCHES

Bill Neo:

09 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS

Bill No:

10 - SUSPENDED CEILING

Bill Ne:

11 - PAINTING & DECORATIONS

Bill Ne:

12 - STAIRS, WALKWAYS AND BALUSTRADES

Bill Ne:

13 - MECHANICAL & ELECTRICAL SERVICES

Bill Ne:

14 - PLUMBING

Bill No:

15 - INSULATION, FIRE STOPPING & FIRE PROTECTION

Bill Ne

: 16 - ADDITIONS AND OMMISIONS

TOTAL AMOUNT




Proposed 12 Classroom at AA.Mathiveri School (03 Storey)
Male', Republic of Maldives

BILL OF QUANTITIES

ITEM

DESCRIPTION

UNIT

QrTy

MATERIAL
RATE

LABOUR
RATE

1.0.00

Bill Ne: 01 - PRELIMINARIES

1.1.00

1.2.00

1.3.00

1.4.00

1.5.00

GENERAL NOTES
Abbreviations
m - metre
nr - numbers
m3 - cubic metres
m2 -square metres
m - linear metre
t -tons
inc. -including
mm - millimetre
SS - stainless steel
Gl - galvanized iron

SITE MANAGEMENT COSTS
Allow for all on and off site management cost including costs of

foreman and assistants, temporary services, telephone, fax, hoardings
& similar.

SIGN BOARD
Allow for sign board.

CLEAN-UP
Allow for clean-up upon completion of works.

INSURANCE, BONDS, GUARANTEES AND WARRANTIES
Insurance as stated in the general conditions.

item

nr

item

item

1.00

1.00

1.00

1.00

1.6.00

TOTAL OF BILL Ne: 01 - Carried Over To Summary




ITEM MATERIAL LABOUR
DESCRIPTION UNIT QTyY ou
RATE RATE
2.0.00 Bill No: 02 - EXCAVATION AND FILLING
2.1.00|GENERAL
(a) Rates shall include for: leveling, grading, trimming, compacting to
faces of excavation, keep sides plumb, backfilling, consolidating, and
disposing surplus soil.
2.3.00(SITE CLEARING
2.3.01 Clear the area of site from rubbish and vegetable matters, stumps,
roots. Rates shall include for removal of trees and tree stumps and m’ 473.14
disposal of such materials
2.4.00|EXCAVATION
Excavation quantities are measured to the faces of concrete members.
Rates shall include for all the additional excavation required to place
the formwork. Rates shall include for backfilling.
2.4.01 Excavation for Foundation pads m? 128.99
2.4.02 Excavation for Foundation beams m? 31.58
2.5.00|FILLING
Rate shall include for: levelling, grading, trimming, compacting and
similar
2.5.01 Compacted earth filling under ground slab m? 377.79
2.6.00| DAMP-PROOF MEMBRANE
Rate shall include for: dressing around and sealing to all
penetrations,laps and turnups.
2.6.01 Polythene damp proof membrane (500 gauge) m’ 377.79
2.7.00|DE-WATERING
2.7.01 De-watering the excavation until completion of concrete work as .
) item 1.00
required
2.8.00|TOTAL OF BILL Ne: 02 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE
3.0.00 Bill No: 03 - INSITU CONCRETE WORKS
3.1.00|GENERAL
(a) Rates shall include for: placing in position, making good after removal
of formwork, mortar touch up to all concrete and casting in all
required items; additional concrete required to conform to structural
and excavated tolerances
(b) Mix ratio for reinforced concrete shall be 1:2:3 and lean concrete shall
be 1:2:6.
(c) All structural concrete shall be GRADE M25 and lean concrete shall be
GRADE M15
(d) Rates shall include for: concrete, formwork, reinforcement, cleaning,
fabrication, placing, the provision for all necessary temporary fixings
and supports including tie wires and chair supports, laps, distribution
bars and wastage.
(e) Rates shall include for: all necessary boarding, supports, erecting,
framing, temporary cambering, cutting, perforations for reinforcing
bars, bolts, straps, ties, hangers, pipes and removal of formwork.
(f) Rates shall include for: cleaning, fabrication, placing the provision for
all necessary temporary fixings and supports including tie wires and
chair supports, laps, distribution bars and wastage.
(g) All reinforcing bars shall be high strength bars.
(h) Slab soffits to be finished fairfaced, use plasteciser and formwork with
reducing agent.
(i) All exposed & external concrete members shall be casted with
Masterpel 777 or equivalent water proofing chemical.
(j) Rate shall include for applying 2 coats of waterproofing chemical to
substructure.(Below ground level)
3.1.01 Allow for Concrete Testing. item 1.00
3.2.00|MASS CONCRETE
Quantity is measured to the edges of concrete foundation members.
Rates shall be inclusive for any additional concrete required to place
the formwork.
3.2.01 50 mm Lean Concrete (Foundations) m? 5.37
3.3.00|REINFORCED INSITU CONCRETE
SUB-STRUCTURE
FOUNDATION PADS
3.3.01f 2500 x 2500 x 400mm Foundation pads, F1 m’ 5.00
3.3.02 2300 x 2300 x 350mm Foundation pads, F2 m’ 5.55
3.3.03] 1800 x 1800 x 300mm Foundation pads, F3 m? 10.69
3.3.04| 1500 x 1500 x 300mm Foundation pads, F4 m’ 8.10
3.3.05| 1300 x 1300 x 300mm Foundation pads, F5 m? 2.03
3.3.06 900 x 900 x 300mm Foundation pads, F6 m> 2.92
FOUNDATION BEAMS
3.3.07 450 x 200 mm Foundation beam, TB m? 20.51
STAIR STARTER
3.3.08 200 x 1275 mm Concrete stair starter m> 0.54
COLUMNS
3.3.09 225 x 400 mm Concrete columns C1 m> 0.11
3.3.10 225 x 400 mm Concrete columns C2 m> 0.22
3.3.11 200 x 300 mm Concrete columns C3 m? 0.58
3.3.12 200 x 200 mm Concrete columns C4 m3 0.29
3.3.13 200 x 300 mm Concrete columns C5 m? 0.36
3.4.00/GROUND FLOOR
COLUMNS
3.4.01 225 x 400 mm Concrete columns C1 m> 0.50
3.4.02 225 x 400 mm Concrete columns C2 m> 1.01
3.4.03 200 x 300 mm Concrete columns C3 m> 2.69
3.4.04 200 x 200 mm Concrete columns C4 m> 1.34
3.4.05 200 x 300 mm Concrete columns C5 m3 1.68
3.4.06 150 x 150 mm Concrete columns SC m3 0.47
SLABS
3.4.07 100 mm thk Concrete Slab on ground m3 40.91
3.4.08 100 mm thk Concrete Slab on ramp m3 0.57
3.4.09 150 mm thk Concrete Slab on Half landing m3 2.01
STAIRCASE
3.4.10 Concrete staircase GF to FFL m3 0.35
3.4.12 Concrete staircase GF to 1st FL m3 3.77




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE
HALF LANDING BEAMS
3.4.13| 400 x 200 mm Beam B2 m? 0.72
3.4.14| 400 x 200 mm Beam B3 m? 0.41
3.5.00|FIRST FLOOR
COLUMNS
3.5.01 225 x 400 mm Concrete columns C1 m3 0.50
3.5.02 225 x 400 mm Concrete columns C2 m3 1.01
3.5.03 200 x 300 mm Concrete columns C3 m? 2.69
3.5.04 200 x 200 mm Concrete columns C4 m? 134
3.5.05 200 x 300 mm Concrete columns C5 m? 1.68
3.5.06 150 x 150 mm Concrete columns SC m? 0.47
SLABS
3.5.07 180 mm thk Concrete Slab on first floor m3 41.54
3.5.08 135 mm thk Concrete Slab on first floor m3 18.31
3.5.09 150 mm thk Concrete Slab on Half landing m3 2.01
BEAMS
3.5.10 475 x 200 mm Beam B1 m’ 2.38
3.5.11 400 x 200 mm Beam B2 m’ 7.26
3.5.12| 400 x 200 mm Beam B3 m> 2.76
3.5.13 400 x 200 mm Beam B4 m’ 2.79
3.5.14| 180 x 400 mm Beam HB m’ 1.86
HALF LANDING BEAMS
3.5.15( 400 x 200 mm Beam B2 m? 0.72
3.5.16| 400 x 200 mm Beam B3 m’ 0.41
STAIRCASE
3.5.17 Concrete staircase 1st to 2nd FL m3 1.82
RC WALL
3.5.18 100mm thk 100mm high RC wall starter m3 0.35
3.6.00|SECOND FLOOR
COLUMNS
3.6.01 225 x 400 mm Concrete columns C1 m> 0.50
3.6.02 225 x 400 mm Concrete columns C2 m3 1.01
3.6.03 200 x 300 mm Concrete columns C3 m3 2.69
3.6.04 200 x 200 mm Concrete columns C4 m? 134
3.6.05 200 x 300 mm Concrete columns C5 m? 1.68
3.6.06 150 x 150 mm Concrete columns SC m? 0.47
SLABS
3.6.07 180 mm thk Concrete Slab on Second floor m3 41.54
3.6.08 135 mm thk Concrete Slab on Second floor m3 18.31
BEAMS
3.6.09] 475 x 200 mm Beam B1 m? 2.38
3.6.10 400 x 200 mm Beam B2 m3 7.26
3.6.11 400 x 200 mm Beam B3 m> 2.79
3.6.12 400 x 200 mm Beam B4 m’ 2.79
3.6.13 180 x 400 mm Beam HB m’ 1.86
RC WALL
3.6.14 100mm thk 100mm high RC wall starter m3 0.35
3.7.00|ROOF LEVEL -01
BEAMS
3.7.01 300 x 200 mm Beam RB1 m> 3.05
3.8.00|ROOF LEVEL -02
BEAMS
3.8.01 300 x 200 mm Beam RB1 m’ 8.26
3.9.00|OTHER WORKS
Lintel and Sill beams
3.9.01 150 x 150 mm Beam LT1 item 1.00
3.9.02 300 x 150 mm Beam LT2 item 1.00
SHADING
3.9.03 120 mm thk Concrete shading @ 1st slab level item 1.00
3.9.04 120 mm thk Concrete shading @ 2nd slab level item 1.00
3.9.05 120 mm thk Concrete shading @ roof beam level item 1.00
FIN
3.9.06 150 x 62 mm RC fin @ ground floor item 1.00
3.9.07 150 x 62 mm RC fin @ 1st floor item 1.00




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE
3.9.08 150 x 62 mm RC fin @ 2nd floor item 1.00
RC bench
3.9.09 75 mm thk Concrete Slab for vanity at toilet item 1.00
3.9.10 GROUND WELL
1000mm Dia Water well as per detailed drawing item 1.00
3.9.11 SEPTIC TANK DETAILS
150mm thk Concrete septic tank item 1.00
3.10.00 TOTAL OF BILL Ne: 03 - Carried Over To Summary




ITEM MATERIAL LABOUR
DESCRIPTION UNIT Qty ou
RATE RATE
4.0.00 Bill Ne: 04 - MASONRY
4.1.00|GENERAL
(a) Rates shall include for: cleaning out cavities, forming rebated reveals
and pointing and cleaning down to reveals where necessary; fractional
size blocks, all necessary machine cutting, cutting or forming chases or
edges of floor slabs, cutting or leavingholes and openings as recesses
for and building in pipes, conduits, sleeves and similar as required for
all trades; leaving surfaces rough or raking out joints for plastering and
flashing, bedding frames or plates, building in joists, bearers or similar,
temporary supports to openings, templates, reinforcement in walls
and for all necessary making good.
4.2.00|BLOCK WORK
Cement block wall, bricks laid to form alternate courses of headers
and stretchers, laid on and inc. mortar (BELOW RAMP).
150 mm thk full height
4.2.01 BELOW GROUND LEVEL m’ 13.50
Cement block wall, bricks laid to form alternate courses of headers
and stretchers, laid on and inc. mortar. (EXTERNAL WALLS)
150 mm thk full height
4.2.02 GROUND FLOOR m’ 257.59
4.2.03 FIRST FLOOR m? 187.69
4.2.04 SECOND FLOOR m? 199.39
Cement block wall, bricks laid to form alternate courses of headers
and stretchers, laid on and inc. mortar (INTERNAL WALLS).
150 mm thk full height
4.2.05 GROUND FLOOR m? 150.17
4.2.06 FIRST FLOOR m? 104.14
4.2.07 SECOND FLOOR m’ 104.14
Cement block wall, bricks laid to form alternate courses of headers
and stretchers, laid on and inc. mortar (INTERNAL WALLS).
100 mm thk full height
4.2.08 GROUND FLOOR m’ 16.14
4.2.09 FIRST FLOOR m’ 18.34
4.2.10 SECOND FLOOR m’ 18.34
Cement block wall, bricks laid to form alternate courses of headers
and stretchers, laid on and inc. mortar (INTERNAL WALLS).
100 mm thk 2.4m height
4.2.11 GROUND FLOOR m’ 15.12
4.2.12 FIRST FLOOR m’ 29.76
4.2.13 SECOND FLOOR m’ 29.76
Cement block wall, bricks laid to form alternate courses of headers
and stretchers, laid on and inc. mortar (BELOW RAMP).
150 mm thk full height
4.2.14 BELOW GROUND LEVEL m’ 13.50




ITEM

DESCRIPTION

UNIT

QTy

MATERIAL
RATE

LABOUR
RATE

4.3.00

TOTAL OF BILL Ne: 04 - Carried Over To Summary




ITEM

DESCRIPTION

UNIT

QTy

MATERIAL
RATE

LABOUR
RATE

5.0.00

Bill No: 05 - STRUCTURAL METAL WORKS

5.1.00

5.2.00

5.2.01

5.2.02
5.2.03

GENERAL
(a) Rates shall include for: all fabrication work, welding, marking, drilling
for bolts incl. those securing timbers, steel plates, bolts, nuts and any
type of washer, riveted work, counter sinking and tapping for bolts or
machine screws.
(b) Rates shall include for fabrication and erection and temporary

supports and fixing into position.
(c) “Welding” is deemed to be in accordance with the specification and

for the material to which it is to be used. Gusset plates, shoe plates,
ends, caps, cleats, brackets, stiffeners, bolts, etc.,are required to be

included to the rate of the associated steel work in which they occur.
(d) For the description of materials and workmanship refer to the
Specification of works, pricing Preambles and Drawings.
(e) Contractor shall submit shop drawings for approval prior to

fabrication.
(f) Unless specified otherwise, rate shall include for: All shop fabrication

work, marking, delivery, unloading, hoisting, erecting and fixing as per
detail drawings, All welds & allowance for rolling margin, the weight of
weld metal in welded constructions, members of any length, cutting to
size and shape and joints in the running length, grinding to a smooth
finish, unless otherwise required, Machine drilled bolt, holes, bolts,
nuts and washers, cleats, shoe and gusset plates and all other
connections, Wire brushing to clean all the steel surfaces (except
stainless steel) after fabrication and spray painting with two coats of
quick drying metal primer zinc phosphate & two coats of matt anti
corrosive paint with final paint, all necessary accessories and
preparation and submission of Shop Drawings and As Built Drawings as

specified.

STEEL TRUSS

TRUSS TR1
Steel truss 11.55m span with 60.3mm dia x 3.2mm thick CHS pipe top
and bottom chord and 42.4mm dia. x 2.0mm thick CHS pipe web
members

STEEL FRAMING
60.3mm dia x 3.2mm thick Gl bracing beam
50 x 100 x 2.5mm 'C' Purlins at 900 c¢/c

no

12.00

34.90
488.60

5.3.00

TOTAL OF BILL Ne: 05 - Carried Over To Summary




ITEM MATERIAL LABOUR
DESCRIPTION UNIT QTyY ou
RATE RATE
6.0.00 Bill No: 06 - ROOFING
6.1.00|GENERAL
(a) Rates shall include for: fair edges, dressing over angel fillets, roof
sealant, turning into grooves, all other labours, circular edges, nails,
screws and other fixings and laps.
6.2.00| MAIN ROOF COVERING
6.2.01 Lysaght roofing sheet to specification m? 427.18
6.2.02 50mm mineral wool insulation with reflective layers on both installed
as per suppliers specifications with recommended lap length and air m? 42718
gap tape. Rate shall include for BRC mesh over purlins to support '
insulation layer.
6.3.00|CAPPING
6.3.01 Lysaght ridge cap as per roofing sheet suppliers assembly m 35.50
6.4.00|GUTTER
6.4.01 200 x 200 mm Zinc gutter m 69.80
6.5.00/DOWN PIPE
6.5.01 82 mm dia rain water pipe item 1.00
50 mm dia rain water outlet item 1.00
6.6.00|FASCIA
6.6.01 50 x 200 mm fascia board m 71.00
6.7.00 TOTAL OF BILL Ne: 06 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE
7.0.00 Bill Ne: 07 - WINDOWS, SCREENS & LIGHTS
7.1.00|GENERAL
(a) Rates shall include for locks, latches, closers, push plates, pull handles,
bolts, kick plates, hinges and all door & window hardware.
(b) Rates shall include for door frames, mullions, transoms, trims, glazing,
tinting, timber panels, boardings, framing, lining, fastenings and all
fixings.
(c) Sizes are given overall outside dimensions of actual doors and
windows.
(d) Thickness and sizes of glass panels are shown on the Drawings and
doors and windows schedule
(e) Ratesshall include for all painting as specified
(f) Rates shall include all items specified in the door schedule and
specification.
(g) Frames and sashes to be 25-60 micron white powder coated
aluminium other wise specified.
7.2.00|WINDOWS
GROUND FLOOR
7.2.01] 1525 x 1300 W1 - Aluminium sliding window with clear glass panel on aluminium r .00
frame '
7.2.02| 2450 x 1535 W2 - Aluminium side/top hung window with reflective glass panel on r .00
aluminium frame '
7.2.03 650 x 785 W3 - Aluminium window with aluminium louvers on aluminium frame r 4.00
7.2.04] 3000 x 600 V1 - Aluminium window with aluminium louvers on aluminium frame nr 9.00
7.2.05] 2975 x 600 V2 - Aluminium window with aluminium louvers on aluminium frame nr 1.00
7.2.06] 1875 x 600 V3 - Aluminium window with aluminium louvers on aluminium frame nr 500
7.2.06] 2550 x 600 V4 - Aluminium window with aluminium louvers on aluminium frame nr 1.00
FIRST FLOOR
7.2.07| 1525 x 1300 W1 - Aluminium sliding window with clear glass panel on aluminium nr 8.00
frame '
7.2.08| 2450 x 1535 W2 - Aluminium side/top hung window with reflective glass panel on nr 8.00
aluminium frame '
7.2.09 650 x 785 W3 - Aluminium window with aluminium louvers on aluminium frame nr 500
7.2.101 1200 x 1535 W4 - Aluminium side/top hung window with reflective glass panel on nr 1.00
aluminium frame '
7.2.11] 3000 x 600 V1 - Aluminium window with aluminium louvers on aluminium frame nr 9.00
7.2.12] 2975 x 600 V2 - Aluminium window with aluminium louvers on aluminium frame r 1.00
7.2.13 1875 x 600 V3 - Aluminium window with aluminium louvers on aluminium frame r 2.00
7.2.14] 2550 x 600 V4 - Aluminium window with aluminium louvers on aluminium frame r 1.00
SECOND FLOOR
7.2.15| 1525 x 1300 W1 - Aluminium sliding window with clear glass panel on aluminium r 3.00
frame '
7.2.16] 2450 x 1535 W2 - Aluminium side/top hung window with reflective glass panel on r 8.00
aluminium frame '
7.2.17 650 x 785 W3 - Aluminium window with aluminium louvers on aluminium frame nr 500
7.2.18] 1200 x 1535 W4 - Aluminium window with reflective glass panel on aluminium nr 1.00
frame '
7.2.19] 3000 x 600 V1 - Aluminium window with aluminium louvers on aluminium frame nr 9.00
7.2.20] 2975 x 600 V2 - Aluminium window with aluminium louvers on aluminium frame nr 1.00
7.2.21] 1875 x 600 V3 - Aluminium window with aluminium louvers on aluminium frame nr 500
7.2.22] 2550 x 600 V4 - Aluminium window with aluminium louvers on aluminium frame nr 1.00
7.3.00 TOTAL OF BILL Ne: 07 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE
8.0.00 Bill No: 08 - DOORS, SHUTTERS & HATCHES
8.1.00|GENERAL
(a) Rates shall include for locks, latches, closers, push plates, pull handles,
bolts, kick plates, hinges and all door & window hardware.
(b) Rates shall include for door frames, mullions, transoms, trims, glazing,
tinting, timber panels, boardings, framing, lining, fastenings and all
fixings.
(c) Sizes are given overall outside dimensions of actual doors and
windows.
(d) Thickness and sizes of glass panels are shown on the Drawings and
doors and windows schedule.
(e) Ratesshall include for all painting as specified
(f) Rates shall include all items specified in the door schedule and
specification.
(g) Frames and sashes to be 25-60 micron white powder coated
aluminium other wise specified.
8.2.00|DOORS
GROUND FLOOR
8.2.01| 1000 x 2300 D1 - Aluminium panel door on Aluminium frame with 6mm clear glass r .00
8.2.02| 1000 x 2300 D2 - Aluminium panel door on Aluminium frame with aluminium r 3.00
louvers '
8.2.03 900 x 2200 D3 - PVC panel door on PVC frame nr 2.00
8.2.04 700 x 2000 D4 - PVC panel door on PVC frame nr 3.00
8.2.05| 1000 x 2300 D5 - Aluminium panel door on Aluminium frame nr 1.00
FIRST FLOOR
8.2.06| 1000 x 2300 D1 - Aluminium panel door on Aluminium frame with 6mm clear glass r 9.00
8.2.07| 1000 x 2300 D2 - Aluminium panel door on Aluminium frame with aluminium r 200
louvers '
8.2.08 900 x 2300 D3 - PVC panel door on PVC frame nr 2.00
8.2.09 700 x 2100 D4 - PVC panel door on PVC frame nr 6.00
SECOND FLOOR
8.2.10f 1000 x 2300 D1 - Aluminium panel door on Aluminium frame with 6mm clear glass r 9.00
8.2.11| 1000 x 2300 D2 - Aluminium panel door on Aluminium frame with aluminium r 500
louvers '
8.2.12 900 x 2300 D3 - PVC panel door on PVC frame nr 2.00
8.2.13 700 x 2100 D4 - PVC panel door on PVC frame nr 4.00
8.3.00 TOTAL OF BILL Ne: 08 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE
9.0.00 Bill Ne: 09 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS
9.1.00|GENERAL
(a) Rates shall include for: fixing, bedding, grouting, and pointing
materials; making good around pipes, sanitary fixtures, and similar;
cleaning down and polishing.
(b) "Masterseal 588" or equivalent should be applied on top of screeds
and walls upto 300mm in all toilets.
(C) All external surface of masonry wall should be waterproofed
with"Masterseal 588" or equivalent
9.2.00|PLASTERING
20 mm thk cement plaster on external surface as specified on the
drawing.
9.2.01 GROUND FLOOR m’ 257.59
9.2.02 FIRST FLOOR m? 187.69
9.2.03 SECOND FLOOR m’ 199.39
16 mm thk cement plaster on internal surface as specified on the drawing
9.2.04 GROUND FLOOR m’ 619.49
9.2.05 FIRST FLOOR m? 492.17
9.2.06 SECOND FLOOR m’ 503.87
9.3.00(CEMENT SCREED
50 mm thk cement screed
9.3.01 GROUND FLOOR m’ 274.93
9.3.02 FIRST FLOOR m? 269.27
9.3.03 SECOND FLOOR m’ 269.27
35 mm thk cement screed with 2.5mm self levelling screed
9.3.01 GROUND FLOOR m’ 88.29
9.3.02 FIRST FLOOR m’ 72.42
9.3.03 SECOND FLOOR m’ 72.42
25 mm thk cement screed
9.3.01 GROUND FLOOR m’ 30.42
9.3.02 FIRST FLOOR m’ 36.85
9.3.03 SECOND FLOOR m’ 36.85
9.4.00| FLOOR TILING
600 x 600 mm Homogenous Non-slip tiles
9.4.01 GROUND FLOOR m’ 347.34
9.4.02 FIRST FLOOR m? 341.68
9.4.03 SECOND FLOOR m’ 341.68
300 x 300 mm Homogenous Non-slip tiles
9.4.04 GROUND FLOOR m’ 30.42
9.4.05 FIRST FLOOR m’ 36.85
9.4.06 SECOND FLOOR m’ 36.85
9.5.00{FLOOR PAINTING
Epoxy floor paint
9.5.01 GROUND FLOOR m? 6.41
9.6.00| WALL TILING
300 x 600 mm Homogenous tiles
9.6.01 GROUND FLOOR m’ 77.82
9.6.02 FIRST FLOOR m’ 68.36
9.6.03 SECOND FLOOR m’ 68.36
9.7.00|STEP TILING
9.7.01 Ground floor to Store room item 1.00
9.7.02 Ground floor to first floor item 1.00
9.7.03 First floor to second floor item 1.00
9.8.00|SKIRTING
120-150 mm Homogenous tile skirting
9.8.01 GROUND FLOOR item 1.00
9.8.02 FIRST FLOOR item 1.00
9.8.03 SECOND FLOOR item 1.00
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9.7.00

TOTAL OF BILL Ne: 09 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE
10.0.00 Bill No: 10 - SUSPENDED CEILING
10.1.00|GENERAL
(a) Rates shall include for: all labour in framing, notching and fitting
around projections, pipes, light fittings, hatches, grilles and similar and
complete with cleats, packers, wedges and similar and all nails and
screws.
10.2.00(PLASTERBOARD CEILING
Fixed "Boral" or equivalent plasterboard ceiling system with timber
framing
10.2.01 SECOND FLOOR m? 221.99
6mm thk Cement board ceiling on roof eave / gable ceiling / toilet
area
10.2.02 GROUND FLOOR m’ 26.94
10.2.03 FIRST FLOOR m? 32.48
10.2.04 SECOND FLOOR m? 192.06
10.3.00 TOTAL OF BILL Ne: 10 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE
11.0.00 Bill No: 11 - PAINTING & DECORATIONS
11.1.00|GENERAL
(a) Rates shall include for: the provision, erection and removal of

scaffolding, preparation, wall putty application, rubbing down

between coats and similar work, the protection and/or masking floors,

fittings and similar work, removing and replacing door & window

furniture.

(b) All painting work shall be carried in accordance with the

Specifications.
11.2.00|WALL PAINTING

Weatherbound paint finish as specified (EXTERNAL SURFACES)
11.2.01 GROUND FLOOR m’ 305.41
11.2.02 FIRST FLOOR m? 237.76
11.2.03 SECOND FLOOR m? 226.59

Emulsion paint finish including putty application on brick walls as

specified (INTERNAL SURFACES)
11.2.04 GROUND FLOOR m? 619.49
11.2.05 FIRST FLOOR m? 492.17
11.2.06 SECOND FLOOR m? 503.87
11.3.00|CEILING PAINTING

Selected paint finish including putty application on ceiling as specified

(CEILING)
11.3.01 GROUND FLOOR m’ 26.94
11.3.02 FIRST FLOOR m? 32.48 -
11.3.03 SECOND FLOOR m? 192.06
11.4.00 TOTAL OF BILL Ne: 11 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE
12.0.00 Bill No: 12 - STAIRS, WALKWAYS AND BALUSTRADES
12.1.00|GENERAL
(a) Rates shall include for: all fabrication work, welding, marking, drilling

for bolts incl. those securing timbers, steel plates, bolts, nuts and any

type of washer, riveted work, counter sinking and tapping for bolts or

machine screws.

(b) Rates shall include for fabrication and erection and temporary

supports and fixing into position.
12.2.00(RAMP RAILING

50mm dia (1.5-2mm thk) SS 304 handrail at 900mm height as per

drawing
12.2.01 Ramp railing (Entrance area) m 9.80
12.3.00{STAIRCASE RAILING

25 & 50 mm dia Gl powder coated handrail at 900mm height as per

drawing
12.3.01 GROUND - 1ST FLOOR m 6.40
12.3.02 1ST - 2ND FLOOR m 6.40
12.4.00|WALKWAY RAILING

25 & 50 mm dia SS hollow pipe handrail at 1100mm height as per

drawing
12.4.01 FIRST FLOOR m 34.50
12.4.02 SECOND FLOOR m 34.50
12.4.00 TOTAL OF BILL Ne: 12 - Carried Over To Summary




ITEM DESCRIPTION UNIT Qry MATERIAL LABOUR
RATE RATE

13.0.00 Bill Ne: 13 - MECHANICAL & ELECTRICAL SERVICES

13.1.00| GENERAL

(c)

(h)

Design, provide and install electrical network for the entire building
complete in accordance to standards set by the local governing body

STELCO/FENAKA
The following items and description and the drawings are given as a

guidance as to the nature of the information required to be returned
by the contractor. Should they not be appropriate the contractor
should provide a similar BOQ using the Additions/Ommisions sheets
provided at the back of this BOQ.

The cost shall include for: screws, nails, bolts, nuts, standard cable
fixing or supporting clips, brackets, straps, rivets, plugs and all
incidental accessories.

Rate shall include for necessary chasings, trenching, conduits, cables,
cable trays, fittings and clips, cutting holes and chases in brick work/
block work/ concrete work complete with all necessary accessories
such as sockets, connections, cable glands and boxes, hardware clips,
soldering and jointing materials etc., for proper installing and laying of
cables.

Rates for electrical isolators, conduits, fittings, equipment and similar
items shall include for: all fixings to various building surfaces.

A light fixture is measured as one point; switch end of wire is not
included in the quantity.

A point wiring for power points is measured (regardless of 1 gang, 2
gang etc) as one point for each socket outlet; other end of wire is not

included in the quantity.
All under ground cables directly buried in ground/run in trenches to be

properly laid and covered with cable tiles/trench covers. Rate for
under ground cables shall include for all necessary excavation, sand
layers, concrete tiles, warning strips and back filling with approved
quality earth properly compacted, hot dipped galvenized brackets for
trenches, accessories, etc as applicable.

The contractors are requested to refer Conditions of Contract, Special
Conditions of Contract, Drawings and Specification and other relevant
documents related to this tender prior to pricing of the following
items

The contractor shall provide a schedule of all builder's work in
connection with details of such items as necessary, along with the
tender.

Rates for materials/ plants/ equipments not approved for duty free
facilities to be quoted on duty paid basis.

All equipments shall be guaranteed for a period of 12 months from
the date of commissioning or date of practical completion of the
project which ever later

The rate shall include for insurance during handling, rehandling,
transport, storage until ready for installation, delivery of equipments
up to the point of installation and until handing over.

The rates shall include for comprehensive maintenance during defects
liability period of 12 months from the date of handing over

The tenderer shall submit the following information on the
items/equipments quoted for together with the tender.
a. make
b. model No.
c. technical data
d. country of manufacture
e. delivery period
f. lead time for manufacturing.
g. port of shipping
h. CIF value of each item in foreign currency.
j. Optional items and their additional cost. (additional cost

—

to be submitted separately)

k. Schedule of items to be carried out by others connected to
installation of generators/transformers/Electrical panels
such as some builders work and electrical connection.

|. Details of all special features

m. schedule attached to specification.




ITEM

DESCRIPTION

UNIT

QTy

MATERIAL
RATE

LABOUR
RATE

13.2.00

13.2.01
13.2.02

13.2.03

13.2.04

13.3.00
13.3.01

13.4.00

13.4.01

13.4.02

13.5.00

(r)

Rate for all electrical panels shall include for supply and installation of
all necessary MCCBs, MCBS, EFRs, ELCBs, auxiliary contacts,
Voltmeters, ammeters, Digital analyser,kWh meters, indicator lamps,
selector switches, copper bus bars, inter locks, aligning and grounding
of the panel, inter connectors, internal wiring connections to switch
gear,steel channels and necessary hardware fixing insulating
materials,all in fully enclosed metal clad panels and distribution
boards completed as shown in drawing. They shall comply with the
specifications andl.E.E.regulations and be complete to working order
to the approval of local authorities.

Rate shall include for supply, installation, maintaining, testing and
commissioning of the system for power and lighting according to
drawings and specifications to working order.

All materials, equipment wiring shall confirm to local codes,
specifications, standards/latest |.E.E. regulations ( BS 7671 ).

MAIN DISTRIBUTION, SUB DISTRIBUTION AND DISTRIBUTION SYSTEM

Main Panel Board and Sub-Distribution Boards ( DB )

Distribution Panel for each floor as shown on the drawing, complete
with all incoming and outgoing MCBs, RCCBs, etc any other item
required to working order, wall mounted wall mount steel powder
coated, IP44 enclouser with neutral link, earth bar and required
accessories, all complete as per the specifications & drawings.

Main Panel Board
Distribution Boards
Internet switch board

MAIN / SUB CABLING

All under ground cables directly buried in ground/ in the trenches as
appilcable, to be laid properly and covered with cable tiles, protection
tapes, etc for mechanical protection, PVC sleeves may use if required.
Rate shall include for all necessary works/accessories such as
excavation, sand layers, cable tiles, warning strips and back filling with
approved quality earth,properly compacted, to the satisfication of the
Engineer.

All above ground cables shall be laid on cable tray/ trucnking /conduits
as appilcable and covered by tray covers, etc. for mechanical
protection. PVC sleeves may use if required. Rate shall include for all
necessary works/ accessories such as galvernized brackets, supporting
materials, fittings, nails, cable ties, earthing, etc, trays shall be of
required sizes, Gl powder coated, and shotted, to the satisfication of
Engineer

CABLING UP TO MDB / IF THE EXISTING PANEL BOARD IS NOT SUFFICIENT TO CATER

PROPOSED BUILDING

GENERAL EARTHING

Feeder cable
Cabling from main Electrical source to DB

Cabling from main internet source to internet switch board

Supply and installation of panel board with KWh meter
Wiring and connection to main panel board from main electrical
network

Allow for the total earthing system inclusive of the necessary cables
from all the DBs

POINT WIRING AND FITTINGS

FIXTURES

Rate shall include for supply & installation of cable, conduits for point
wiring in concealed installations including lights,switches, power
outlet,data points,isolators, etc, all as specified in the drawing

Supply and Installation of 2 x 1C 1.5mm2 PVC/PVC/Cu + 2.5mm?2
PVC/Cu earth cable ¢/w uPVC conduit, junction boxes etc. for lights
and switches point wiring

Supply and Installation of 2 x 1C 2.5mm2 PVC/PVC/Cu + 2.5mm?2
PVC/Cu earth cable c/w uPVC conduit, junction boxes,ethernet
cables, RJ45 Connectors, VGA cables etc. for the Socket outlets point
wiring

nr
nr
nr

item
item
item

item

item

item

nr

nr

1.00
12.00
1.00

1.00
1.00
1.00

1.00
1.00

1.00

420.00

248.00




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE

Rate shall include supply and installation of following lighting fixtures,

socket outlets as specified and detailed, fixed in position including all

fixing accessories, supports and connect to power, under following

conditions

1. All bathrooms, out door light fixtures shall be IP65

2. All switches & sockets shall be ABB or equivalent brand.

LIGHTS AND SWITCHES

13.5.01 Outdoor wall light 40W (IP65) nr 53.00
13.5.02 Mirror light (7W LED light) nr 11.00
13.5.03 Recessed Down light 12W LED nr 28.00
13.5.04 Ceiling light 18W LED nr 6.00
13.5.05 2 x 4" tube light with weather proof opal casing nr 8.00
13.5.06 2 x 4' fluorescent light with opal casing nr 100.00
13.5.07 Ceiling fan (52" - 54") nr 48.00
13.5.08 Light switch (1 G) nr 31.00
13.5.09 Light switch (2 G) nr 27.00
13.5.10 Light switch (3 G) nr 1.00
13.5.11 Light switch (4 G) nr 37.00
13.5.12 Light switch (5 G) nr 5.00
13.5.13 Exhaust fan nr 6.00
13.5.14 Emergency Lights nr 24.00
13.5.15 Exit lights nr 33.00

Flex outlet nr 7.00

Exhaust nr 1.00

SOCKETS/NETWORK OUTLETS

13.5.16 13 A twin sockets nr 122.00
13.5.17 13 A sockets nr 45.00
13.5.18 Twin computer network outlet nr 12.00
13.5.19 Data points nr 12.00
13.5.20 HDMI,VGA & RAC AV Sockets nr 12.00
13.5.21 HDMI,VGA & RAC AV Twin Sockets nr 12.00
13.5.22 Speakers with volume controller and paging mic nr 21.00
13.5.23 Two gang TV/SAT socket outlet nr 12.00
13.6.00 TOTAL OF BILL Ne: 13 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE
14.0.00 Bill Ne: 14 - PLUMBING
14.1.00|GENERAL
(a) Rates shall include for sockets, running joints, connectors, elbows,
junctions, valves, reducers, expansion joints, backnuts and similar,
incidental fitting, clips saddles, brackets, straps, hangers, screws, nails
and fixing complete, including cutting and forming holes, excavating,
laying pipes and backfilling trenches.
(b) All pipe work and fittings shall be high pressure PVC.
(c) Rates shall include for supply and fixing of all pipes.
(d) All sanitary fixtures used shall be of superior quality and approved by
the architect/consultant on submission of samples.
14.2.00|WATER SUPPLY
Provide and fix UPVC high pressure pipes including piping,
connections, fittings, valves, excavations, ducting, fixing with brackets
and leak testing.
INTERNAL PLUMBING - FRESH WATER SUPPLY PIPE
14.2.01 N.ote: Internal plumbing to all toilets including supply and laying of item 1.00
pipes.
EXTERNAL PLUMBING
14.2.02 All pipe works under groundfloor screed/slab to be laid for Waste item 1.00
water, sewage, fresh water and well water connection.
14.2.03 Waste water and sewage connection from all the toilets including the
necessary catch pits and manholes as necessary. Rates shall include itemn 1.00
for supply and laying of pipes including clean-outs as necessary.
14.2.04 Water connection to all toilets. Rate shall include for supply and laying item 1.00
of pipes.
14.3.00|DISCHARGE WORK
14.3.01 Provide and fix UPVC pipes including vent pipes, vent cowls, cleaning
eye, connections, fittings, valves, excavations, ducting, fixing with item 1.00
brackets, connecting to existing sewer line and leak testing.
14.4.00|FIXTURES
Complete installation, cleaning and testing of:
14.4.01 Wash basin nr 11.00
14.4.02 Wash basin tap nr 11.00
14.4.03 Muslim shower with stop valve nr 15.00
14.4.04 Soap holder nr 15.00
14.4.05 Floor Drain nr 10.00
14.4.06 Floor Gully nr 14.00
14.4.07 510 x 1110 mm Face Mirror nr 11.00
14.4.08 Water Closet nr 15.00
14.4.09] 1875 x 600 mm Counter top with tile finish nr 5.00
14.4.10] 1000 x 600 mm Counter top with tile finish nr 1.00
14.4.11 Water booster pump item 1.00
14.4.12 Water dispencer set 3.00
DISABLED TOILET
14.4.13 Wash basin nr 1.00
14.4.14 Wash basin tap nr 1.00
14.4.15 Muslim shower with stop valve nr 1.00
14.4.16 Soap holder nr 1.00
14.4.17 Floor Gully nr 1.00
14.4.18 510 x 1110 mm Face Mirror nr 1.00
14.4.19 Water Closet nr 1.00
14.4.20 SS Railings as per detailed drawing set 1.00
14.5.00 TOTAL OF BILL Ne: 14 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE
15.0.00 Bill No: 15 - INSULATION, FIRE STOPPING & FIRE PROTECTION
15.1.00/GENERAL
(a) Rates shall include for: screws, nails, bolts, nuts, standard cable fixing
or supporting clips, brackets, straps, rivets, plugs and all incidental
accessories
(b) Rates for cable conduits, fittings, equipment and similar items shall
include for: all fixings to various building surfaces
(c) Rates shallinclude for all necessary electrical wiring and accessories
required for completion
(d) Allitems shall be supply and complete installation
15.2.01(FIRE EXTINGUISHERS (Confirming to BS EN 3-10)
15.2.01 Supply and installation of 2Kg CO2 Extinguishers nr 4.00
15.2.02 Supply and installation of 9 Lt. water Extinguishers. nr 4.00
15.4.00 TOTAL OF BILL Ne: 15 - Carried Over To Summary




ITEM DESCRIPTION UNIT QTy MATERIAL LABOUR
RATE RATE

16.0.00 Bill Ne: 16 - ADDITIONS AND OMMISIONS

16.1.00|ADDITIONS

16.1.01 Bill Ne: 01 - PRELIMINARIES

16.1.02 Bill Ne: 02 - EXCAVATION AND FILLING

16.1.03 Bill Ne: 03 - INSITU CONCRETE WORKS

16.1.04 Bill Ne: 04 - MASONRY

16.1.05 Bill Ne: 05 - STRUCTURAL METAL WORKS

16.1.06 Bill Ne: 06 - ROOFING

16.1.07 Bill Ne: 07 - WINDOWS, SCREENS & LIGHTS

16.1.08 Bill Ne: 08 - DOORS, SHUTTERS & HATCHES

16.1.09 Bill Ne: 09 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS

16.1.10 Bill Ne: 10 - SUSPENDED CEILING

16.1.11 Bill Ne: 11 - PAINTING & DECORATIONS

16.1.12 Bill Ne: 12 - STAIRS, WALKWAYS AND BALUSTRADES

16.1.13 Bill Ne: 13 - MECHANICAL & ELECTRICAL SERVICES

16.1.14 Bill Ne: 14 - PLUMBING

16.1.15 Bill Ne: 15 - INSULATION,FIRE STOPPING & FIRE PROTECTION
TOTAL

16.2.00|OMISSIONS

16.2.01 Bill Ne: 01 - PRELIMINARIES

16.2.02 Bill No: 02 - EXCAVATION AND FILLING

16.2.03 Bill Ne: 03 - INSITU CONCRETE WORKS

16.2.04 Bill Ne: 04 - MASONRY

16.2.05 Bill Ne: 05 - STRUCTURAL METAL WORKS

16.2.06 Bill Ne: 06 - ROOFING

16.2.07 Bill Ne: 07 - WINDOWS, SCREENS & LIGHTS

16.2.08 Bill Ne: 08 - DOORS, SHUTTERS & HATCHES

16.2.09 Bill Ne: 09 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS

16.2.10 Bill No: 10 - SUSPENDED CEILING

16.2.11 Bill Ne: 11 - PAINTING & DECORATIONS

16.2.12 Bill Ne: 12 - STAIRS, WALKWAYS AND BALUSTRADES

16.2.13 Bill Ne: 13 - MECHANICAL & ELECTRICAL SERVICES

16.2.14 Bill Ne: 14 - PLUMBING

16.2.15 Bill Ne: 15 - INSULATION,FIRE STOPPING & FIRE PROTECTION
TOTAL

16.3.00 TOTAL OF BILL Ne: 15 - Carried Over To Summary
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