



Ministry of Finance

Ameenee Magu, Male', Republic of Maldives

Telephone: (960) 334 9266, Fax: (960) 332 0706

ދިވެހިސަރުކާރުގެ ގެޒެޓް
ގާނޫނީ ބަލާލުމުގެ ދަށުން

ADDENDUM 1

1 ވަނަ އަދަދު

ނަންބަރު No:	TES/2020/W-038		
ފޮތް ކުރަން ވާނެ Project:	Design, Survey & Construction of AA.Maalhos Harbour.		
ދިނުމުގެ Issued Date	11 th March 2020		
ސަފުހާ ގެ ޖަދުވަލު No. of Pages: -02	ބޯޕްރޮޖެކްޓް BoQ: -00	ވަނަ ވަނަ Drawings: -00	

Please include this amendment when submitting the bid. ބަދަލުކުރާ ޖަދުވަލު ދަނީ ބަދަލުކުރާ ޖަދުވަލު ގުޅިގެން ހުށަހަޅާން ޖެހޭނެއެވެ.

- Attached please find the revised Form CCC - Current Contract Commitments/Works in Progress

ނަންބަރު

Name: Aishath Nadheema

ސަފްޞާ

Signature:

Form CCC

Current Contract Commitments/Works in Progress

Tenderers and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

No	Name of Contract	Awarding Body (address/ contact)	Employer (address/ contact)	Awarded Figure (current MVR equivalent)	Value of Outstanding Work (current MVR equivalent)	Estimated Completion Date	Average Monthly Invoicing, Last Six Months (MVR/Month)
1.							
2.							
3.							
4.							
5.							
TOTAL							

We hereby declare that the foregoing information provided in this form is true and correct as of the date of submission of the bid. We also understand that the client has the right to disqualify the bid if false or incorrect information are provided in the form.

Signed:

.....{insert signature of authorised person}

Name:

.....{insert complete name of person signing}

In the capacity of:

.....{insert Title or other appropriate designation}

