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e Below please find the clarifications for queries received:

1. The TOR is a generic TOR and does not address the specific components of the project, do
we follow the TOR, concept drawing or the BOQ?

Preliminary concept is part of the TOR. The concepts are communicated with the council
and approved. These concepts are the design of the harbor. Only few changes will come to
the preliminary design during the detail design stage. Therefore to these concepts the
bidder has to give costing via the BOQ given. The client has given the minimum
requirement so that the bidder can come up a costing. These are design and build contracts
so we encourage all bidders to at least do a field visit so that estimated measurements can
be known for bidders own reference when doing the costing.

2. There is a breakwater to relocate or break, details and drawings of of this breakwater is
required for accurate costing.
Attached please find the drawing

3. Do we have to break the existing quay wall and do a new one? If so please provide
drawings and details of this wall.

Attached please find the drawing
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