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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

SUMMARY

PROJECT: GEMANAFUSHI SCHOOL

CONSTRUCTION OF 03 STOREY BUILDING

SUMMARY OF BILLS OF QUANTITIES

SL.NO BILL NAME AMOUNT (MRF)
1) TOTAL OF BILL NO. 01 (PRELIMINARIES) -
2) TOTAL OF BILL NO. 02 (GROUND WORKS) -
3) TOTAL OF BILL NO. 03 (CONCRETE WORKS) -
4) TOTAL OF BILL NO. 04 (MASONRY & PLASTERING WORKS) -
5) TOTAL OF BILL NO. 05 (CEILING WORKS) -
6) TOTAL OF BILL NO. 06 (TILING WORKS) -
7) TOTAL OF BILL NO. 07 (PAINTING WORKS) -
8) TOTAL OF BILL NO. 08 (DOORS & WINDOWS WORKS) -
9) TOTAL OF BILL NO. 09 (METAL WORKS) -
10) TOTAL OF BILL NO. 10 (HYDRAULICS AND DRAINAGE) -
11) TOTAL OF BILL NO. 11 (ELECTRICAL INSTALLATIONS) -
12) TOTAL OF BILL NO. 12 (FIRE ALARMS) -
13) TOTAL OF BILL NO. 13 (ROOF) -
14) TOTAL OF BILL NO. 14 (ADDITION & OMISSION) -

GRAND TOTAL
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

1.1
1)

1.2

1)

13
1)

1.4
1)

Bill No: 01
PRELIMINARIES

General Notes
Abbreviations

m - meter

No - numbers

m3 - cubic meter
m2 - square meter
Lm - Linear meter

t - tonnes

incl - including

mm - millimeter

dia - diameter

SS - Stainless Steel
Gl - Galvanised Iron

Site Management Costs

Allow for all on and off site
management cost including costs of
foreman and assistants, temporary
services, telephone,fax,hoardings,
Tools & Mechinaries rentals,
Transportation charges for materials,
Labors and similar.

Sign Board
Allow for sign board

Clean - up

and site upon completion.

Allow for clean - up of completed works

1.00

1.00

1.00

item

no

item

TOTAL OF BILL NO. 01 (PRELIMINARIES)
(CARRIED OVER TO THE GENERAL SUMMARY)
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

21

2.2

2.3

1)

24

1)

25

1)

2)

2.6

Bill No: 02
GROUND WORKS

GENERAL

(a) Rates shall include for: leveling,
grading, trimming, compacting to faces
of excavation, keep sides plumb,
backfilling, consolidating and disposing
surplus soil.

SITE CLEARING

Clear the area of site from rubbish and
vegetable matters, stumps, roots.
Demolition shall be included (if any)

EXCAVATION

Excavation quantities are measured to
the faces of concrete members. Rates
shall include for all additional
excavation required to place the
formwork, back fill, dewatering and
others

Excavation for raft footings and
Foundation beams

BACK FILLING

(a) Rates shall include for: levelling,
grading, trimming, compacting and
similar.

(b) Ground need to be compacted to
the required density by the consultant.

Earth Filling as per given drawings

DAMP PROOF MEMBRANE

(a) Rates shall include for: dressing
around and sealing to all penetrations,
laps and turnups

Polythene damp proof membrane (500
gauge) laid on blinding layer under
Footing

Polythene damp proof membrane (500
gauge) laid on blinding layer under
Ground Slab

DEWATERING

This item shall include for all the
piping, pumps, etc. Water needs to be
pumped to an assigned area as per
local regulation(if necessary).

1.00

190.56

227.42

129.60

388.38

1.00

item

m3

m?2

m?2

m?2

Item

TOTAL OF BILL NO. 02 (GROUND WORKS)
(CARRIED OVER TO THE GENERAL SUMMARY)
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

1)

3.1

3.2

321
1)

2)
3)
4)
5)
6)
7)
8)
9)
10)
11)
12)
13)
14)
15)

3.2.2
1)

Bill No: 03
CONCRETE WORKS

General
a) Rate shall include for: placing in
position; making good after removal of
formwork and casting in all required
items; additional concrete required to
conform to structural and excavated
tolerances.
b) Mix ratio for reinforced concrete shall
be 1:2:3
Allow for concrete testing

Lean Concrete
50mm thick lean concrete under the
raft footing with a mix of 1:2:6

Reinforced Concrete
In-situ reinforced concrete to:

*Add Mega Flow P for all Super
Structure concrete

*Add Mega ADD WL3 for all Sub
Structure concrete

*Apply the MOYA SHIELD RBE for all
Structure below ground level as water
proofina compound

Foundation

Foundation Beam F1 - 1050x 1050x
300 mm

Foundation Beam F2 - 1150x 1150x
300 mm

Foundation Beam F3 - 1450 x 1450 x
300mm

Foundation Beam F4 - 1350 x 1350 x
300mm

Foundation Beam F5 - 1550 x 1550 x
300mm

Foundation Beam F6 - 2200 x 2200 x
300mm

Foundation Beam F7 - 2350 x 2350 x
300mm

Foundation Beam F8 - 800 x 800 x
300mm

Foundation Tie Beam TB1 - 250 x 450
mm

Foundation Tie Beam TB2 - 250 x 450
mm

Columns C1, 200 X 200 mm upto GFFL
Columns C2, 200 X 400 mm upto GFFL

Columns C3, 200 X 400 mm upto GFFL

Columns SC, 150 X 150 mm upto
GFFL

Staircase upto Ground Floor Level

Ground Floor
Columns C1, 200 X 200 mm up to 1st
Slab

ArchEng studio

1.00

129.60

2.98

2.78

4.42

2.73

4.32

8.71

1.66

0.96

22.11

2.78

1.60

0.72

0.18

0.18

0.51

4.39

item

m?2

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

LABOUR | MATERIAL LABOUR MATERIAL TOTAL
SL-NO DESCRIPTION QrY UNIT RATE RATE AMOUNT AMOUNT AMOUNT
2) Columns C2, 200 X 400 mm up to 1st 1.89 me ) ) i
Slab
3) Columns C3, 200 X 400 mm up to 1st 0.49 me ) ) i
Slab
4) Columns SC, 150 X 150 mm up to 1st 048 | me ) ) i
Slab
5) [Staircase up to 1st Slab 5.12 m3 - - -
6) [Ground Concrete - 100 mm thick 38.84 m3 - - -
3.2.3 |First Floor - - -
1) [Attached beams B1, 200 X 450 mm 4.88 m3 - - -
2) |Attached beams B2, 200 X 450 mm 0.49 m3 - - -
3) |Attached beams B3, 200 X 450 mm 3.40 m3 - - -
4) |Attached beams B4, 200 X 450 mm 2.14 m3 - - -
5) [|Attached beams B5, 200 X 550 mm 0.81 m3 - - -
6) |Attached beams B6, 200 X 550 mm 2.07 m3 - - -
7) |Floor Slab - 150 mm Thick 54.82 m3 - - -
8) Columns C1, 200 X 200 mm up to 2nd 2439 | me ) ) i
Slab
9) Columns C2, 200 X 400 mm up to 2nd 1.89 me ) ) i
Slab
10) Columns C3, 200 X 400 mm up to 2nd 049 | me ) ) i
Slab
11) Columns SC, 150 X 150 mm up to 2nd 0.48 me ) ) i
Slab
12) |Staircase up to 2nd Slab 5.12 m3 - - -
3.2.4 |Second Floor - - -
1) |Attached beams B1, 200 X 450 mm 4.88 m3 - - -
2) |Attached beams B2, 200 X 450 mm 0.49 m3 - - -
3) |Attached beams B3, 200 X 450 mm 3.40 m3 - - -
4) |Attached beams B4, 200 X 450 mm 2.14 m3 - - -
5) |Attached beams B5, 200 X 550 mm 0.81 m3 - - -
6) |Attached beams B6, 200 X 550 mm 2.07 m3 - - -
7) |Floor Slab - 150 mm Thick 54.82 m3 - - -
8) Columns C1, 200 X 200 mm up to Roof 439 me ) ) )
Beam
9) Columns C2, 200 X 400 mm up to Roof 1.89 me ) ) i
Beam
10) Columns C3, 200 X 400 mm up to Roof 049 | me ) ) )
Beam
11) Columns SC, 150 X 150 mm up to Roof 0.48 me ) ) i
Beam
3.2.5 |Roof Level - - -
1) |Roof beams RB1, 200 X 450 mm 1.15 m3 - - -
2) |Roof beams RB2, 200 X 450 mm 1.19 m3 - - -
3) [Roof beams RB3, 200 X 400 mm 14.69 m3 - - -
3.3 |Formwork - - -
a) Rates shall include for: all necessary
boarding, supports, erecting, framing,
temporary cambering, cutting, ) ) i
perforations for reinforcing bars, bolts,
straps, ties, hangers, pipes, removal of
formwork and normal practices used.
3.3.1. [Foundation - - -
1) Foundation Beam F1 - 1050x 1050x 11.34 m2 ) ) i
300 mm
2) Foundation Beam F2 - 1150x 1150x 966 m2 ) ) i
300 mm
3) Foundation Beam F3 - 1450 x 1450 x 1218 m2 ) ) i
300mm
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

LABOUR | MATERIAL LABOUR MATERIAL TOTAL
SL-NO DESCRIPTION QrY UNIT RATE RATE AMOUNT AMOUNT AMOUNT
4) Foundation Beam F4 - 1350 x 1350 x 8.10 m2 ) ) i
300mm
5) Foundation Beam F5 - 1550 x 1550 x 11.16 m2 ) ) i
300mm
6) Foundation Beam F6 - 2200 x 2200 x 15.84 m2 ) ) i
300mm
7) Foundation Beam F7 - 2350 x 2350 x 282 m2 ) ) i
300mm
8) Foundation Beam F8 - 800 x 800 x 4.80 m2 ) ) i
300mm
9) rl;?:]mdatlon Tie Beam TB1 - 250 x 450 177.98 m2 ) ) i
10) Foundation Tie Beam TB2 - 250 x 450 21.62 m2 ) ) i
mm
11) [Columns C1, 200 X 200 mm upto GFFL 32.40 m2 - - -
12) |Columns C2, 200 X 400 mm upto GFFL 10.80 m2 - - -
13) [Columns C3, 200 X 400 mm upto GFFL 2.70 m2 - - -
Columns SC, 150 X 150 mm upto 5
14) GEFL 4.73 m
15) |Staircase upto Ground Floor Level 7.43 m2 - - -
3.3.2. |Ground Floor - - -
1) Columns C1, 200 X 200 mm up to 1st 87.84 m2 ) ) i
Slab
2) Columns C2, 200 X 400 mm up to 1st 2832 | me ) ) i
Slab
3) Columns C3, 200 X 400 mm up to 1st 732 m2 ) ) i
Slab
4) Columns SC, 150 X 150 mm up to 1st 1281 me ) ) )
Slab
5) [Staircase up to 1st Slab 141.46 m2 - - -
6) |[Ground Concrete - 100 mm thick 9.86 m2 - - -
3.3.3. |First Floor - - -
1) [Attached beams B1, 200 X 450 mm 77.87 m2 - - -
2) |Attached beams B2, 200 X 450 mm 7.92 m2 - - -
3) [|Attached beams B3, 200 X 450 mm 45.36 m2 - - -
4) |Attached beams B4, 200 X 450 mm 28.90 m2 - - -
5) [|Attached beams B5, 200 X 550 mm 6.00 m2 - - -
6) [|Attached beams B6, 200 X 550 mm 13.64 m2 - - -
7) |Floor Slab - 150 mm Thick 321.06 m2 - - -
8) Columns C1, 200 X 200 mm up to 2nd 87.84 m2 ) ) i
Slab
9) Columns C2, 200 X 400 mm up to 2nd 2832 | me ) ) )
Slab
10) Columns C3, 200 X 400 mm up to 2nd 732 m2 ) ) i
Slab
11) glc:algmns SC, 150 X 150 mm up to 2nd 1281 me ) ) )
12) |Staircase up to 2nd Slab 141.46 m2 - - -
3.3.4. |Second Floor - - -
1) [Attached beams B1, 200 X 450 mm 77.87 m2 - - -
2) |Attached beams B2, 200 X 450 mm 7.92 m2 - - -
3) [|Attached beams B3, 200 X 450 mm 45.36 m2 - - -
4) |Attached beams B4, 200 X 450 mm 28.90 m2 - - -
5) [|Attached beams B5, 200 X 550 mm 6.00 m2 - - -
6) |Attached beams B6, 200 X 550 mm 13.64 m2 - - -
7) |Floor Slab - 150 mm Thick 321.06 m2 - - -
ArchEng studio by : tp PAGE: 5 of 24




BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

8)
9)
10)

11)

3.35
1)
2)
3)

3.4

34.1
1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

Columns C1, 200 X 200 mm up to Roof
Beam
Columns C2, 200 X 400 mm up to Roof
Beam
Columns C3, 200 X 400 mm up to Roof
Beam
Columns SC, 150 X 150 mm up to Roof
Beam

Roof Level

Roof beams RB1, 200 X 450 mm
Roof beams RB2, 200 X 450 mm
Roof beams RB3, 200 X 400 mm

Reinforcement

a) Rates shall include for: cleaning,
fabrication, placing, the provision for all
necessary temporary fixings and
supports including tie wire and chair
supports, laps, and wastages.

Foundation

Foundation Footing - F1 -
1050%x1050x300 mm

12 mm dia bars

Foundation Footing - F2 -
1150x1150x300 mm
12 mm dia bars

Foundation Footing - F3 -
1450x1450x300 mm
12 mm dia bars

Foundation Footing - F4 -
1350x1350x300 mm
12 mm dia bars

Foundation Footing - F5 -
1550x1550x300 mm
12 mm dia bars

Foundation Footing - F6 -
2200x2200x300 mm
16 mm dia bars

Foundation Footing - F7 -
2350%x23500%x300 mm
16 mm dia bars

Foundation Footing - F8 - 800x800x300
mm
12 mm dia bars

Foundation Beam TB1 - 250x450mm
06 mm dia bars
16 mm dia bars

Foundation Beam TB2 - 250x450mm
06 mm dia bars
16 mm dia bars
20 mm dia bars

ArchEng studio

87.84

28.32

7.32

12.81

13.64
13.20
171.44

158.40

149.69

203.28

136.40

203.28

1,001.69

193.39

52.80

319.09
1,251.42

80.68
254.54
198.96

m2
m2
m2

m2

m2
m2
m2

Kg

Kg

Kg

Kg

Kg

Kg

Kg

Kg
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

LABOUR | MATERIAL LABOUR MATERIAL TOTAL
sL-No DESCRIPTION QTY UNIT RATE RATE AMOUNT AMOUNT AMOUNT
11) |Column - C1 - 200x200mm up to GFFL - - -

06 mm dia bars 32.95 Kg - - -
16 mm dia bars 494.86 Kg - - -
12) |Column - C2 - 200x400mm up to GFFL - - -
06 mm dia bars 22.30 Kg - - -
16 mm dia bars 219.94 Kg - - -
13) |Column - C3 - 200x400mm up to GFFL - - -
06 mm dia bars 3.24 Kg - - -
16 mm dia bars 27.49 Kg - - -
14) |Column - SC - 150x150mm up to GFFL - - -
06 mm dia bars 3.94 Kg - - -
10 mm dia bars 37.76 Kg - - -
15) |[Staircase uo tp GFFL - - -
10 mm dia bars 160.21 Kg - - -
3.4.2 |Ground Floor - - -
Column - C1 - 200x200mm up to 1st
1) - - -
Slab
06 mm dia bars 86.49 Kg - - -
16 mm dia bars 796.32 Kg - - -
2) Column - C2 - 200x400mm up to 1st i i )
slab
06 mm dia bars 58.54 Kg - - -
16 mm dia bars 353.92 Kg - - -
Column - C3 - 200x400mm up to 1st
3) - - -
Slab
06 mm dia bars 8.50 Kg - - -
16 mm dia bars 44.24 Kg - - -
Column - SC - 150x150mm up to 1st
4) - - -
Slab
06 mm dia bars 10.35 Kg - - -
10 mm dia bars 60.76 Kg - - -
5) |Staircase uo tp 1st Slab(2nos) - - -
10 mm dia bars 364.76 Kg - - -
6) [Ground floor concrete - 100 mm thick - - ;
10 mm dia bars -T10@150 C/c 3,125.11 Kg - - -
3.4.3 [First Floor - - -
1) [Attached beams B1, 200 X 450 mm - - ;
06 mm dia bars 12052 | Kg - - -
16 mm dia bars 546.93 Kg - - -
2) |Attached beams B2, 200 X 450 mm - - ;
06 mm dia bars 14.28 | Kg - - -
16 mm dia bars 93.60 Kg - - -
3) |Attached beams B3, 200 X 450 mm - R -
06 mm dia bars 199.89 Kg - - -
16 mm dia bars 1,031.87 Kg - - -
4) |Attached beams B4, 200 X 450 mm - - -
06 mm dia bars 86.15| Kg - - -
16 mm dia bars 69.52 Kg - - -
20 mm dia Bars 353.90 Kg - - -
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

LABOUR | MATERIAL LABOUR MATERIAL TOTAL
sL-No DESCRIPTION QTY UNIT RATE RATE AMOUNT AMOUNT AMOUNT
5) |Attached beams B5, 200 X 550 mm - - -
06 mm dia bars 18.02 Kg - - -
20 mm dia Bars 107.30 Kg - - -
6) |Attached beams B6, 200 X 550 mm - - -
06 mm dia bars 77.22 Kg - - -
20 mm dia Bars 359.63 Kg - - -
25 mm dia Bars 154.00 Kg - - -
7) |Floor Slab - 150 mm Thick - R -
10 mm dia bars 5,625.51 Kg - - -
Column - C1 - 200x200mm up to 1st
8) - - -
Slab
06 mm dia bars 86.49 Kg - - -
16 mm dia bars 796.32 Kg - - -
9) Column - C2 - 200x400mm up to 1st i i )
slab
06 mm dia bars 58.54 Kg - - -
16 mm dia bars 353.92 Kg - - -
Column - C3 - 200x400mm up to 1st
10) - - -
Slab
06 mm dia bars 8.50 Kg - - -
16 mm dia bars 44.24 Kg - - -
Column - SC - 150x150mm up to 1st
11) - . .
Slab
06 mm dia bars 10.35 Kg - - -
10 mm dia bars 60.76 Kg - - -
12) |[Staircase uo tp 1st Slab(2nos) - - -
10 mm dia bars 364.76 Kg - - -
3.4.4. |Second Floor - - -
1) [Attached beams B1, 200 X 450 mm - - ;
06 mm dia bars 12052 | Kg - - -
16 mm dia bars 546.93 Kg - - -
2) |Attached beams B2, 200 X 450 mm - - -
06 mm dia bars 1428 | Kg - - -
16 mm dia bars 93.60 Kg - - -
3) [|Attached beams B3, 200 X 450 mm - - ;
06 mm dia bars 199.89 | Kg - - -
16 mm dia bars 1,031.87 Kg - - -
4) |Attached beams B4, 200 X 450 mm - - ;
06 mm dia bars 86.15| Kg - - -
16 mm dia bars 69.52 Kg - - -
20 mm dia Bars 353.90 Kg - - -
5) |Attached beams B5, 200 X 550 mm - R -
06 mm dia bars 18.02 Kg - - -
20 mm dia Bars 107.30 Kg - - -
6) |Attached beams B6, 200 X 550 mm - - ;
06 mm dia bars 77221 Kg - - -
20 mm dia Bars 359.63 Kg - - -
25 mm dia Bars 154.00 Kg - - -
7) |Floor Slab - 150 mm Thick - - -
10 mm dia bars 5,625.51 Kg - - -
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

8)

9)

10)

11)

3.4.5.
1)

2)

3)

35

351

1

2)

3)

4)

5)

Column - C1 - 200x200mm up to 1st
Slab

06 mm dia bars

16 mm dia bars

Column - C2 - 200x400mm up to 1st
slab

06 mm dia bars

16 mm dia bars

Column - C3 - 200x400mm up to 1st
Slab

06 mm dia bars

16 mm dia bars

Column - SC - 150x150mm up to 1st
Slab

06 mm dia bars

10 mm dia bars

Roof Level

Roof beams RB1, 200 X 450 mm
6 mm dia bars

16 mm dia bars

Roof beams RB2, 200 X 450 mm
6 mm dia bars
16 mm dia bars

Roof beams RB3, 200 X 400 mm
6 mm dia bars
16 mm dia bars

OTHER CONCRETE WORKS

(a) Rates shall include for: excavation,
blinding, concrete, formwork and
reinforcement as per drawings and
specifications

Complete supply and installation of
lintel beam on top Door and Windows
as per the given Specification and
details.

Complete supply and installation of Sill
beam on below the Windows as per
the given specification and details.

Complete supply and installation of 850
mm high Parapet wall as per the given
specification and details.

Constrction of 1200mm Dia: Ground
water well with 100 mm thick RCC
cover wall with R6@150mm c/c as per
the given drawings

Constrction of 1800mm Dia Soak pit
tank with 200 mm thick RCC cover wall
& 175 mm cover slab with
reinforcement as per the given
drawings

ArchEng studio

86.49
796.32

58.54
353.92

8.50
44.24

10.35
60.76

35.09

277.45

22.02
84.69

308.79
1,116.11

1.00

1.00

1.00

1.00

1.00

Kg
Kg

Kg
Kg

Kg
Kg

Kg
Kg

Kg

Kg

Kg
Kg

Kg
Kg

Item

Item

Item

Item

Item

by : tp

PAGE: 9 of 24




BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

LABOUR | MATERIAL LABOUR MATERIAL TOTAL
SL-NO DESCRIPTION QrY UNIT RATE RATE AMOUNT AMOUNT AMOUNT
3.6 |WATERPROOFING - - -
36.1 (a) Rates shall include for: dressing ) ) i
"7 |around and sealing to all penetrations
Apply Conmix Moya Proof HF
1) waterproof memberane for under 100 | Item ) ) )
ground Water tank , terrace and toilet
screed as specified.
Application of damp proof membrane
2) Conmix Moya Shield RBE on all 100 | item ) ) i

underground concrete structures as
shown in the drawing.

TOTAL OF BILL NO. 03 (CONCRETE WORKS)
(CARRIED OVER TO THE GENERAL SUMMARY)
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

4.1

411
1)

4.1.2
1)

2)

4.1.3
1)

2)

4.1.4
1)

BILL No: 04
MASONRY AND PLASTERING
GENERAL

(a) Rates shall include for: cleaning out
cavities, forming rebated reveals and
pointing and cleaning down to reveals
where necessary; fractional size
blocks, all necessary machine cutting,
cutting or forming chases or edges of

floor slabs, cutting or leaving holes and
openings as recesses for and building
in pipes, conduits, sleeves and similar
as required for all trades; leaving
surfaces rough or raking out joints for
plastering and flashings, bedding

frames or plates, building in joists,
bearers or similar, temporary supports
to openings, templates, reinforcement
in walls and for all necessary making
good

(b) Rates shall include for providing
approved quality mesh at joints
between structaral members and
masonry in the exterior walls.

(c) 150mm Thick solid blocks shall be
used for exterior masonry walls, & 100
thick solid blocks shall be used for
interior masonry wall

(d) All blocks shall be fabricated from
manufactured sand and machine
pressed and average compression
strength for blocks should not be less
than 2.8N/mmz2 and shall comply with
physical requirements of ISO
6073:1981.

(e) For masonry, plastering and
screeding works manufactured sand
shall be used with prior approval of
consultant.

BLOCK WORK

BELOW GROUND FLOOR

150 mm wide Solid block wall (external
walls)

GROUND FLOOR

150 mm wide Solid block wall (external
walls)

100 mm wide Solid block wall, laid on
and including mortar (internal walls)

FIRST FLOOR
150 mm wide Solid block wall (external
walls)

100 mm wide Solid block wall, laid on
and including mortar (internal walls)

SECOND FLOOR
150 mm wide Solid block wall (external
walls)

ArchEng studio

325.40

140.26

204.94

137.96

194.85

140.65

by : tp

PAGE: 11 of 24




BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

LABOUR | MATERIAL LABOUR MATERIAL TOTAL
SL-NO DESCRIPTION QrY UNIT RATE RATE AMOUNT AMOUNT AMOUNT
100 mm wide Solid block wall, laid on 2
2 |and including mortar (internal walls) 178161 m ) ) i
415 | CABLE WALL
1) 150 mm wide Solid block wall (external 20.35 m? ) ) i
walls)
4.2 PLASTERING
4.2.1 | PLATERING - EXTERNAL
a) 25mm cement plastering on external
walls and concrete surfaces with 1:4
Cement mortar mix as specified incl.
wire mesh at joints of concrete surfaces
and walls (first, second coats).
1) |Below Ground Level 650.80 m2 - - -
2) |Ground Floor 173.02 m2 - - -
3) [|First Floor 170.72 m2 - - -
4) |Second Floor 173.41 m2 - - -
5) [Cable Wall 40.70 m2 - - -
4.2.3 | PLASTERING - INTERNAL
a) 15mm cement plastering on internal
walls and concrete surfaces with 1:4
Cement mortar mix as specified incl.
wire mesh at joints of concrete surfaces
and walls (one coat).
1) |Ground Floor 626.46 m2 - - -
2) |First Floor 611.43 m2 - - -
3) [Second Floor 618.47 m? - - -
4.2.4 | CEMENT SCREED
A 50 mm thick Cement screed on top of
slabs for General Areas.
1) |Ground Floor 232.64 m2 - - -
2) |First Floor 229.96 m2 - - -
3) |Second Floor 229.36 m2 - - -
35 mm thick Cement screed on top of
B |slabs including Screed to slope to - - -
drains in toilets, Corridors etc.,
1) |Ground Floor 108.03 m? - - -
2) |First Floor 88.49 m? - - -
3) [Second Floor 88.49 m? - - -
35 mm thick Cement screed on top of
C |the Riser & treads with Mid landing
etc.,
1) |Ground - First Floor 33.55 m2 - - -
2) [First Floor - Second Floor 33.55 m? - - -
TOTAL OF BILL NO. 04 (MASONRY & PLASTERING WORKS) -
(CARRIED OVER TO THE GENERAL SUMMARY)
ArchEng studio by : tp PAGE: 12 of 24




BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

51

51.1

1)
2)

1)
2)
3)

1)

BILL No: 05
CEILING WORKS

GENERAL

(a) Rates shall include for: all labour in
framing, notching and fitting around
projections, light fittings, hatches,
grilles and similar and complete with
cleats, packers, wedges and similar
and all nails and screws.

CEILING

Supply & Fixing the Acoustic ceiling
system by using Boral Plaster board
and suspended aluminium frame with
proper support system for Toilets
Ground Floor

First Floor

Supply & Fixing the Acoustic ceiling
system by using Boral Plaster board
and suspended aluminium frame with
proper support system for Toilets
Ground Floor

First Floor

Second Floor

Supply & Fixing the suspended ceiling
by using 10mm tk cement board with
50mm x 50 mm timber fram with 600
mm c/c grid supported in truss with
proper support for holding the entire
ceiling system etc.,

Second Floor

12.22
25.60

204.15
205.84
205.24

189.08

m2
m2

m2
m2

m?2

TOTAL OF BILL NO. 05 (CEILING WORKS)
(CARRIED OVER TO THE GENERAL SUMMARY)

ArchEng studio
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

6.1

6.2
6.2.1

1)
2)
3)

6.2.1

1)
2)
3)

6.2.2

1)
2)
3)

6.2.3

1)
2)

6.3
6.3.1
1)

2)
3)

BILL NO: 06
FINISHES

GENERAL
(a) Rates shall include for: motar,
fixing, bedding, grouting, and pointing
materials; making good around pipes,
sanitary fixtures, and similar; cleaning
down and polishing.
(b) All tiles used be of Lanka Tiles
brand or similar as given in Technical
Specifications
(c) Contractor shall submit samples of
all tiles for approval of Consultant prior
to procurement
(d) Where there may be any
descripancies between the drawings
and bill of quantities, details given in
the drawings shall precede.
(e) All items are for supply and
complete installation

(f) All tiles shall be fixed using Conmix
C-800 tile adhesive with proper water
proofing(wherever necessary)
application by using Conmix
Moyaproof HF water proofing
Memberane as per the manufacturer
guidelines and instructions.

FLOOR FINISHES

600 x 600 mm Porcelain floor tiles in
general areas and the price should be
including skirting

Ground Floor

First Floor

Second Floor

600 x 600 mm Non Skid Outdoor
Ceramic floor tiles in Corridors and the
price should be including skirting
Ground Floor

First Floor

Second Floor

300 x 300 mm Non-skid Ceramic floor
tiles in toilets

Ground Floor

First Floor

Second Floor

Step tile for Staircase with Anti slip
Aluminium Nosing Strip

Ground - First Floor

First - Second Floor

WALL FINISHES

300 x 600 mm Ceramic wall tiles with
waterproof adhesive up to Door Height

Ground Floor
First Floor
Second Floor

ArchEng studio

232.64
229.96
229.36

96.91
62.99
62.99

11.12
25.50
25.50

33.55
33.35

50.96
104.84
104.84

m?2
m?2
m?2

m2
m2
m2

m?2
m?2
m?2

m2
m2

m2
m2
m2
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

LABOUR | MATERIAL LABOUR MATERIAL TOTAL
SL-NO DESCRIPTION QrY UNIT RATE RATE AMOUNT AMOUNT AMOUNT
6.4 | WASH BASIN COUNTER TOPS - - -

Complete installation of counter tops of

wash basin as per the given details

including concrete base and finished by ) ) i

the 600mm x 600mm polished granite

tile counter top by using tile adhesive

and water proofing etc.,

1) |Ground Floor - - -
a|For Toilet 2.00 | nos - - -
b[For Pantry 1.00 [ nos - - -

2) |First Floor - - -
a|Water dispenser counter top 1.00 [ nos - - -
b[Wash Basin counter top 1.00 [ nos - - -

3) |Second Floor - - -
a|Water dispenser counter top 1.00 [ nos - - -
b|Wash Basin counter top 1.00 | nos - - -

TOTAL OF BILL NO. 06 (TILING WORKS) -
(CARRIED OVER TO THE GENERAL SUMMARY) -
ArchEng studio by : tp PAGE: 15 of 24




BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

7.1

7.11

1)
2)
3)
4)

1)
2)
3)

7.1.2.

1)
2)
3)

BILL NO: 07
PAINTING
PAINTING

(a) Rates shall include for: the
provision, erection and removal of
scaffolding, preparation, rubbing down
between coats and similar work, the
protection and/or masking floors,
fittings and similar work, removing and
replacing door window furniture

(b) All painting work shall be carried in
accordance with the Specifications

(c) The brand of paint used shall be
SKK or Sigma for exterior walls & SKK,
Crown or Nippon for interior walls

(d) The colour and type of paint will be
selected by the architect/client.

WALLS

External painting 1 coat of wall sealer &
2 coats of paints

Ground Floor

First Floor

Second Floor

Cable Wall

Internal Painting 1 coat of wall sealer &
2 coats of paints

Ground Floor

First Floor

Second Floor

Ceilings

Emulsion paint putty finish on concrete
slab and beams, plywood / cement fibre
board of all internal surfaces.

1 coat of primer & 2 coats of paints
Emulsion putty paint finish

Ground Floor

First Floor

Second Floor

185.00
170.72
173.41

20.35

560.64
490.57
490.57

169.69
126.57
189.08

m2
m2
m2
m2

m?2
m?2
m?2

m?2
m?2
m?2

TOTAL OF BILL NO. 07 (PAINTING WORKS)
(CARRIED OVER TO THE GENERAL SUMMARY)

ArchEng studio
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

8.1

8.2
1)

2)
3)
8.3
1)
2)
3)
2)
5)

6)

8.4

Bill No: 08

DOORS AND WINDOWS
General
a) Rates shall include for: locks,
latches, closers, push plates, pull
handles, bolts, kick plates, hinges and
all door & window hardware.
b) All Aluminum windows shall be white
powder(80 Micron) coated
aluminium.and 5mm thick Blue tinted
and 5mm frosted glass for W3

c) All timber doors shall be 40mm thick
solid timber paneled door and 120mm
timber frames made with red Marantie
timber with varnish / Paint finish.

Timber Door units

Solid Timber Panel Door D1 - 950mm X
2830 mm

Solid Timber Panel Door D2 - 950mm x
2830 mm

Solid Timber Panel Door D3 - 700mm X
2100 mm

Window Units

Aluminium windows - W1 - 2440 x
1500mm

Aluminium windows - W1A - 1863 x
1500mm

Aluminium windows - W2 - 1575 x
1850mm

Aluminium windows - W3 - 700 x
1150mm

Shading Device-(Type-I) - 3000 x 650
mm

Shading Device-(Type-Il) - 1800 x 650
mm

Main entrance gate ( Gl )- boundary

Supply and Installation of 1250mm
heigh entrance gate(Rear) with
complete finishing as per drawing

21.00

11.00

12.00

25.00

3.00

24.00

13.00

33.00

6.00

1.00

nos

nos

nos

nos

nos

nos

nos

nos

nos

item

TOTAL OF BILL NO. 08 (DOORS & WINDOWS WORKS)
(CARRIED OVER TO THE GENERAL SUMMARY)

ArchEng studio
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

9.1

9.2

9.3

9.3.1

1)
2)

9.4

1)

Bill No: 09

METAL WORKS

General

a) Rates shall include for: all
fabrication work, welding, marking,
drilling for bolts incl. those securing
timbers, steel plates, bolts, nuts and
any type of washer, riveted work,
counter sinking and tapping for bolts or
machine screws.

b) Rates shall include for fabrication
and erection and temporary supports
and fixing into position.

Staircase Hand railing

40mm dia (2 no) top & Bottom member,
25mm dia vertically including bolts,
washers and fixing to reinforced
concrete as shown in the drawing.

Stair - A
Ground - First Floor
First - Second Floor

Stair - B
Ground - First Floor
First - Second Floor

50mm dia (2 no) top member
Hrozantally & 25mm dia Vertical etc,
including bolts, washers and fixing to
reinforced concrete as shown in the
drawing.

Ground Floor
First Floor
Second Floor

ROOF TRUSS

Roof truss made with 60.3x 2.5 CHS Gl
pipe top and bottom chord and 42.4 x 2
.0 CHS Gl pipe bracing chord as per
the given drawings

TR1 (span 12200mm)

60.3x 2.5 CHS Gl pipe for Bracing

C10010 Purlins with

Steel purlins @900 c/c connected with
50mm x 50 mm cleat angle as per the
given drawings

6.80
8.30

6.80
8.30

1.00
1.00
1.00

12.00
35.25

564.00

Rmtr
Rmtr

Rmtr
Rmtr

Item
Item
Item

Nos
Mtr

Mtr

TOTAL OF BILL NO. 09 (METAL WORKS)
(CARRIED OVER TO THE GENERAL SUMMARY)

ArchEng studio
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

10.1

10.2
1)

10.3
1)

10.4

1)
2)
3)
4)
5)
7)
8)

9)

10.5

1)
10.6

1)

2)

Bill No: 10

HYDRAULICS & DRAINAGE
General
a) Rates shall include for: sockets,
running joints, connections, elbows,
junctions, reducers, expansion joints;
backnuts and similar; incidental fittings,
clips, saddles, brackets, straps,
hanges, screws, nails and fixing
complete, including cutting and forming
holes; excavating, laying pipes and
backfilling trenches.

Rain Water Pipe works
Allow for Rain water discharge as
shown in drawings

Ground water supply pipework
Ground water supply pipework

Allow for water connection to fixtures
from Ground water well

Sanitary Fixtures & Accessories
Sanitary Fixtures complete including
brackets flush pipes, overflows, plugs
and washers etc.

1) All toilet fittings shall be "Cotto" or
equivalent - chrome plated

2) All toilet fixtures shall be "Watertec"
or equivalent brand.

4) All kitchen sinks shall be of SS type
with chrome plated taps.

5) All water pumps shall be of "Davey"
brand or equivalent.

Water Closet

Wash basin

Wash basin tap

Muslim Shower

Floor waste with gully trap

Mirror with accessories

Wash basin Tap

Supply & Installation of Water
Dispenser

Pumping System
Supply and installation of water pump

complete including connecting valves to
pipework and electricity as per
requirements.

Ground water pump

Drainage

Discharge pipework

All pipework connection from fixtures
and upto the inspection chamber and
Soak pit

Constructing Inspection Chamber of
required size with all provisions to
connect pipelines as per drawing.

1.00

1.00

8.00
5.00
5.00
8.00
15.00
3.00
9.00

2.00

1.00

1.00

2.00

item

item

nos
nos
nos
nos
nos
nos
nos

item

Item

item

nos

TOTAL OF BILL NO. 10 (HYDRAULICS AND DRAINAGE)
(CARRIED OVER TO THE GENERAL SUMMARY)
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

LABOUR | MATERIAL LABOUR MATERIAL TOTAL
SL-NO DESCRIPTION QrY UNIT RATE RATE AMOUNT AMOUNT AMOUNT
Bill No: 11
ELECTRICAL INSTALLATIONS
11 |General
a) Rates shall include for: screws,
nails, bolts, nuts, standard cable fixing
or supporting clips, brackets, straps,
rivets, plugs and all incidental
accessories.
b) Rate shall include for electrical
conduits, fittings, equipment and similar
all fixings
c) Each light / light fixture and its
switches shall measure as one one
point: similarly each sockets or each
fans shall measured as one point.
d) Rate shall include for supply and
complete installation of all floors.
11.2 [Main Connection
Allow for three phase main connection 100 | item ) ) i
from STELCO board to Panel board '
11.3 |Electrical boards - - -
Complete installation incl. for all
connection earthing, painting, testing - - -
and similar of;
1) [Main panel board 1.00 | Item - - -
2) |DB 3.00 | nos - - -
11.4 |Electrical wiring - - -
Electrical wiring with copper conductor
cable in conduits in walls and slab as - - -
specified to;
1) 1.5_mm2 Wiring to light fixtures and its 239.00 | points ) ) )
switches
2) 2.5_mm2 Wiring to Fans and Dimmer 122.00 | points ) ) )
switches
3) [Cabling to Main Distribution boards 3.00 | points - - -
4) |Cabling to Telephone sockets 8.00 | points - - -
5) [Cabling to Television sockets 8.00 | points - - -
6) [Cabling to Multimedia Projector 8.00 | points - - -
7) |Cabling to Speaker 21.00 | points - - -
11.5 |Ceiling Fans - - -
" KDK" or similar of 1200MM dia.
1 42. - - -
) Complete (VO1b) 00 nos
2) |Fan Dimmer Switch (P23) 42.00 [ nos - - -
11.6 |Lighting - - -
2x36 W Fluorescent Lamps in Surface
1) Mount Luminaire with diffuser(L07) 92.00 | nos ) ) i
2) [Wall Mount Enenrgy Saving light(L09) 8.00 [ nos - - -
1 x 26 Compact Fluorescent in
3) Recessed Decorative Luminaire(L10) 33.00 nos
1 x 60 W Incandescent Lamps in
4) recessed Decorative Luminaire(L15) 44.00 nos
1 x 60 W Incandescent Lamps in
5) [Surface Mount Decorative 12.00 | nos - - -
Luminaire(L17)
6) |Mechanical Ventilator (V02) 8.00 | nos - - -
ArchEng studio by : tp PAGE: 20 of 24




BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

LABOUR | MATERIAL LABOUR MATERIAL TOTAL
SL-NO DESCRIPTION QrY UNIT RATE RATE AMOUNT AMOUNT AMOUNT
11.7 |Socket outlets - - -
All sockets shall be "Clipsal" / " ABB" or
equivalent ) ) i
1) |1Gang 13A Socket(P01) 12.00 nos - - -
1Gang 13A Socket at Ceiling
2) Level(P16) 8.00 [ nos - - -
3) |2Gang 13A Socket(P02) 85.00 | nos - - -
4) [1Gang 15A Socket (P15) 17.00 | nos - - -
5) [Telephone Outlet(T01) 8.00 [ nos - - -
6) [computer Network Outlet(T02) 8.00 [ nos - - -
7) [Multimedia Projector (MP0O1) 8.00 [ nos - - -
8) [TV point(T10) 8.00 [ nos - - -
9) [Speaker(T11) 21.00 | nos - - -
10) |[VGA cable(VGAO1) 8.00 [ nos - - -
11) |VGA cable at Ceiling Level(VGAO02) 8.00 [ nos - - -
11.8 |Light Switches - - -
All switches shall be "Clipsal'/ "ABB" or

equivalent ) ) i
1) |[1Gang1lWay (P19) 79.00 | nos - - -
2) |2 Gang 1 Way (P20) 73.00 | nos - - -
3) |3 Gang 1 Way (P21) 41.00 [ nos - - -
4) |4 Gang 1 Way (P22) 8.00 [ nos - - -
TOTAL OF BILL NO. 11 (ELECTRICAL INSTALLATIONS) -
(CARRIED OVER TO THE GENERAL SUMMARY) -
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

SL.NO

DESCRIPTION

QTY

UNIT

LABOUR
RATE

MATERIAL
RATE

LABOUR
AMOUNT

MATERIAL
AMOUNT

TOTAL
AMOUNT

13.1

13.2
1)
2)
3)
4)
5)
6)
7)
8)

Bill No 12- FIRE FIGHTING SYSTEM

GENERAL

(a) Rates shall inc.lude for: screws,
nails, bolts, nuts, standard cable fixing
or supporting clips, brackets, straps,
rivets, plugs and all incidental
accessories.

(b) Rates for work in trench shall
include for: excavation, maintaining
faces of excavations, backfilling,
compaction, appropriate cable covers,
warning tape and disposal of surplus
spoil.

(c) Rates for conduits, fittings,
equipment and similar items shall
include for: all fixings to various
building surfaces.

(d) Rates shall include for supply and
complete installation.

FIRE ALARM SYSTEM

Break Glass Manual Call Point(F02)
Smoke detector(F03)

Fire Alarm Bell(FO5)

Junction box (F06)

Portable Extinguisher -H20(F07)
Portable Extinguisher -CO2(F08)
Conventional Fire Alarm Panel(F10)
Exit Sign(F12)

3.00
32.00
3.00
3.00
3.00
3.00
1.00
24.00

TOTAL OF BILL NO. 12 (FIRE ALARMS)
(CARRIED OVER TO THE GENERAL SUMMARY)

ArchEng studio
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

LABOUR | MATERIAL LABOUR MATERIAL TOTAL
SL-NO DESCRIPTION QrY UNIT RATE RATE AMOUNT AMOUNT AMOUNT
Bill No: 13
ROOF
GENERAL
(a) Rates shall include for: fair edges,
dressing over angel fillets, turning into
grooves, all other labours, circular
edges, nails, screws and other fixings
and laps.
12.2|ROOF COVERING
BHP Lysaght Trimdek Hi-Ten or
1) e:-q.uwale_nt ropflng sheet, |nclu_d|ng all 469.05 m2 i i i
fixings, fixed in accordance with
manufacturer's instructions.
2) SOmm rockwool |psulatlon with foil 469,05 m2 i i i
backing on one side.
12.3(CAPPING AND FLASHING - - -
1) [400 mm Ridge capping 35.40 | Rmt - - -
2) |Flashing 26.50 | Rmt - - -
3) |25mm x 250mm Facia Board 70.80 | Rmt - - -
12.4DOWN PIPE - - -
100 mm dia PVC down pipes including
1) [down spouts, bends, junctions, straps, 1.00 | item - - -
brackets, clips and all fixings.
12.5|GUTTER - - -
1) [200 mm wide MS Gutter 70.80 [ Rmt - - -
TOTAL OF BILL NO. 13 (ROOF) -
(CARRIED OVER TO THE GENERAL SUMMARY)
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING

BILL OF QUANTITIES

LABOUR | MATERIAL LABOUR MATERIAL TOTAL
SLNO DESCRIPTION QTY UNIT RATE RATE AMOUNT AMOUNT AMOUNT
Bill No 14- ADDITIONS AND
OMMISIONS
14.1| ADDITIONS

1) |[Bill 01- Preliminaries - - _
2) |Bill 02- Ground works - - _
3) [Bill 03- Concrete works - - _
4) |Bill 04- Masonry & Plastering works - - -
5) |Bill 05- Ceiling works - - _
6) |Bill 06- Tiling works - - -
7) |Bill 07- Painting - - -
8) |Bill 08- Doors & windows Works - - _
9) |[Bill 09- Metal works - - _
10) |BIll 10- Hydrualics & Drainage works - - -
11) |Bill 11- Electrical installation - - _
12) |[Bill 12- Fire fighting system - - -
13) |BIll 13- Roofing works - - -

TOTAL

16.20 | OMISSIONS

1) |[Bill 01- Preliminaries - - _
2) |Bill 02- Ground works - - _
3) |Bill 03- Concrete works - - _
4) |Bill 04- Masonry & Plastering works - - i
5) |Bill 05- Ceiling works - - _
6) |Bill 06- Tiling works - - _
7) |Bill 07- Painting - - -
8) |Bill 08- Doors & windows Works - - i
9) |[Bill 09- Metal works - - i
10) |Bill 10- Hydrualics & Drainage works - - -
11) |Bill 11- Electrical installation - - i
12) |Bill 12- Fire fighting system - - -
13) |Bill 13- Roofing works - - -

TOTAL

TOTAL (Addition - Ommision)
TOTAL OF BILL NO. 14 (ADDITION & OMISSION) -

(CARRIED OVER TO THE GENERAL SUMMARY)
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