
 BILL OF QUANTITIES

PROJECT: GEMANAFUSHI SCHOOL
PROPOSED 03-STOREY BUILDING - STRUCTURE & FINISHING

MAY -2015
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING SUMMARY

SL.NO AMOUNT (MRF)

1 ) -                               

2 ) -                               

3 ) -                               

4 ) -                               

5 ) -                               

6 ) -                               

7 ) -                               

8 ) -                               

9 ) -                               

10 ) -                               

11 ) TOTAL OF BILL NO. 11 (ELECTRICAL INSTALLATIONS) -                               

12 ) -                               

13 ) -                               

14 ) -                               

-                   

Total area in Sq.ft

Rate per sq.ft #REF!

TOTAL OF BILL NO. 12 (FIRE ALARMS)

TOTAL OF BILL NO. 13 (ROOF)

TOTAL OF BILL NO. 08 (DOORS & WINDOWS WORKS)

TOTAL OF BILL NO. 14 (ADDITION & OMISSION)

PROJECT: GEMANAFUSHI SCHOOL
CONSTRUCTION OF 03 STOREY BUILDING

SUMMARY OF BILLS OF QUANTITIES

TOTAL OF BILL NO. 06 (TILING WORKS)

BILL NAME

TOTAL OF BILL NO. 04 (MASONRY & PLASTERING WORKS)

TOTAL OF BILL NO. 02 (GROUND WORKS)

TOTAL OF BILL NO. 01 (PRELIMINARIES)

TOTAL OF BILL NO. 03 (CONCRETE WORKS)

GRAND TOTAL

TOTAL OF BILL NO. 05 (CEILING WORKS)

TOTAL OF BILL NO. 07 (PAINTING WORKS)

TOTAL OF BILL NO. 10 (HYDRAULICS AND DRAINAGE)

TOTAL OF BILL NO. 09 (METAL WORKS)
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

Bill No: 01

PRELIMINARIES

1.1 General Notes

1 ) Abbreviations

m - meter

No - numbers

m3 - cubic meter

m2 - square meter

Lm - Linear meter

t - tonnes

incl - including

mm - millimeter

dia - diameter

SS - Stainless Steel

GI - Galvanised Iron

1.2 Site Management Costs

1 )

Allow for all on and off site 

management cost including costs of 

foreman and assistants, temporary 

services, telephone,fax,hoardings, 

Tools & Mechinaries rentals, 

Transportation charges for materials, 

Labors and similar.

1.00             item -                   -                  -                    

1.3 Sign Board

1 ) Allow for sign board 1.00           no -                   -                  -                    

1.4 Clean - up

1 )
Allow for clean - up of completed works 

and site upon completion.
1.00           item -                   -                  -                    

-                 TOTAL OF BILL NO. 01 (PRELIMINARIES)

(CARRIED OVER TO THE GENERAL SUMMARY)

ArchEng studio by : tp PAGE: 1 of 24



BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

Bill No: 02

GROUND WORKS

2.1  GENERAL  

 (a) Rates shall include for: leveling, 

grading, trimming, compacting to faces 

of excavation, keep sides plumb, 

backfilling, consolidating and disposing 

surplus soil. 

2.2  SITE CLEARING 

 Clear the area of site from rubbish and 

vegetable matters, stumps, roots. 

Demolition shall be included (if any) 

1.00            item -                 -               -                 

2.3  EXCAVATION 

 Excavation quantities are measured to 

the faces of concrete members. Rates 

shall include for all additional 

excavation required to place the 

formwork, back fill, dewatering and 

others 

1 )
 Excavation for raft footings and 

Foundation beams 
190.56        m³ -                 -               -                 

2.4  BACK FILLING 

 (a) Rates shall include for: levelling, 

grading, trimming, compacting and 

similar. 

 (b) Ground need to be compacted to 

the required density by the consultant. 

1 )  Earth Filling as per given drawings   227.42        m² -                 -               -                 

2.5  DAMP PROOF MEMBRANE 

 (a) Rates shall include for: dressing 

around and sealing to all penetrations, 

laps and turnups 

1 )

 Polythene damp proof membrane (500 

gauge) laid on blinding layer under 

Footing 

129.60        m² -                 -               -                 

-                 -               -                 

2 )

 Polythene damp proof membrane (500 

gauge) laid on blinding layer under 

Ground Slab 

388.38        m² -                 -               -                 

2.6  DEWATERING 

 This item shall include for all the 

piping, pumps, etc. Water needs to be 

pumped to an assigned area as per 

local regulation(if necessary). 

           1.00 Item -                 -               -                 

-                 TOTAL OF BILL NO. 02 (GROUND WORKS)

(CARRIED OVER TO THE GENERAL SUMMARY)
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

Bill No: 03

CONCRETE WORKS

General

a) Rate shall include for: placing in 

position; making good after removal of 

formwork and casting in all required 

items; additional concrete required to 

conform to structural and excavated 

tolerances.

b) Mix ratio for reinforced concrete shall 

be 1:2:3

1 ) Allow for concrete testing 1.00           item -                 -               -                 

-                 -               -                 

3.1 Lean Concrete -                 -               -                 

50mm thick lean concrete under the 

raft footing with a mix of 1:2:6
129.60        m² -                 -               -                 

-                 -               -                 

3.2 Reinforced Concrete -                 -               -                 

In-situ reinforced concrete to: -                 -               -                 

*Add Mega Flow P for all Super 

Structure concrete 
-                 -               -                 

*Add Mega ADD WL3 for all Sub 

Structure concrete 
-                 -               -                 

*Apply the MOYA SHIELD RBE for all 

Structure below ground level as  water 

proofing compound 

-                 -               -                 

-                 -               -                 

3.2.1 Foundation -                 -               -                 

1 )
Foundation Beam F1 - 1050x 1050x 

300 mm
2.98            m³ -                 -               -                 

2 )
Foundation Beam F2 - 1150x 1150x 

300 mm
2.78            m³ -                 -               -                 

3 )
Foundation Beam F3 - 1450 x 1450 x 

300mm
4.42            m³ -                 -               -                 

4 )
Foundation Beam F4 - 1350 x 1350 x 

300mm
2.73            m³ -                 -               -                 

5 )
Foundation Beam F5 - 1550 x 1550 x 

300mm
4.32            m³ -                 -               -                 

6 )
Foundation Beam F6 - 2200 x 2200 x 

300mm
8.71            m³ -                 -               -                 

7 )
Foundation Beam F7 - 2350 x 2350 x 

300mm
1.66            m³ -                 -               -                 

8 )
Foundation Beam F8 - 800 x 800 x 

300mm
0.96            m³ -                 -               -                 

9 )
Foundation Tie Beam TB1 - 250 x 450 

mm
22.11          m³ -                 -               -                 

10 )
Foundation Tie Beam TB2 - 250 x 450 

mm
2.78            m³ -                 -               -                 

11 ) Columns C1, 200 X 200 mm upto GFFL 1.60            m³ -                 -               -                 

12 ) Columns C2, 200 X 400 mm upto GFFL 0.72            m³ -                 -               -                 

13 ) Columns C3, 200 X 400 mm upto GFFL 0.18            m³ -                 -               -                 

14 )
Columns SC, 150 X 150 mm upto 

GFFL
0.18            m³ -                 -               -                 

15 ) Staircase upto Ground Floor Level 0.51            m³ -                 -               -                 

-                 -               -                 
3.2.2 Ground Floor -                 -               -                 

1 )
Columns C1, 200 X 200 mm up to 1st 

Slab
4.39            m³ -                 -               -                 
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

2 )
Columns C2, 200 X 400 mm up to 1st 

Slab 
1.89            m³ -                 -               -                 

3 )
Columns C3, 200 X 400 mm up to 1st 

Slab
0.49            m³ -                 -               -                 

4 )
Columns SC, 150 X 150 mm up to 1st 

Slab
0.48            m³ -                 -               -                 

5 ) Staircase up to 1st Slab 5.12            m³ -                 -               -                 

6 ) Ground Concrete - 100 mm thick 38.84          m³ -                 -               -                 

-                 -               -                 

3.2.3 First Floor -                 -               -                 

1 ) Attached beams B1, 200 X 450 mm 4.88            m³ -                 -               -                 

2 ) Attached beams B2, 200 X 450 mm 0.49            m³ -                 -               -                 

3 ) Attached beams B3, 200 X 450 mm 3.40            m³ -                 -               -                 

4 ) Attached beams B4, 200 X 450 mm 2.14            m³ -                 -               -                 

5 ) Attached beams B5, 200 X 550 mm 0.81            m³ -                 -               -                 

6 ) Attached beams B6, 200 X 550 mm 2.07            m³ -                 -               -                 

7 ) Floor Slab - 150 mm Thick 54.82          m³ -                 -               -                 

8 )
Columns C1, 200 X 200 mm up to 2nd 

Slab
4.39            m³ -                 -               -                 

9 )
Columns C2, 200 X 400 mm up to 2nd 

Slab 
1.89            m³ -                 -               -                 

10 )
Columns C3, 200 X 400 mm up to 2nd 

Slab
0.49            m³ -                 -               -                 

11 )
Columns SC, 150 X 150 mm up to 2nd 

Slab
0.48            m³ -                 -               -                 

12 ) Staircase up to 2nd Slab 5.12            m³ -                 -               -                 

-                 -               -                 

3.2.4 Second Floor -                 -               -                 

1 ) Attached beams B1, 200 X 450 mm 4.88            m³ -                 -               -                 

2 ) Attached beams B2, 200 X 450 mm 0.49            m³ -                 -               -                 

3 ) Attached beams B3, 200 X 450 mm 3.40            m³ -                 -               -                 

4 ) Attached beams B4, 200 X 450 mm 2.14            m³ -                 -               -                 

5 ) Attached beams B5, 200 X 550 mm 0.81            m³ -                 -               -                 

6 ) Attached beams B6, 200 X 550 mm 2.07            m³ -                 -               -                 

7 ) Floor Slab - 150 mm Thick 54.82          m³ -                 -               -                 

8 )
Columns C1, 200 X 200 mm up to Roof 

Beam
4.39            m³ -                 -               -                 

9 )
Columns C2, 200 X 400 mm up to Roof 

Beam
1.89            m³ -                 -               -                 

10 )
Columns C3, 200 X 400 mm up to Roof 

Beam
0.49            m³ -                 -               -                 

11 )
Columns SC, 150 X 150 mm up to Roof 

Beam
0.48            m³ -                 -               -                 

-                 -               -                 

3.2.5 Roof Level -                 -               -                 

1 ) Roof beams RB1, 200 X 450 mm 1.15            m³ -                 -               -                 

2 ) Roof beams RB2, 200 X 450 mm 1.19            m³ -                 -               -                 

3 ) Roof beams RB3, 200 X 400 mm 14.69          m³ -                 -               -                 

-                 -               -                 

3.3 Formwork -                 -               -                 

a) Rates shall include for: all necessary 

boarding, supports, erecting, framing, 

temporary cambering, cutting, 

perforations for reinforcing bars, bolts, 

straps, ties, hangers, pipes, removal of 

formwork and normal practices used.

-                 -               -                 

3.3.1. Foundation -                 -               -                 

1 )
Foundation Beam F1 - 1050x 1050x 

300 mm
11.34          m² -                 -               -                 

2 )
Foundation Beam F2 - 1150x 1150x 

300 mm
9.66            m² -                 -               -                 

3 )
Foundation Beam F3 - 1450 x 1450 x 

300mm
12.18          m² -                 -               -                 

ArchEng studio by : tp PAGE: 4 of 24



BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

4 )
Foundation Beam F4 - 1350 x 1350 x 

300mm
8.10            m² -                 -               -                 

5 )
Foundation Beam F5 - 1550 x 1550 x 

300mm
11.16          m² -                 -               -                 

6 )
Foundation Beam F6 - 2200 x 2200 x 

300mm
15.84          m² -                 -               -                 

7 )
Foundation Beam F7 - 2350 x 2350 x 

300mm
2.82            m² -                 -               -                 

8 )
Foundation Beam F8 - 800 x 800 x 

300mm
4.80            m² -                 -               -                 

9 )
Foundation Tie Beam TB1 - 250 x 450 

mm
177.98        m² -                 -               -                 

10 )
Foundation Tie Beam TB2 - 250 x 450 

mm
21.62          m² -                 -               -                 

11 ) Columns C1, 200 X 200 mm upto GFFL 32.40          m² -                 -               -                 

12 ) Columns C2, 200 X 400 mm upto GFFL 10.80          m² -                 -               -                 

13 ) Columns C3, 200 X 400 mm upto GFFL 2.70            m² -                 -               -                 

14 )
Columns SC, 150 X 150 mm upto 

GFFL
4.73            m² -                 -               -                 

15 ) Staircase upto Ground Floor Level 7.43            m² -                 -               -                 

-                 -               -                 

3.3.2. Ground Floor -                 -               -                 

1 )
Columns C1, 200 X 200 mm up to 1st 

Slab
87.84          m² -                 -               -                 

2 )
Columns C2, 200 X 400 mm up to 1st 

Slab 
28.32          m² -                 -               -                 

3 )
Columns C3, 200 X 400 mm up to 1st 

Slab
7.32            m² -                 -               -                 

4 )
Columns SC, 150 X 150 mm up to 1st 

Slab
12.81          m² -                 -               -                 

5 ) Staircase up to 1st Slab 141.46        m² -                 -               -                 

6 ) Ground Concrete - 100 mm thick 9.86            m² -                 -               -                 

-                 -               -                 

3.3.3. First Floor -                 -               -                 

1 ) Attached beams B1, 200 X 450 mm 77.87          m² -                 -               -                 

2 ) Attached beams B2, 200 X 450 mm 7.92            m² -                 -               -                 

3 ) Attached beams B3, 200 X 450 mm 45.36          m² -                 -               -                 

4 ) Attached beams B4, 200 X 450 mm 28.90          m² -                 -               -                 

5 ) Attached beams B5, 200 X 550 mm 6.00            m² -                 -               -                 

6 ) Attached beams B6, 200 X 550 mm 13.64          m² -                 -               -                 

7 ) Floor Slab - 150 mm Thick 321.06        m² -                 -               -                 

8 )
Columns C1, 200 X 200 mm up to 2nd 

Slab
87.84          m² -                 -               -                 

9 )
Columns C2, 200 X 400 mm up to 2nd 

Slab 
28.32          m² -                 -               -                 

10 )
Columns C3, 200 X 400 mm up to 2nd 

Slab
7.32            m² -                 -               -                 

11 )
Columns SC, 150 X 150 mm up to 2nd 

Slab
12.81          m² -                 -               -                 

12 ) Staircase up to 2nd Slab 141.46        m² -                 -               -                 

-                 -               -                 

3.3.4. Second Floor -                 -               -                 

1 ) Attached beams B1, 200 X 450 mm 77.87          m² -                 -               -                 

2 ) Attached beams B2, 200 X 450 mm 7.92            m² -                 -               -                 

3 ) Attached beams B3, 200 X 450 mm 45.36          m² -                 -               -                 

4 ) Attached beams B4, 200 X 450 mm 28.90          m² -                 -               -                 

5 ) Attached beams B5, 200 X 550 mm 6.00            m² -                 -               -                 

6 ) Attached beams B6, 200 X 550 mm 13.64          m² -                 -               -                 

7 ) Floor Slab - 150 mm Thick 321.06        m² -                 -               -                 
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

8 )
Columns C1, 200 X 200 mm up to Roof 

Beam
87.84          m² -                 -               -                 

9 )
Columns C2, 200 X 400 mm up to Roof 

Beam
28.32          m² -                 -               -                 

10 )
Columns C3, 200 X 400 mm up to Roof 

Beam
7.32            m² -                 -               -                 

11 )
Columns SC, 150 X 150 mm up to Roof 

Beam
12.81          m² -                 -               -                 

-                 -               -                 

3.3.5 Roof Level -                 -               -                 

1 ) Roof beams RB1, 200 X 450 mm 13.64          m² -                 -               -                 

2 ) Roof beams RB2, 200 X 450 mm 13.20          m² -                 -               -                 

3 ) Roof beams RB3, 200 X 400 mm 171.44        m² -                 -               -                 

-                 -               -                 

3.4 Reinforcement -                 -               -                 

a) Rates shall include for: cleaning, 

fabrication, placing, the provision for all 

necessary temporary fixings and 

supports including tie wire and chair 

supports, laps, and wastages.

-                 -               -                 

-                 -               -                 

3.4.1 Foundation -                 -               -                 

1 )
Foundation Footing - F1 - 

1050x1050x300 mm
-                 -               -                 

12 mm dia bars 158.40        Kg -                 -               -                 

-                 -               -                 

2 )
Foundation Footing - F2 - 

1150x1150x300 mm
-                 -               -                 

12 mm dia bars        149.69  Kg -                 -               -                 

-                 -               -                 

3 )
Foundation Footing - F3 - 

1450x1450x300 mm
-                 -               -                 

12 mm dia bars        203.28  Kg -                 -               -                 

-                 -               -                 

4 )
Foundation Footing - F4 - 

1350x1350x300 mm
-                 -               -                 

12 mm dia bars        136.40  Kg -                 -               -                 

-                 -               -                 

5 )
Foundation Footing - F5 - 

1550x1550x300 mm
-                 -               -                 

12 mm dia bars        203.28  Kg -                 -               -                 

-                 -               -                 

6 )
Foundation Footing - F6 - 

2200x2200x300 mm
-                 -               -                 

16 mm dia bars     1,001.69  Kg -                 -               -                 

-                 -               -                 

7 )
Foundation Footing - F7 - 

2350x23500x300 mm
-                 -               -                 

16 mm dia bars 193.39        Kg -                 -               -                 

-                 -               -                 

8 )
Foundation Footing - F8 - 800x800x300 

mm
-                 -               -                 

12 mm dia bars          52.80  Kg -                 -               -                 

-                 -               -                 

9 ) Foundation Beam TB1 - 250x450mm -                 -               -                 

06 mm dia bars 319.09        Kg -                 -               -                 

16 mm dia bars 1,251.42     Kg -                 -               -                 

-                 -               -                 

10 ) Foundation Beam TB2 - 250x450mm -                 -               -                 

06 mm dia bars 80.68          Kg -                 -               -                 

16 mm dia bars 254.54        Kg -                 -               -                 

20 mm dia bars        198.96  Kg -                 -               -                 

-                 -               -                 
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

11 ) Column - C1 - 200x200mm up to GFFL -                 -               -                 

06 mm dia bars 32.95          Kg -                 -               -                 

16 mm dia bars 494.86        Kg -                 -               -                 

-                 -               -                 

12 ) Column - C2 - 200x400mm up to GFFL -                 -               -                 

06 mm dia bars 22.30          Kg -                 -               -                 

16 mm dia bars 219.94        Kg -                 -               -                 

-                 -               -                 

13 ) Column - C3 - 200x400mm up to GFFL -                 -               -                 

06 mm dia bars 3.24            Kg -                 -               -                 

16 mm dia bars 27.49          Kg -                 -               -                 

-                 -               -                 

14 ) Column - SC - 150x150mm up to GFFL -                 -               -                 

06 mm dia bars 3.94            Kg -                 -               -                 

10 mm dia bars 37.76          Kg -                 -               -                 

-                 -               -                 

15 ) Staircase uo tp GFFL -                 -               -                 

10 mm dia bars 160.21        Kg -                 -               -                 

-                 -               -                 

3.4.2 Ground Floor -                 -               -                 

1 )
Column - C1 - 200x200mm up to 1st 

Slab
-                 -               -                 

06 mm dia bars 86.49          Kg -                 -               -                 

16 mm dia bars 796.32        Kg -                 -               -                 

-                 -               -                 

2 )
Column - C2 - 200x400mm up to 1st 

slab
-                 -               -                 

06 mm dia bars 58.54          Kg -                 -               -                 

16 mm dia bars 353.92        Kg -                 -               -                 

-                 -               -                 

3 )
Column - C3 - 200x400mm up to 1st 

Slab
-                 -               -                 

06 mm dia bars 8.50            Kg -                 -               -                 

16 mm dia bars 44.24          Kg -                 -               -                 

-                 -               -                 

4 )
Column - SC - 150x150mm up to 1st 

Slab
-                 -               -                 

06 mm dia bars 10.35          Kg -                 -               -                 

10 mm dia bars 60.76          Kg -                 -               -                 

-                 -               -                 

5 ) Staircase uo tp 1st Slab(2nos) -                 -               -                 

10 mm dia bars 364.76        Kg -                 -               -                 

-                 -               -                 

6 ) Ground floor concrete - 100 mm thick -                 -               -                 

10 mm dia bars -T10@150 C/c 3,125.11    Kg -                 -               -                 

-                 -               -                 

3.4.3 First Floor -                 -               -                 

1 ) Attached beams B1, 200 X 450 mm -                 -               -                 

06 mm dia bars 120.52       Kg -                 -               -                 

16 mm dia bars 546.93        Kg -                 -               -                 

-                 -               -                 

2 ) Attached beams B2, 200 X 450 mm -                 -               -                 

06 mm dia bars 14.28         Kg -                 -               -                 

16 mm dia bars 93.60          Kg -                 -               -                 
-                 -               -                 

3 ) Attached beams B3, 200 X 450 mm -                 -               -                 

06 mm dia bars 199.89       Kg -                 -               -                 

16 mm dia bars 1,031.87     Kg -                 -               -                 
-                 -               -                 

4 ) Attached beams B4, 200 X 450 mm -                 -               -                 

06 mm dia bars 86.15         Kg -                 -               -                 

16 mm dia bars 69.52          Kg -                 -               -                 

20 mm dia Bars 353.90        Kg -                 -               -                 
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

-                 -               -                 

5 ) Attached beams B5, 200 X 550 mm -                 -               -                 

06 mm dia bars 18.02         Kg -                 -               -                 

20 mm dia Bars 107.30        Kg -                 -               -                 

-                 -               -                 

6 ) Attached beams B6, 200 X 550 mm -                 -               -                 

06 mm dia bars 77.22         Kg -                 -               -                 

20 mm dia Bars 359.63        Kg -                 -               -                 

25 mm dia Bars 154.00        Kg -                 -               -                 

-                 -               -                 

7 ) Floor Slab - 150 mm Thick -                 -               -                 

10 mm dia bars     5,625.51  Kg -                 -               -                 

-                 -               -                 

8 )
Column - C1 - 200x200mm up to 1st 

Slab
-                 -               -                 

06 mm dia bars 86.49          Kg -                 -               -                 

16 mm dia bars 796.32        Kg -                 -               -                 

-                 -               -                 

9 )
Column - C2 - 200x400mm up to 1st 

slab
-                 -               -                 

06 mm dia bars 58.54          Kg -                 -               -                 

16 mm dia bars 353.92        Kg -                 -               -                 

-                 -               -                 

10 )
Column - C3 - 200x400mm up to 1st 

Slab
-                 -               -                 

06 mm dia bars 8.50            Kg -                 -               -                 

16 mm dia bars 44.24          Kg -                 -               -                 

-                 -               -                 

11 )
Column - SC - 150x150mm up to 1st 

Slab
-                 -               -                 

06 mm dia bars 10.35          Kg -                 -               -                 

10 mm dia bars 60.76          Kg -                 -               -                 

-                 -               -                 

12 ) Staircase uo tp 1st Slab(2nos) -                 -               -                 

10 mm dia bars 364.76        Kg -                 -               -                 

-                 -               -                 

3.4.4. Second Floor -                 -               -                 

1 ) Attached beams B1, 200 X 450 mm -                 -               -                 

06 mm dia bars 120.52       Kg -                 -               -                 

16 mm dia bars 546.93        Kg -                 -               -                 
-                 -               -                 

2 ) Attached beams B2, 200 X 450 mm -                 -               -                 

06 mm dia bars 14.28         Kg -                 -               -                 

16 mm dia bars 93.60          Kg -                 -               -                 
-                 -               -                 

3 ) Attached beams B3, 200 X 450 mm -                 -               -                 

06 mm dia bars 199.89       Kg -                 -               -                 

16 mm dia bars 1,031.87     Kg -                 -               -                 
-                 -               -                 

4 ) Attached beams B4, 200 X 450 mm -                 -               -                 

06 mm dia bars 86.15         Kg -                 -               -                 

16 mm dia bars 69.52          Kg -                 -               -                 

20 mm dia Bars 353.90        Kg -                 -               -                 
-                 -               -                 

5 ) Attached beams B5, 200 X 550 mm -                 -               -                 

06 mm dia bars 18.02         Kg -                 -               -                 

20 mm dia Bars 107.30        Kg -                 -               -                 
-                 -               -                 

6 ) Attached beams B6, 200 X 550 mm -                 -               -                 

06 mm dia bars 77.22         Kg -                 -               -                 

20 mm dia Bars 359.63        Kg -                 -               -                 

25 mm dia Bars 154.00        Kg -                 -               -                 

-                 -               -                 

7 ) Floor Slab - 150 mm Thick -                 -               -                 

10 mm dia bars     5,625.51  Kg -                 -               -                 
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

-                 -               -                 

8 )
Column - C1 - 200x200mm up to 1st 

Slab
-                 -               -                 

06 mm dia bars 86.49          Kg -                 -               -                 

16 mm dia bars 796.32        Kg -                 -               -                 

-                 -               -                 

9 )
Column - C2 - 200x400mm up to 1st 

slab
-                 -               -                 

06 mm dia bars 58.54          Kg -                 -               -                 

16 mm dia bars 353.92        Kg -                 -               -                 

-                 -               -                 

10 )
Column - C3 - 200x400mm up to 1st 

Slab
-                 -               -                 

06 mm dia bars 8.50            Kg -                 -               -                 

16 mm dia bars 44.24          Kg -                 -               -                 

-                 -               -                 

11 )
Column - SC - 150x150mm up to 1st 

Slab
-                 -               -                 

06 mm dia bars 10.35          Kg -                 -               -                 

10 mm dia bars 60.76          Kg -                 -               -                 

-                 -               -                 

3.4.5. Roof Level -                 -               -                 

1 ) Roof beams RB1, 200 X 450 mm -                 -               -                 

6 mm dia bars 35.09         Kg -                 -               -                 

16 mm dia bars 277.45        Kg -                 -               -                 

-                 -               -                 

2 ) Roof beams RB2, 200 X 450 mm -                 -               -                 

6 mm dia bars 22.02         Kg -                 -               -                 

16 mm dia bars 84.69          Kg -                 -               -                 

-                 -               -                 

3 ) Roof beams RB3, 200 X 400 mm -                 -               -                 

6 mm dia bars 308.79       Kg -                 -               -                 

16 mm dia bars 1,116.11     Kg -                 -               -                 

-                 -               -                 

3.5 OTHER CONCRETE WORKS -                 -               -                 

3.5.1

(a) Rates shall include for: excavation, 

blinding, concrete, formwork and 

reinforcement as per drawings and 

specifications

-                 -               -                 

1)

Complete supply and installation of 

lintel beam on top Door and Windows 

as per the given Specification and 

details.

1.00           Item -                 -               -                 

2)

Complete supply and installation of Sill 

beam on below the  Windows as per 

the given specification and details.

1.00           Item -                 -               -                 

-                 -               -                 

3)

Complete supply and installation of 850 

mm high Parapet wall as per the given 

specification and details.

1.00           Item -                 -               -                 

-                 -               -                 

4)

Constrction of 1200mm Dia: Ground 

water well with 100 mm thick RCC 

cover wall with R6@150mm c/c  as per 

the given drawings

1.00           Item -                 -               -                 

-                 -               -                 

5)

Constrction of 1800mm Dia Soak pit 

tank with 100 mm thick RCC cover wall 

& 175 mm cover slab with 

reinforcement as per the given 

drawings

1.00           Item -                 -               -                 

-                 -               -                 
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

-                 -               -                 

3.6 WATERPROOFING -                 -               -                 

3.6.1
(a) Rates shall include for: dressing 

around and sealing to all penetrations
-                 -               -                 

1)

Apply Conmix Moya Proof HF 

waterproof memberane for under 

ground Water tank , terrace and toilet 

screed as specified.

1.00           Item -                 -               -                 

-                 -               -                 

2)

Application of damp proof membrane 

Conmix Moya Shield RBE on all 

underground concrete structures as 

shown in the drawing.

1.00           item -                 -               -                 

-                 

(CARRIED OVER TO THE GENERAL SUMMARY)

TOTAL OF BILL NO. 03 (CONCRETE WORKS)
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

 BILL No: 04 

 MASONRY AND PLASTERING 

4.1  GENERAL 

(a) Rates shall include for: cleaning out 

cavities, forming rebated reveals and 

pointing and cleaning down to reveals 

where necessary; fractional size 

blocks, all necessary machine cutting, 

cutting or forming chases or edges of 

floor slabs, cutting or leaving holes and 

openings as recesses for and building 

in pipes, conduits, sleeves and similar 

as required for all trades; leaving 

surfaces rough or raking out joints for 

plastering and flashings, bedding 

frames or plates, building in joists, 

bearers or similar, temporary supports 

to openings, templates, reinforcement 

in walls and for all necessary making 

good

(b) Rates shall include for providing 

approved quality mesh at joints 

between structaral members and 

masonry in the exterior walls.                  

(c) 150mm Thick solid blocks shall be 

used for exterior masonry walls, & 100 

thick solid blocks shall be used for 

interior masonry wall

(d) All blocks shall be fabricated from 

manufactured sand and machine 

pressed and average compression 

strength for blocks should not be less 

than 2.8N/mm2 and shall comply with 

physical requirements of ISO 

6073:1981.

(e) For masonry, plastering and 

screeding works manufactured sand 

shall be used with prior approval of 

consultant.

4.1.1  BLOCK WORK 

1)  BELOW GROUND FLOOR 
 150 mm wide Solid block wall (external 

walls) 
325.40       m

2 -                 -               -                 

4.1.2  GROUND FLOOR 

1)
 150 mm wide Solid block wall (external 

walls) 
140.26       m

2 -                 -               -                 

2)
 100 mm wide Solid block wall, laid on 

and including mortar (internal walls) 
204.94       m

2 -                 -               -                 

4.1.3  FIRST  FLOOR 

1)
 150 mm wide Solid block wall (external 

walls) 
137.96       m

2 -                 -               -                 

2)
 100 mm wide Solid block wall, laid on 

and including mortar (internal walls) 
194.85       m

2 -                 -               -                 

4.1.4  SECOND FLOOR 

1)
 150 mm wide Solid block wall (external 

walls) 
140.65       m

2 -                 -               -                 
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

2)
 100 mm wide Solid block wall, laid on 

and including mortar (internal walls) 
178.16       m

2 -                 -               -                 

4.1.5  CABLE WALL 

1)
 150 mm wide Solid block wall (external 

walls) 
20.35         m

2 -                 -               -                 

4.2  PLASTERING  

4.2.1  PLATERING - EXTERNAL 

a) 25mm cement plastering on external 

walls and concrete surfaces with 1:4 

Cement mortar mix as specified incl. 

wire mesh at joints of concrete surfaces 

and walls (first, second coats).

1) Below Ground Level 650.80       m² -                 -               -                 

2) Ground Floor 173.02       m² -                 -               -                 

3) First Floor 170.72       m² -                 -               -                 

4) Second Floor 173.41       m² -                 -               -                 

5) Cable Wall 40.70         m² -                 -               -                 

4.2.3  PLASTERING - INTERNAL 

a) 15mm cement plastering on internal 

walls and concrete surfaces with 1:4 

Cement mortar mix as specified incl. 

wire mesh at joints of concrete surfaces 

and walls (one coat).

1) Ground Floor 626.46       m² -                 -               -                 

2) First Floor 611.43       m² -                 -               -                 

3) Second Floor 618.47       m² -                 -               -                 

4.2.4  CEMENT SCREED 

A
50 mm thick Cement screed on top of 

slabs for General Areas.

1) Ground Floor 232.64       m² -                 -               -                 

2) First Floor 229.96       m² -                 -               -                 

3) Second Floor 229.36       m² -                 -               -                 

B

35 mm thick Cement screed on top of 

slabs including  Screed to slope to 

drains in toilets, Corridors etc.,

-                 -               -                 

1) Ground Floor 108.03       m² -                 -               -                 

2) First Floor 88.49         m² -                 -               -                 

3) Second Floor 88.49         m² -                 -               -                 

C

35 mm thick Cement screed on top of 

the Riser & treads with Mid landing 

etc.,

1) Ground - First Floor 33.55         m² -                 -               -                 

2) First Floor - Second Floor 33.55         m² -                 -               -                 

-                 

(CARRIED OVER TO THE GENERAL SUMMARY)

TOTAL OF BILL NO. 04 (MASONRY & PLASTERING WORKS)
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

 BILL No: 05 

 CEILING WORKS 

5.1  GENERAL 

(a) Rates shall include for: all labour in 

framing, notching and fitting around 

projections, light fittings, hatches, 

grilles and similar and complete with 

cleats, packers, wedges and similar 

and all nails and screws.

5.1.1 CEILING

A

Supply & Fixing the Acoustic ceiling 

system by using Boral Plaster board 

and suspended aluminium frame with 

proper support system for Toilets 

1) Ground Floor 12.22         m² -                 -               -                 

2) First Floor 25.60         m² -                 -               -                 

-                 -               -                 

B

Supply & Fixing the Acoustic ceiling 

system by using Boral Plaster board 

and suspended aluminium frame with 

proper support system for Toilets 

-                 -               -                 

1) Ground Floor 204.15       m² -                 -               -                 

2) First Floor 205.84       m² -                 -               -                 

3) Second Floor 205.24       -                 -               -                 

-                 -               -                 

C

Supply & Fixing the suspended ceiling 

by using 10mm tk cement board with 

50mm x 50 mm timber fram with 600 

mm c/c grid supported in truss with 

proper support for holding the entire 

ceiling system etc., 

-                 -               -                 

1) Second Floor 189.08       m² -                 -               -                 

-                 -               -                 

-                 -               -                 

-                 TOTAL OF BILL NO. 05 (CEILING WORKS)

(CARRIED OVER TO THE GENERAL SUMMARY)
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

 BILL N0: 06 

 FINISHES 

6.1  GENERAL 

(a) Rates shall include for: motar,  

fixing, bedding, grouting, and pointing 

materials; making good around pipes, 

sanitary fixtures, and similar; cleaning 

down and polishing.

(b) All tiles used be of Lanka Tiles 

brand or similar as given in Technical 

Specifications

(c) Contractor shall submit samples of 

all tiles for approval of Consultant prior 

to procurement

(d) Where there may be any 

descripancies between the drawings 

and bill of quantities, details given in 

the drawings shall precede.

(e) All items are for supply and 

complete installation

(f) All tiles shall be fixed using Conmix 

C-800 tile adhesive with proper water 

proofing(wherever necessary) 

application by using Conmix 

Moyaproof HF water proofing 

Memberane as per the manufacturer 

guidelines and instructions.

6.2  FLOOR FINISHES 

6.2.1

600 x 600 mm Porcelain floor tiles in 

general areas and the price should be 

including skirting

1) Ground Floor 232.64       m² -                 -               -                 

2) First Floor 229.96       m² -                 -               -                 

3) Second Floor 229.36       m² -                 -               -                 

-                 -               -                 

6.2.1

600 x 600 mm Non Skid Outdoor 

Ceramic floor tiles in Corridors and the 

price should be including skirting

-                 -               -                 

1) Ground Floor 96.91         m² -                 -               -                 

2) First Floor 62.99         m² -                 -               -                 

3) Second Floor 62.99         m² -                 -               -                 

-                 -               -                 

6.2.2
300 x 300 mm Non-skid Ceramic floor 

tiles in toilets 
-                 -               -                 

1) Ground Floor 11.12         m² -                 -               -                 

2) First Floor 25.50         m² -                 -               -                 

3) Second Floor 25.50         m² -                 -               -                 

-                 -               -                 

6.2.3
Step tile for Staircase with Anti slip 

Aluminium Nosing Strip
-                 -               -                 

1) Ground - First Floor 33.55         m² -                 -               -                 

2) First - Second Floor 33.35         m² -                 -               -                 

-                 -               -                 

6.3  WALL FINISHES -                 -               -                 

6.3.1
300 x 600 mm Ceramic wall tiles with 

waterproof adhesive up to Door Height
-                 -               -                 

1) Ground Floor 50.96         m² -                 -               -                 

2) First Floor 104.84       m² -                 -               -                 

3) Second Floor 104.84       m² -                 -               -                 

ArchEng studio by : tp PAGE: 14 of 24



BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

-                 -               -                 

6.4  WASH BASIN COUNTER TOPS -                 -               -                 

Complete installation of counter tops of 

wash basin as per the given details 

including concrete base and finished by 

the 600mm x 600mm polished granite 

tile counter top by using tile adhesive 

and water proofing etc.,

-                 -               -                 

1) Ground Floor -                 -               -                 

a For Toilet 2.00           nos -                 -               -                 

b For Pantry 1.00           nos -                 -               -                 

-                 -               -                 

2) First Floor -                 -               -                 

a Water dispenser counter top 1.00           nos -                 -               -                 

b Wash Basin counter top 1.00           nos -                 -               -                 

-                 -               -                 

3) Second Floor -                 -               -                 

a Water dispenser counter top 1.00           nos -                 -               -                 

b Wash Basin counter top 1.00           nos -                 -               -                 

-                 

-                 (CARRIED OVER TO THE GENERAL SUMMARY)

TOTAL OF BILL NO. 06 (TILING WORKS)
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BOQ - GEMANAFUSHI SCHOOL - 03 STOREY BUILDING STRUCTURE FINISHING BILL OF QUANTITIES

SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

 BILL N0: 07 

 PAINTING 

7.1  PAINTING 

(a) Rates shall include for: the 

provision, erection and removal of 

scaffolding, preparation, rubbing down 

between coats and similar work, the  

protection and/or masking floors, 

fittings and similar work, removing and 

replacing door window furniture

(b) All painting work shall be carried in 

accordance with the Specifications

(c) The brand of paint used shall be 

SKK or Sigma for exterior walls & SKK, 

Crown or Nippon for interior walls

(d) The colour and type of paint will be 

selected by the architect/client.

7.1.1  WALLS 

A
External painting 1 coat of wall sealer & 

2 coats of paints

1) Ground Floor 185.00       m² -                 -               -                 

2) First Floor 170.72       m² -                 -               -                 

3) Second Floor 173.41       m² -                 -               -                 

4) Cable Wall 20.35         m² -                 -               -                 

B
Internal Painting 1 coat of wall sealer & 

2 coats of paints
-                 -               -                 

1) Ground Floor 560.64       m² -                 -               -                 

2) First Floor 490.57       m² -                 -               -                 

3) Second Floor 490.57       m² -                 -               -                 

7.1.2.  Ceilings 

Emulsion paint putty finish on concrete 

slab and beams, plywood / cement fibre 

board of all internal surfaces.

1 coat of primer & 2 coats of paints

Emulsion putty paint finish

1) Ground Floor 169.69       m² -                 -               -                 

2) First Floor 126.57       m² -                 -               -                 

3) Second Floor 189.08       m² -                 -               -                 

-                 TOTAL OF BILL NO. 07 (PAINTING WORKS)

(CARRIED OVER TO THE GENERAL SUMMARY)
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SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 
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AMOUNT 

 Bill No: 08 

 DOORS AND WINDOWS 

8.1  General 

a) Rates shall include for: locks, 

latches, closers, push plates, pull 

handles, bolts, kick plates, hinges and 

all door & window hardware.

b) All Aluminum windows shall be white 

powder(80 Micron) coated 

aluminium.and 5mm thick Blue tinted 

and 5mm frosted glass for W3 

c) All timber doors shall be 40mm thick 

solid timber paneled door and 120mm 

timber frames made with red Marantie 

timber with varnish / Paint finish.

8.2  Timber Door units 

1)
Solid Timber Panel Door D1 - 950mm x 

2830 mm 
21.00         nos -                 -               -                 

2)
Solid Timber Panel Door D2 - 950mm x 

2830 mm 
11.00         nos -                 -               -                 

3)
Solid Timber Panel Door D3 - 700mm x 

2100 mm 
12.00         nos -                 -               -                 

-                 -               -                 

8.3  Window Units -                 -               -                 

1)
Aluminium windows - W1 - 2440 x 

1500mm
         25.00 nos -                 -               -                 

2)
Aluminium windows - W1A - 1863 x 

1500mm
           3.00 nos -                 -               -                 

3)
Aluminium windows - W2 - 1575 x 

1850mm
         24.00 nos -                 -               -                 

4)
Aluminium windows - W3 - 700 x 

1150mm
         13.00 nos -                 -               -                 

5)
Shading Device-(Type-I) - 3000 x 650 

mm
         33.00 nos -                 -               -                 

6)
Shading Device-(Type-II) - 1800 x 650 

mm
           6.00 nos

-                 -               -                 

8.4  Main entrance gate ( GI )- boundary 

Supply and Installation of 1250mm 

heigh entrance gate(Rear) with 

complete finishing as per drawing

           1.00 item -                 -               -                 

-                 -               -                 

-                 TOTAL OF BILL NO. 08 (DOORS & WINDOWS WORKS)

(CARRIED OVER TO THE GENERAL SUMMARY)
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SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

 Bill No: 09 

 METAL WORKS 

9.1  General 

 a) Rates shall include for: all 

fabrication work, welding, marking, 

drilling for bolts incl. those securing 

timbers, steel plates, bolts, nuts and 

any type of washer, riveted work, 

counter sinking and tapping for bolts or 

machine screws. 

 b) Rates shall include for fabrication 

and erection and temporary supports 

and fixing into position. 

9.2  Staircase Hand railing 

A

40mm dia (2 no) top & Bottom member, 

25mm dia vertically including bolts, 

washers and fixing to reinforced 

concrete as shown in the drawing.

Stair - A

1 ) Ground - First Floor            6.80 Rmtr -                 -               -                 

2 ) First - Second Floor            8.30 Rmtr -                 -               -                 

-                 -               -                 

Stair - B -                 -               -                 

1 ) Ground - First Floor            6.80 Rmtr -                 -               -                 

2 ) First - Second Floor            8.30 Rmtr -                 -               -                 

-                 -               -                 

B

50mm dia (2 no) top member 

Hrozantally &  25mm dia Vertical etc, 

including bolts, washers and fixing to 

reinforced concrete as shown in the 

drawing.

-                 -               -                 

-                 -               -                 

1 ) Ground Floor            1.00 Item -                 -               -                 

2 ) First Floor            1.00 Item -                 -               -                 

3 ) Second Floor            1.00 Item -                 -               -                 

-                 -               -                 

9.3 ROOF TRUSS -                 -               -                 

9.3.1

Roof truss made with 60.3x 2.5 CHS GI 

pipe top and bottom chord and 42.4 x 2 

.0 CHS GI pipe bracing chord as per 

the given drawings 

-                 -               -                 

1 ) TR1 (span 12200mm)          12.00 Nos -                 -               -                 

2) 60.3x 2.5 CHS GI pipe for Bracing          35.25 Mtr

-                 -               -                 

9.4 C10010 Purlins with -                 -               -                 

1 )

Steel purlins @900 c/c connected with 

50mm x 50 mm cleat angle as per the 

given drawings

       564.00 Mtr -                 -               -                 

-                 

(CARRIED OVER TO THE GENERAL SUMMARY)

TOTAL OF BILL NO. 09 (METAL WORKS)
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SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

Bill No: 10

HYDRAULICS & DRAINAGE

10.1 General

a) Rates shall include for: sockets, 

running joints, connections, elbows, 

junctions, reducers, expansion joints; 

backnuts and similar; incidental fittings, 

clips, saddles, brackets, straps, 

hanges, screws, nails and fixing 

complete, including cutting and forming 

holes; excavating, laying pipes and 

backfilling trenches.

10.2 Rain Water Pipe works

1 )
Allow for Rain water discharge as 

shown in drawings
1.00           item -                 -               -                 

-                 -               -                 

10.3 Ground water supply pipework -                 -               -                 

1 ) Ground water supply pipework -                 -               -                 

Allow for water connection to fixtures 

from Ground water well
1.00           item -                 -               -                 

-                 -               -                 

10.4 Sanitary Fixtures & Accessories -                 -               -                 

Sanitary Fixtures complete including 

brackets flush pipes, overflows, plugs 

and washers etc.

-                 -               -                 

-                 -               -                 

1 ) All toilet fittings shall be "Cotto" or 

equivalent - chrome plated
-                 -               -                 

2 ) All toilet fixtures shall be "Watertec" 

or equivalent brand.
-                 -               -                 

4 ) All kitchen sinks shall be of SS type 

with chrome plated taps.
-                 -               -                 

5 ) All water pumps shall be of "Davey" 

brand or equivalent.
-                 -               -                 

1 ) Water Closet 8.00           nos -                 -               -                 

2 ) Wash basin 5.00           nos -                 -               -                 

3 ) Wash basin tap 5.00           nos -                 -               -                 

4 ) Muslim Shower 8.00           nos -                 -               -                 

5 ) Floor waste with gully trap 15.00         nos -                 -               -                 

7 ) Mirror with accessories 3.00           nos -                 -               -                 

8 ) Wash basin Tap 9.00           nos -                 -               -                 

9 )
Supply & Installation of Water 

Dispenser
2.00           item -                 -               -                 

-                 -               -                 

10.5 Pumping System -                 -               -                 

Supply and installation of water pump 

complete including connecting valves to 

pipework and electricity as per 

requirements.

-                 -               -                 

1 ) Ground water pump 1.00           Item -                 -               -                 
-                 -               -                 

10.6 Drainage -                 -               -                 

Discharge pipework -                 -               -                 

1 )

All pipework connection from fixtures 

and upto the inspection chamber and  

Soak pit

1.00           item -                 -               -                 

2 )

Constructing Inspection Chamber of 

required size with all provisions to 

connect pipelines as per drawing.

2.00           nos -                 -               -                 

-                 -               -                 

-                 TOTAL OF BILL NO. 10 (HYDRAULICS AND DRAINAGE)

(CARRIED OVER TO THE GENERAL SUMMARY)
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SL.NO DESCRIPTION  QTY UNIT
 LABOUR 

RATE 

 MATERIAL 

RATE 

 LABOUR 

AMOUNT 

 MATERIAL 

AMOUNT 

 TOTAL 

AMOUNT 

Bill No: 11

ELECTRICAL INSTALLATIONS

11 General

a) Rates shall include for: screws, 

nails, bolts, nuts, standard cable fixing 

or supporting clips, brackets, straps, 

rivets, plugs and all incidental 

accessories.

b) Rate shall include for electrical 

conduits, fittings, equipment and similar 

all fixings

c) Each light / light fixture and its 

switches shall measure as one one 

point: similarly each sockets or each 

fans shall measured as one point.

d) Rate shall include for supply and 

complete installation of all floors.

11.2 Main Connection

Allow for three phase main connection 

from STELCO board to Panel board  
1.00           item -                 -               -                 

11.3 Electrical boards -                 -               -                 

Complete installation incl. for all 

connection earthing, painting, testing 

and similar of;

-                 -               -                 

1 ) Main panel board 1.00           Item -                 -               -                 

2 ) DB 3.00           nos -                 -               -                 

-                 -               -                 

11.4 Electrical wiring -                 -               -                 

Electrical wiring with copper conductor 

cable in conduits in walls and slab as 

specified to;

-                 -               -                 

1 )
1.5mm2 Wiring to light fixtures and its 

switches
239.00       points -                 -               -                 

2 )
2.5mm2 Wiring to Fans and Dimmer 

switches
122.00       points -                 -               -                 

3 ) Cabling to Main Distribution boards 3.00           points -                 -               -                 

4 ) Cabling to Telephone sockets 8.00           points -                 -               -                 

5 ) Cabling to Television sockets 8.00           points -                 -               -                 

6 ) Cabling to Multimedia Projector 8.00           points -                 -               -                 

7 ) Cabling to Speaker 21.00         points -                 -               -                 

-                 -               -                 

11.5 Ceiling Fans -                 -               -                 

1 )
" KDK" or similar of 1200MM dia. 

Complete (V01b)
42.00         nos -                 -               -                 

2 ) Fan Dimmer Switch (P23) 42.00         nos -                 -               -                 

-                 -               -                 

11.6 Lighting -                 -               -                 

1 )
2x36 W Fluorescent Lamps in Surface 

Mount Luminaire with diffuser(L07)
92.00         nos -                 -               -                 

2 ) Wall Mount Enenrgy Saving light(L09) 8.00           nos -                 -               -                 

3 )
1 x 26 Compact Fluorescent in 

Recessed Decorative Luminaire(L10)
33.00         nos -                 -               -                 

4 )
1 x 60 W Incandescent Lamps in 

recessed Decorative Luminaire(L15)
44.00         nos -                 -               -                 

5 )

1 x 60 W Incandescent Lamps in 

Surface Mount Decorative 

Luminaire(L17)

12.00         nos -                 -               -                 

6 ) Mechanical Ventilator (V02) 8.00           nos -                 -               -                 

-                 -               -                 
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11.7 Socket outlets -                 -               -                 

All sockets shall be "Clipsal" / " ABB" or 

equivalent
-                 -               -                 

1 ) 1Gang 13A Socket(P01) 12.00         nos -                 -               -                 

2 )
1Gang 13A Socket at Ceiling 

Level(P16)
8.00           nos -                 -               -                 

3 ) 2Gang 13A Socket(P02) 85.00         nos -                 -               -                 

4 ) 1Gang 15A Socket (P15) 17.00         nos -                 -               -                 

5 ) Telephone Outlet(T01) 8.00           nos -                 -               -                 

6 ) computer Network Outlet(T02) 8.00           nos -                 -               -                 

7 ) Multimedia Projector (MP01) 8.00           nos -                 -               -                 

8 ) TV point(T10) 8.00           nos -                 -               -                 

9 ) Speaker(T11) 21.00         nos -                 -               -                 

10 ) VGA cable(VGA01) 8.00           nos -                 -               -                 

11 ) VGA cable at Ceiling Level(VGA02) 8.00           nos -                 -               -                 

-                 -               -                 

11.8 Light Switches -                 -               -                 

All switches shall be "Clipsal"/ "ABB" or 

equivalent
-                 -               -                 

1 ) 1 Gang 1 Way (P19) 79.00         nos -                 -               -                 

2 ) 2 Gang 1 Way (P20) 73.00         nos -                 -               -                 

3 ) 3 Gang 1 Way (P21) 41.00         nos -                 -               -                 

4 ) 4 Gang 1 Way (P22) 8.00           nos -                 -               -                 

-                 -               -                 

-                 -               -                 

-                 -               -                 

-                 

-                 

TOTAL OF BILL NO. 11 (ELECTRICAL INSTALLATIONS)

(CARRIED OVER TO THE GENERAL SUMMARY)
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 Bill No 12- FIRE FIGHTING SYSTEM 

13.1  GENERAL 

(a) Rates shall inc.lude for: screws, 

nails, bolts, nuts, standard cable fixing 

or supporting clips, brackets, straps, 

rivets, plugs and all incidental 

accessories.

(b) Rates for work in trench shall 

include for: excavation, maintaining 

faces of excavations, backfilling, 

compaction, appropriate cable covers, 

warning tape and disposal of surplus 

spoil.

(c) Rates for conduits, fittings, 

equipment and similar items shall 

include for: all fixings to various 

building surfaces.

(d) Rates shall include for supply and 

complete installation.

13.2 FIRE  ALARM SYSTEM

1 ) Break Glass Manual Call Point(F02) 3.00           

2 ) Smoke detector(F03) 32.00         

3 ) Fire Alarm Bell(F05) 3.00           

4 ) Junction box (F06) 3.00           

5 ) Portable Extinguisher  -H2O(F07) 3.00           

6 ) Portable Extinguisher  -CO2(F08) 3.00           

7 ) Conventional Fire Alarm Panel(F10) 1.00           

8 ) Exit Sign(F12) 24.00         

-                 

-                 

TOTAL OF BILL NO. 12 (FIRE ALARMS)

(CARRIED OVER TO THE GENERAL SUMMARY)
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Bill No: 13

ROOF

 GENERAL 

(a) Rates shall include for: fair edges, 

dressing over angel fillets, turning into 

grooves, all other labours, circular 

edges, nails, screws and other fixings 

and laps.

12.2 ROOF COVERING

1 )

BHP Lysaght Trimdek Hi-Ten or 

equivalent roofing sheet, including all 

fixings, fixed in accordance with 

manufacturer's instructions.

469.05         m2 -                   -                  -                    

2 )
50mm rockwool insulation with foil 

backing on one side.
469.05         m2 -                   -                  -                    

-                   -                  -                    

12.3 CAPPING AND FLASHING -                   -                  -                    

1 ) 400 mm Ridge capping 35.40         Rmt -                   -                  -                    

2 ) Flashing 26.50         Rmt -                   -                  -                    

3 ) 25mm x 250mm Facia Board 70.80         Rmt -                   -                  -                    

-                   -                  -                    

12.4 DOWN PIPE -                   -                  -                    

1 )

100 mm dia PVC down pipes including 

down spouts,  bends, junctions, straps, 

brackets, clips and all fixings.

1.00           item -                   -                  -                    

-                   -                  -                    

12.5 GUTTER -                   -                  -                    

1 ) 200 mm wide MS Gutter 70.80         Rmt -                   -                  -                    

-                 TOTAL OF BILL NO. 13 (ROOF)

(CARRIED OVER TO THE GENERAL SUMMARY)
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 Bill No 14- ADDITIONS AND 

OMMISIONS 

14.1  ADDITIONS 

1 ) Bill 01- Preliminaries -                   -                  -                    

2 ) Bill 02- Ground works -                   -                  -                    

3 ) Bill 03- Concrete works -                   -                  -                    

4 ) Bill 04- Masonry & Plastering works -                   -                  -                    

5 ) Bill 05- Ceiling works -                   -                  -                    

6 ) Bill 06- Tiling works -                   -                  -                    

7 ) Bill 07- Painting -                   -                  -                    

8 ) Bill 08- Doors &  windows Works -                   -                  -                    

9 ) Bill 09- Metal works -                   -                  -                    

10 ) Bill 10- Hydrualics & Drainage  works -                   -                  -                    

11 ) Bill 11- Electrical installation -                   -                  -                    

12 ) Bill 12- Fire fighting system -                   -                  -                    

13 ) Bill 13- Roofing works -                   -                  -                    

-                 

TOTAL

  16.20  OMISSIONS 

1 ) Bill 01- Preliminaries -                   -                  -                    

2 ) Bill 02- Ground works -                   -                  -                    

3 ) Bill 03- Concrete works -                   -                  -                    

4 ) Bill 04- Masonry & Plastering works -                   -                  -                    

5 ) Bill 05- Ceiling works -                   -                  -                    

6 ) Bill 06- Tiling works -                   -                  -                    

7 ) Bill 07- Painting -                   -                  -                    

8 ) Bill 08- Doors &  windows Works -                   -                  -                    

9 ) Bill 09- Metal works -                   -                  -                    

10 ) Bill 10- Hydrualics & Drainage  works -                   -                  -                    

11 ) Bill 11- Electrical installation -                   -                  -                    

12 ) Bill 12- Fire fighting system -                   -                  -                    

13 ) Bill 13- Roofing works -                   -                  -                    

-                 

TOTAL

-                 

TOTAL (Addition - Ommision)

-                 TOTAL OF BILL NO. 14 (ADDITION & OMISSION)

(CARRIED OVER TO THE GENERAL SUMMARY)
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