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AC 

ADB 

- 

– 

Alternate Current 

Asian Development Bank 

CAPEX 

DC 

– 

- 

Capital Expenditure. 

Direct Current 

BESS – Battery Energy Storage System. 

FENAKA – 

 

the Utility responsible for electricity, water and 
sanitation 

GUI – Graphical User Interface 

RE – Renewable Energy. 

PV 

SCADA  

SWA  

SS 

PCMS 

- 

_ 

_ 

_ 

_ 

_ 

Photovoltaic 

Supervisory control and data acquisition 

Steel wire armoured 

Substation 

PV/Diesel Hybrid Plant Control and Monitoring 
System 

 

 

WEIGHTS AND MEASURES 

kW – Kilowatt 

kWh – Kilowatt-hour  

MW – Megawatt 
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1 Scope of Supply of Plant and Services 

1.1 General 

The aim of the present tender is to hybridize the existing diesel power plants of 13 inhabited 

islands located in the Haa Dhaalu atoll, Maldives, by installing photovoltaic solar (PV) roof-top 

systems together with Lithium-ion battery systems. The project also includes the upgrade of the 

existing diesel power plants into fully automated diesel power system and the improvement of the 

power distribution grid. The systems shall provide a cost efficient, environment friendly and 

uninterruptible power supply. 

The specific islands are listed in Table 1. 

Island Code Atoll Island Name 

B03 HDh Hanimaadhoo 

B04 HDh Finey 

B05 HDh Naivaadhoo 

B06 HDh Hirimaradhoo 

B07 HDh Nolhivaranfaru 

B08 HDh Nellaidhoo 

B09 HDh Nolhivaram 

B10 HDh Kurinbee 

B12 HDh Kulhudhuffushi 

B13 HDh Kumundhoo 

B14 HDh Neykurendhoo 

B15 HDh Vaikaradhoo 

B17 HDh Makunudhoo 

Table 1: List of islands with island code and atoll  
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Figure 1: Map of the islands of Haa Dhaalu atoll – Source: Google Earth 

1.2 Scope of work 

The scope of supply, works and services shall cover, but not limited to the following: 

 assessment of the site and site characteristics. 

 development, detailed design, engineering (including equipment specifications), 

coordination of sub bidders, permitting, procurement, manufacturing, factory testing, 

supply of all equipment (also including spare parts, consumable, special tools and 

handling equipment, etc.), transport to site, storage on site, erection, construction, 

commissioning and performance testing of the systems. 

 works and services related to preparation, civil, mechanical, electrical, instrumentation 

and control (I&C) and communication works including all required equipment for the 

execution of these works and services, 

 providing security on site during construction as per insurance requirements and the 

security technical specifications of the Employer and per all applicable codes and 

standards 

 training of personnel according to Employer´s Requirements 

 occupational health, safety and environment for construction and operation of the plant 

The Bidder shall be responsible for detailed design, engineering and building of the overall 

system, consisting of: 

 PV system with PV modules, grid tied inverters, mounting system, string combiner boxes, 

trenching, DC cabling, AC cabling, monitoring system and controller, UPS, 

communication cables, earthing and lightning protection, AC distribution boards, DC 
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distribution boards, electricity meters, electrical connection to the existing system, 

implementation into the centralised SCADA system 

 Battery system (if applicable, compare with Chapter 2, Site Specifications) with batteries, 

bidirectional battery inverters (if applicable grid building inverters), battery racks, 

monitoring system and controller, UPS, DC cabling, AC cabling, communication cables, 

earthing, AC distribution boards, DC distribution boards, electricity meters and sensors, 

electrical connection to the existing system, implementation into the centralised SCADA 

system 

 Diesel generator system, if a replacement or revitalisation of the existing system is 

required as per Chapter 2, Site Specifications. The diesel generator system includes the 

diesel generators, fuel piping and storage, safety installations, fuel flow meters and 

sensors (also existing gensets shall be equipped), exhaust system, monitoring and 

genset controller (generator synchronization panel with automated system to 

synchronise gensets and run gensets in parallel on fuel optimized combination), UPS, 

AC cabling, communication cables, earthing, AC distribution boards, electricity meters, 

electrical connection to the existing system, implementation into the centralised SCADA 

system. 

 Upgrade the existing grid infrastructure as per the tender requirements which include but 

not limited to replacement of cables in the existing LV distribution network in line with the 

expected future increase in load, replacement of distribution boxes identified based on 

the conditional assessment, modification/replacement of existing distribution boxes to 

replace terminations as per the revised cable sizes or due to new in-feed from the 

proposed PV, replacement of existing main LV distribution board in Power house with 

new LV distribution board , modification of existing spare LV feeder in the main LV 

distribution board of the power house for direct connection of PV, extension of main LV 

distribution board of the power house for direct connection of PV or for a new DG 

incomer, modification of LV distribution boards of the 11/0.4kV distribution substations 

for direct connection of PV. 

It is the sole responsibility of the Bidder to design, engineer and plan all related work and 

installations, buildings, sub-systems, elements, system facilities, equipment, services, including 

system hardware and software. 

The Bidder shall collect and investigate all basic data which are needed for a proper design, 

planning and engineering. This includes, but is not limited to:  

 conduct site visits and basic evaluation needed for a proper design and engineering  

 survey of existing rooftops with regards to condition and suitability for proposed 

installations 

 review of static calculations and where such are not available static verification of the 

buildings / roof tops 

 survey for suitability of proposed installation locations for equipment like batteries, 

inverters, controllers and other devices 
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 soil investigations in case buildings, ground mounted structures or foundations shall be 

build. 

 survey related to the grid upgrade works which include but not limited to cable routes of 

the complete distribution network in each Island, condition assessment of low voltage 

distribution boxes, LV distribution boards in Power house, LV distribution boards in 

substations, MV distribution network (where applicable) etc. 

The Bidder is responsible for import, transport, storage and handling of any equipment and 

material needed for installation and implementation of services. 

The Bidder shall provide complete engineering data, calculations, drawings, reports, manuals for 

Employers review, approval and records. 

The Bidder is responsible for the construction and implementation of the systems according to 

the design approved by the Employer. This includes, but is not limited to: 

 PV system 

 Battery energy storage system (if applicable, compare with Chapter 2, Site 

Specifications) 

 Diesel generator system including automated generator synchronisation panel 

 Integration of system into the existing AC distribution panel. It is within the Contractors 

responsibility the change the actual AC distribution panel to be compliant with the new 

PV-Hybrid system 

 Grid improvement 

 Buildings 

 Other works 

The Bidder shall include in its scope all facilities and equipment necessary for the generation of 

power from the system and all works and services including workshop and store equipment, 

special tools and handling equipment, spare parts, consumables, etc. necessary for complete, 

safe, reliable, and efficient operation and preventive and corrective maintenance of the system.  

The scope includes also works not explicitly stated in Section 6 or elsewhere in the tender 

documents but which are reasonably required for the installation and operation of the systems 

according to good engineering practice.  

All deliveries and works shall meet or exceed applicable requirements set forth by the latest 

edition of the following international and national codes and standards. In addition, all local rules 

and regulations shall be strictly adhered in all respects. 

 ISO/IEC 

 EN 

 ISA (International Society of Automation) 

 IEEE 
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 ITU (International Telecommunication Union) 

 Maldives local regulations 

No claims for extras will be considered in respect of failure by the Bidder to comply with any of 

the above. 

Reputable manufacturers shall manufacture new equipment, which shall be subject to Employer’s 

review and approval. Used, reconditioned or salvaged equipment or material shall not be allowed. 

All equipment used in connection with the project shall be of proven design for the intended use 

of the equipment. As a general principle, the latest, commercially proven, most modern and up-

to-date technologies will be selected and licensing terms agreed with the objective of maximizing 

value to the Employer.  

All parts of the plant shall be suitable in every respect for continuous operation at maximum 

efficiency as well as part loads and minimum load, under consideration of the climatic conditions 

peculiar to the site and environmental restrictions. 

The Bidder shall apply a well-established component classification and identification system. The 

international SI system of units shall be used for design, drawings, diagrams, instruments, etc.  

Project language is English. This applies also to any kind of documents, drawings, manuals, etc.  

The individual islands are described in detail in Chapter 2. Any specification which is not provided 

in Chapter 2 but needed for a proper design, engineering, implementation, O&M services and any 

related work shall investigated by the Bidder. 
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2 Site Specifications 

2.1 General 

The following section describes the specific island and its site conditions as well as climate logical 

parameters for the atoll.  

The Bidder is responsible for its own investigations to establish sufficient and accurate information 

for the design of the Plant. The Bidder shall visit the proposed sites and shall ascertain the nature 

and location thereof and all conditions which may affect design/layout of the PV plant, design of 

grid upgrade works and the project costs. 

The Bidder shall make its own assessment of any and all of the information provided in this Bid 

and collect own information. Neither the Employer nor any representative or advisor is responsible 

for the accuracy or completeness of any such information. 

2.2 Logistic 

The Contractor is free to choose the seaport of entrance. There are three of these seaports. Upon 

arrival at one of these ports the Contractor shall take care of the clearance. However, Employer 

shall provide the relevant supporting documents to the Contractor. After clearance it is the 

Contractor’s obligation to continue delivery up to the final destination at the respective islands.  

2.3 Climatic conditions 

This chapter describes the climatological conditions of the Haa Dhaalu atoll, which should be 

applied for all islands within this tender. 

The meteorological input data set for the simulation with PVsyst is mandatory to be used so that 

all Bidders base their yield forecast on the same irradiation and temperature values. The values 

of following table were generated with the software METEONORM 7. 



Section 6 – Employer’s Requirements 4-13 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

 

 
Global Horizontal Irradiation (GHI) Diffuse Horizontal Irradiation (DHI) Ambient temperature 

 kWh/m²/month kWh/m²/month °C 

Jan 162 72 27.7 

Feb 161 72 27.9 

Mar 191 86 29.1 

Apr 176 82 29.7 

May 146 82 29.6 

Jun 137 84 28.7 

Jul 146 80 28.3 

Aug 155 84 28.3 

Sep 162 77 28.1 

Oct 158 76 28 

Nov 150 72 27.8 

Dec 149 69 27.8 

Year 1,893 937 28.4 

Table 2: Solar resource and meteorological data 
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The following graphic representation confirms the very constant temperature and solar irradiation 

over the year, which is due to location of the Maldives close to the equator. March and April are 

the warmest and sunniest months. The rainy season from May to July explains the slightly lower 

GHI. 

 

Figure 2: Global and Diffuse horizontal irradiation at the project location (Meteonorm 7) 

 

Figure 3: Ambient temperature at the project location (Meteonorm 7) 

2.4 Types of hybrid systems and general behaviour 

The Tender differentiate between 2 different kinds of systems. The 2 systems to be used are: 

 Type B: PV / Diesel / Grid support battery system 

 Type C: PV / Diesel / Grid forming battery system 

 Type B Hybrid system: PV/Diesel/Grid support battery  

Diesel generator forms the grid and provides all ancillary system functions.  

The PV plant is seen as a negative load by the diesel generators and injects its produced energy 

into the grid. 
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A hybrid system controller is installed to ensure grid stability and maintain the operation of diesel 

generators above a defined minimum load (usually 25-30%) by curtailing output power of the PV 

inverters when needed. The controller will constantly calculate the spinning reserve needed from 

the diesel generators and communicate with the genset system. 

The communication between the hybrid system controller (located in the powerhouse) and the 

PV inverters is performed using Fibre Optic Cable (FOC) for large distance (above ~80m). 

An additional short term power battery is included in the system (30min to 2 hours energy 

reserve). It increases grid stability and allows higher PV penetration by switching off generators 

when system stability allows it. 

The battery is used to stabilize the grid when required (f/U) against sudden power fluctuation 

(from the load and/or the PV plant) and to have enough spinning reserve to start an additional 

diesel generator if required. 

 

Figure 4: Schematic Block Diagram of Type B System 

 Type C Hybrid system: PV/Diesel/Grid forming battery  

During the day, the PV/battery system provides 100% of the load and charges the battery. If 

battery is fully charged and PV output power is higher than the loads in the system, the PV power 

can be curtailed by frequency droop control.  

The battery is discharged during the night until the defined minimum State of Charge (SOC) is 

reached.  
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Diesel generators are used as backup and started to provide energy to the load when the SOCmin 

of the battery is reached. 

The communication between the hybrid system controller (located in the powerhouse) and the 

PV inverters can be performed via frequency droop to curtail the active power when needed. 

Additionally a data communication cable between the inverters and the Hybrid System Controller 

shall be installed for SCADA purposes.  

 

Figure 5: Schematic Block Diagram of Type C System 
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2.5 Summary of the characteristics of the hybrid systems to be built 

The Contractor shall implement the described systems on the 13 islands as summarized in the table below. 

Island  System Type Size PV (STC) Battery size @ 1C New Diesel capacity to be installed (PRP @25°C) 

B03 - Hanimaadhoo Type B 330 kWp 210kWh 350 kW 

B04 - Finey Type C 80 kWp 60kWh 2 gensets: 100 kW, 60 kW 

B05 - Naivaadhoo Type B 70 kWp 45 kWh 100 kW 

B06 - Hirimaradhoo Type C 50 kWp 40 kWh - 

B07 - Nolhivaranfaru Type B 190 kWp 130 kWh 125 kW 

B08 - Nellaidhoo Type B 130 kWp 85 kWh 125 kW 

B09 - Nolhivaram Type B 180 kWp 120 kWh 125 kW 

B10 - Kurinbee Type B 80 kWp 50 kWh 50 kW 

B12 - Kulhudhuffushi Type B 800 kWp 520 kWh 1000 kW 

B13 - Kumundhoo Type B 100 kWp 70 kWh 2 gensets: 125 kW, 80kW 

B14 - Neykurendhoo Type B 80 kWp 50 kWh 2 gensets: 125 kW, 80kW 

B15 - Vaikaradhoo Type B 70 kWp 45 kWh 100 kW 

B17 - Makunudhoo Type B 110 kWp 70 kWh 125 kW 

TOTAL - 2,270 kWp 1,495 kWh 2,670kW 

Table 3: Summary of the hybrid system 
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2.6 B03 Hanimaadhoo Island 

The island of Hanimaadhoo is located in the Haa Dhaalu Atoll. It stretches over 6.800 meters in 

length at a width of 680m. The urbanized area is in the northern end of the island. Mayor facilities 

are the small harbour in the north-western side of the island and the domestic airport located in 

the south of the island.  

Island code, name, atoll B03 - Hanimaadhoo 

Atoll name Haa Dhaalu (HDh) 

Utility FENAKA 

GPS coordinates 6°45'53 N ; 73°10'43 E 

Inhabitants (approx.) 2056 

Harbour type Harbor 

Airport Domestic airport 

Table 4: B03 – Island identification and general data 
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Figure 6: B03 - Location of the buildings with available roofs and the powerhouse 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the Figure 7 below. Based on 

the collected data the maximum average power consumption at 11:30 AM accounts for 490 kW, 

while minimum load reaches 280 kW at 06:00 AM. The utility expect a steadily increase of the 

load by 10%/year for the next 5 years. In addition, there is a seasonal increase of the load in 

March and April, due to the hot weather condition.  

The following load profiles for the year of 2022 shall be considered for sizing. 

 

Figure 7: B03 - Typical daily load profile and evolution until 2022 

 
Average daily consumption 
[MWh/day] 

Yearly consumption 
[MWh/yr] 

Peak power [kW] 

2017 9.07 3,310 598 

2022 13.60 4,965 897 

Table 5: B03 - Consumption and peak power 

 Diesel generators 

4 Diesel generators of different sizes are installed on the island. Diesel generators 2 & 3 shall be 

integrated in the hybrid PV system.  

A new 350kW (440kVA) diesel generator shall additionally be installed and implemented in the 

PV hybrid system in order to have a diesel generator which match with the demand during 

daytime. The existing Deep Sea controllers could be reused depending on the solution of the 

EPC.  
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The following table shows the existing diesel generators with specifications.  

Item Diesel Gen. 1 Diesel Gen. 2 
Diesel Gen. 
3 

Diesel Gen. 4 

Engine 
manufacturer & 
motor references 

Cummins / NT- 
855 G6 

Cummins / 
QSK23 G3 

Cummins / 
KTA38 G2 

Cummins / NT-
855 G6 

Engine power rating 
(continuous)  

200 kW 648 kW 648 kW 250 kW 

Alternator power 
rating  

250 kVA 810 kVA 810 kVA 312.5 kVA 

Hours of operation / 
date of installation 

51,300 hrs 

22/05/2005 

10,650 hrs 

03/07/2014 

844 hrs 

12/08/2015 

36,600 hrs 

16/12/2009 

General 
maintenance 
performed  

Yes 
/03/03/2015 

23,000hrs after 
top overhaul  

No No 
Yes, 16,500hrs 
after top overhaul 

Required upgrade / 
replacement 

Yes - - Yes 

Table 6: B03 - Diesel generators currently installed 

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a conservative 

approach considering standard 260Wp modules and enough margins in all directions. Roofs that 

were considered to be partially shaded most of the day were partially excluded from the 

estimation. The Contractor shall however be responsible of checking the suitability of the roofs to 

install PV plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses). 
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Roof 
number 

Building and name 
Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope 
[°] 

Slope 

Direction 

Distance to 
Powerhouse 
[m] 

Maximum PV 
power [kWp]  

Useable 
roofs 

Maximum PV Capacity on 
selected roofs [kWp] 

B03-1 
Agricultural center 
Roof A 1 

2,750 19,000 12 N 150 5.2 x 5.2 

B03-2 
Agricultural center 
Roof A 2 

2,750 19,000 12 S 150 5.2 x 5.2 

B03-3 
Agricultural center 
Roof B 1 

14,000 5,250 12 N 150 4.68 X 4.68 

B03-4 
Agricultural center 
Roof B 2 

14,000 5,250 12 S 150 6.24 X 6.24 

B03-7 
Agricultural center 
Roof D 1 

18,500 4,500 16 N 150 5.2 X 5.2 

B03-8 
Agricultural center 
Roof D 2 

18,500 4,500 18 S 150 5.2 X 5.2 

B03-11 Youth Center A1 12,000 5,000 22 NE 500 5.2 X 5.2 

B03-12 Youth Center A2 12,000 5,000 22 SW 500 5.2 X 5.2 

B03-13 Youth Center B1 40,000 7,500 9 N 530 8.32 X 8.32 

B03-14 Youth Center B2 40,000 7,500 9 S 530 8.32 X 8.32 

B03-15 Youth Center B1.1 16,500 5,000 9 N  7.28 X 7.28 

B03-16 Youth Center B2.1 16,500 5,000 9 S  7.28 X 7.28 

B03-21 Old School A1 47,100 6,030 26 N 450 28.08 X 28.08 

B03-22 Old School A2 47,100 6,030 26 S 450 28.08 X 28.08 

B03-23 Old School B1 37,500 5,500 28 N 450 14.56 X 14.56 

B03-24 Old School B2 37,500 5,500 28 S 450 5.46 X 5.46 

B03-25 Old School C1 16,510 6,075 23 E 450 9.36 X 9.36 

B03-26 Old School C2 16,510 6,075 23 W 450 9.36 X 9.36 
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Roof 
number 

Building and name 
Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope 
[°] 

Slope 

Direction 

Distance to 
Powerhouse 
[m] 

Maximum PV 
power [kWp]  

Useable 
roofs 

Maximum PV Capacity on 
selected roofs [kWp] 

B03-27 New School A1 78,000 4,800 29 N 400-500 35.88 X 35.88 

B03-28 New School A2 78,000 4,800 29 S 400-500 35.88 X 35.88 

B03-29 New School B1 47,000 4,800 29 E 400-501 21.06 X 21.06 

B03-30 New School B2 47,000 4,800 29 W 400-502 21.06 X 21.06 

B03-31 New School B3 23,000 4,800 29 E 400-503 9.36 X 9.36 

B03-32 New School B4 23,000 4,800 29 W 400-504 9.36 X 9.36 

B03-33 New School C1 33,000 4,800 29 N 400-505 14.04 X 14.04 

B03-34 New School C2 33,000 4,800 29 S 400-506 14.04 X 14.04 

Summary         334.1 

Table 7: B03 - Analysis of the available roofs and maximum PV power installable 
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 Grid Infrastructure 

 Electrical system 

a) Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, four wire system 

b) Distribution Network (LV) 

The power house in Hanimadhoo Island has four diesel generators that supply the load 

requirements of the island. The requirement related to existing and new diesel generators 

and associated systems are described in the above sections. 

The main distribution network in Hanimadhoo, involves two voltage levels, MV (11kV) and 

LV (400V). 

The island is mainly fed through the low voltage distribution network connected to the main 

low voltage distribution board of the power house.  

Outgoing supplies from the power station are at LV (400V) and are connected to distribution 

boxes in loop in loop out configuration.  

Loads located at a significant distance from the power house have been fed through an 

11kV network in order to reduce the associated voltage drop and losses in the distribution.  

The low voltage in the power house is stepped up to 11kV through transformer. This 11kV 

network is connected through loop-in loop-out configuration with three substations SS1, 

SS2 and SS3 built at various locations across the island. The 11kV is then stepped down 

to low voltage network in these substations to feed the nearby loads. 

LV distribution boards at the LV side of the distribution transformers in these substations 

supply to downstream lower voltage DBs in loop in loop out configuration.  

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, earthed 

neutral four wires. 

 Grid infrastructure upgrade 

 The Contractor shall implement the grid upgrade works in Hanimadhoo Island in line with 

drawings listed in the table below.  

S No. Drawing Number Title 

1 J431-GOPA-029-GR-E-D-0001 
NETWORK DIAGRAM FOR B03-
HANIMAADHOO POWER HOUSE 

2 J431-GOPA-029-GR-E-D-0002 
NETWORK DIAGRAM FOR B03-
HANIMAADHOO SUBSTATION 

 This includes but not limited to the following works. 
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a) Upgrade existing cable network for expected future load of 5kW for each distribution 

box 

b) Modification or replacement of distribution boxes to accommodate the proposed 

higher size cables connection. 

c) Modification or replacement of distribution boxes to accommodate new connection of 

proposed PV. 

d) Modification of existing spare feeder(s) in main distribution board of the power house 

for direct connection of the proposed PV.  

e) Extension of one incomer panel for new diesel generator connection in main 

distribution board of the power house.  

The modification / replacement of distribution boxes, modification of existing spare feeders in the 

main distribution board of the power house shall be designed to meet the final design kWp of the 

PV that will be approved by the Employer. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade in 

the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of distribution 

boxes and subsequent transportation of the same to a location identified by FENEKA. 

 Schedule of Grid Infrastructure Modifications  

The following tables summarize the modifications related to the grid upgrade and PV plant 

connection in Hanimadhoo Island. 

i. Schedule of Cables- Powerhouse: 

From To 
Existing Cable 

(Sq.mm) 

Proposed Cable 

(Sq.mm) 

No. of 
Runs 

Length 
(M) 

Feeder-A DB-A1 4C x 120 4C x 300 1 285 

DB-A1 DB-A2 4C x 70 4C x 300 1 107 

DB-A2 DB-A3 4C x 70 4C x 300 1 90 

DB-A3 DB-A3X1 4C x 35 4C x 240 1 91 

DB-A3X1 DB-A3X2 4C x 35 4C x 120 1 78 

DB-A3X2 DB-A2X1 4C x 35 4C x 120 1 58 

DB-A2X1 DB-A2X2 4C x 35 4C x 120 1 97 

DB-A3 DB-A3XX1 4C x 35 4C x 240 1 154 

DB-A3XX1 DB-A3XXX1 4C x 35 4C x 120 1 120 

DB-A3XXX1 DB-A3XXX2 4C x 35 4C x 120 1 78 

DB-A3XXX2 DB-A3XXX3 4C x 35 4C x 70 1 61 
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From To 
Existing Cable 

(Sq.mm) 

Proposed Cable 

(Sq.mm) 

No. of 
Runs 

Length 
(M) 

DB-A3XXX3 DB-A3XXX4 4C x 16 4C x 50 1 92 

Feeder-B DB-B1 4C x 95 4C x 240 1 160 

DB-B1 DB-B2 4C x 95 4C x 150 1 120 

DB-B2 DB-B3 4C x 95 4C x 150 1 132 

DB-B3 DB-B2X1 4C x 35 4C x 120 1 143 

DB-B2X1 DB-C2X1 4C x 35 4C x 120 1 60 

Feeder-C DB-C1 4C x 95 4C x 240 1 269 

Feeder-D DB-D1 4C x 95 4C x 300 1 250 

DB-D1 DB-D2 4C x 95 4C x 240 1 224 

DB-D2 DB-D3 4C x 95 4C x 240 1 152 

DB-D3 DB-D4 4C x 70 4C x 240 1 96 

DB-D4 DB-D5 4C x 70 4C x 240 1 76 

DB-D5 DB-D6 4C x 70 4C x 150 1 106 

DB-D6 DB-D7 4C x 50 4C x 120 1 101 

DB-D7 DB-D8 4C x 50 4C x 70 1 106 

 

ii. Schedule of cables- Substation: 

From To 
Existing Cable 

(Sq.mm) 

Propose Cable 
(Sq.mm) 

No. of 
Runs 

Length  
(M) 

DB_SS2-A2 DB_SS2-A3 4C x 35 4C x 70 1 89 

DB_SS2-A3 DB_SS2-A4 4C x 35 4C x 70 1 82 

Substation-
3_Feeder1 

DB_SS3-C1 4C x 120 4C x 240 2 100 

DB_SS3-C1 DB_SS3-C2 4C x 95 4C x 240 1 150 

DB_SS3-C2 DB_SS3-C3 4C x 95 4C x 240 1 96 

DB_SS3-C3 DB_SS3-C4 4C x 70 4C x 240 1 81 

DB_SS3-C4 DB_SS3-C5 4C x 70 4C x 240 1 117 

DB_SS3-C5 DB_SS3-C6 4C x 70 4C x 240 1 81 

DB_SS3-C6 DB_SS3-C7 4C x 50 4C x 150 1 117 

DB_SS3-C7 DB_SS3-C8 4C x 50 4C x 150 1 81 

DB_SS3-C8 DB_SS3-C9 4C x 50 4C x 150 1 96 
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From To 
Existing Cable 

(Sq.mm) 

Propose Cable 
(Sq.mm) 

No. of 
Runs 

Length  
(M) 

DB_SS3-C9 DB_SS3-C10 4C x 50 4C x 120 1 98 

DB_SS3-C10 DB_SS3-C11 4C x 50 4C x 120 1 88 

DB_SS3-C11 DB_SS3-C12 4C x 50 4C x 120 1 112 

The following table lists the cables proposed for PV connection to the existing LV distribution 

network.  

 

iii. PV Connection to the Powerhouse: 

From To 
No. of 
runs 

Cable Size 
(sq.mm) 

Length  
(M) 

DB-A1 
AGRICULTURAL 
CENTER-PV 

1 4C x 70 150 

DB-A2X2 OLD SCHOOL-PV 1 4C x 120 75 

POWER HOUSE-
MAIN LVDB 

NEW SCHOOL-PV 1 4C x 300 500 

 

iv. PV Connection to the Substation 

From To 
No. of 
runs 

Cable Size 
(sq.mm) 

Length  
(M) 

DB_SS2-A4 YOUTH CENTER-PV 1 4C x 120 70 

 

v. Modification/Replacement of LV distribution equipment 

o Power House 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 23 

Modification of existing of Distribution Box (DB) 3 

Modification of LV outgoing feeder in Power House for 
RE Incomer 

1 

Extension of existing LV Distribution board in Power 
for new Generator incomer 

1 

 

o Substation 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 13 
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Modification of existing of Distribution Box (DB) 1 

  



Section 6 – Employer’s Requirements 4-29 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

 

2.7 B04 Finey Island 

The island of Finey is located in the Haa Dhaalu Atoll. It stretches over 1.680 meters in length at 

a width of 1000m. The urbanized area is in the central western part of the island. Mayor facility is 

the small harbour on the east side of the island. 

Island code, name, atoll B04 - Finey 

Atoll name Haa Dhaalu (HDh) 

Utility FENAKA 

GPS coordinates 6°44'50.21"N ; 73° 3'4.52"E 

Inhabitants (approx.) 554 

Harbor type Harbor 

Table 8: B04 – Island identification and general data 
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Figure 8: B04 - Location of the buildings with available roofs and the powerhouse 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the Figure 9 below. Based 

on the collected data the maximum average power consumption at 08:00 – 10:00 PM accounts 

for 45 kW, while minimum load reaches 30 kW at 06:00 PM. The utility expect a steadily increase 

of the load by 3%/year for the next 5 years. In addition, there is a seasonal increase of the load 

in March and April, due to the hot weather condition. 

 

Figure 9: B04 - Typical daily load profile and evolution until 2022 

 
Average daily  
consumption [MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 0.90 329 57.10 

2022 1.04 378 65.68 

Table 9: B04 – Consumption and peak power 

 Diesel generators 

3 Diesel generators of different sizes are installed on the island. Diesel generator 2 shall be 

integrated in the hybrid PV system.  

A new 100kW (125kVA) and a new 60 kW (75kVA) diesel generator shall additionally be installed 

and implemented in the PV hybrid system. The following table shows the existing diesel 

generators with specifications. 

Item Diesel Generator 1 
Diesel 
Generator 2 

Diesel  

Generator 3 

Engine manufacturer & 
motor references 

Cummins 

6CTAA8.3G2 

Cummins 

6CTA8.3G2 

Volvo 

TD 720GE 

Engine power rating 
(continuous) 

160kW 112kW 100kW 
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Item Diesel Generator 1 
Diesel 
Generator 2 

Diesel  

Generator 3 

Alternator power rating 200kVA 140kVA 128kVA 

Hours of operation / 
date of installation 

4,600hrs / 2015 
7,514hrs 

13/03/2014 

Brought from Another 
Island 23/02/2014) 

General maintenance 
done 

No No History not available 

Required upgrade / 
replacement 

If space is needed for the 
new genset, to be removed / 
relocated on other island 
(too large for the load 
profile) 

 yes 

Table 10: B04 - Diesel generators currently installed 

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a conservative 

approach considering standard 260Wp modules and enough margins in all directions. Roofs that 

were considered to be partially shaded most of the day were partially excluded from the 

estimation.  

The Contractor shall however be responsible of checking the suitability of the roofs to install PV 

plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses) 
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Roof 
number 

Building and 
name 

Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope 
[°] 

Slope 

Direction 

Distance to 
Powerhouse [m] 

Maximum PV 
power [kWp] 

Useable 
roofs 

Maximum PV Capacity on selected 
roofs [kWp] 

B04-1 Council Roof A1 22,498 5,750 15 N 
NEW 
Powerhouse 

12.48 X 12.48 

B04-2 Council Roof A2 22,498 5,750 15 S 
NEW 
Powerhouse 

12.48 X 12.48 

B04-3 Health Center A1 7,000 10,000 12 2°N 
NEW 
Powerhouse 

6.5 X 6.5 

B04-4 Health Center A2 7,000 10,000 12 182°S 
NEW 
Powerhouse 

6.5 X 6.5 

B04-5 School A1 32,000 4,500 31 N 
NEW 
Powerhouse 

9.36 X 9.36 

B04-6 School A2 32,000 4,500 31 S 
NEW 
Powerhouse 

9.36 X 9.36 

B04-7 School B1 5,750 27,000 27 N  15.6 X 15.6 

B04-8 School B2 5,750 27,000 27 S  13 X 13 

Summary          85.3 

Table 11: B04 - Analysis of the available roofs and maximum PV power installable 
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 Grid Infrastructure 

 Electrical system 

a) Generation system 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, four wire system 

b) Distribution Network (LV) 

The power house in Finey Island has three diesel generators that supply the complete load 

requirements of the island. The requirement related to existing and new diesel generators 

and associated systems are described in the above sections. 

The island is fed through the low voltage distribution network connected to the main low 

voltage distribution board of the power house. The island is fed through LV distribution 

boxes located across the island and connected in a loop-in loop-out low voltage distribution 

network from the main low voltage distribution board of the power house. 

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, earthed 

neutral four wires. 

 Grid infrastructure upgrade 

Since the power house will be relocated, modifications related to grid upgrade are not envisaged 

in FINEY islands.  

Existing LV distribution board in the power house will be replaced with the new LV distribution 

board in line with the conceptual schematic diagram given below. 

S No. Drawing Number Title 

1 
J431-GOPA-008-GR-E-S-
0001 

CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE (B04-FINEY) 

 

The new LV distribution board shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 

The bidder shall closely coordinate with FENAKA to implement the critical changeover from the 

existing LV distribution board to the new LV distribution board in the power house without any 

disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade in 

the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the Power house and subsequent transportation of the same 

to a location identified by FENEKA. 
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The PV connection is proposed to be connected directly to the main LV distribution board of the 

power house. 

 Schedule of Grid Infrastructure Modifications  

The following table lists the cable proposed for the PV connections directly to the main LV 

distribution board of the power house. 

i. PV Connections-Power House  

From To 
No.of 
runs 

Cable Size 
(sq.mm) 

Length 

(m) 

COUNCIL-PV 
Main LV Distribution Board 
Power House 

1 4C x 35  80 

SCHOOL 
Main LV Distribution Board in 
Power House 

1 4C x 70  150 

HEALTH 
CENTRE-PV 

Main LV Distribution Board 
Power House 

1 4C x 25  160 

 

ii. Modification/Replacement of LV distribution equipment 

o Power House 

Item Description Quantity (Nos.) 

Replacement of existing main LV Distribution board in 
Power House  

1 

 

Since the power house will be relocated, further modifications related to grid upgrade are not 

envisaged in FINEY islands. 
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2.8 B05 Naivaadhoo Island 

The island of Naivaadhoo is located in the Haa Dhaalu Atoll. It stretches over 1.000 meters in 

length at a width of 450m. The urbanized area is in the central western part of the island and 

stretches across the whole island. Mayor facility is the small harbour on the north-east side of the 

island. 

Island code, name, atoll B05 - Naivaadhoo 

Atoll name Haa Dhaalu (HDh) 

Utility FENAKA 

GPS coordinates 6°44'53.00"N ; 72°56'7.00"E 

Inhabitants (approx.) 804 

Harbor type Harbor 

Table 12: B05 – Island identification and general data 
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Figure 10: B05 - Location of the buildings with available roofs and of the powerhouse 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the  

Figure 11 below. Based on the collected data the maximum average power consumption at 12:00 

AM accounts for 50 -70 kW, while minimum load reaches 30 kW at 06:00 AM. The utility expect 

a steadily increase of the load by 3%/year for the next 5 years. In addition, there is a seasonal 

increase of the load in March and April, due to the hot weather condition. 

 

Figure 11: B05 - Typical daily load profile and evolution until 2022 

 
Average daily  
consumption [MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 0.977 364 86 

2022 1.123 410 99 

Table 13: B05 – Power consumption and peak power 

 Diesel generators 

3 diesel generators of different sizes are installed on the island. Diesel generator 1 & 2 shall be 

integrated in the hybrid PV system.  

A new 100kW (125kVA) diesel generator shall additionally be installed and implemented in the 

PV hybrid system. 

The following diesel generators are currently used. 

Item 
Diesel 
Generator 
1 

Diesel 
Generator 2 

Diesel  

Generator 3 

Engine manufacturer 
& motor references 

Deutz Cummins Cummins 

Engine power rating 
(continuous)  

72kW 34kW 160kW 
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Item 
Diesel 
Generator 
1 

Diesel 
Generator 2 

Diesel  

Generator 3 

Alternator power 
rating  

90kVA 42.5kVA 200kVA 

Hours of operation / 
date of installation 

N/A N/A 4,525hrs 

General maintenance 
performed  

Yes, 2013 No No 

Required upgrade / 
replacement  

- - 
Not necessary as too big for the actual 
loads. Could be relocated to another 
island, if necessary. 

Table 14: B05 - Diesel generators currently installed  

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a conservative 

approach considering standard 260Wp modules and enough margins in all directions. Roofs that 

were considered to be partially shaded most of the day were partially excluded from the 

estimation.  

The Contractor shall however be responsible of checking the suitability of the roofs to install PV 

plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses) 
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Roof 
number 

Building and 
name 

Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope 
[°] 

Slope 

Direction 

Distance to 
Powerhouse [m] 

Maximum PV 
power [kWp]  

Useable roofs 
Maximum PV Capacity 
on selected roofs 
[kWp] 

B05-1 
Council Roof 
A1 

5,250 17,000 17 34°N 180 7.8 X 7.8 

B05-2 
Council Roof 
A2 

5,250 17,000 17 210°SW 180 7.8 X 7.8 

B05-3 
Health Center 
A1 

10,273 7,750 20 W 180 7.8 X 7.8 

B05-4 
Health Center 
A2 

10,273 7,750 20 E 180 4.68 X 4.68 

B05-5 School A1  32,500 5,500 13 13°N 165 6.76 X 6.76 

B05-6 School A 2 32,500 5,500 13 192°S 165 6.76 X 6.76 

B05-9 School C1 4,250 22,500 28 17°N 165 6.24 X 6.24 

B05-11 
Powerhouse 
A1 

19,000 4,500 ? N 0 5.2 X 5.2 

B05-12 
Powerhouse 
A2 

19,000 4,500 ? S 0 5.2 X 5.2 

B05-13 Mosque A1 15,500 4,800 ? N 170 6.24 X 6.24 

B05-14 Mosque A2 15,500 4,800 ? S 170 6.24 X 6.24 

Summary          70.7 

Table 15: B05 - Analysis of the available roofs and maximum PV power installable 
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 Grid Infrastructure 

 The Electrical system 

a) Generation System 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: Three Phase Wye, Earthed Neutral, Four wire system 

b) Distribution Network (LV) 

The power house in Naivaadhoo Island has three diesel generators that supply the 

complete load requirements of the island. The requirement related to existing and new 

diesel generators and associated systems are described in the above sections. 

The island is fed through LV distribution boxes located across the island and connected 

in a loop-in loop-out low voltage distribution network from the main low voltage 

distribution board of the power house. 

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, 

earthed neutral four wires. 

 Grid infrastructure upgrade 

 The Contractor shall implement the grid upgrade works in Naivaadhoo Island in line 

with drawings listed in the table below.  

S No. Drawing Number Title 

1 J431-GOPA-014-GR-E-D-0001 NETWORK DIAGRAM FOR B05-NAIVAADHOO 

2 J431-GOPA-014-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE (B05-
NAIVAADHOO) 

 

 This includes but not limited to the following works. 

a) Upgrade of the existing cable network for expected future load of 5kW for each 

distribution box 

b) Modification or replacement of Distribution boxes to accommodate the proposed 

higher size cables connection. 

c) Modification or replacement of Distribution boxes to accommodate new connection 

of proposed PV. 

d) Replacement of existing Main LV Distribution board with the new LV Distribution 

board in the power house. 

The modification / replacement of distribution boxes shall be designed to meet the final design 

kWp of the PV that will be approved by the Employer. 
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The new LV distribution board shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 

The bidder shall closely coordinate with FENAKA to implement the critical changeover from 

the existing LV distribution board to the new LV distribution board in the power house without 

any disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade 

in the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the power house and distribution boxes and subsequent 

transportation of the same to a location identified by FENEKA. 

 Schedule of Grid Infrastructure Modifications  

The following tables summarize the modifications related to the grid upgrade and PV plant 

connection in Naivaadhoo Island. 

i. Schedule of Cables- Power House: 

From To 
Existing Cable 

(Sq.mm) 

Proposed Cable 

(Sq.mm) 

No of 
runs 

Length 
(M) 

Naivaadhoo 
Feeder-2 

DB 2B-1 4C x 35 4C x 70 1 210 

DB 2B-1 DB 2B-2 4C x 35 4C x 70 1 130 

DB 2B-2 DB 2B-3 4C x 35 4C x 70 1 64 

DB 2B-3 DB 2B-4 4C x 35 4C x 70 1 98 

Naivaadhoo 
Feeder-5 

DB 5E-1 4C x 35 4C x 70 1 134 

 

The following table lists the cables proposed for PV connection to the existing LV distribution 

network.  

ii. PV Connection- Power House 

From To 
No. of 
Runs 

Cable Size 

(sq.mm) 
Length (M) 

DB 1A-1 SCHOOL-PV 1 4C x 35 65 

DB 4D-1 POWER HOUSE-PV 1 4C x 35 125 

DB 5E-1 COUNCIL-PV 1 4C x 35 65 

DB 5E-1 HEALTH CENTRE-PV 1 4C x 35 65 

DB 5E-1 MOSQUE-PV 1 4C X35 65 
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iii. Modification/Replacement of LV distribution equipment 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 3 

Modification of existing of Distribution Box (DB) 4 

Replacement of Existing Main LV Distribution 
board in Power House 

1 
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2.9 B06 Hirimaradhoo Island 

The island of Hirimaradhoo is located in the Haa Dhaalu Atoll. It stretches over 1.000 meters 

in length at a width of 570m. The urbanized area is in the south west part of the island. Mayor 

facility is the small harbour on the east side of the island. 

Island code, name, atoll B06 - Hirimaradhoo 

Atoll name Haa Dhaalu (HDh) 

Utility  FENAKA 

GPS coordinates 6°43'25.00"N ; 73°1'25.00"E 

Inhabitants (approx.) 531 

Harbor type Harbor 

Table 16: B06 – Island identification and general data 

 

Figure 12: B06 - Location of the buildings with available roofs and of the powerhouse 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the Figure 13 below. Based 

on the collected data the maximum average power consumption at 08:00 PM accounts for 30 

kW, while minimum load reaches 20 kW at 06:00 AM and 04:00 PM. The utility expect a 

steadily increase of the load by 3%/year for the next 5 years. In addition, there is a seasonal 

increase of the load in March and April, due to the hot weather condition. 

  

Figure 13: B06 - Typical daily load profile and evolution until 2022 

 Average daily  
consumption [MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 0.59 216 38 

2022 0.68 249 44 

Table 17: B06 – Power consumption and peak power 

 Diesel generators 

4 diesel generators of different sizes are installed on the island. Diesel generators 1, 3 & 4 

shall be integrated in the hybrid PV system.  
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The following diesel generators are currently used. 

Item 
Diesel  

Gen. 1 

Diesel  

Gen. 2 

Diesel  

Gen. 3 

Diesel  

Gen. 4 

Engine manufacturer & 
motor references 

Deutz 

BFM1012E 

Cummins 

6CTA8.3G2 

Cummins 

6BT5.9G2 

Cummins 

4BT3.9G1 

Engine power rating 
(continuous) 

45kW 150kW 80kW 40kW 

Alternator power rating 50kVA 187.5kVA 100kVA 50kVA 

Hours of operation / date 
of installation 

18,500 hrs - 4,642 hrs 8,543 hrs 

General maintenance 
performed 

No No - No 

Required upgrade / 
replacement 

- 

Not used (too large for 
load profile), could be 
relocated to another 
island- 

- - 

Table 18: B06 - Diesel generators currently installed  

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a 

conservative approach considering standard 260Wp modules and enough margins in all 

directions. Roofs that were considered to be partially shaded most of the day were partially 

excluded from the estimation.  

The Contractor shall however be responsible of checking the suitability of the roofs to install 

PV plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses). 
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Roof number 
Building and 
name 

Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope [°] 
Slope 

Direction 

Distance to 
Powerhouse [m] 

Maximum PV 
power [kWp] 

Useable roofs 
Maximum PV Capacity 
on selected roofs [kWp] 

B06-7 School A1 5,250 20,000 27 347°N 370 9.36 X 9.36 

B06-8 School A2 5,250 20,000 27 167°S 370 9.36 X 9.36 

B06-9 School B1 13,820 4,366 28 347°N 370 3.64 X 3.64 

B06-10 School B2 17,000 6,134 28 167°S 370 9.36 X 9.36 

B06-11 School C1 5,487 22,500 29 7°N 370 10.4 X 10.4 

B06-12 School C2 5,487 22,500 29 187°S 370 10.4 X 10.4 

Summary         52.5 

Table 19: B06 - Analysis of the available roofs and maximum PV power installable 
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 Grid Infrastructure 

 Electrical system 

a) Generation System 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, four wire system 

b) Distribution Network (LV) 

The power house in Hirimaradhoo Island has four diesel generators that supply the 

complete load requirements of the island. The requirement related to existing and new 

diesel generators and associated systems are described in the above sections. 

The island is fed through LV distribution boxes located across the island and connected in 

a loop-in loop-out low voltage distribution network from the main low voltage distribution 

board of the power house. 

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, earthed 

neutral four wires. 

 Grid infrastructure upgrade 

 The Contractor shall implement the grid upgrade works in Hirimaradhoo Island in line 

with drawings listed in the table below.  

S No. Drawing Number Title 

1 J431-GOPA-007-GR-E-D-0001 NETWORK DIAGRAM FOR B06-HIRIMARADHOO 

2 J431-GOPA-007-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE 
(B06- HIRIMARADHOO) 

 

 This includes but not limited to the following works. 

a) Upgrade the existing cable network for expected future load of 5kW for each 

distribution box 

b) Modification or replacement of distribution boxes to accommodate the proposed 

higher size cables connection. 

c) Modification or replacement of distribution boxes to accommodate new connection of 

proposed PV. 

d) Replacement of existing main LV distribution board with the new LV distribution board 

in the power house. 

The modification / replacement of distribution boxes shall be designed to meet the final design 

kWp of the PV that will be approved by the Employer. 
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The new LV distribution board shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 

The bidder shall closely coordinate with FENAKA to implement the critical changeover from the 

existing LV distribution board to the new LV distribution board in the power house without any 

disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade in 

the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the power house and distribution boxes and subsequent 

transportation of the same to a location identified by FENEKA. 

 Schedule of Grid Infrastructure Modifications  

The following tables summarize the modifications related to the grid upgrade and PV plant 

connection in Hirimaradhoo Island. 

i. Schedule of Cables- Powerhouse: 

From To 
Existing Cable 

(Sq.mm) 

Proposed Cable 

(Sq.mm) 

No of 
runs 

Length 
(M) 

Main LVDB –
Power House_ 
Feeder 1 

DB-A1 4C x 70 4C x 120 1 259 

Main LVDB – 
Power House_ 
Feeder 2 

DB-B1 4C x 70 4C x 120 1 336 

DB-B1 DB-B2 4C x 50 4C x 120 1 103 

DB-B2 DB-B3 4C x 35 4C x 70 1 57 

DB-B3 DB-B4 4C x 35 4C x 70 1 104 

DB-B7 DB-B6 4C x 16 4C x 35 1 82 

DB-B1 DB-B8 4C x 16 4C x 120 1 206 

 

The following table lists the cables proposed for PV connection to the existing LV distribution 

network.  

ii. PV Connection  

From To No. of Runs Cable Size (sq.mm) Length (M) 

DB-B8 
SCHOOL-
PV 

1 4C x 120 20 
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iii. Modification/Replacement of LV distribution equipment 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 4 

Modification of existing of Distribution Box (DB) 4 

Replacement of Existing Main LV Distribution 
board in Power House 

1 
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2.10 B07 Nolhivaranfaru Island 

The island of Nolhivaranfaru is located in the Haa Dhaalu Atoll. It stretches over 3.760 meters in 

length at a width of 1.000m. The urbanized area is in the central northern part of the island, the 

southern part is not populated. There is no harbour but only a jetty on the island. 

Island code, name, atoll B07 – Nolhivaranfaru 

Atoll name Haa Dhaalu (HDh) 

Utility FENAKA 

GPS coordinates 6°42’05 N ; 73°07’11’’ E 

Inhabitants (approx.) 1788 

Harbor type Jetty 

Table 20: B07 – Island identification and general data 

  



Section 6 – Employer’s Requirements 6-53 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

 

 

 

Figure 14: B07 - Location of the buildings with available roofs and of the power house 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in  

Figure 15 below. Based on the collected data the maximum average power consumption at 12:00 

AM accounts for 130 kW, while minimum load reaches 90 kW at 06:00 AM and 06:00 PM. The 

utility expect a steadily increase of the load by 5%/year for the next 5 years. In addition, there is 

a seasonal increase of the load in March and April, due to the hot weather condition. 

 

Figure 15: B07 - Typical daily load profile and evolution until 2022 

 Average daily  
consumption [MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 2.56 933 160 

2022 3.19 1166 204 

Table 21: B07 –Power consumption and peak power 
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 Diesel generators 

3 diesel generators of different sizes are installed on the island. Diesel generators 1 & 3 shall be 

integrated in the hybrid PV system.  

A new 125kW (156kVA) diesel generator shall additionally be installed and implemented in the 

PV hybrid system. 

The following diesel generators are currently used. 

Item 
Diesel  

Generator 1 

Diesel  

Generator 2 

Diesel  

Generator 3 

Engine manufacturer & 
motor references 

Cummins 

NT855-GA 

Cummins 

6CTA8.3-G2 

Cummins 

6CTA8.3-G2 

Engine power rating 
(continuous)  

200kW 125kW 125kW 

Alternator power rating  250kVA 156kVA 156kVA 

Hours of operation / date 
of installation 

22/12/2015 1/8/2011 6/2/2011 

General maintenance 
performed  

  
Overhaul 

Sep 14, 2015 

Required upgrade / 
replacement  

- Yes - 

Table 22: B07 - Diesel generators currently installed   

 Overview of possible installation locations for PV roof top systems 

The table below present the available roofs for PV power plant installation (according to site visit 

reports from PMU and related DWG), the useable roofs and the maximum installed PV power on 

the selected roofs allowing reaching the optimum PV sizing simulated. 
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Roof number 
Building and 
name 

Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope [°] 
Slope 

Direction 

Distance to 
Powerhouse 
[m] 

Maximum PV 
power [kWp] 
1 

Useable 
roofs 

Maximum PV Capacity 
on selected roofs [kWp] 

B07-7 
Health Center 
A1 

24,500 7,750 22 E 500 20.28 X 20.28 

B07-8 
Health Center 
A2 

24,500 7,750 22 W 500 20.28 X 20.28 

B07-9 Preschool A1 5,834 28,500 13 N 520 16.64 X 16.64 

B07-10 Preschool A2 5,834 28,500 13 S 520 16.64 X 16.64 

B07-11 School A1 5,800 34,000 27 N 640 19.76 X 19.76 

B07-12 School A2 5,800 34,000 27 S 640 19.76 X 19.76 

B07-13 School B1 5,781 28,000 28 N 640 15.6 X 15.6 

B07-14 School B2 5,781 28,000 28 S 640 15.6 X 15.6 

B07-15 School C1 6,198 19,500 17 N 640 10.4 X 10.4 

B07-16 School C2 6,198 19,500 17 S 640 10.4 X 10.4 

B07-17 School D1 6,198 27,000 28 N 640 15.6 X 15.6 

B07-18 School D2 6,198 27,000 28 S 640 15.6 X 15.6 

Summary         196.6 

Table 23: B07 - Analysis of the available roofs and maximum PV power installable 

                                                

1 Assumption: PV modules crystalline technology / 260Wp / 1000mm x 1650mm. 
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 Grid Infrastructure 

 Electrical system 

a) Generation System 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, four wire system 

b) Distribution Network (LV) 

The power house in Nolhivaranfaru Island has three diesel generators that supply the 

complete load requirements of the island. The requirement related to existing and new 

diesel generators and associated systems are described in the above sections. 

The island is fed through LV distribution boxes located across the island and connected in 

a loop-in loop-out low voltage distribution network from the main low voltage distribution 

board of the power house. 

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, earthed 

neutral four wires. 

 Grid infrastructure upgrade 

 The Contractor shall implement the grid upgrade works in Nolhivaranfaru Island in line 

with drawings listed in the table below.  

S No. Drawing Number Title 

1 J431-GOPA-023-GR-E-D-0001 
NETWORK DIAGRAM FOR B07-
NOLHIVARAMFARU 

2 J431-GOPA-023-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE 
(B07- NOLHIVARAMFARU) 

 

 This includes but not limited to the following works. 

a) Upgrade existing cable network for expected future load of 5kW for each distribution 

box 

b) Modification or replacement of distribution boxes to accommodate the proposed 

higher size cables connection. 

c) Modification or replacement of distribution boxes to accommodate new connection of 

proposed PV. 

d) Replacement of existing main LV distribution board with the new LV distribution board 

in the power house. 

The modification / replacement of distribution boxes shall be designed to meet the final design 

kWp of the PV plant that will be approved by the Employer. 
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The new LV distribution board shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 

The bidder shall closely coordinate with FENAKA to implement the critical changeover from the 

existing LV distribution board to the new LV distribution board in the power house without any 

disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade in 

the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the power house and distribution boxes and subsequent 

transportation of the same to a location identified by FENEKA. 

 Schedule of Grid Infrastructure Modifications  

The following tables summarize the modifications related to the grid upgrade and PV plant 

connection in Nolhivaranfaru Island. 

i. Schedule of Cables- Powerhouse: 

From To 

Existing 
Cable 

(Sq.mm) 

Proposed 
Cable 

(Sq.mm) 

No. of 
Runs 

Length (M) 

Nolhivaramfaru 
Feeder-1 

Distribution 
Board 

4C x 70 4C x 240 2 540 

Distribution Board DB-A1 4C x 25 4C x 70  1 173 

DB-A1 DB-A2 4C x 25 4C x 50  1 76 

DB-A2 DB-A3 4C x 16 4C x 50  1 116 

DB-A3 DB-A4 4C x 16 4C x 35  1 75 

Distribution Board DB-B1 4C x 25 4C x 70  1 121 

DB-B1 DB-B2 4C x 25 4C x 50  1 68 

DB-B2 DB-B3 4C x 16 4C x 35  1 82 

Distribution Board DB-C1 4C x 25 4C x 70  1 187 

DB-C1 DB-C2 4C x 16 4C x 70  1 109 

Distribution Board DB-D1 4C x 25 4C x 150  1 87 

DB-D1 DB-D2 4C x 25 4C x 150  1 120 

Nolhivaramfaru 
Feeder-2 

DB-E1 4C x 95 4C x 120 1 118 

DB-E1 DB-E2 4C x 95 4C x 120 1 260 

DB-E2 DB-E3 4C x 50 4C x 120 1 88 

DB-E3 DB-E4 4C x 50 4C x 120 1 113 
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From To 

Existing 
Cable 

(Sq.mm) 

Proposed 
Cable 

(Sq.mm) 

No. of 
Runs 

Length (M) 

DB-E4 DB-E5 4C x 35 4C x 120 1 112 

Nolhivaramfaru 
Feeder-4 

DB-G1 
4C x 95 

4C x 120  1 359 

DB-G1 DB-G2 4C x 70 4C x 95  1 132 

DB-G2 DB-G3 4C x 50 4C x 70  1 140 

 

The following table lists the cables proposed for PV connection to the existing LV distribution 

network.  

ii. PV Connection 

From To 
No. of 
Runs 

Cable Size 
(sq.mm) 

Length (M) 

DB-C3 PRE SCHOOL-PV 1 4C x 120 115 

DB-D2 SCHOOL-PV 1 4C x 150 50 

DB-E5 HEALTH CENTRE-PV 1 4C x 120 55 

 

iii. Modification/Replacement of LV distribution equipment 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 10 

Modification of existing of Distribution Box (DB) 11 

Replacement of Existing Main LV Distribution board in 
Power House 

1 

2.11 B08 Nellaidhoo Island 

The island of Nellaidhoo is located in the Haa Dhaalu Atoll. It stretches over 800 meters in length 

at a width of 500m. The urbanized area is spread over the whole island. Mayor facility is the small 

harbour on the east side of the island. 

Island code, name, atoll B08 - Nellaidhoo 

Atoll name Haa Dhaalu (HDh) 

Utility FENAKA 

GPS coordinates 6°42'57.00"N ; 72°56'47.00"E 

Inhabitants (approx.) 1230 

Harbor type Harbor 
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Table 24: B08 – Island identification and general data  
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Figure 16: B08 - Location of the buildings with available roofs and of the power house 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the Figure 17 below. Based 

on the collected data the maximum average power consumption at 12:00 AM and 08:00 PM 

accounts for 160 kW, while minimum load reaches 100 kW at 06:00 PM. The utility expect a 

steadily increase of the load by 3%/year for the next 5 years. In addition, there is a seasonal 

increase of the load in March and April, due to the hot weather condition. 

 

Figure 17: B08 - Typical daily load profile and evolution until 2022 

 Average daily  
consumption [MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 3.08 1,125 207 

2022 3.55 1,294 238 

Table 25: B08 –Power consumption and peak power 

 Diesel generators 

3 diesel generators of different sizes are installed on the island. Diesel generators 1 & 3 shall be 

integrated in the hybrid PV system.  

A new 125kW (156kVA) diesel generator shall be additionally installed and implemented in the 

PV hybrid system. 
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The following diesel generators are currently used. 

Item 
Diesel 
Generator 1 

Diesel  

Generator 2 

Diesel  

Generator 3 

Engine manufacturer & motor 
references 

Cummins 

6CTAA8.3-G2 

Cummins 

6BT5.9G2 

Cummins 

6CTAA8.3G2 

Engine power rating (continuous) 160 kW 80 kW 160 kW 

Alternator power rating 200 kVA 100 kVA 200 kVA 

Hours of operation / date of 
installation 

3,118hrs 23,101hrs 5,212hrs 

General maintenance performed No No No 

Required upgrade / replacement - 
Yes (close to 
overhaul / end of 
life) 

- 

Table 26: B08 - Diesel generators currently installed  

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a conservative 

approach considering standard 260Wp modules and enough margins in all directions. Roofs that 

were considered to be partially shaded most of the day were partially excluded from the 

estimation.  

The Contractor shall however be responsible of checking the suitability of the roofs to install PV 

plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses). 
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_ 

Roof number 
Building and 
name 

Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope 
[°] 

Slope 

Direction 

Distance to 
Powerhouse [m] 

Maximum PV 
power [kWp] 

Useabl
e roofs 

Maximum PV Capacity on 
selected roofs [kWp] 

B08-1 Council A1 5,793 22,500  E  10.4 X 10.4 

B08-2 Council A2 5,793 22,500  W  10.4 X 10.4 

B08-3 Health Centre A1 7,163 17,983  E  12.5 X 12.5 

B08-4 Health Centre A2 7,163 17,983  W  12.5 X 12.5 

B08-7 School A1 5,500 32,535  N  15.6 X 15.6 

B08-8 School A2 5,500 32,535  S  10.4 X 10.4 

B08-9 School B1 5,750 52,246  N  18.7 X 18.7 

B08-10 School B2 5,750 52,246  S  31.2 X 31.2 

B08-11 School C1 5,500 13,000    5.7 X 5.7 

B08-12 School C2 5,500 13,000    5.7 X 5.7 

Summary         133.1 

Table 27: B08 - Analysis of the available roofs and maximum PV power installable 
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 Grid Infrastructure 

 Electrical system 

a) Generation System 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, Four wire system 

b) Distribution Network (LV) 

The power house in Nellaidhoo Island has three diesel generators that supply the complete 

load requirements of the island. The requirement related to existing and new diesel 

generators and associated systems are described in the above sections. 

The island is fed through LV distribution boxes located across the island and connected in 

a loop-in loop-out low voltage distribution network from the main low voltage distribution 

board of the power house. 

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, earthed 

neutral four wires. 

 Grid infrastructure upgrade 

i. The Contractor shall implement the grid upgrade works in Nellaidhoo Island in line with 

drawings listed in the table below.  

S No. Drawing Number Title 

1 J431-GOPA-021-GR-E-D-0001 NETWORK DIAGRAM FOR B08-NELLAIDHOO 

2 J431-GOPA-021-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE 
(B08- NELLAIDHOO) 

 

ii. This includes but not limited to the following works. 

a) Upgrade existing cable network for expected future load of 5kW for each distribution 

box 

b) Modification or replacement of distribution boxes to accommodate the proposed 

higher size cables connection. 

c) Modification or replacement of distribution boxes to accommodate new connection of 

proposed PV. 

d) Replacement of existing main LV distribution board with the new LV distribution board 

in the power house. 

The modification / replacement of distribution boxes shall be designed to meet the final design 

kWp of the PV that will be approved by the Employer. 
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The new LV distribution board shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 

The bidder shall closely coordinate with FENAKA to implement the critical changeover from the 

existing LV distribution board to the new LV distribution board in the power house without any 

disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade in 

the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the power house and distribution boxes and subsequent 

transportation of the same to a location identified by FENEKA. 

 Schedule of Grid Infrastructure Modifications  

The following tables summarize the modifications related to the grid upgrade and PV plant 

connection in Nellaidhoo Island. 

i. Schedule of Cables- Power House: 

From To 
Existing Cable 

(Sq.mm) 

Proposed Cable 

(Sq.mm) 

No. of 
Runs 

Length (M) 

Nellaidhoo 
Feeder-1 

DB-A1 4C x 50 4C x 70 1 154 

DB-A1 DB-A2 4C x 25 4C x 50 1 110 

DB-A2 DB-A3 4C x 25 4C x 50 1 84 

DB-A3 DB-A4 4C x 25 4C x 50 1 98 

DB-A4 DB-A5 4C x 25 4C x 50 1 97 

DB-A5 DB-A6 4C x 25 4C x 50 1 95 

Nellaidhoo 
Feeder-2 

DB-B1 4C x 50 4C x 150 1 225 

DB-B1 DB-B2 4C x 50 4C x 120 1 91 

DB-B2 DB-B3 4C x 50 4C x 120 1 150 

DB-B3 DB-B4 4C x 35 4C x 95 1 119 

DB-B4 DB-B5 4C x 35 4C x 95 1 119 

DB-B5 DB-B6 4C x 35 4C x 95 1 143 

Nellaidhoo 
Feeder-3 

DB-C1 4C x 50 4C x 120 1 167 

DB-C1 DB-C2 4C x 50 4C x 70 1 190 

DB-C2 DB-C3 4C x 35 4C x 70 1 172 
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ii. PV connection 

The following table lists the cables proposed for PV connection to the existing LV distribution 

network.  

From To 
No. of  
Runs 

Cable size 
(Sq mm) 

Length (M) 

DB-A6 
HEALTH CENTRE-
PV 

1 4C x 70 140 

DB-B1 SCHOOL-PV 1 4C x 120 50 

DB-B2 COUNCIL-PV 1 4C x 70 70 

 

iii. Modification/Replacement of LV distribution equipment 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 5 

Modification of existing of Distribution Box (DB) 10 

Replacement of existing main LV Distribution board in Power 
House 

1 
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2.12 B09 Nolhivaram Island 

The island of Nolhivaram is located in the Haa Dhaalu Atoll. It stretches over 2.160 meters in 

length at a width of 1.150m. The urbanized area is in the central part of the island. Mayor facility 

is the small harbour on the east side of the island. 

Island code, name, atoll B09 - Nolhivaram 

Atoll name Haa Dhaalu (HDh) 

Utility FENAKA 

GPS coordinates 6°42'58.00"N ; 72°56'49.00"E 

Inhabitants (approx.) 2397 

Harbor type Harbor 

Table 28: B09 – Island identification and general data 
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Figure 18: B09 - Location of the buildings with available roofs and of the power house 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the Figure 19 below. Based 

on the collected data the maximum average power consumption at 12:00 AM accounts for 170 

kW, while minimum load reaches 115 kW at 06:00 PM. The utility expect a steadily increase of 

the load by 5%/year for the next 5 years. In addition, there is a seasonal increase of the load in 

March and April, due to the hot weather condition. 

 

Figure 19: B09 - Typical daily load profile and evolution until 2022 

 Average daily  
consumption [MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 3.32 1,212 219 

2022 4.15 1,515 274 

Table 29: B09 –Power consumption and peak power 

 Diesel generators 

3 diesel generators of different sizes are installed on the island. Diesel generators 1 & 2 shall be 

integrated in the hybrid PV system.  

A new 125kW (156kVA) diesel generator shall additionally be installed and implemented in the 

PV hybrid system. 
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The following diesel generators are currently used. 

Item 
Diesel 
Generator 1 

Diesel  

Generator 2 

Diesel  

Generator 3 

Engine manufacturer & 
motor references 

Cummins Cummins Cummins 

Engine power rating 
(continuous)  

180 kW 250 kW 160 kW 

Alternator power rating  225kVA 312.5kVA 200kVA 

Hours of operation / date 
of installation 

Used generator 

April 19th 2014 

6,197hr 

( New genset ) 

January 4th 2015 

3,964hr 

March 27th 2014 

4,356hr 

General maintenance 
done 

No No Yes Oct,2015 

Required upgrade / 
replacement  

 - 

If space is needed for the 
new genset either this one or 
the 180kW genset may be 
removed - 

Table 30: B09 - Diesel generators currently installed  

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a conservative 

approach considering standard 260Wp modules and enough margins in all directions. Roofs that 

were considered to be partially shaded most of the day were partially excluded from the 

estimation.  

The Contractor shall however be responsible of checking the suitability of the roofs to install PV 

plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses). 
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_ 

Roof number 
Building and 
name 

Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope [°] 
Slope 

Direction 

Distance to 
Powerhouse [m] 

Maximum PV 
power [kWp] 

Useable 
roofs 

Maximum PV Capacity on 
selected roofs [kWp] 

B09-3 Council A1 5,942 23,941 15 19N 210 13.52 X 13.52 

B09-4 Council A2 5,942 23,941 15 199S 210 11.44 X 11.44 

B09-5 
Health Centre 
A1 

6,000 12,000 17 17°N 120 6.24 X 6.24 

B09-6 
Health Centre 
A2 

6,285 20,000 17 196°S 120 11.44 X 11.44 

B09-7 
Health Centre 
A3 

4,697 20,503  
either 
17°N or 
196S 

120 8.58 X 8.58 

B09-10 School A1 5,522 33,000 26 19°N 160 14.04 X 14.04 

B09-11 School A2 5,522 33,000 26 199°S 160 14.04 X 14.04 

B09-12 School B1 7,136 22,590 26 19°N 160 15.6 X 15.6 

B09-13 School B2 7,135 22,590 26 199°S 160 15.6 X 15.6 

B09-14 School C1 5,959 26,500 26 19°N 160 15.6 X 15.6 

B09-15 School C2 5,959 26,500 26 199°S 160 15.6 X 15.6 

B09-16 School D1 5,949 22,400 15 19°N 160 12.48 X 12.48 

B09-17 School D2 5,949 22,400 15 199°S 160 12.48 X 12.48 

B09-18 School E1 5,554 18,460  19°N 160 7.28 X 7.28 

B09-19 School E2 5,554 18,460  199°S 160 7.28 X 7.28 

Summary         181.2 

Table 31: B09 - Analysis of the available roofs and maximum PV power installable 
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 Grid Infrastructure 

 Electrical system 

a) Generation System 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, four wire system 

b) Distribution Network (LV) 

The power house in Nolhivaram Island has three diesel generators that supply the complete 

load requirements of the island. The requirement related to existing and new diesel 

generators and associated systems are described in the above sections. 

The island is fed through LV distribution boxes located across the island and connected in 

a loop-in loop-out low voltage distribution network from the main low voltage distribution 

board of the power house. 

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, earthed 

neutral four wires. 

 Grid infrastructure upgrade 

i. The Contractor shall implement the grid upgrade works in Nolhivaram Island in line with 

drawings listed in the table below.  

S No. Drawing Number Title 

1 J431-GOPA-024-GR-E-D-0001 NETWORK DIAGRAM FOR B09-NOLHIVARAM 

2 J431-GOPA-024-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE 
(B09- NOLHIVARAM) 

 

ii. This includes but not limited to the following works. 

a) Upgrade existing cable network for expected future load of 5kW for each distribution 

box 

b) Modification or replacement of distribution boxes to accommodate the proposed 

higher size cables connection. 

c) Modification or replacement of distribution boxes to accommodate new connection of 

proposed PV. 

d) Replacement of existing main LV distribution board with the new LV distribution board 

in the power house. 

The modification / replacement of distribution boxes shall be designed to meet the final design 

kWp of the PV that will be approved by the Employer. 
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The new LV distribution board shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 

The bidder shall closely coordinate with FENAKA to implement the critical changeover from the 

existing LV distribution board to the new LV distribution board in the power house without any 

disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade in 

the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the power house and distribution boxes and subsequent 

transportation of the same to a location identified by FENEKA. 

 Schedule of Grid Infrastructure Modifications  

The following tables summarize the modifications related to the grid upgrade and PV plant 

connection in Nolhivaram Island. 

Schedule of Cables- Power House 

From To 

Existing 
Cable 

(Sq.mm) 

Proposed Cable 

(Sq.mm) 

No. of 
Runs 

Length 
(M) 

Power House 
Feeder-1 

Substation-1 4C x 95 4C x 300  2 486 

Substation-1 DB-111 4C x 35 4C x 120 1 201 

DB-111 DB-112 4C x 35 4C x 120 1 88 

DB-112 DB-113 4C x 35 4C x 70  1 131 

DB-113 DB-114 4C x35 4C x 70  1 93 

Substation-1 DB-121 4C x 35 4C x 120 1 170 

DB-121 DB-122 4C x 35 4C x 120 1 112 

Power House 
Feeder-2 

Substation-2 4C x 95 4C x 240  1 243 

Power House 
Feeder-3 

Substation-3 4C x 95 4C x 240  1 357 

Substation-3 DB-331 4C x 35 4C x 70  1 116 

Power House 
Feeder-4 

DB-411 4C x 35 4C x 150 1 137 

 

iii. PV Connection 

The following table lists the cables proposed for PV connection to the existing LV distribution 

network.  
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From To No. of Runs 
Cable Size 
(sq.mm) 

Length (M) 

DB-411 COUNCIL-PV 1  4C x 50  60 

DB-411 HEALTH CENTRE-PV 1  4C x 50  80 

DB-411 SCHOOL-PV 1  4C x 120  40 

 

Modification/Replacement of LV distribution equipment 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 8 

Modification of Existing of Distribution Box (DB) 3 

Replacement of Existing main LV Distribution Board in 
Power House 

1 
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2.13 B10 Kurinbee Island 

The island of Kurinbee is located in the Haa Dhaalu Atoll. It stretches over 830 meters in length 

at a width of 600m. The urbanized area is in the central north part of the island. Mayor facility is 

the small harbour on the north-east side of the island. 

Island code, name, atoll B10 - Kurinbee 

Atoll name Haa Dhaalu (HDh) 

Utility FENAKA 

GPS coordinates 6°39'58.00"N ; 72°59'50.00"E 

Inhabitants (approx.) 709 

Harbor type Harbour 

Table 32: B10 – Island identification and general data 

 

Figure 20: B10 - Location of the buildings with available roofs and of the powerhouse 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the Figure 21 below. Based 

on the collected data the maximum average power consumption at 12:00 AM accounts for 60 kW, 

while minimum load reaches 35 kW at 06:00 AM. The utility expect a steadily increase of the load 

by 3%/year for the next 5 years. In addition, there is a seasonal increase of the load in March and 

April, due to the hot weather condition. 

 

Figure 21: B10 - Typical daily load profile and evolution until 2022 

 
Average daily  
consumption [MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 1.06 387 76 

2022 1.22 445 88 

Table 33: B10 –Power consumption and peak power 

 Diesel generators 

3 diesel generators of different sizes are installed on the island. Diesel generators 1 & 3 shall be 

integrated in the hybrid PV system.  

A new 50kW (62.5kVA) diesel generator shall be installed and implemented in the PV hybrid 

system. 

The following diesel generators are currently used. 

Item Diesel Generator 1 Diesel Generator 2 Diesel Generator 3 

Engine manufacturer & motor 
references 

Volvo Penta 

TD720GE 

Cummins 

6CTAA8.3-G2 

Cummins 

6BT5.9-G6 

Engine power rating 
(continuous)  

100kW 160kW 80kW 

Alternator power rating  125kVA 200kVA 100kVA 
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Item Diesel Generator 1 Diesel Generator 2 Diesel Generator 3 

Hours of operation / date of 
installation 

868 hrs 

8 Sep 2015 

5,218 hrs 

30 Dec 2014 

6,217 hrs 

16 Jun 2014 

General maintenance 
performed  

No No No 

Required upgrade / 
replacement  

 

Not necessarily 
needed in the 
system, could be 
removed, if space is 
needed for new 
genset 

 

Table 34: B10 - Diesel generators currently installed  

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a conservative 

approach considering standard 260Wp modules and enough margins in all directions. Roofs that 

were considered to be partially shaded most of the day were partially excluded from the 

estimation.  

The Contractor shall however be responsible of checking the suitability of the roofs to install PV 

plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses). 
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Roof number 
Building and 
name 

Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope [°] 
Slope 

Direction 

Distance to 
Powerhouse [m] 

Maximum PV 
power [kWp] 

Useable 
roofs 

Maximum PV Capacity 
on selected roofs [kWp] 

B10-3 
Health Centre 
A1 

7,000 11,000  19N 250 6.24 X 6.24 

B10-4 
Health Centre 
A2 

7,000 11,000  199S 250 6.24 X 6.24 

B10-5 School A1 6,706 20,269 26 23 NE 275 14.3 X 14.3 

B10-6 School A2 6,706 20,269 26 202 Sw 275 14.3 X 14.3 

B10-7 School B1 6,706 33,071 30 21N 275 18.2 X 18.2 

B10-8 School B2 6,706 33,071 30 200 S 275 24.7 X 24.7 

Summary         83.98 

Table 35: B10 - Analysis of the available roofs and maximum PV power installable 
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 Grid Infrastructure 

 Electrical system 

a) Generation System 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, four wire system 

b) Distribution Network (LV) 

The power house in Kurinbee Island has three diesel generators that supply the complete 

load requirements of the island. The requirement related to existing and new diesel 

generators and associated systems are described in the above sections. 

The island is fed through LV distribution boxes located across the island and connected in 

a loop-in loop-out low voltage distribution network from the main low voltage distribution 

board of the power house. 

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, earthed 

neutral four wires. 

 Grid infrastructure upgrade 

i. The Contractor shall implement the grid upgrade works in Kurinbee Island in line with 

drawings listed in the table below.  

S No. Drawing Number Title 

1 J431-GOPA-017-GR-E-D-0001 NETWORK DIAGRAM FOR B10-KURINBI 

2 J431-GOPA-017-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE 
(B10-KURINBI) 

 

ii. This includes but not limited to the following works. 

a) Establish new distribution network for the entire island in line with the tender drawings 

and with an expected future load of 5kW for each distribution box. 

b) Replacement of distribution boxes to accommodate the proposed higher size cables 

connection. 

c) Replacement of distribution boxes to accommodate new connection of proposed PV. 

d) Replacement of existing Main LV Distribution board with the new LV Distribution 

board in the power house. 

The modification / replacement of distribution boxes shall be designed to meet the final design 

kWp of the PV that will be approved by the Employer. 

The new LV distribution board shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 
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The bidder shall closely coordinate with FENAKA to implement the critical changeover from the 

existing LV distribution board to the new LV distribution board in the power house without any 

disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade in 

the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the power house and distribution boxes and subsequent 

transportation of the same to a location identified by FENEKA. 

 Schedule of Grid Infrastructure Modifications  

The following tables summarize the modifications related to the grid upgrade and PV plant 

connection in Kurinbee Island. 

i. Schedule of Cables- Powerhouse 

From To  

Proposed 
Cable 

(Sq.mm) 

No. 
of 

Runs 

Length 
(M) 

Feeder-A DB-A1 4C x 70  1 100 

DB-A1 DB-A2 4C x 70 1 111 

DB-A2 DB-A3 4C x 50  1 132 

DB-A3 DB-A4 4C x 35 1 123 

DB-A4 DB-A5 4C x 35 1 126 

Feeder-B DB-B1 4C x 185 1 185 

DB-B1 DB-B2 4C x 95 1 105 

DB-B2 DB-B2x1 4C x 100 1 100 

DB-B2x1 DB-B2x2 4C x 35 1 72 

DB-B2x2 DB-B2x3 4C x 35 1 94 

DB-B2 DB-B3 4C x 35 1 107 

DB-B3 DB-B4 4C x 35 1 87 

Feeder-C DB-C1 4C x 120 1 240 

DB-C1 DB-C2 4C x 95 1 117 

DB-C2 DB-C2x1 4C x 35 1 101 

DB-C2 DB-C3 4C x 50  1 75 

DB-C3 DB-C4 4C x 50  1 91 

DB-C4 DB-C5 4C x 35 1 150 

DB-C6 DB-C7 4C x 35 1 104 

Feeder-D DB-D1 4C x 50 1 377 
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From To  

Proposed 
Cable 

(Sq.mm) 

No. 
of 

Runs 

Length 
(M) 

DB-D1 DB-D1 x1 4C x 35 1 108 

DB-D1 DB-D2 4C x 50 1 100 

DB-D2 DB-D3 4C x 50 1 165 

DB-D3 DB-D3 x1 4C x 35 1 78 

DB-D3 DB-D4 4C x 35 1 145 

DB-D4 DB-D5 4C x 35 1 104 

Feeder – E DB-E1 4C x 120 1 105 

DB-E1 DB-E1x1 4C x 35 1 122 

DB-E1x1 DB-E4 4C x 35 1 116 

DB-E1 DB-E2 4C x 120 1 98 

DB-E2 DB-E3 4C x 120 1 101 

DB-E3 DB-E4 4C x 120 1 95 

DB-E4 DB-E5 4C x 35 1 163 

DB-E5 DB-E6 4C x 35 1 94 

 

ii. PV Connection 

The following table lists the cables proposed for PV connection to the existing LV distribution 

network.  

From To No. of runs Cable Size (sq.mm) Length (M) 

DB-E3 
HEALTH CENTER-
PV 

1 4C x 50 30 

DB-E4 SCHOOL-PV 1 4C x 120 10 

 

iii. Modification/Replacement of LV distribution equipment 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 35 

Replacement of Existing Main LV Distribution Board in 
Power House 

1 
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2.14 B12 Kulhudhuffushi Island 

The island of Kulhudhuffushi is located in the Haa Dhaalu Atoll. It stretches over 2.500 meters in 

length at a width of 1.300m. The urbanized area is covering most of the island. It is the biggest 

island in the Haa Dhaalu Atoll and has the highest population and energy demand in the Haa 

Dhaalu Atoll. In the north of the island a big lagoon can be found. The local harbour is on the 

north west side of the island. An international harbour for bigger ships can be found in the south 

west of the island. 

Island code, name, atoll B12 - Kulhudhuffushi 

Atoll name Haa Dhaalu (HDh) 

Utility FENAKA 

GPS coordinates 6°37'19.00"N; 73° 4'13.00"E 

Inhabitants (approx.) 9106 

Harbor type Large harbor 

Table 36: B12 – Island identification and general data 
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Figure 22: B12 - Location of the buildings with available roofs and of the power house 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the  

Figure 23 below. Based on the collected data the maximum average power consumption at 02:00 

PM accounts for 1.780 kW, while minimum load reaches 1.000 kW at 06:00 AM. The utility expect 

a steadily increase of the load by 15%/year for the next 5 years. In addition, there is a seasonal 

increase of the load in March and April, due to the hot weather condition. 

 

Figure 23: B12 - Typical daily load profile and evolution until 2022 

 
Average daily  
consumption [MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 32.2 11,753 2,168 

2022 56.4 20,586 3,794 

Table 37: B12 –Power consumption and peak power 

 Diesel generators 

4 diesel generators of different sizes are installed on the island. Diesel generators 1, 2 & 3 shall 

be integrated in the hybrid PV system.  

A new 1000kW (1250kVA) diesel generator shall additionally be installed and implemented in the 

PV hybrid system 
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The following diesel generators are currently used. 

Item Diesel Gen. 1 Diesel Gen. 2 Diesel Gen. 3 Diesel Gen. 4 

Engine manufacturer & 
motor references 

Cummins 

KTA50-G3 

Cummins 

KTA50-G3 

Cummins 

KTA50-G3 

Cummins 

KTA50-G1 

Engine power rating 
(continuous) 

1,000kW 1,000kW 1,000kW 800kW 

Alternator power rating 1,250kVA 1,250kVA 1,250kVA 1,000kVA 

Hours of operation / date 
of installation 

5,389hrs 

Year 2015 

5,612hrs 

Year 2015 

23,804hrs 

Year 2011 

37,648hrs 

Year 2006 

General maintenance 
performed 

No No No 1 overhaul 

Required upgrade / 
replacement 

- - - To be replaced 

Table 38: B12 - Diesel generators currently installed  

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a conservative 

approach considering standard 260Wp modules and enough margins in all directions. Roofs that 

were considered to be partially shaded most of the day were partially excluded from the 

estimation.  

The Contractor shall however be responsible of checking the suitability of the roofs to install PV 

plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses). 



Section 6 – Employer’s Requirements 6-87 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant            Single-Stage: Two-Envelope 

Roof 
number 

Building and name 
Roof 
size  
X [mm] 

Roof size  
Y [mm] 

Slope 
[°] 

Slope  
Direction 

Distance to 
Powerhouse [m] 

Maximum PV 
power [kWp] 2 

Useable 
roofs 

Maximum PV Capacity on 
selected roofs [kWp] 

B12-5 University B1 5,500 66,935 12  180 33.28 X 33.28 

B12-6 University B2 5,500 66,938 12  180 33.28 X 33.28 

B12-7 University C1 7,000 36,000 8  180 26.52 X 26.52 

B12-8 University C2 7,600 36,000 8  180 10.4 X 10.4 

B12-9 University D1 5,000 25,877 12  180 12.48 X 12.48 

B12-10 University D2 5,000 25,877 12  180 12.48 X 12.48 

B12-11 University E1 5,000 23,434 12  180 10.92 X 10.92 

B12-12 University E2 5,000 23,434 12  180 10.92 X 10.92 

B12-13 Jalaaluddin School A1 5,703 66,000 10 356 N 100 39.52 X 39.52 

B12-14 Jalaaluddin School A2 5,703 60,707 10 176 S 100 36.4 X 36.4 

B12-15 Jalaaluddin School B1 6,301 60,746 10 358 N 100 36.4 X 36.4 

B12-16 Jalaaluddin School B2 6,301 76,000 10 178 S 100 45.76 X 45.76 

B12-17 Jalaaluddin School C1 6,324 32,365 10 358 N 100 18.72 X 18.72 

B12-18 Jalaaluddin School C2 6,324 32,365 10 178 S 100 18.72 X 18.72 

B12-19 Jalaaluddin School D1 6,000 13,000 10 W 101 6.24 X 6.24 

B12-20 Jalaaluddin School D2 6,000 9,000 10 E 102 4.16 X 4.16 

B12-21 Jalaaluddin School E1 10,000 13,000 10 W 103 14.3 X 14.3 

B12-22 Jalaaluddin School E2 10,000 13,000 10 E 104 14.3 X 14.3 

                                                

2 Assumption: PV modules crystalline technology / 260Wp / 1000mm x 1650mm. 
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Roof 
number 

Building and name 
Roof 
size  
X [mm] 

Roof size  
Y [mm] 

Slope 
[°] 

Slope  
Direction 

Distance to 
Powerhouse [m] 

Maximum PV 
power [kWp] 2 

Useable 
roofs 

Maximum PV Capacity on 
selected roofs [kWp] 

B12-23 
Afeefudin school New 
Building A1 

6,250 28,800 12  410 11.44 X 11.44 

B12-24 
Afeefudin school New 
Building A2 

6,250 28,800 12  410 11.44 X 11.44 

B12-25 
Afeefudin school New 
Building B1 

7,000 47,000   411 35.1 X 35.1 

B12-26 
Afeefudin school New 
Building B2 

7,000 47,000   412 35.1 X 35.1 

B12-27 
Afeefudin school New 
Building C1 

9,000 39,000   413 40.04 X 40.04 

B12-28 
Afeefudin school New 
Building C2 

9,000 39,000   414 40.04 X 40.04 

B12-29 Mosque A1      40 X 40 

B12-30 Kulhudhuffushi Port 14,000 44,000 7 NE 
Separate 
Substation 

37.44 X 37.44 

B12-31 Kulhudhuffushi Port 14,000 44,000 7 SW  37.44 X 37.44 

B12-32 
Atoll Education Centre 
A1 

7,000 30,000 25 N  22.1 X 22.1 

B12-33 
Atoll Education Centre 
A2 

7,000 30,000 25 S  22.1 X 22.1 

B12-34 
Atoll Education Centre 
G1 

7,000 30,000 25 N  22.1 X 22.1 

B12-35 
Atoll Education Centre 
G2 

7,000 30,000 25 S  22.1 X 22.1 

B12-36 
Atoll Education Centre 
E1 

7,000 30,000 10 N  22.1 X 22.1 

B12-37 
Atoll Education Centre 
E2 

7,000 30,000 10 S 
Separate 
Substation 

22.1 X 22.1 

Summary         805.44 

Table 39: B12 - Analysis of the available roofs and maximum PV power installable 
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 Grid Infrastructure 

 Electrical system 

a) Generation System 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, four wire system 

b) Distribution Network (LV) 

The power house in Kulhudhuffushi Island has four diesel generators that supply the load 

requirements of the island. The requirements related to existing and new diesel generators 

and associated systems  given in the above sections. 

The island is fed through the 11kV Voltage Distribution network which is stepped up through 

two transformers connected to the Main Low Voltage distribution board of the power house.  

This 11kV network is connected through loop-in loop-out configuration with five substations 

SS1, SS2, SS3, SS4 and SS5 located at various locations across the island. One substation 

is built for feeding the loads in the port facility of this island. The 11kV is then stepped down 

to low voltage network in these substations to feed the loads close these substations. 

Distribution boards at the LV side of the distribution transformers in these substations supply 

to downstream DBs in loop in loop out configuration.  

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, earthed 

neutral four wires. 

 Grid infrastructure upgrade 

i. The Contractor shall implement the grid upgrade works in Kulhudhuffushi Island in line 

with drawings listed in the table below.  

S No. Drawing Number Title 

1 J431-GOPA-032-GR-E-D-0001 
NETWORK DIAGRAM FOR B12-
KULHUDHUFUSHI - SUBSTATION 01 

2 J431-GOPA-032-GR-E-D-0002 
NETWORK DIAGRAM FOR B12-
KULHUDHUFUSHI - SUBSTATION 02 

3 J431-GOPA-032-GR-E-D-0003 
NETWORK DIAGRAM FOR B12-
KULHUDHUFUSHI- SUBSTATION 03 

4 J431-GOPA-032-GR-E-D-0004 
NETWORK DIAGRAM FOR B12-
KULHUDHUFUSHI - SUBSTATION 04 

5 J431-GOPA-032-GR-E-D-0005 
NETWORK DIAGRAM FOR B12-
KULHUDHUFUSHI - SUBSTATION 05 

6 J431-GOPA-032-GR-E-S-0001 
CONCEPTUAL SCHEMATICE DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE (B12 
KULHUDHUFUSHI) 
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S No. Drawing Number Title 

7 J431-GOPA-032-GR-E-S-0002 
CONCEPTUAL SCHEMATICE DIAGRAM FOR LV 
DISTRIBUTION BOARD OF SUBSTATION 3 (B12 
KULHUDHUFUSHI) 

8 J431-GOPA-032-GR-E-S-0003 
CONCEPTUAL SCHEMATICE DIAGRAM FOR LV 
DISTRIBUTION BOARD OF SUBSTATION 4 (B12 
KULHUDHUFUSHI) 

9 J431-GOPA-032-GR-E-S-0004 
CONCEPTUAL SCHEMATICE DIAGRAM FOR LV 
DISTRIBUTION BOARD OF SUBSTATION 5 (B12 
KULHUDHUFUSHI) 

10 J431-GOPA-032-GR-E-S-0005 
CONCEPTUAL SCHEMATICE DIAGRAM FOR LV 
DISTRIBUTION BOARD OF PORT SUBSTATION 
(B12 KULHUDHUFUSHI) 

 

ii. This includes but not limited to the following works. 

a) Upgrade existing cable network for expected future load of 5kW for each distribution 

box 

b) Modification or replacement of distribution boxes to accommodate the proposed 

higher size cables connection. 

c) Modification or replacement of distribution boxes to accommodate new connection of 

proposed PV. 

d) Modification of existing LV distribution boards in 11/0.4kV substations to connect the 

proposed PV. 

e) Replacement of existing main LV distribution boards with the new LV distribution 

boards in the power house. 

The modification / replacement of distribution boxes, modification of LV distribution boards of the 

substations shall be designed to meet the final design kWp of the PV power plant that will be 

approved by the Employer. 

The new LV distribution boards shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 

The bidder shall closely coordinate with FENAKA to implement the critical changeover from the 

existing LV distribution boards to the new LV distribution boards in the power house without any 

disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade in 

the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the power house and distribution boxes and subsequent 

transportation of the same to a location identified by FENEKA. 
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 Schedule of Grid Infrastructure Modifications  

The following tables summarize the modifications related to the grid upgrade and PV plant 

connection in Kulhudhuffushi Island. 

i. Schedule of Cables-SUBSTATION-1 

From To 
Existing Cable 

(Sq.mm) 

Proposed 

Cable (Sq.mm) 

No. of 

Runs 
Length (M) 

SS1_ Feeder-1 DB-111 4C x 50 4C x 120 1 28 

DB-111 DB-112 4C x 50 4C x 120 1 137 

DB-112 DB-113 4C x 50 4C x 70  1 80 

DB-113 DB-114 4C x 25 4C x 70  1 82 

DB-114 DB-115 4C x 25 4C x 50  1 89 

SS1_ Feeder-4 DB-141 4C x 50 4C x 120 1 200 

DB-141 DB-142 4C x 50 4C x 120 1 200 

DB-142 DB-143 4C x 50 4C x 70  1 200 

DB-143 DB-144 4C x 50 4C x 70  1 200 

 

ii. Schedule of Cables-SUBSTATION-2 

From To 

Existing 
Cable 

(Sq.mm) 

Proposed 
Cable 

(Sq.mm) 

No. 
of 
Runs 

Length  
(M) 

SS2_Feeder-1 DB-211 4C x 70 4C x 120  1 121 

DB-211 DB-212 4C x 70 4C x 120  1 75 

DB-212 DB-213 4C x 70 4C x 120  1 100 

DB-213 DB-214 4C x 70 4C x 120  1 75 

SS2_Feeder-2 DB-221 4C x 70 4C x 150  1 128 

DB-221 DB-222 4C x 70 4C x 150  1 126 

DB-222 DB-223 4C x 70 4C x 120  1 111 

DB-223 DB-224 4C x 70 4C x 120  1 105 

DB-224 DB-225 4C x 70 4C x 120  1 80 

DB-225 
DB-
225x1 

4C x 16 4C x 35  1 69 

SS2_Feeder-5 DB-251 4C x 120  4C x 300  2 501 

DB-251 DB-252 4C x 120  4C x 240  1 124 
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From To 

Existing 
Cable 

(Sq.mm) 

Proposed 
Cable 

(Sq.mm) 

No. 
of 
Runs 

Length  
(M) 

DB-252 DB-253 4C x 120  4C x 150  1 67 

DB-253 DB-254 4C x 70 4C x 150  1 108 

DB-254 DB-255 4C x 70 4C x 120  1 65 

DB-255 DB-256 4C x 70 4C x 95  1 54 

SS2_Feeder-6 DB-261 4C x 120  4C x 300  1 551 

DB-261 DB-262 4C x 70 4C x 120  1 75 

 

iii. Schedule of Cables-SUBSTATION-3 

 From To 
Existing Cable 

(Sq.mm) 

Proposed Cable 

(Sq.mm) 

No. of 
Runs 

Length  
(M) 

SS3_Feeder-1 DB-311 4C x 70 4C x 120  1 46 

DB-311 DB-312 4C x 70 4C x 120  1 69 

DB-312 DB-313 4C x 70 4C x 120  1 60 

DB-313 DB-314 4C x 35  4C x 120  1 92 

DB-314 DB-315 4C x 35  4C x 70 1 77 

SS3_Feeder-2 DB-321 4C x 120  4C x 240  1 403 

DB-321 DB-322 4C x 70 4C x 120  1 88 

DB-322 DB-323 4C x 70 4C x 120  1 109 

DB-323 DB-324 4C x 50  4C x 120  1 65 

DB-324 DB-325 4C x 16  4C x 50  1 72 

SS3_Feeder-5 DB-351 4C x 70 4C x 300  1 497 

DB-351 DB-351x1 4C x 70 4C x 95  1 97 

DB-351 DB-352 4C x 70 4C x 120  1 18 

DB-352 DB-353 4C x 70 4C x 120  1 76 

DB-353 DB-354 4C x 35  4C x 95  1 100 

 

iv. Schedule of Cables-SUBSTATION-4 

From To 
Existing Cable 

(Sq.mm) 

Proposed Cable 

(Sq.mm) 

No. of 
Runs 

Length  
(M) 

SS4_Feeder-1 DB-411 4C x 50  4C x 70 1 280 
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From To 
Existing Cable 

(Sq.mm) 

Proposed Cable 

(Sq.mm) 

No. of 
Runs 

Length  
(M) 

SS4_Feeder-6 DB-461 4C x 120  4C x 240  1 738 

SS4_Feeder-7 DB-471 4C x 70 4C x 120  1 497 

 

v. PV Connection 

The following table lists the cables proposed for PV connection to the existing LV distribution 

network.  

From To 
No. of 
Runs 

Cable Size 
(sq.mm) 

Length (M) 

AFEEFUDIN 
SCHOOL-PV 

KULHUDHUFFUSHI-
POWERHOUSE 

1 4C x 300 410 

KULHUDHUFFUSHI-
PORT-PV 

KULHUDHUFFUSHI-
PORT-S/S 

1 4C x 120  100 

MOSQUE-PV 
KULHUDHUFFUSHI- S/S 
3-MAIN LVDB 

1 4C x 70  220 

JALAALUDDIN 
SCHOOL-PV 

KULHUDHUFFUSHI- S/S 
4- MAIN LVDB 

1 4C x 240  100 

ATOLL EDUCATION 
CENTRE-PV 

KULHUDHUFFUSHI- S/S 
4- MAIN LVDB 

1 4C x 120  100 

UNIVERSITY-PV 
KULHUDHUFFUSHI- S/S 
5- MAIN LVDB 

1 4C x 150 180 

 

vi. Modification/Replacement of LV distribution equipment 

a) Power House 

Item Description Quantity (Nos.) 

Replacement of existing LV distribution boards 1 

 

b) Port Substation 

Item Description Quantity (Nos.) 

Modification of LV Outgoing Feeder in substation 
Main LV DB for RE Incomer 

1 

 

c) Substation 1 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 42 
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d) Substation 2 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 71 
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e) Substation 3 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 81 

Modification of LV Outgoing Feeder in substation 
Main LV DB for RE Incomer 

1 

 

f) Substation 4 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 55 

Modification of LV Outgoing Feeder in substation 
Main LV DB for RE Incomer 

1 

 

g) Substation 5 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 7 

Modification of LV Outgoing Feeder in substation 
Main LV DB for RE Incomer 

1 
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2.15 B13 Kumundhoo Island 

The island of Kumundhoo is located in the Haa Dhaalu Atoll. It stretches over 2.300 meters in 

length at a width of 1.100m. The urbanized area is in the central north part of the island. Mayor 

facility is the small harbour on the south-west side of the island. 

Island code, name, atoll B13 - Kumundhoo 

Atoll name Haa Dhaalu (HDh) 

Utility FENAKA 

GPS coordinates 6°34'28.00"N ; 73° 3'4.00"E 

Inhabitants (approx.) 1397 

Harbor type Harbor 

Table 40: B13 – Island identification and general data 
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Figure 24: B13- Location of the buildings with available roofs and of the powerhouse 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the Figure 25 below. Based 

on the collected data the maximum average power consumption at 12:00 AM accounts for 85 kW, 

while minimum load reaches 52 kW at 06:00 PM. The utility expect a steadily increase of the load 

by 5%/year for the next 5 years. In addition, there is a seasonal increase of the load in March and 

April, due to the hot weather condition. 

 

Figure 25: B13- Typical daily load profile and evolution until 2022 

 
Average daily  
consumption [MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 1.59 582 103.57 

2022 1.99 727 129.46 

Table 41: B13–Power consumption and peak power 

 Diesel generators 

3 diesel generators of different sizes are installed on the island. Diesel generator 2 shall be 

integrated in the hybrid PV system.  

A new 125kW (156kVA) and a new 80kW (100kVA) diesel generator shall be installed and 

implemented in the PV hybrid system. 
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The following diesel generators are currently used. 

Item 
Diesel  

Generator 1 

Diesel 
Generator 2 

Diesel  

Generator 3 

Engine manufacturer & 
motor references 

DEUTZ 

Model No: BF6M1013E 

CUMMINS 

Model No: 
6CTAA8.3.G2 

CUMMINS 

Model No: 
6BTAA5.9G2 

Engine power rating 
(continuous) 

112kW 160kW 104kW 

Alternator power rating 140kVA 200kVA 130kVA 

Hours of operation / 
date of installation 

Actual running hrs not 
available Running hrs after 
2011 Sep: 30,119hrs 

2,268hrs / Dec 
19th 2014 

Actual running hrs not 
available Running hrs 
after 2011 Sep: 
21,149hrs 

General maintenance 
performed 

Running hrs after Top 
Overhaul : 1,830hrs 

No 
Running hrs after Top 
Overhaul : 2,671hrs 

Required upgrade / 
replacement 

To be replaced for 125kW - 
To be replaced for 
80kW 

Table 42: B13- Diesel generators currently installed  

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a conservative 

approach considering standard 260Wp modules and enough margins in all directions. Roofs that 

were considered to be partially shaded most of the day were partially excluded from the 

estimation.  

The Contractor shall however be responsible of checking the suitability of the roofs to install PV 

plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses). 
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Roof number 
Building and 
name 

Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope [°] 
Slope 

Direction 

Distance to 
Powerhouse 
[m] 

Maximum PV 
power [kWp] 

Useable 
roofs 

Maximum PV Capacity 
on selected roofs [kWp] 

B13-1 Council A1 5,500 17,000 20 21°N 370 7.8 X 7.8 

B13-2 Council A2 5,500 17,000 20 199°S 370 7.8 X 7.8 

B13-3 
Health 
Centre A1 

8,500 10,800 20 111°E 415 9.36 X 9.36 

B13-4 
Health 
Centre A2 

8,500 10,800 20 291°SW 415 9.36 X 9.36 

B13-11 School C1 5,500 31,000 30-38 NE 420 15.08 X 15.08 

B13-12 School C2 5,500 31,000 30-39 SW 420 15.08 X 15.08 

B13-11 School D1 5,900 33,000 30-40 NE 420 18.72 X 18.72 

B13-12 School D2 5,900 33,000 30-41 SW 420 18.72 X 18.72 

Summary         101.92 

Table 43: B13 - Analysis of the available roofs and maximum PV power installable 



Section 6 – Employer’s Requirements 6-101 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

 Grid Infrastructure 

 Electrical system 

a) Generation System 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, four wire system 

b) Distribution Network (LV) 

The power house in Kumundhoo Island has three diesel generators that supply the 

complete load requirements of the island. The requirement related to existing and new 

diesel generators and associated systems are described in the above sections. 

The island is fed through LV distribution boxes located across the island and connected in 

a loop-in loop-out low voltage distribution network from the main low voltage distribution 

board of the power house. 

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, earthed 

neutral four wires. 

 Grid infrastructure upgrade 

i. The Contractor shall implement the grid upgrade works in Kumundhoo Island in line with 

drawings listed in the table below.  

S No. Drawing Number Title 

1 J431-GOPA-019-GR-E-D-0001 NETWORK DIAGRAM FOR B13-KUMUNDHOO 

2 J431-GOPA-019-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE 
(B13-KUMUNDHOO) 

 

ii. This includes but not limited to the following works. 

a) Upgrade existing cable network for expected future load of 5kW for each distribution 

box 

b) Modification or replacement of distribution boxes to accommodate the proposed 

higher size cables connection. 

c) Modification or replacement of distribution boxes to accommodate new connection of 

proposed PV. 

d) Replacement of existing Main LV Distribution board with the new LV Distribution 

board in the power house. 

The modification / replacement of distribution boxes shall be designed to meet the final design 

kWp of the PV that will be approved by the Employer. 
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The new LV distribution board shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 

The bidder shall closely coordinate with FENAKA to implement the critical changeover from the 

existing LV distribution board to the new LV distribution board in the power house without any 

disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade in 

the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the power house and distribution boxes and subsequent 

transportation of the same to a location identified by FENEKA. 

 Schedule of Grid Infrastructure Modifications  

The following tables summarize the modifications related to the grid upgrade and PV plant 

connection in Kumundhoo Island. 

i. Schedule of Cables- Power House 

From To 

Existing 
Cable 

(Sq.mm) 

Proposed Cable 

(Sq.mm) 

No. of 
Runs 

Length  
(M) 

Kumundhoo Feeder-B DB-B1 4C x 25 4C x 70  1 277 

Kumundhoo Feeder-C DB-C1 4C x 35 4C x 150  1 260 

DB-C1 DB-C2 4C x 35 4C x 150  1 260 

DB-C2 DB-C3 4C x 35 4C x 150  1 260 

DB-C3 
DB-
C3x1 

4C x 16 4C x 50  1 83 

DB-C3 
DB-
C3x2 

4C x 16 4C x 50  1 71 

DB-C3 DB-C4 4C x 25 4C x 150  1 90 

DB-C4 DB-C5 4C x 25 4C x 150  1 77 

DB-C5 DB-C6 4C x 16 4C x 120  1 70 

Kumundhoo Feeder-D DB-D1 4C x 120 4C x 150  1 260 

DB-D1 DB-D2 4C x 95 4C x 120  1 148 

DB-D2 DB-D3 4C x 95 4C x 120  1 103 

DB-D3 DB-D4 4C x 70 4C x 120  1 65 

DB-D4 DB-D5 4C x 70 4C x 120  1 60 

DB-D5 DB-D6 4C x 50 4C x 120  1 64 

DB-D6 DB-D7 4C x 35 4C x 120  1 85 
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From To 

Existing 
Cable 

(Sq.mm) 

Proposed Cable 

(Sq.mm) 

No. of 
Runs 

Length  
(M) 

DB-D7 DB-D8 4C x 25 4C x 50  1 75 

DB-D8 DB-D9 4C x16 4C x 35  1 68 

 

ii. PV Connection 

The following table lists the cables proposed for PV connection to the existing LV distribution 

network.  

From To 
No. of 
Runs 

Cable Size (sq.mm) Length (M) 

DB-C4 COUNCIL-PV 1 4C x 50 60 

DB-C4 
HEALTH CENTRE-
PV 

1 4C x 70 130 

DB-D7 SCHOOL-PV 1 4C x 240 50 

 

iii. Modification/Replacement of LV distribution equipment 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 31 

Replacement of Existing main LV distribution board in 
Power House 

1 
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2.16 B14 Neykurendhoo Island 

The island of Neykurendhoo is located in the Haa Dhaalu Atoll. It stretches over 1.350 meters in 

length at a width of 1.700m. The urbanized area is in the north-west part of the island. Mayor 

facility is the small harbour on the north side of the island. 

Island code, name, atoll B14 - Neykurendhoo 

Atoll name Haa Dhaalu (HDh) 

Utility FENAKA 

GPS coordinates 6°32'42.00" ; 72°58'42.00"E 

Inhabitants (approx.) 1370 

Harbor type Harbour 

Table 44: B14 – Island identification and general data 
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Figure 26: B14 - Location of the buildings with available roofs and of the powerhouse 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the Figure 27 below. Based 

on the collected data the maximum average power consumption at 12:00 AM accounts for 85 kW, 

while minimum load reaches 50 kW at 05:00 PM. The utility expect a steadily increase of the load 

by 3%/year for the next 5 years. In addition, there is a seasonal increase of the load in March and 

April, due to the hot weather condition. 

 

Figure 27: B14 - Typical daily load profile and evolution until 2022 

 Average daily  
consumption [MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 1.54 563 104.45 

2022 1.77 647 120.12 

Table 45: B14 –Power consumption and peak power 

 Diesel generators 

3 diesel generators of different sizes are installed on the island. None of the existing diesel 

generator shall be used for the hybrid system. 

A new 125kW (156kVA) and a new 80kW (100kVA) diesel generator shall be installed and 

implemented in the PV hybrid system. 
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The following diesel generators are currently used. 

Item Diesel Generator 1 
Diesel Generator 
2 

Diesel Generator 3 

Engine manufacturer & 
motor references 

Cummins 

NT855GA 

Cummins 
6CT8.3G2 

Cummins 6BT5.9G1 

Engine power rating 
(continuous) 

200kW 100kW 68kW 

Alternator power rating 250kVA 125kVA 85kVA 

Hours of operation / date 
of installation 

5,217hrs 

12-01-2015 
70,602hrs 40,258hrs 

General maintenance 
performed 

No 
Yes/Overhaul 

735hrs 

Yes/Top Overhaul 

14,101hrs 

Required upgrade / 
replacement 

Too large for load 
profile: could be 
relocated to another 
island and replaced by 
a smaller genset for 
more efficient 
operation 

To be replaced 
for 125kW 

To be replaced for 80kW 

Table 46: B14 - Diesel generators currently installed  

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a conservative 

approach considering standard 260Wp modules and enough margins in all directions. Roofs that 

were considered to be partially shaded most of the day were partially excluded from the 

estimation.  

The Contractor shall however be responsible of checking the suitability of the roofs to install PV 

plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses). 
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Roof 
number 

Building 
and 
name 

Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope 
[°] 

Slope 

Direction 

Distance to 
Powerhouse [m] 

Maximum 
PV power 
[kWp]  

Useable 
roofs 

Maximum PV Capacity on 
selected roofs [kWp] 

B14-1 
Council 
A1 

7,194 21,000 25 S 150 14.82 X 14.82 

B14-2 
Council 
A2 

4,806 21,000 31 N 150 8.58 X 8.58 

B14-10 School A1 5,440 32,500 30 357°N 75 15.6 X 15.6 

B14-13 School B2 5,170 32,000 30 176.5 S 75 15.6 X 15.6 

B14-16 School D1 5,750 27,000 29 12°N 75 15.6 X 15.6 

B14-17 School D2 5,750 27,000 31 184S 75 15.6 X 15.6 

Summary          85.8 

Table 47: B14 - Analysis of the available roofs and maximum PV power installable 
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 Grid Infrastructure 

 Electrical system 

a) Generation System 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, four wire system 

b) Distribution Network (LV) 

The power house in Neykurendhoo Island has three diesel generators that supply the 

complete load requirements of the island. The requirement related to existing and new 

diesel generators and associated systems are described in the above sections. 

The island is fed through LV distribution boxes located across the island and connected in 

a loop-in loop-out low voltage distribution network from the main low voltage distribution 

board of the power house. 

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, earthed 

neutral four wires. 

 Grid infrastructure upgrade 

i. The Contractor shall implement the grid upgrade works in Neykurendhoo Island in line 

with drawings listed in the table below.  

S No. Drawing Number Title 

1 J431-GOPA-020-GR-E-D-0001 
NETWORK DIAGRAM FOR B14-
NEYKURENDHOO 

2 J431-GOPA-020-GR-E-S-0001 

CONCEPTUAL SCHEMATIC DIAGRAM 
FOR LV DISTRIBUTION BOARD OF 
POWER HOUSE (B14-
NEYKURENDHOO) 

 

ii. This includes but not limited to the following works. 

a) Upgrade existing cable network for expected future load of 5kW for each distribution 

box 

b) Modification or replacement of distribution boxes to accommodate the proposed 

higher size cables connection. 

c) Modification or replacement of distribution boxes to accommodate new connection of 

proposed PV. 

d) Replacement of existing main LV distribution board with the new LV distribution board 

in the power house. 

The modification / replacement of distribution boxes shall be designed to meet the final design 

kWp of the PV that will be approved by the Employer. 
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The new LV distribution board shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 

The bidder shall closely coordinate with FENAKA to implement the critical changeover from the 

existing LV distribution board to the new LV distribution board in the power house without any 

disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade in 

the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the power house and distribution boxes and subsequent 

transportation of the same to a location identified by FENEKA. 

 Schedule of Grid Infrastructure Modifications  

The following tables summarize the modifications related to the grid upgrade and PV plant 

connection in Neykurendhoo Island. 

i. Schedule of Cables- Power House: 

From To 

Existing 
Cable 

(Sq.mm) 

Proposed 
Cable 

(Sq.mm) 

No. of 
Runs 

Length  
(M) 

Neykurendhoo 
Feeder-1 

DB-A1 4C x 25 4C x 70 1 315 

DB-A1 DB-A2 4C x 25 4C x 70 1 110 

DB-A2 DB-A3 4C x 25 4C x 50 1 100 

DB-A3 DB-A4 4C x 25 4C x 50 1 130 

Neykurendhoo 
Feeder-2 

DB-B1 4C x 25 4C x 70 1 289 

DB-B1 DB-B2 4C x 25 4C x 50 1 112 

Neykurendhoo 
Feeder-3 

DB-C1 4C x 50 4C x 120 1 89 

DB-C1 DB-C2 4C x 35 4C x 70 1 145 

DB-C2 DB-C3 4C x 25 4C x 70 1 137 

DB-C3 DB-C4 4C x 25 4C x 50 1 112 

DB-C4 DB-C5 4C x 25 4C x 50 1 147 

DB-C5 DB-C6 4C x 25 4C x 50 1 127 

DB-C6 DB-C7 4C x 25 4C x 50 1 126 

Neykurendhoo 
Feeder-4 

DB-D1 4C x 25 4C x 70 1 142 

DB-D1 DB-D2 4C x 25 4C x 50 1 99 
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From To 

Existing 
Cable 

(Sq.mm) 

Proposed 
Cable 

(Sq.mm) 

No. of 
Runs 

Length  
(M) 

Neykurendhoo 
Feeder-5 

DB-E1 4C x 35 4C x 120 1 220 

DB-E1 DB-E2 4C x 25 4C x 120 1 117 

DB-E2 DB-E3 4C x 25 4C x 120 1 84 

DB-E3 DB-E4 4C x 25 4C x 120 1 102 

DB-E4 DB-E4x1 4C x 25 4C x 70 1 104 

DB-E4x1 DB-E4x2 4C x 25 4C x 70 1 227 

DB-E4x2 DB-E4x3 4C x 25 4C x 70 1 176 

 

ii. PV Connection 

The following table lists the cables proposed for PV connection to the existing LV distribution 

network.  

From To 
No. of  
Runs 

Cable size (Sq mm) Length (M) 

DB-C1 SCHOOL-PV 1 4C x 120 150 

DB-E1 COUNCIL-PV 1 4C x 50 35 

 

iii. Modification/Replacement of LV distribution equipment 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 5 

Modification of existing of Distribution Box (DB) 17 

Replacement of existing Main LV distribution Board in 
Power House 

1 
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2.17 B15 Vaikaradhoo Island 

The island of Vaikaradhoo is located in the Haa Dhaalu Atoll. It stretches over 830 meters in 

length at a width of 600m. The urbanized area is in the central north part of the island. Mayor 

facility is the small harbour on the north-east side of the island. 

Island code, name, atoll B15 - Vaikaradhoo 

Atoll name Haa Dhaalu (HDh) 

Utility  FENAKA 

GPS coordinates  6°32'57.00"N ; 72°57'10.00"E 

Inhabitants (approx.) 1807 

Harbor type Harbour 

Table 48: B15 – Island identification and general data 
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Figure 28: B15 - Location of the buildings with available roofs and of the powerhouse 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the  

Figure 29 below. Based on the collected data the maximum average power consumption at 12:00 

AM accounts for 80-90 kW, while minimum load reaches 60 kW at 08:00 AM. The utility expect a 

steadily increase of the load by 3%/year for the next 5 years. In addition, there is a seasonal 

increase of the load in March and April, due to the hot weather condition. 

 

Figure 29: B15 - Typical daily load profile and evolution until 2022 

 Average daily  
consumption [MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 1.76 641 114.36 

2022 2.02 738 131.51 

Table 49: B15 –Power consumption and peak power 

 Diesel generators 

3 diesel generators of different sizes are installed on the island. Diesel generators 2 shall be 

integrated in the hybrid PV system.  

A new 100kW (125kVA) diesel generator shall additionally be installed and implemented in the 

PV hybrid system. 

The following diesel generators are currently used. 

Item Diesel Generator 1 
Diesel 
Generator 2 

Diesel 
Generator 3 

Engine manufacturer & 
motor references 

Cummins Cummins Cummins 

Engine power rating 
(continuous)  

250kW 160kW 120kW 

Alternator power rating  312.5kVA 200kVA 150kVA 
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Item Diesel Generator 1 
Diesel 
Generator 2 

Diesel 
Generator 3 

Hours of operation / 
date of installation 

13 Nov 2014 2008 1999 

General maintenance 
performed  

NO 
YES / 08 
FEB 2015 

NO 

Required upgrade / 
replacement  

Too large for load profile: could be 
relocated to another island and 
replaced by a smaller genset for 
more efficient operation 

- 
To be replaced 
for 100kW 

Table 50: B15 - Diesel generators currently installed  

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a conservative 

approach considering standard 260Wp modules and enough margins in all directions. Roofs that 

were considered to be partially shaded most of the day were partially excluded from the 

estimation.  

The Contractor shall however be responsible of checking the suitability of the roofs to install PV 

plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses). 
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Roof number 
Building 
and name 

Roof size  
X [mm] 

Roof size  
Y [mm] 

Slope 
[°] 

Slope 

Direction 

Distance to 
Powerhouse 
[m] 

Maximum PV 
power [kWp] 

Useable 
roofs 

Maximum PV Capacity 
on selected roofs [kWp] 

B15-1 
Health 
Centre A1 

7,146 20,000 20 355°N  6.5 X 6.5 

B15-2 
Health 
Centre A2 

7,146 20,000 20 175°S  10.4 X 10.4 

B15-5 Council A1 5,401 17,000 16 355 °N  7.8 X 7.8 

B15-6 Council A2 5,401 13,000 16 175 °S  5.72 X 5.72 

B15-7 School A1 3,810 36,577 29 N  10.92 X 10.92 

B15-9 School B1 4,572 17,984 28 N  7.02 X 7.02 

B15-10 School B2 4,572 17,984 28 S  5.46 X 5.46 

B15-12 School C2 3,810 25,601 26 S  7.28 X 7.28 

B15-13 School D1 3,810 24,384 25 N  6.76 X 6.76 

B15-14 School D2 3,810 24,384 25 S  3.38 X 3.38 

Summary         71.24 

Table 51: B15 - Analysis of the available roofs and maximum PV power installable 
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 Grid Infrastructure 

 Electrical system 

a) Generation System 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, four wire system 

b) Distribution Network (LV) 

The power house in Vaikaradhoo Island has three diesel generators that supply the 

complete load requirements of the island. The requirement related to existing and new 

diesel generators and associated systems are described in the above sections. 

The island is fed through LV distribution boxes located across the island and connected in 

a loop-in loop-out low voltage distribution network from the main low voltage distribution 

board of the power house. 

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, earthed 

neutral four wires. 

 Grid infrastructure upgrade 

Since the power house will be relocated, modifications related to grid upgrade are not envisaged 

in VIKARADHOO islands.  

Existing main LV distribution board in the power house shall be replaced with the new LV 

distribution board in line with the conceptual schematic diagram given below.  

S. No. Drawing Number Title 

1 J431-GOPA-000-GR-E-D-0001 
COCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE (B15-
VAIKARADHOO) 

 

The new LV distribution board shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 

The bidder shall closely coordinate with FENAKA to implement the critical changeover from the 

existing LV distribution board to the new LV distribution board in the power house without any 

disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade in 

the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the power house and subsequent transportation of the same 

to a location identified by FENEKA. 



Section 6 – Employer’s Requirements 6-118 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

The PV connection is proposed to be connected directly to the main LV distribution board of the 

power house. 

 Schedule of Grid Infrastructure Modifications  

i. Schedule of Cable Power House: 

The following table lists the cable proposed for the PV connections directly to the Main LV 

distribution board of the Power house.  

From To 
No. of 
Runs 

Cable size 
(Sq.mm) 

Length (M) 

COUNCIL-PV 
Main LV Distribution Board 
in Power House 

1 4C x 50  250 

SCHOOL 
Main LV Distribution Board 
in Power House 

1 4C x 70  140 

HEALTH 
CENTRE-PV 

Main LV Distribution Board 
in Power House 

1 4C x 50  340 

 

Since the power house will be relocated, further modifications related to grid upgrade are not 

envisaged in VIKARADHOO islands. 

ii. Modification/Replacement of LV distribution equipment 

Item Description Quantity (Nos.) 

Replacement of Existing Main LV distribution 
Board in Power House 

1 
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2.18 B17 Makunudhoo Island 

The island of Makunudhoo is located in the Haa Dhaalu Atoll. It stretches over 1.800 meters in 

length at a width of 600m. The urbanized area is in the north part of the island. Mayor facility is 

the small harbour on the west side of the island. 

Island code, name, atoll B17 - Makunudhoo 

Atoll name Haa Dhaalu (HDh) 

Utility FENAKA 

GPS coordinates 6°24'37.00"N ; 72°42'21.00"E 

Inhabitants (approx.) 1608 

Harbor type Harbor 

Table 52: B17 – Island identification and general data 
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Figure 30: B17 - Location of the buildings with available roofs and of the power house 
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 Load profile 

The island has a fluctuating energy consumption, which is shown in the  

Figure 31 below. Based on the collected data the maximum average power consumption at 12:00 

AM accounts for 160 kW, while minimum load reaches 100 kW at 06:00 PM. The utility expect a 

steadily increase of the load by 5%/year for the next 5 years. In addition, there is a seasonal 

increase of the load in March and April, due to the hot weather condition. 

 

Figure 31: B17 - Typical daily load profile and evolution until 2022 

 Average daily  
consumption 
[MWh/day] 

Yearly consumption 

[MWh/yr] 

Peak power 

[kW] 

2017 2.92 1,065 195.42 

2022 3.65 1,331 244.28 

Table 53: B17 –Power consumption and peak power 

 Diesel generators 

3 diesel generators of different sizes are installed on the island. Diesel generators 2 & 3 shall be 

integrated in the hybrid PV system.  

A new 125kW (156kVA) diesel generator shall additionally be installed and implemented in the 

PV hybrid system. 
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The following diesel generators are currently used. 

Item Diesel Generator 1 Diesel Generator 2 Diesel Generator 3 

Engine manufacturer 
& motor references 

Cummins     QSL9-G5 
Cummins  6LTAA8-
9G2 

Cummins    
NTA855-G1B 

Engine power rating 
(continuous)  

236kW 200kW 250kW 

Alternator power rating  295kVA 250kVA 312.5kVA 

Hours of operation / 
date of installation 

17/11/2011 

11,200 hrs 

5/3/2014 

6,800 hrs 

2/10/2014 

4,600 hrs 

General maintenance 
performed  

Yes, 700hrs after Top 
Overhaul 

No No 

Required upgrade / 
replacement 

To be replaced (relocated) 
for new 125kW 

- - 

Table 54: B17 - Diesel generators currently installed  

 Overview of possible installation locations for PV roof top systems 

The table below shows the selected roofs for PV power plant installation and the estimated 

maximum PV power capacity installable on each roof. This estimation is based on a conservative 

approach considering standard 260Wp modules and enough margins in all directions. Roofs that 

were considered to be partially shaded most of the day were partially excluded from the 

estimation.  

The Contractor shall however be responsible of checking the suitability of the roofs to install PV 

plants, optimize the design of each PV plant based on the available area, the electrical 

characteristics of its system and optimizing the yield (reduction of shading losses). 
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Roof 
number 

Building 
and 
name 

Roof 
size  
X [mm] 

Roof size  
Y [mm] 

Slope 
[°] 

Slope 

Direction 

Distance to 
Powerhouse 
[m] 

Maximum PV 
power [kWp] 

Useabl
e roofs 

Maximum PV Capacity 
on selected roofs [kWp] 

B17-1 
Health 
Centre 
A1 

8,250 14,500 18 6°N 560 12.48 X 12.48 

B17-2 
Health 
Centre 
A2 

8,250 14,500 18 188°S 560 12.48 X 12.48 

B17-3 
Council 
A1 

6,000 22,200 16 8°N 590 12.48 X 12.48 

B17-4 
Council 
A2 

6,000 22,200 16 194°S 590 6.24 X 6.24 

B17-5 
School 
A1 

5,650 26,000 16 102°E 540 14.56 X 14.56 

B17-6 
School 
A2 

5,650 26,000 16 281°W 540 14.56 X 14.56 

B17-7 
School 
B1 

5,000 29,000 30 4°N 540 14.04 X 14.04 

B17-8 
School 
B2 

5,000 29,000 30 183°S 540 14.04 X 14.04 

B17-9 
School 
C1 

4,750 17,500 19 7°N 540 7.02 X 7.02 

B17-10 
School 
C2 

4,750 17,500 19 185°S 540 7.02 X 7.02 

Summary         114.92 

Table 55: B17 - Analysis of the available roofs and maximum PV power installable 
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 Grid Infrastructure 

 Electrical system 

a) Generation System 

Generation: 400/230V Frequency: 50 Hz 

Phase and type: three phase Wye, earthed neutral, four wire system 

b) Distribution Network (LV) 

The power house in Makunudhoo Island has three diesel generators that supply the 

complete load requirements of the island. The requirement related to existing and new 

diesel generators and associated systems are described in the above sections. 

The island is fed through LV distribution boxes located across the island and connected 

in a loop-in loop-out low voltage distribution network from the main low voltage distribution 

board of the power house. 

Electrical supply to single phase consumers is commonly 230V, single phase, earthed 

neutral, two wire connections and for three phase consumers it is (400/230V) Wye, 

earthed neutral four wires. 

 Grid infrastructure upgrade 

i. The Contractor shall implement the grid upgrade works in Makunudhoo Island in line 

with drawings listed in the table below.  

S No. Drawing Number Title 

1 J431-GOPA-025-GR-E-D-0001 NETWORK DIAGRAM FOR B17-MAKUNUDHOO 

2 J431-GOPA-025-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE 
(B17-MAKUNUDHOO) 

 

ii. This includes but not limited to the following works. 

a) Upgrade existing cable network for expected future load of 5kW for each distribution 

box 

b) Modification or replacement of distribution boxes to accommodate the proposed 

higher size cables connection. 

c) Modification or replacement of distribution boxes to accommodate new connection 

of proposed PV power plants. 

d) Replacement of existing main LV distribution board with the new LV distribution 

board in the power house. 

The modification / replacement of distribution boxes shall be designed to meet the final design 

kWp of the PV that will be approved by the Employer. 
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The new LV distribution board shall be designed in accordance with the latest international 

standards and shall include the automatic generator control systems and auto-synchronization 

systems. 

The bidder shall closely coordinate with FENAKA to implement the critical changeover from the 

existing LV distribution board to the new LV distribution board in the power house without any 

disruption of power supply to the downstream feeders. 

Bidder shall provide control cabling and junction boxes required for the proposed grid upgrade 

in the island. 

Bidder shall provide necessary arrangements for safe dismantling, packaging of existing de-

energized LV distribution board of the power house and distribution boxes and subsequent 

transportation of the same to a location identified by FENEKA. 

 Schedule of Grid Infrastructure Modifications  

The following tables summarize the modifications related to the grid upgrade and PV plant 

connection in Makunudhoo Island. 

i. Schedule of Cables- Powerhouse: 

From To 
Existing Cable 

(Sq.mm) 

Proposed 
Cable 

(Sq.mm) 

No. of 
Runs 

Length  
(M) 

MAKUNUDHOO 
FEEDER-A 

DB-A1 4C x 50 4C x 120  1 186 

DB-A1 DB-A2 4C x 50 4C x 120  1 88 

DB-A2 DB-A3 4C x 35 4C x 120  1 77 

DB-A3 DB-A4 4C x 35 4C x 70  1 90 

DB-A4 DB-A5 4C x 25 4C x 70  1 86 

DB-A5 DB-A6 4C x 25 4C x 70  1 112 

DB-A6 DB-A7 4C x 25 4C x 70  1 103 

DB-A7 DB-A8 4C x 25 4C x 50  1 120 

DB-A8 DB-A9 4C x 25 4C x 50  1 98 

MAKUNUDHOO 
FEEDER-B 

DB-B1 4C x 50 4C x 120  1 157 

DB-B1 DB-B2 4C x 50 4C x 120  1 78 

DB-B2 DB-B3 4C x 50 4C x 120  1 93 

DB-B3 DB-B4 4C x 50 4C x 120  1 77 

DB-B4 DB-B5 4C x 50 4C x 120  1 89 

DB-B5 DB-B6 4C x 50 4C x 120  1 114 
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From To 
Existing Cable 

(Sq.mm) 

Proposed 
Cable 

(Sq.mm) 

No. of 
Runs 

Length  
(M) 

DB-B6 DB-B7 4C x 35 4C x 150  1 127 

DB-B7 DB-B8 4C x35 4C x 150  1 126 

DB-B8 DB-B9 4C x35 4C x 95  1 136 

DB-B9 DB-B10 4C x 25 4C x 95  1 81 

MAKUNUDHOO 
FEEDER-3 

DB-C1 4C x 50 4C x 150  1 233 

DB-C1 DB-C2 4C x 50 4C x 150  1 80 

DB-C2 DB-C3 4C x 50 4C x 150  1 80 

DB-C3 DB-C4 4C x 50 4C x 150  1 80 

DB-C4 DB-C5 4C x 35 4C x 150  1 87 

DB-C5 DB-C6 4C x 35 4C x 150  1 123 

DB-C6 DB-C7 4C x 35 4C x 120  1 75 

DB-C7 DB-C8 4C x 35 4C x 120  1 98 

DB-C8 DB-C9 4C x 35 4C x 120  1 100 

DB-C9 DB-C10 4C x 35 4C x 120  1 75 

DB-C10 DB-C11 4C x 35 4C x 120  1 57 

MAKUNUDHOO 
FEEDER-4 

DB-D1 4C x 50 4C x 120  1 206 

DB-D1 DB-D2 4C x 50 4C x 120  1 121 

DB-D2 DB-D3 4C x 35 4C x 70  1 119 

DB-D3 DB-D4 4C x 35 4C x 70  1 173 

DB-D4 DB-D5 4C x 35 4C x 70  1 80 

DB-D5 DB-D6 4C x 35 4C x 70  1 88 

DB-D6 DB-D7 4C x 35 4C x 70  1 85 

DB-D7 DB-D8 4C x 35 4C x 70  1 125 

MAKUNUDHOO 
FEEDER-5 

DB-E1 4C x 50 4C x 120  1 75 

DB-E1 DB-E2 4C x 50 4C x 120  1 99 

DB-E2 DB-E3 4C x 35 4C x 70  1 89 

DB-E3 DB-E4 4C x 35 4C x 70  1 108 

DB-E4 DB-E5 4C x 35 4C x 70  1 80 
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From To 
Existing Cable 

(Sq.mm) 

Proposed 
Cable 

(Sq.mm) 

No. of 
Runs 

Length  
(M) 

DB-E5 DB-E6 4C x 35 4C x 70  1 86 

DB-E6 DB-E7 4C x 35 4C x 70  1 93 

DB-E7 DB-E8 4C x 25 4C x 50  1 78 

DB-E8 DB-E9 4C x 25 4C x 50  1 94 

 

ii. PV Connection 

The following table lists the cables proposed for PV connection to the existing LV distribution 

network.  

From To 
No. 
of 
runs 

Cable Size 
(sq.mm) 

Length  
(M) 

DB-B8 SCHOOL-PV 1  4C x 150 65 

DB-E7 HEALTH CENTRE-PV 1  4C x 50 55 

DB-E7 COUNCIL-PV 1  4C x 50 55 

 

iii. Modification/Replacement of LV distribution equipment 

Item Description Quantity (Nos.) 

Replacement of Existing Distribution Box (DB) 27 

Modification of existing of Distribution Box (DB) 20 

Replacement of Existing Main LV Distribution Board in Power 
House 

1 
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3 Technical specifications 

3.1 General 

The following sections describe the general requirements for design, manufacturing, installation, 

testing and commissioning of all components related to the photovoltaic solar system and grid 

improvement. 

Beside all the component specific documentation to be delivered, the Bidder shall also provide 

at least: 

 For minimum technical requirements, Section 4, “Data Sheets”. 

 A general Layout showing the overall design of the PV solar system including 

positioning of PV modules on each location separate with mounting structure, 

positioning of inverters, controllers, transformer, meteorological measurement station 

and grid connection of PV solar system. A two-dimensional drawing in PDF format is 

required. 

 A general Single Line Diagram (SLD)  

 A Single Line Diagram (SLD) of generator control panel and distribution panel 

 Main distribution network diagram 

 MV distribution network layout, if applicable 

 Sizing calculations 

 Cable schedules 

 Modification design  

3.2 Photovoltaic Power plant 

 Photovoltaic Modules 

 General 

This Chapter describes the requirements for design, manufacturing, installation, testing and 

commissioning of the PV modules to be provided for the PV solar system. The Bidder shall 

complete the data sheet “PV Module” in Section 4, “Data Sheets” with all missing information 

for the proper planning, execution of construction work, commissioning, operation and 

maintenance.  

The nominal cumulative DC power (STC conditions) of the PV systems shall amount at least to 

2,23 MWp (+2.5%/-0%), distributed in 13 islands. 
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Moreover, the Contractor is requested to deliver at least 1% additional PV modules as spare 

part equipment. 

 Codes and Standards 

The PV Module shall be designed, manufactured and tested in full compliance with the latest 

edition of the following, but not limited to, standards, codes, rules and regulations: 

 EN 50262 Cable glands for electrical installations 

 EN 50380 Datasheet and nameplate information for photovoltaic modules 

 EN 60695-1-1 Fire hazard testing  

 IEC 60216-1 Electrical insulating materials - Properties of thermal endurance - 

Part 1: Ageing procedures and evaluating of test results 

 IEC 60529 Degrees of protection provided by enclosures (IP code) 

 IEC 60891 Procedures for temperature and irradiance corrections to measured I-V 

characteristics of photovoltaic devices 

 IEC 60904-1 Photovoltaic Device, Part 1: Measurement of Photovoltaic Current-

Voltage Characteristics 

 IEC 60904-3 Measurement principles for terrestrial Photovoltaic (PV) solar 

devices with reference spectrum irradiance data. 

 IEC 60943 Guidance concerning the permissible temperature rise for parts of electrical 

equipment, in particular for terminals 

 IEC 60990 Methods of measurement of touch current and protective conductor current 

 IEC 61140 Protection against electric shock - Common aspects for installation and 

equipment 

 IEC 61215 Crystalline silicon terrestrial photovoltaic (PV) modules – Design 

qualification and type approval 

 IEC 61345 UV test for Photovoltaic (PV) modules 

 IEC 61701 Salt mist corrosion testing of photovoltaic (PV) modules 

 IEC 61730-1 Photovoltaic (PV) module safety qualification - Part 1: Requirements 

for construction 

 CE Certification 

 Product and Power Warranty 

The PV modules product warranty shall be guaranteed for minimum ten (10) years.  

The following minimum power warranties shall be guaranteed: 
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 90% of the rated power output after 10 years. 

 80% of the rated power output after 25 years. 

Linear output power warranty characteristic is preferred. 

 Quality 

The quality certificate to IEC 61215 shall be provided. The flash data of each PV module shall 

be submitted to Employer.  

The Bidder shall give attention for the compliance to IEC standard 61701 (Salt mist corrosion). 

The quality management system of PV modules manufacturer shall be certified according to 

ISO 9001 and ISO 14001 by an internationally recognized Certification Authority. 

The Bidder shall demonstrate a track record for the selected PV module of at least 50 MWp.  

The Bidder has to deliver a quality control report. This report shall include the flash data and 

electroluminescence test of each module. 

Modules shall be PID free. A certificate form an independent third party is required. 

Modules shall not require any positive or negative grounding. 

 Efficiency of PV modules 

Individual modules shall be at least 260Wp in power output under STC conditions. The tolerance 

of rated output of the PV modules offered may not be larger than 2.5%, and all tolerance shall 

be greater than rated. No negative tolerances are allowed. 

 Construction requirements 

All PV modules for all installation locations shall be of the same make, type and size.  

The PV modules shall be installed according to manufacturer standards and guidelines using 

only manufacturer approved components. 

The covers shall be resistant against environmental influences like UV and salt-laden air. 

Each module must be labelled indicating at a minimum: 

 Manufacturer 

 Type 

 Serial Number 

 Power rating under STC conditions 

 Wp ± tolerance  

 Maximum Power Point Current 

 Maximum Power Point Voltage 

http://www.dict.cc/englisch-deutsch/electroluminescence.html
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 Open Circuit Voltage 

 Short Circuit Current 

The module framing (if applicable) should be such that it permits secure connection to the 

mounting structure, prevents edge damage and has the longevity to withstand environmental 

factors for the duration of the module warranty period.  

The module framing and modules shall be compatible with both the roof mount structure, and 

compatible with the earthing requirements of section 3.8 Earthing.  

PV Modules shall be provided with 14-12 AWG (2.5mm² - 4mm²) fly leads and a cable length 

sufficient for interconnection of modules into strings without any additional wiring. Connectors 

shall full fill he requirements of IEC 62852. 

Integrated bypass diodes shall be installed in the junction box of every PV module. 

Each PV module shall be provided with a unique identification code by the manufacturer as per 

their standards.  

 Tests 

 Factory Acceptance Tests (FAT) 

The test program for the Factory Acceptance Tests (FAT) shall be submitted to Employer for 

approval at least 4 weeks prior to start of the tests. The test report shall be submitted prior to 

the shipment. 

The Employer reserves the right to visit the PV modules factory at any time during 

manufacturing process to verify quality and timely production. 

 Type Tests 

Type tests and verifications according to applicable codes and standards is not required to 

repeat, if a copy of the type test certificate is provided for same model. 

 Additional Independent Test 

Additional independent certified Third Party tests of the PV modules shall be performed. The 

Contractor shall propose competent Third Party testing laboratory for Employer’s approval. The 

Contractor shall organize and facilitate the Employer visit and/or testing in the factory if required. 

The Employer reserves the right to select PV modules randomly (limited to 1% of total amount 

of PV modules to be provided for all islands) for the following tests as minimum: 

o Module performance tests 

o Module behaviour test (irradiation and temperature) 

o Module electroluminescence tests 

All relevant costs for the above shall be borne by the Contractor. 

 Site Tests 

http://www.dict.cc/englisch-deutsch/electroluminescence.html
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The PV modules shall be tested at site to ensure their performance during:  

 Pre-commissioning 

 Commissioning and test on completion 

The site tests shall be witnessed by Employer. The commissioning test program shall be 

submitted at least 2 weeks prior to start of the tests.  

 Manufacturing 

All PV modules for this PV solar system shall be manufactured in the same factory. However, if 

there is any reason that modules are manufactured in more than one factory the Bidder shall 

obtain prior approval from Employer and ensure that all concerned factories have the same 

quality standards.  

 Documentation 

Complete documentation shall be provided for the design, manufacturing, testing, installation, 

commissioning, start-up, operation, maintenance, repair and disposal of the PV modules and 

their components. 

The Bidder shall provide as minimum the following documentation:  

 Technical data sheets 

 Reports of tests and commissioning with protocols 

 Flash Report 

 Installation and maintenance manual  

 Factory testing quality protocol 

 Guarantee 

 CE Conformity Declaration. 

 DC Cabling 

 General 

All DC string cables shall be of PV1-F type.  

DC Cables shall be designed to have losses less than 1.5 % for the whole DC cabling system, 

starting from PV array till inverter DC input. Cable loss calculation is subject to prior approval 

by the Employer.  

Any cabling shall be firmly attached to the mounting structure or lay down in cable ducts out of 

direct sunlight and away from access by vandals.  
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All DC cables shall be installed to provide as short runs as possible. Moreover, positive and 

negative cables of the same string or main DC supply shall be bundled together to avoid the 

creation of loops in the system (reduction of the induced voltage surge due to lightning).  

Long DC cable runs to be in earthed metallic cable trays to attenuate surge suppression. 

All DC cables shall be permanently shaded from UV radiation. Between mounting structure or 

PV modules a tube shall be used for protection of the cabling. 

The conductors of the cables shall be made of annealed copper in accordance with IEC 60228 

in flexible UV resistant sheath.  

The arrangement of modules on the mounting structure, and their interconnection shall be 

designed to enhance servicing and inspection. 

All string and main cables must be permanently labelled on both ends. Cables shall be labelled 

in such way that corresponding string and inverter can be identified. 

 Cable Connections 

DC cable connections on string level shall be realized with connectors MC4, TYCO or equivalent 

of the same type and same manufacturer. 

Only one type of connector for the positive (+) and negative (-) side shall be used for all 

installations.  

Any additional connectors plus the necessary crimping tools shall be provided.  

Connectors shall fulfil the requirements of IEC 62852. 

All connectors shall be of the same brand. Connectors which are compatible but not of the same 

brand shall be not allowed. 

 Mounting Structure 

 General 

This Section describes the requirements for design, manufacturing and installation of the 

suitable mounting structure that shall be provided as supporting structure for the PV modules. 

For minimum technical requirements reference shall be made to the data sheet “Mounting 

Structure” in Section 4 “Data Sheets”. The Bidder shall complete the data sheet with all missing 

information for the proper planning, execution of construction work and maintenance. 

The PV module mounting structure shall meet and comply with the requirements of the PV 

module manufacturer. 

The PV module mounting structure shall be installed on buildings, roof tops and other installation 

locations as defined in Chapter 2. 

The typical installation location is on top of existing roofs. In a few cases (if the available roof 

space is not sufficient) a free standing mounting structure, free standing shelter with PV module 
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mounting structure on top or offshore installation may be considered. This section focuses on 

roof top installations unless otherwise stated in Chapter 2. 

 Materials and Installation 

Roof coverings, typically, are made out of corrugated sheets of standing-seam type or 

trapezoidal/box type profile.  

Roof fasteners shall be multiple mountings onto the corrugated roof sheet profiles for better 

weight distribution. A clamp type system or specialised system compatible with the trapezoidal 

roof sheet profiles shall be used with inbuilt waterproofing mechanisms. The array mounting 

superstructure shall be bolted to roof fasteners. 

The roof fasteners as well as fixing method are subject to prior approval of Employer. Any 

attachments requiring drilling into the roof sheets, purlins or trusses shall require special prior 

approval of Employer.  

The PV module mounting system shall be standard anodised aluminium structure or profile for 

clamp-mounting installation of modules. All aluminium parts shall be anodised. 

All nuts, bolts, screws and other fasteners shall be made out of stainless steel, suitable to 

withstand the environmental conditions for 20 years without any signs of visible corrosion. 

Any contact between unlike metals shall be avoided by use of suitable insulation materials like 

plastic or rubber separation strips. 

The PV module mounting structure shall be designed to withstand all environmental loads (wind 

speed of 100 km/h) and specified design loads. In case of free standing PV module mounting 

structures the soil investigation results shall be considered as well. 

An adequate corrosion protection shall be applied for the mounting structure and foundation. 

The PV module mounting structure with PV modules shall be installed with sufficient (>0,5m) 

space from edges, eave, ridge and verge so there is ease access and a maintenance walkway. 

The PV module mounting structure shall provide at least a distance of 100 mm to the roof in 

order to provide a sufficient natural ventilation of the PV modules. 

 Azimuth & Inclination 

The mounting structure shall be fixed mounted (no tracking system) and shall be orientated in 

the orientation of the roof slope as well as in the plane of the roof. 

The Bidder shall submit the PV modules installation arrangement for Employer’s approval. 

 Cabling 

The mounting structure shall be provided with the adequate size/number of the cable ducts for 

the installation of the cables between PV modules and the junction boxes or inverters.  

The installation of the cable ducts shall facilitate easy maintenance work. 
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The mounting structure shall be connected to the earthing system by an appropriate 

arrangement. 

 PV Inverters 

 General 

This Section describes the requirements for design, manufacturing, installation, testing and 

commissioning of the inverter to be provided for the PV solar system. For minimum technical 

requirements reference shall be made to the data sheet “Inverter” Section 4 “Data Sheets”. The 

Bidder shall complete the data sheet with all missing information for the proper planning (data 

column), execution of construction work, commissioning, operation and maintenance. The 

technical data of inverter shall provide detailed information for a proper planning, execution of 

construction work, commissioning, service and maintenance. 

The cumulative installed nominal AC output power of the inverters shall be suitable for PV 

module output in all ambient conditions without clipping of system output. 

The inverters shall be selected and sized by the Bidder to ensure a safe and efficient functioning 

together with the PV solar system electrical characteristics (among others for the Maximum 

Power Point (MPP) range in accordance to the climatic conditions prevailing on the islands). 

The Bidder shall use string inverter concepts. The Bidder is requested to deliver at least 5% 

additional inverter power as spare part equipment and minimum 1 inverter of each type. 

 Codes and Standards 

The inverter shall be designed, manufactured and tested in full compliance with the latest edition 

of the following, but not limited to, standards, codes, rules and regulations: 

 DIN / VDE 0126-1-1 Automatic disconnection device between a generator and 

the public low-voltage grid 

 DIN EN 50178 Electronic equipment for use in power installations 

 DIN EN 50524 Data sheet and name plate for photovoltaic inverters 

 EN 50530 Overall efficiency of photovoltaic inverters 

 EN 61000-6-4/A1 Electromagnetic compatibility (EMC) - Part 6-4: Generic standards - 

Emission standard for industrial environments 

 IEC 60146-1-1 Semiconductor convertors - General requirements and line-

commutated convertors - Part 1-1: Specifications of basic requirements 

 IEC 60529 Degrees of protection provided by enclosures (IP code) 

 IEC 61140 Protection against electric shock - Common aspects for installation and 

equipment 
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 IEC 61183 Electro acoustics - Random-incidence and diffuse-field calibration of sound 

level meters 

 IEC 61683 Photovoltaic systems - Power conditioners - Procedure for measuring 

efficiency 

 IEC 61727 Photovoltaic (PV) systems – Characteristic of the utility interface 

 IEC 62093 Balance-of-system components for photovoltaic systems - Design 

qualification natural environments 

 IEC 62109-2 Safety of power converters for use in photovoltaic power systems - 

Part 2: Particular requirements for inverters 

 IEC 62116 Testing procedure of islanding prevention measures for utility interactive 

photovoltaic inverters 

 IEC 61000-6-2 Electromagnetic compatibility (EMC) - Part 6-2: Generic standards - 

Immunity for industrial environments 

 IEC 61000-6-4 Electromagnetic compatibility (EMC) - Part 6-4: Generic standards – 

Emission standard for industrial environments 

 IEC 61400-21 Harmonics 

 UL 1741 Inverters, Converters, Controllers and Interconnection System Equipment 

for Use With Distributed Energy Resources 

 Warranties and Certifications 

A product warranty of minimum five (5) years shall be provided. In addition it should be possible 

to purchase an extended warranty up to 10 years. 

 Components 

All components of the inverters shall be selected considering easy maintenance, simple and 

quick diagnosis and long maintenance intervals. 

All components and equipment shall be designed for continuous operation at nominal feed-in 

under the given climatic conditions. 

All additional inverter components required to full fill the applicable standards requirements shall 

be provided by the Contractor. These components are not limited to inverter inside installations 

e.g. Underwriters Laboratories Inc. (UL) standard conformity. 

 Euro-Efficiency of Inverter 

The minimum euro-efficiency of the proposed inverter shall be at least 98% (according to DIN 

EN 50524).  
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 Operating Conditions 

The inverters shall be designed and constructed for continuous operation under the climatic and 

environmental conditions at site.  

The system of protection shall be selected and coordinated in line with the feeding network data 

and the connected component requirements: 

 To guarantee personnel and system safety. 

 To ensure a sufficient protection against damages of the components, that might arise 

from the internal and external short circuits as well as from possible atmospheric 

discharges. 

 To ensure as far as possible the continuity of operation for those parts not concerned 

by the fault. This will be achieved by selecting the setting in a way such that in case of 

a fault the closest protection device to the fault trips first. 

 Overvoltage protection devices / function shall be included. 

All components and devices shall have a durable, long term stable, high quality protection coat 

according to environmental requirements.  

Damages, caused by transport, installation, cabling or commissioning shall be repaired in a 

way, that the original protection quality is restored. 

 Technical Concept 

Only string inverter concepts are allowed. The Tenderer shall propose the most technically and 

economically suitable concept (taking into account the operation and maintenance requirement 

over the PV solar system lifetime). The local environmental conditions but also the remoteness 

of the islands shall be considered. The chosen inverter technology must be fully compliant with 

the proposed PCMS to provide an optimized control of the PV/Diesel hybrid system and a 

reliable power supply.  

The maximum DC/AC ratio of the inverter for the design of the PV system shall be 1.2 or less. 

Additionally the Bidder must ensure that there is no clipping of the PV power due to missing 

inverter capacity. 

The inverters have to be installed in order to withstand prevailing climate conditions. The 

following concepts shall be considered, preferred concepts in descending order: 

 Indoor installation in existing building: String inverter shall be installed indoor wherever 

locations are available. The Contractor shall install the inverters in rooms which are 

assigned by the Employer. Wall mounted as well as ground mounted installation may 

be considered.  

 Indoor installation in new building: In case where no existing building / room are 

available the Contractor shall build a new building for inverter housing. 

The inverter room shall be equipped with redundant air conditioning units, light and plug. 
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Logistic restrictions (max. weight and size which could be transported to the island and on the 

island) and installation location restrictions (size of permissible installations, etc.) must be 

considered. 

Necessary auxiliary power supply shall be provided by Contractor. 

Necessary cable connection arrangement for incoming and outgoing cables shall be provided.  

Each inverter shall be connected to the grounding system with a cable of adequate diameter. 

Manufacturer requirements shall be followed by the Contractor. 

 Communication Protocol 

A proven communication protocol such as Profibus, Modbus, and Ethernet shall be provided by 

the Bidder. The selected communication protocol shall be compatible with PCMS according to 

Chapter 3.7. The inverter shall be able to be controlled by PCMS in order to reduce its output 

power if required to ensure the isolated grid stability. 

 Operation 

Under normal operation inverters shall be capable of automatically synchronized with isolated 

grid supply and export power to the isolated grid. All required functions shall be provided in the 

inverter for safe and reliable auto synchronization.  

The Bidder is responsible for the correct installation and operation of the PV inverters. Especially 

for the installation of the strings in various orientations and directions it must be respected, that 

only strings with the same orientation and inclination are allowed on the same MPPT-Tracker. 

A combination of strings with different orientation or inclination on the same MPPT-Tracker will 

not be accepted. The Bidder is responsible to design the installation accordingly.  

The Bidder shall submit an overall overvoltage and over current protection design for Employer’s 

approval. All inverter incomers and outgoings shall be provided with sufficient overvoltage and 

over current protection devices / functions. 

For the different strings that are connected in parallel to one MPPT-Tracker, the amount of 

modules in that strings must be the same. 

Inverter Total Harmonics Distortion (THD) shall be below 3%. 

The inverter shall be tested for electromagnetic compatibility in accordance with standards IEC 

61000-6-2 (interference immunity) and IEC 61000-6-4 (interference emission).  

 Tests 

 Workshop Tests 

The Inverters shall be completely tested in manufacturer’s workshop in accordance with 

applicable codes and standards.  

 Type Tests 
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Copy of type tests certificates shall be provided for similar rating, if not type tests shall be 

performed without any extra costs to Employer. 

 Site Tests 

The Inverters shall be tested at site to ensure proper functionality during e.g. 

 Pre-commissioning (including “loop testing”) 

 Commissioning and test on completion 

The site tests shall be witnessed by Employer. The commissioning test program shall be 

submitted at least two (2) weeks prior to start of the tests.  

 Documentation 

Complete documentation shall be provided for the design, manufacturing, testing, 

commissioning, start-up, operation, maintenance and repair of the Inverters and their 

components. 

The Bidder shall provide as minimum the following documentation:  

 Technical data sheets 

 Inverter installation manual 

 Layout drawings for all devices 

 Single line diagrams 

 Wiring diagrams 

 Operation and maintenance manual 

 Reports of tests and commissioning with protocols 

 DC String Combiner Box / AC Distribution Box 

 General 

This section describes the requirements for design, manufacturing, installation, testing and 

commissioning of the monitored DC junction boxes or/and AC junction boxes to be provided for 

the PV power plant. For minimum technical requirements reference shall be made to the data 

sheet “DC/AC Junction Box” in Section 4, “Data Sheets”. The Tenderer shall complete the data 

sheet with all missing information for the proper planning, execution of construction work, 

commissioning, operation and maintenance. 

 Components and Equipment 

The Contractor shall use DC junction boxes and DC distribution boxes as well as AC junction 

boxes and AC distribution boxes for interconnection of the PV plant.  
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All components and equipment of the DC/AC junction boxes shall be selected considering easy 

and long intervals maintenance as well as quick fault diagnosis.  

All components and equipment shall be designed for continuous duty at rated load and under 

the given climatic conditions. The Contractor shall ensure the interchangeability of components 

and equipment considering the same kind and type are selected for equivalent functions. 

Terminal blocks used in the DC/AC junction box shall have sufficient voltage and current ratings.  

All additional equipment such as fuses, monitoring devices, current transformers, circuit 

breakers and overvoltage protection shall be of superior quality and from reputable 

manufacturers. Any additional components, if required, shall be provided and installed by 

Contractor. 

 Construction Requirements 

DC/AC junction boxes shall be made of industrial type fiberglass enclosure, factory assembled, 

self-standing or structure mounted. The DC/AC junction boxes with IP 65 shall be equipped with 

hinged doors and fixed mounted internal components. The access to the junction boxes shall 

be from the front side door only that shall have possibility to swing out at least 180°. 

The cable terminal blocks shall be located in the lower part of the DC/AC junction box and shall 

be sized in a manner such that an easy cable termination is possible. All cables shall be neatly 

and securely fixed within the DC/AC junction box. Cable entry to the DC/AC junction box shall 

be from the bottom side only using appropriate cable glands. No more than one cable per cable 

gland shall be allowed, the cable entries shall be watertight. The DC junction boxes must be 

accessibly, securely and squarely installed, and in the shade. 

All the DC/AC junction boxes shall have key locking facilities (e.g. padlock).  

All terminal connections in the DC/AC junction box shall have proper identification number on 

the terminal block and wire. All screws, nuts and washers shall be galvanized or cadmium-

plated and properly fixed. 

 Electrical Requirements and DC/AC Junction Box Concept 

A specific number of strings shall be connected to one DC/AC junction box. Further connection 

to plant control and monitoring system is described in Volume II, 2.2 “Plant Control and 

Monitoring System”.  

The Contractor shall optimize and define location and number of junction boxes in order to 

minimize the power cable losses. 

Each junction box shall be equipped at least with: 

 Overcurrent protections and reverse current protection:  

o For DC boxes: DC fuses for at least one polarity of each string connection 

according to the inverter and PV module manufacturers’ recommendations. 

Each fuse shall be sized/rated by considering the fuse characteristic, module 

requirements, the minimum and maximum short circuit currents, the 
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selectivity as well as requirements of the connected cable. Only PV string 

fuses of type gPV according to IEC 60269-6 shall be used. Blocking diodes 

may not be used in place of string fuses. 

 For AC boxes: MCCB circuit breakers (fixed type) are mandatory (no fuse) 

 One (1) overvoltage protection per box. For DC boxes, PV specific surge arrester type 

2 shall be provided. The overvoltage and short circuit protection devices shall be 

provided and shall be selected in line with the feeding network data and the connected 

equipment requirements: 

o To guarantee personnel and plant safety. 

o To ensure a sufficient protection against damages of the equipment, that 

might arise from the internal and external short circuits as well as from 

possible atmospheric discharges. 

o To ensure as far as possible the continuity of operation for those parts not 

affected by the fault i.e. by appropriate setting selection to achieve selective 

tripping where only the faulty device shall trip.  

 Earthing bars shall be connected to the PV power plant earthing system 

 Monitoring devices for DC junction boxes:  

o Monitoring device in order to allow the detection of fault. The monitoring 

device shall be easily accessible and replaceable 

o String monitoring device interface with PCMS (measurement of string 

currents) to allow the detection of faults 

o One main ON/OFF disconnector per box  

The selectivity and short current calculation shall be submitted to Employer/Engineer for 

approval.  

If any auxiliary power supply is required i.e. for monitoring systems the supply shall be provided 

by the Bidder.  

The selection and sizing of the DC and AC protections (fuses, isolating switches, circuit 

breakers, surge arresters etc.) shall be compliant with the voltage level and with the relevant 

IEC standards.  

 Tests 

 Workshop Tests:  

The DC/AC junction box shall be completely tested in manufacturers’ workshop in accordance 

with applicable codes and standards.  

 Type Tests:  
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Type tests and verifications according to applicable codes and standards shall not be repeated, 

if a copy of the type test certificate is provided for same model. 

 Site Tests:  

The DC/AC junction box shall be also tested at site to ensure proper functionality during e.g. 

 Pre-commissioning (including “loop testing”) 

 Commissioning and test on completion 

The site tests shall be witnessed by Employer/Engineer. The commissioning test program shall 

be submitted at least two (2) weeks prior to start of the tests.  

 Documentation 

Complete documentation shall be provided for the design, manufacturing, testing, 

commissioning, start-up, operation, maintenance and repair of the DC/AC junction boxes and 

their components. 

 The Contractor shall provide as minimum the following documentation:  

 Technical data sheets 

 Internal layout drawings showing all installed components 

 Wiring diagrams 

 Cable lists 

 Spare parts list 

 Operation and maintenance manual including component list with manufacturer 

information e.g. catalogue, etc. 

 Reports of tests and commissioning with protocols 

 Meteorological Station 

 General 

The PV power plant shall be provided with the meteorological measurement station to monitor 

ambient and weather conditions with respect to below mentioned meteorological parameters.  

The Bidder is responsible for the installation of meteorological measurement station minimum 

four (4) weeks before commissioning (to ensure correct calibration of the system) of the PV 

power plant.  

The power supply for meteorological measurement station shall be from UPS. 

The meteorological measurement station shall be compatible with the SCADA system. The 

provided data to the SCADA system shall be stored locally and be available via internet 

connection. 
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The meteorological station shall be installed by the Bidder on a location where no shading from 

any building, light pole or any other obstacle is expected on the pyranometers or reference cells, 

nor from the meteorological station on the modules of the PV field. 

 Technical Requirements for every island 

 The following measurement equipment shall be provided for the meteorological station of 

the 12 islands of the atoll (all islands except B12 - Kulhudhuffushi) with the minimum 

requirements: 

 Global solar irradiation on horizontal plane (Reference cell): 

o Reference cell (same technology as used in PV power plant, suitable to be 

installed horizontally 

 Air temperature sensor 

o Overall accuracy: ± 0.5 °C 

o Metering range :- 40 to + 70 °C 

o Response time : 20 s (T90) 

 Module temperature 

o PT1000 or PT 100 adhesive foil resistor in 4 wire measuring technology 

o At least two (2) independent sensors shall measure the module temperature 

of the modules 

o State of the art technology to mount the temperature sensor to the module 

shall be used 

 Data Logger 

o The data logger shall be time synchronized 

o Analogue inputs with a resolution of at least 16 bits 

o Input voltage range: ± 10 mV to ± 10 V, full-scale 

o Interface Base: RS 485 / RS 232 / Ethernet / Modbus(Must be compatible 

with SCADA system) 

o Standard protocol: ASCII / PROFIBUS / Modbus 

o Linearity: ± 0.005% Absolute Accuracy: 0.05% 

o All analogue inputs shall be fault-protected against short-circuit, over-

voltage, transients and ESD 

o Data Storage Space: At least 1 GB 

o Internal Memory: 4MB 
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o Keyword protected web application for Employer/Engineer 

o Ambient temperature: 0 – 55 °C 

o Humidity: up to 100% non-condensing 

o Watch Dog Timer: Yes 

o Data logger shall be compatible with the extreme climatic conditions on site 

 Technical Requirements for island B12 Kulhudhuffushi 

 The following measurement equipment shall be provided for the meteorological station of 

B12 - Kulhudhuffushi with the minimum requirements: 

o Two (2) pyranometers (ISO 9060 Secondary Standard), one for horizontal 

installation and at the same orientation and inclination as the roof with the 

largest PV power plant installed on the island 

o Metering range: 0 to 2000 W/m² 

o Overall accuracy: ± 2 % of metered value (daily average) 

o Spectral range 310 to 2800 nm 

 Air temperature 

o Overall accuracy: ± 0.5 °C 

o Metering range :- 40 to + 70 °C 

o Response time : 20 s (T90) 

 Module temperature 

o PT1000 or PT 100 adhesive foil resistor in 4 wire measuring technology 

o At least two (2) independent sensors shall measure the module temperature 

of the modules 

o State of the art technology to mount the temperature sensor to the module 

shall be used 

 An anemometer mounted on a mast to measure the wind speed at the site 

o Sensor type: Solid state magnetic sensor for wind speed 

o Wind vane and potentiometer for wind direction 

o Min. measurement range shall be 1…70m/s 

o Wind direction range 0…360° 

o The location of the mast shall be the same as the pyranometers.  
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o The mast shall be high enough, that there is no horizontal wind shadow from 

any other obstacles. Manufacturers recommendations shall be respected  

 Data Logger 

o The data logger shall be time synchronized 

o Analogue inputs with a resolution of at least 16 bits 

o Input voltage range: ± 10 mV to ± 10 V, full-scale 

o Memory extension by using a SD card 

o Interface Base: RS 485 / RS 232 / Ethernet / Modbus(Must be compatible 

with SCADA system) 

o Standard protocol: ASCII / PROFIBUS / Modbus 

o Linearity: ± 0.005% Absolute Accuracy: 0.05% 

o All analogue inputs shall be fault-protected against short-circuit, over-

voltage, transients and ESD 

o Data Storage Space: At least 1 GB 

o Internal Memory: 4MB 

o Keyword protected web application for Employer/Engineer 

o Ambient temperature: 0 – 55 °C 

o Humidity: up to 100% non-condensing 

o Watch Dog Timer: Yes 

o Data logger shall be compatible with the extreme climatic conditions on site 

 Enclosure and environmental conditions 

The PCMS shall be installed in a cabinet in the control room, including all necessary 

communication modules.  

All additional equipment like servers for process data and archive server, etc. shall be located 

in the same area. Field devices to gather all PV, meteorological data, diesel engine data, BESS 

data, electrical feeder data, etc. should be installed close to the related areas. 

The PCMS and associated accessories shall be accommodated in dedicated equipment 

cabinets for indoor application. The cabinets shall be constructed as follows: 

 Standard sized steel cabinets with external painting colour as per Employers approval 

 Certified for minimum IP31 protection class 

 Front-patches for LAN cabling 



Section 6 – Employer’s Requirements 6-146 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

 Cable organisers, cable trays, suspensions and termination components with strain 

relief for all internal and external cabling 

 20 % housing space for future equipment 

 Bottom cable access 

 Grounding bus bar for earthing connection 

 Power socket for maintenance 

 Provision of easy access for maintenance and repair 

3.3 Battery Energy Storage System (BESS) 

The BESS mainly consists of the following parts: 

 Batteries 

 Battery Inverters/Chargers 

 Housing 

The system shall operate fully automated, be remotely monitored and be delivered as a turn-

key system. 

The BESS is manly designed to support the diesel generator system with active and reactive 

power following the command of the Main Hybrid Controller. The type of battery shall be a power 

battery that can deliver a high power for a short period of time.  

The function of the BESS is to store and supply energy as required, in accordance to the hybrid 

power system’s energy demand.  

The battery energy storage system shall perform but not be restricted to the following 

functionalities: 

 Power balancing: The BESS shall ensure an instantaneous active and reactive balance 

between load and generation. The system shall stabilize the frequency of the grid 

independently of the changes on load or renewable generation systems. 

 Contribution to voltage regulation: The power electronics part of the system shall 

contribute to the voltage regulation of the grid, performing a proper management of the 

reactive power circulating in the grid. 

 Round trip efficiency of inverter and battery combined shall be higher than 88% 

A detailed concept of the battery monitoring system needs to be provided by the bidder 

General additional requirements to the system operation: 

 The battery system shall be maintenance free, meaning that no regular works or 

software updates shall be required for a continuous operation. 
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 The Bidder will inform about the requirement of some kind of preventive maintenance 

scheduling and the impact of these labours on the warranty terms and conditions of the 

system. 

 The Bidder will also inform about the indicated personnel to perform the above 

mentioned maintenance tasks (manufacturer, certified sub bidder, etc.) 

 The battery system shall have low environmental impact. A life-cycle assessment in the 

product design and all the environmental considerations will be supplied by the Bidder. 

 The Bidder shall provide all the safety considerations of the battery manufacturer about 

the system and shall supply all the ancillary systems that may be needed to avoid. 

 The Bidder shall have a program for battery dismantling and return to factory after its 

operation life. 

 Batteries 

In accordance with the defined system operation, the chosen batteries are of the li-ion type; the 

number of strings is one of the decision variables that shall be optimized in the simulation 

process by the Bidder.  

The Bidder shall select the most suitable product to meet the rated and peak charge and 

discharge power with the lowest kWh installed. The maximum discharge rate shall not exceed 

2C. 

The most important parameters of the battery system are the discharge power and the durability 

of the system. The bidder will propose the most suitable solutions based on li-ion batteries to 

achieve at least the discharge power of the appropriate system mentioned in Chapter 2, Site 

Specification.  

The battery itself shall then be composed of modular racks, which consist of several battery 

trays which are put together from modules which consist of iithium-ion cells. The modules, trays 

and racks shall easily be exchangeable on site to improve reliability in case of fault and to 

facilitate the maintenance works. 

The battery management system shall communicate via Modbus with the Main Hybrid 

Controller. 

The cycle life and durability of the batteries is a major issue in the system. The Bidder shall 

provide components that full fill the following points: 

 The cycle DoD (Depth of Discharge) graph of the battery manufacturer shall be 

provided by the Bidder. 

 The guaranteed cycle life (End of Life : 80% of initial capacity) shall be the following: 

o A minimum of 4.000 cycles at 80% of DoD at 25°C 

and 
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o A minimum of 800 cycles at 80% of DoD at 25°C and  

a minimum of 1.500 cycles at 60% of DoD at 25°C and 

a minimum of 2.400 cycles at 40% of DoD at 25°C and  

a minimum of 3.500 cycles at 20% of DoD at 25°C 

 A calendar life of at least 20 years is required (End of Life: 80% of initial capacity), if the 

guaranteed cycles are not used before. 

Recycling of the battery: when the battery has achieved its end of life it must enter in a recycling 

program from the Manufacturer. The transport and shipment costs will be carried by the 

Employer. The Contractor shall provide a certificate proving that the Manufacturer agrees to 

receive and recycle the lithium-ion batteries according to international applicable standards. 

 Battery Inverters/Chargers 

 The battery inverters shall be bidirectional and act as inverter and charger to batteries. 

 The battery inverters must be able to deliver the required power as stated in Chapter 2 

of each island in both directions. 

 The overload capability of the inverter must be at least 150% of their nominal power for 

at least 5 min. 

 Minimum conversion efficiency:  ≥96% 

 It is preferred to have max. 3 different sizes of battery inverters for all islands to be able 

to have a fast change from the spare part storehouse. 

 For island B04 and B06 inverters must be grid building. For all other islands inverters 

can be grid building or grid supporting. 

 Inverters must always be able to operate in parallel with a diesel generator and 

communicate with the Main Hybrid Controller via Modbus. 

 The inverters shall be able to operate in power-frequency-droop control. Adjusting of 

droop curves shall be possible during operation without a system shutdown. 

 The inverter must be able to provide sufficient short circuit power to the system. The 

required currents must be in accordance with the grid protection concept and the grid 

study. 

 The inverter supplier shall have a proven track record (minimum 5MW over the last 5 

years) in island system applications. 

 The Bidder shall be available on site for the repair or exchange of parts within 72hours. 

 The inverters shall be equipped with suitable DC-breakers and fuses for the battery 

strings, they shall both be easy accessible and exchangeable.  
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 The inverters DC voltage range needs to fit the battery voltage range, to ensure a full 

utilisation of the installed battery capacity.  

 On the AC side, the inverter shall be equipped with circuit breakers and disconnectors. 

 The inverters shall have isolation supervision. 

 BESS Housing 

The battery shall preferably be installed in a room/additional building next to the power house 

where the genset power system is located. In case of power house re-allocation as for islands 

B04 Finey Island and B15 Vaikaradhoo Island a pre-wired ISO-Container shall be provided for 

battery housing. The Following specifications have to be full filled: 

 It shall be equipped with a redundant inverter air conditioning system, where a failure 

of one system will not lead to a complete failure of the system. Any failure in the air 

conditioning system must be communicated to the operator via a control system. 

 The ambient battery temperature and surrounding air humidity shall always be kept 

within the manufacturers specifications. 

 For a maximum cooling efficiency the container/building/room of the BESS must have 

a thermal insulation on walls, ceiling and floor. 

 If containers are used they shall be painted white and coating must be according to 

corrosion protection class 5 for maritime environments.  

 The containers shall be installed in a shaded area, where a white roof structure provides 

shading to the installation area. 

 IP54 standard shall be used for the ISO-Containers. 

 The housing shall have a closed concept, where no permanent air flow is allowed from 

outside the housing into the housing. 

 A fire & smoke detection system shall be installed in all rooms/containers of the system. 

In case of fire, a visual and audible alarm has to be activated. The fire protection system 

shall be equipped with a UPS system to ensure functionality even in case of grid 

failures. 

For additional specifications that have to be full filled, please also see Chapter 3.6. 

 Protections 

 AC protections 

 AC overvoltage protection 

 EMI filter 

 Grid voltage variations 
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 Frequency failures 

 Asymmetric currents 

 Voltage sag compensation 

 DC protections 

 DC overvoltage protection 

 Inverter shutting down overload error 

 Inverter system isolation detector 

 Others 

 Output coil and IGBT over-temperature 

 Breaker protections of auxiliary systems 

Standards 

The power storage system to be implemented must comply with international standards in the 

applicable fields, e.g.: 

IEC 61960 Secondary cells and batteries containing alkaline or other non-acid 

electrolytes - Secondary lithium cells and batteries for portable 

applications 

IEC 61427 Secondary cells and batteries for photovoltaic energy systems 

IEEE 1375 Guide for the Protection of Stationary Battery Systems. 

EN 50272-2 Safety requirements for secondary batteries and battery installations. 

IEC 62619 Secondary cells and batteries containing alkaline or other non-acid 

electrolytes- Safety requirements for large format secondary lithium 

cells and batteries for use in industrial applications 

UL 1642 Safety Standard for Lithium Batteries 

EN 50178 / IEC 

60950 

Electronic equipment for use in power installations 

IEC 62 040-2 Uninterruptible power systems (UPS) - Part 2: Electromagnetic 

compatibility (EMC) requirements (IEC 62040-2:2005) 

IEC 62093 Balance-of-system components for photovoltaic systems - Design 

qualification natural environments 
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3.4 Diesel power plant 

 General 

The diesel engines shall be four-stroke machine of modern design operated on commercial 

grade diesel fuel locally available. 

The diesel engines shall be of the general purpose, stationary, solid injection, internal 

combustion, compression ignition and exhaust gas super charged type. 

The diesel generator unit’s continuous rating shall be stated in accordance with the data sheets 

(PRP - Prime power under variable load according to ISO 8258-1). The diesel generators shall 

deliver the rated output at the rated speed at specified site condition no negative tolerance.  

The engines shall be capable of providing power to a varying load for an unlimited number of 

hours per year. The engines shall have sufficient power output to operate the generator at 10% 

overload for one hour within any twelve hour operation. 

 Diesel engine operation 

Proven ability to function at low loads: The Diesel Engine shall be capable of functioning 

continuously at low loads of approximately 25% - 35% and it shall be able to run underneath 

25% of its rated power according to the manufacturers specification, without taking any damage 

regarding maintenance and lifetime of the generator, and without causing cylinder glazing nor 

harmful sediments on vales, pistons, combustion chamber or any other parts of the engine. This 

has to be in line with the manufacturer’s warranty. 

There shall be digital interface for reading of all the diesel generator sensors installed and the 

operational data of each diesel generator that will be exchanged with the PCMS. 

 Controllers and generator synchronization 

Existing diesel generator controllers shall be exchanged in order to fit the requirements of the 

hybrid system. The gensets shall be automatically synchronised, as well as started and stopped 

automatically according to the load demand and the PCMS’s commands. 

They shall be able to communicate via Modbus and the parameters to be exchanged shall at 

least be the following, but not be limited to: 

 Output voltage  

 Output current (single and total) 

 Output power (single and total) 

 cosphi (single and total) 

 Frequency/RPM’s 

 Rated power of running gensets (single and total) 
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 Generator Status/Alarms & Errors 

 Technical specifications 

 All elements of the diesel generators shall be of marine grade quality and designed to 

withstand the environmental conditions on site. 

 The radiator cores shall be solder coated.  The solder coated cores shall be type tested 

by a third party according to ASTM-B117. Certificates shall be provided to the employer 

on demand. 

 The generator shall be painted with high quality marine grade paint. 

 The main alternator windings shall be insulated to marine grade level. All rotor and 

stator windings shall be coated with high-bond epoxy varnish. 

  Frequency: 50Hz 

 Rated rpm: 1500 

 Insulation class: H-class 

 Voltage regulation: A.V.R. (electronic) 

 Exciting system: self-excited, brushless 

 “Common-Rail” fuel injection system with electronically controlled injection desired, if it 

is available for the size of the engine 

 Fuel filter including moisture separator 

 Forced-feed lubrication system with piston cooling 

 Lube oil heat exchanger 

 Exhaust turbochargers with intercooler, integrated in radiator 

 Exhaust Emissions shall be within the following limits: 

 100% loading 

NOx (mg/Nm³) 3,682.44 

CO (mg/Nm³) 702.03 

HC (mg/Nm³) 70.20 

 Flow meters to measure the consumed fuel at each Generator shall be installed with 

all existing and new gensets. The flow meters shall be digital and integrated in the 

PCMS. 

 Performance requirements 

The following minimum requirements regarding the specific fuel consumption of the diesel 

generator must be met by the offered diesel generators: 
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Output power (in % of 
PRP@25°C) 

25% 50% 75% 100%  

>800kW 280 225 220 220 g/kWh 

200-800kW 305 255 235 235 g/kWh 

50-200kW 315 265 245 245 g/kWh 

<50kW 370 295 270 260 g/kWh 

Table 56: Specific fuel consumption requirements of diesel generators 

Prime Power (PRP) according to ISO 8528, 10% overload capability according to ISO 3046. 

The consumption of all diesel generators will be measured on site during commissioning and 

will meet the following requirements: 

 Measurement equipment will be provided by the Contractor. Method statement is 

subjected to the approval of the Employer/Engineer. Preferred measurement system: 

using a separate small fuel tank and a high precision balance. 

 Measurement will be performed by the Contractor at his own costs and in presence of 

representative of the Employer/Engineer.  

 Measurement with cosφ=0,8 LHV=42700 kJ/kg, 3% measurement tolerance. 

 Duration of the test for each diesel generator: at least 10 minutes. 

 Correction related to site local conditions (temperature, air pressure etc.) according to 

ISO 3046 standard 

 Standards 

The Diesel Generator shall be compliant with the following standards:  

 ISO 8528-1 (continuous power) 

 BS 4999  

 BS 5000  

 IEC60034  

 BSEN 61000  

 IEC60034  

 UTE NFC51.111  

 VDE 0530  

 BS4999/5000  

 NEMA MG 1-33 
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3.5 Distribution Grid 

 General 

This section outlines the project requirements and technical specifications for upgrading the grid 

infrastructure of the islands covered in this project. The Contractor shall fully comply with the 

requirements given in the subsequent sections during design, manufacture, factory testing, 

delivery to site, installation, site testing, and commissioning, warranty of the complete system 

in each island and training of nominated Employer’s staff.  

The Contractor is required to include all materials, labour, equipment and any additional charges 

that the Contractor may possibly incur to meet the terms of this contract. The Contractor shall 

envisage such requirements whether specified in detail or not in this contract document or other 

relevant documents and drawings enclosed with this contract  

It is not the intent of these specifications to specify completely herein all the details of design 

and manufacturing of the equipment or works involved in the project. It may be noted that norms, 

standards specified in the sections below are minimum requirements. The equipment and works 

involved shall conform in all respects to high standards of engineering design and workmanship 

and should be capable of performing continuous commercial operation within the parameters 

guaranteed by the supplier in a manner acceptable to the Employer. 

 Applicable International Standards 

Equipment related to upgrade of the distribution network in this project shall be designed, 

manufactured and tested in full compliance with the latest edition of the standards, codes, rules 

and regulations which include but not limited to the following. 

 LV Switchgear 

IEC 60144 Degree of protection of enclosures for LV switchgear and control 
gear 

IEC 60157 LV switchgear and control gear 

IEC 61439 LV switchgear and control gear assemblies 

IEC 60664 Insulation co-ordination for equipment within LV systems 

IEC 60947 LV switchgear and control gear 

IEC 61180 HV test techniques for LV equipment 

IEC 61641 Enclosed LV switchgear and control gear assemblies 

IEC 61643 LV surge protective devices 

 

 LV XLPE-Insulated Underground Cables 

IEC 60028 International standard of resistance for copper 
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IEC 60071 Insulation co-ordination 

IEC 60228 Conductors of insulated cables 

IEC 60287 Calculation of the continuous current rating of cables (100 % load 
factor) 

IEC 60330 Methods of test for PVC insulation and sheath of electric cables 

IEC 60331 Tests for electric cables under fire conditions 

IEC 60529 Classification of degrees of protection provided by enclosures 

IEC 60885 Electrical test methods for electric cables 

IEC 61000 Electromagnetic Compatibility (EMC) 

IEC 61034 Measurement of smoke density of cables burning under defined 
conditions 

IEC 62095 Electric Cables – Calculation of current rating – Cable current rating 
calculations using the finite element method 

IEC 60502 Extruded solid dielectric insulated power cables for rated voltages  

IEC 60949 Calculation of thermally permissible short circuit currents, taking into 
account non-adiabatic heating effects 

 

 LV XLPE-Insulated Underground Cables Accessories 

IEC  61238 Compression and mechanical connector for power cables  

IEC  60230 Impulse Tests on Cable and Their Accessories 

IEC  60793 Generic specification and measuring methods 

IEC  61238 Compression and mechanical connector for power cables  

BS  7888 LV and MV accessories for power cables  

 Alternative Codes and Standards 

The Bidder/Contractor may propose alternative Codes and Standards provided it is proven that 

it gives an equivalent degree of quality as the referenced Codes and Standards. Acceptability 

of any alternative Codes or Standards is at the discretion of the Employer. 

 Project Requirements 

Detailed site survey, data collection including condition assessment of distribution boxes, LV 

distribution boards and other related equipment. 

Based on the results of the site survey, the contractor shall produce detailed design in full 

compliance with the technical specifications and latest revisions of relevant International 

standards to complete all works required to the satisfaction of the Employer. 
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Detailed design /study from the Contractor shall be subject to review and approval by the 

Employer. 

Supply, Installation, testing and commissioning of all works related to the upgrade of the existing 

main distribution network including, cabling, replacement of distribution boxes, Main LV 

distribution board in power house with generator control and synchronizing system and 

associated works including earthing arrangements etc. in line with approved design. 

Supply, Installation, testing and commissioning of all works related to the cabling for the upgrade 

of existing grid in line with approved design. 

Supply, Installation, testing and commissioning of all works related to the interconnection of the 

proposed PV plant to the existing grid in line with approved design. 

Supply, Installation, testing and commissioning of all works related to replacement of existing 

Main LV Distribution board in the Power House in line with approved design. 

Supply, Installation, testing and commissioning of all works related to modification and 

replacement of existing distribution boxes in line with approved design. 

Supply, Installation, testing and commissioning of all works related to extension of main LV 

distribution board in the Power House for new DG connection in line with approved design.  

Supply, Installation, testing and commissioning of all works related to modification of existing 

low voltage distribution boards in 11/0.4kV substations for connection of proposed PV plant in 

line with approved design. 

Testing and commissioning of the entire system including relevant functional tests as per all 

relevant international standards and local regulations to the satisfaction of the Employer. 

Supply of Spare parts, tools and consumable items for each island 

Operation and maintenance manuals, spare parts catalogues and “As built” drawings as per the 

requirement of the Employer shall be provided for each island. 

Training the nominated operation and maintenance staff in each island to operate and maintain 

the equipment supplied under the contract. 

Warranty for all equipment and work completed. 

All Electrical works under this contract shall be carried out by qualified electrical technicians 

licensed by MEA or under the direct supervision of an electrical engineer licensed by MEA. 

Similarly mechanical and civil works shall be carried out by qualified personnel approved by 

relevant government authority (MEA, MHI etc.) to the satisfaction of the Employer’s 

Representative. 

The Contractor shall provide educational or vocational certificates of engineers, designers, 

technicians and mechanics before commencing any work. Work carried out by unqualified 

workforce shall not be accepted.  
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All electrical installations shall be carried out using proper tools. Where tests are required, 

adequate and appropriate testing instruments with valid calibration certificates shall be utilized 

to demonstrate compliance of the installations with the specifications and regulations set out in 

the standards. 

Similarly all civil and mechanical work shall be carried out using proper tools and if requested 

the Contractor shall satisfy the Employer’s Representative that appropriate equipment have 

been utilised in carrying out any of the work in this Contract. 

 Components and Material Requirements 

 General 

All equipment/systems shall comply with the latest requirements of IEC / BS recommendation 

(as a minimum requirement). All components shall be of approved and reliable design and shall 

be suitable for site service condition prevailing in the islands. 

 Markings and Labelling 

All devices shall have labels fitted to non-detachable parts of equipment subject to the approval 

of the Employer’s Representative and conforming to the following general requirements. Self-

adhesive labels are not acceptable. All labels shall be in the English language unless otherwise 

stated. 

All apparatus shall be clearly labelled indicating where necessary its purpose and the “on” and 

“off” positions. Labels shall indicate the purpose of all ancillary apparatus such as relays, fuses, 

etc. Each phase of switchgear and connections shall be coloured as approved to distinguish 

phases. Fuse labels shall show the type and rating of each fuse. 

In addition to the above, warning labels shall be provided as per the MEA regulation on all 

relevant locations in line with Employer’s requirements. Further, all DB installations should carry 

an interpretation of the warning label given below in Dhivehi and English. 

“Danger High Voltage -400 Volts” 

Equipment Type of Label Remarks/Function 

Switches White traffolyte black lettering Circuit and equipment 

Wire numbering White bands black lettering Clip on type shall not be used 

Switchgear White traffolyte black lettering Equipment identification 

Fuses White traffolyte black lettering Type, rating and circuit identification 

Instruments White traffolyte black lettering Function 

DBs and DFPSs PVC acceptable Identification number securely riveted 

Service pillar 
fuses 

White traffolyte black lettering Type, rating and circuit identification 
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Equipment Type of Label Remarks/Function 

Underground 
cable entry and 
exit from ground 

PVC acceptable “Danger Underground Cable” with red 
flash on white background 

 Distribution Boxes (DBs) 

 General 

Distribution Boxes shall include the following as a minimum: 

 Weatherproof enclosure 

 One 200A three pole, moulded case main circuit breaker (MCCB) 

 Twelve 40A single pole, miniature circuit breakers (MCB) 

 One 63A three pole, miniature circuit breaker (MCB) 

 One 16A three pole, residual current circuit breaker with over-current protection 

(RCBO) 

 One electromechanical time switch, 1 channel, 24 hour operating cycle, 15 minute 

minimum switching 

 One insulated common busbar (for outgoing breakers) 

 One brass neutral link mounted on to an insulated support 

 One insulated terminal block 

 Specification Drawings 

S No. Drawing Number Title 

1 J431-GOPA-GEN-GR-E-D-0001 
SINGLE LINE DIAGRAM OF DISTRIBUTION BOX: 
INDICATIVE (COMMON) 

2 J431-GOPA-GEN-GR-E-D-0002 
DISTRIBUTION BOX LAYOUT: INDICATIVE 
(COMMON) 

3 J431-GOPA-GEN-GR-E-D-0003 
DISTRIBUTION BOX MOUNTING DETAILS: 
INDICATIVE (COMMON) 

 Enclosure 

Outdoor weatherproof GRP sealed enclosures shall be protected to IP 67, according to 

IEC 529, and insulation class II according to IEC 232, or other equivalent recognised reputable 

international standards. 

The Contractor shall size the enclosure to a minimum practical limit, without compromising 

other important features like sequenced and neat component layout, safe minimum 

clearances, electrical segregation of components from each other, ease of operating control 



Section 6 – Employer’s Requirements 6-160 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

and protective gears etc. The maximum depth of the enclosure shall be 250 mm where 

practical. 

The entire body shall be made out of one piece, with top and bottom canopy. A protective 

guard from bottom of box to ground line shall match distribution box in material and 

dimensions. A plain door equipped with at least two locks (8 mm triangular locks with keys) 

shall be fixed on to the enclosure with at least two removable stainless steel hinges. 

Electrical accessories shall be fixed onto a removable rigid base plate fixed to the back of 

the enclosure. The base shall be solidly earthed to the earth bar. 

 Manual MCCB 

Appropriately rated three poles manual MCCB, conforming to relevant British Standards shall 

be used after each incoming cable. The contacts shall be fully rated with anti-welding tips fixed 

on high conductivity copper backings and shall withstand the prospective short circuit current 

rating of the intended circuit. The contacts shall be insulated or shrouded to prevent the 

hazardous accidental contact while working on other parts of the distribution boxes. 

The colour of the enclosure shall be RAL 7032. 

 Busbars and Connection 

Busbars shall be made of hard drawn high conductivity electrolytic copper conductors, rigidly 

supported on suitable insulators. 

Busbars shall be shrouded and preferably segregated from other components and access to 

busbars shall be possible only by removing bolted covers. 

 Moulded Case Circuit Breakers 

All moulded case circuit breakers shall be of the thermal magnetic type rated for continuous 

operation under the stated ambient condition. All the circuit breakers shall be complete with 

shunt trip coil. Tripping of the CB shall be effected by means of an AC solenoid shunt trip coil 

and by means of mechanical push-in button. Their symmetrical interrupting capacity shall be 

16kA. 

The mechanism shall provide positive closing, trip free action with follow through on opening. 

The contacts shall be of anti-welding silver tungsten tips fixed on high conductivity copper 

backings. 

 Miniature Circuit Breakers 

Miniature circuit breakers shall have a short circuit current breaking capacity of 10 kA, and be 

DIN-rail mounted types. They shall be provided with thermal over current and electromagnetic 

short circuit release and comply with BS 3871, or other equivalent recognised reputable 

international standards. The mechanism shall provide positive closing, trip free action with 

follow through on opening. The contacts shall be of anti- welding silver tungsten tips fixed on 

high conductivity copper backings. 
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 Factory Assembly 

The distribution boxes shall be factory assembled and tested. 

 Low Voltage Armoured Cables 

 General 

These specifications define the requirements for multi-core copper conductor, cross linked 

polyethylene (XLPE) insulated, steel wire armoured (SWA), and PVC sheathed, 600/1000 

Volts, power cables as per the latest IEC / BS standards, or other equivalent recognised 

reputable international standards. 

De-rating factors due to temperature, grouping (or bunching), method of installation, nature of 

usage, prospective short-circuit etc. shall be taken into consideration. After de-rating, the current 

carrying capacity of the cable shall be at least 5% greater than the upstream protection of the 

switchgear.  

Auxiliary multi-core control cables shall be PVC or XLPE insulated and PVC sheathed. 

 Conductor 

Conductors shall be annealed copper stranded conductors complying with IEC 228 or BS 6360, 

or other equivalent recognised reputable international standards. Multi-core cables with cross-

sectional area greater than 16 Sq. mm shall be shaped stranded conductors. Unless otherwise 

specified XLPE insulated cable mains and sub-mains shall have full-sized neutral conductors. 

 Insulation 

The insulation shall be XLPE compound complying with the requirements of BS 7655 Type GP8 

(general purpose) or other equivalent recognised reputable international standards. The 

maximum allowable conductor temperature at normal operation shall be 90°C. 

 Identification 

The cores of cables shall be identified by colour of XLPE compound. For four core cables the 

colours shall be red, yellow, blue and black. The portions where the insulation colour is visible 

should be sleeved with red, yellow, blue and black sleeves respectively during installation. 

 Laying Up 

The cores of cable shall be laid with right hand direction of lay. Where necessary, non-

hygroscopic fillers shall be applied 

 Bedding 

An extruded layer of PVC bedding shall be applied over the assembly to form a circular cable 

and armour bedding. Where fillers are necessary they shall be of PVC. 
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 Armour 

Armour shall consist of single layer of galvanised round steel wire. The armour shall be applied 

over the PVC bedding. 

 Sheath 

The outer sheath covering shall be orange or black, PVC compound complying with the 

requirements of BS 7655, Type 9, or other equivalent recognised reputable international 

standards. The thickness shall be in accordance with IEC 227, or other equivalent recognised 

reputable international standards. 

The outer sheath of cable shall be embossed or labelled, throughout the cable length, indicating 

the cable size and length printed at interval not greater than one metre as shown in the example 

below: 

 E.g. 4 x 95 mm2 0.6/1 kV Electric Cable CU/XLPE/PVC/SWA/PVC  

 E.g. 25m 26m 27m ---- ---- 

 Cable Joints 

All cable joints shall either be Scotch Cast Splicing Kit or Heat Shrinkable Joint Kits conforming 

to BS 6346, or other equivalent recognised reputable international standards. Only matching 

size joints to that of the cable shall be used. All joints shall be complete with accessories 

required to perform joints to satisfy all electrical and mechanical characteristics or requirements 

stipulated in relevant British Standards. 

The generator main circuit breakers and outgoing distribution feeders shall be connected to a 

common busbar and breaker of suitable rating for the RE Power shall be connected to the main 

busbar where applicable. Protection shall be provided against overload and earth fault. 

Instruments shall be provided to measure energy, volts and current (per phase). 

 LV Distribution board  

 General 

The equipment provided shall include all control, alarm, metering, indications and 

communication devices required for diesel generator incomers, outgoing feeders and complete 

integration of the proposed PV connection. 

 General Arrangement 

All wiring shall be internal. Either upright or desk type panels are permitted. 

 Manufacture 

The cubicle shall be manufactured in accordance with the recommendations of IEC 60439-1, 

BS 5486, Class 1 or other equivalent recognized reputable international standards. Equipment 
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shall be designed for indoor installation and metal enclosed to IP 55. Switchboards shall 

be suitable for operating at 415/240, 50 Hz, 3-phase, 4-wire and earthed. 

All components such as MCCBs, ACBs, bus bars, relays, switches and instruments shall be 

from reputable manufactures and shall meet relevant international standards.  

The cubicles, panels shall be completely enclosed metal clad type. The panel shall be floor-

mounted, self-supporting and arranged for bottom entry of cables. The control panel shall 

present a flush appearance with no permanent projecting handles etc. 

The cubicles shall be complete with all locks, cable end boxes, colour coded busbars, internal 

wiring, terminal boards or blocks and accessories. All equipment shall be protected against 

dust and dampness and tropic proofed in accordance with the relevant codes. 

Clearance between live parts and phases shall be in accordance with the relevant BS or IEC 

standard specifications, or other equivalent recognised reputable international standards. 

All secondary or control wirings or cables shall be arranged and protected to prevent damage. 

Where ventilation is required all opening shall be covered with fine mesh bronze gauze and 

provided with hoods to prevent dust falling directly into the enclosure. 

Equipment of the same type and rating shall be mechanically and electrically interchangeable, 

but it shall be impossible to interchange equipment of different current ratings. 

 Construction 

The panel shall be constructed of braced rolled steel sections of minimum 2 mm thick, with 

recessed panels, and substantial mounting frames for power and control cables. All bolts, 

screws, washers etc. shall be corrosion protected. Cubicles shall be assembled taking easy 

maintenance into consideration. Paints applied on the cubicles shall be durable and suitable for 

harsh environment.  

Doors shall be constructed of material of the same type and thickness as that used in the 

manufacture of the cabinets, pressed or rolled to give a neat rounded finish. Doors shall be 

lipped all around and corners shall be neatly mitred and welded. 

The rims of the door shall have a flexible seal to dustproof the panel when the doors are in 

closed position. 

Hinges shall be fully concealed or plain barrel and pin type with square chrome plated barrels. 

In either case hinges shall be arranged to allow the door to be lifted off. Door handles shall be 

non-rusting material, and shall be of robust construction. 

After degreasing and thorough cleaning all steel work shall be rust proofed by immersion in an 

iron phosphate solution followed by at least two coats of synthetic primer and two coats of air 

drying paint for the exterior and interior surfaces. 

All outside surfaces shall be finished with a final topcoat finish in a stove enamel textured paint 

colour RAL 7032 light grey. This painting shall be scratch proof and resistant to perspiration 
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from the operators’ hands. All inside surfaces shall be painted in gloss white. The painting shall 

be of such quality that any damage of the paint during transport or erection can be easily 

repaired at site, by the Contractor. Sufficient additional matching paint shall be supplied for side 

touch-up. 

 Busbars 

Busbars shall be made of sleeved high conductivity completely tinned copper conductors, rigidly 

supported on non-hygroscopic insulators and shall comply with the requirements of the latest 

relevant BSI standards or other equivalent recognised reputable international standards.  

Busbars shall be mounted in segregated compartments and access to Busbars shall be possible 

only by removing bolted covers. All joints and tap-offs between and from Busbars shall be done 

using non-rusting bolts and nuts with spring washers.  

Barriers shall be provided internally to completely segregate the Busbars and equipment for 

each circuit from those of all other circuits. Cabling to any circuit shall be possible in complete 

safety with all other circuits alive.  

Busbars shall be fully rated throughout and shall be able to withstand the stresses imposed by 

vibration, short circuit, thermal expansion, or other causes. Provision shall be made for 

expansion and contraction of busbars resulting from temperature variations.  

The continuous current and short circuit ratings for each panel shall be as indicated in the 

respective drawings.  

 Generator Control Circuit Breakers 

All generator incoming circuits shall have a suitably rated triple pole Moulded Case Circuit 

Breaker (MCCB) (where applicable) along with a neutral link.  

All breakers shall have over current protection, closing release and under voltage release 

suitable for manual closing onto a common busbar.  

Circuit Breakers (CB) shall be provided with a suitable electric spring loaded driving motor. 

Manual spring loading and control shall also be possible.  

Tripping of the CB shall be effected by means of an AC solenoid shunt trip coil and by means 

of a push button. The CB shall have an adjustable thermal overload protection device and an 

instantaneous magnetic trip device.  

Means shall be provided to prevent pumping while closing circuit remains energized should the 

breaker either fail to latch or be tripped during closing due to the operation of a protective device.  

Barriers of heat resisting, non-tracking insulating material shall separate the CB phases. Circuit 

breakers shall conform to the short circuit category P2 as defined in IEC 152-1, or other 

equivalent recognised reputable international standards. 
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 Moulded Case Circuit Breakers 

All Moulded Case Circuit Breakers shall be provided with thermal over-current and 

electromagnetic short circuit release and comply with BS 3871, or other equivalent recognised 

reputable international standards, and be rated for continuous operation under the specified 

ambient conditions. 

Moulded Case Circuit Breakers shall be provided with the following. 

 Fixed thermal magnetic type with quick break toggle action 

 Withstand capacity for the specified kA RMS symmetrical interrupting current 

 Constant characteristics irrespective of physical plan of mounting 

 Inclusive of arc interrupting device of the de-ion type 

 High conductivity non-welding alloys for the fixed and moving contacts 

 Suitably treated to resist corrosion throughout the breaker life, including all metallic 

components 

 firmly mounted by fixing independent of terminal studs 

 Common trip device so that all the three phases shall open, should any of the phases 

overload 

 Anti-welding contacts with silver tungsten tips fixed on high conductivity copper 

backings 

 Trip free mechanisms preventing breaker being maintained in the closed position 

during overload or short-circuit fault condition, even if the handle is held in the “ON” 

position, 

 Position of the operating level indicate either ON, OFF or TRIPPED in the centre 

position, 

 Where remote or special tripping is required, be fitted with shunt trip. 

 Air Circuit Breakers 

The Air break circuit breakers shall be four poles, horizontal draw out type and shall have 

inherent fault current breaking and making capacity as specified. 

Circuit breakers shall be mounted along with its operating mechanism on telescopic rails. The 

cradle should be so designed and constructed as to permit the smooth withdrawal and insertion 

of the breaker into it. The movement should be free of jerks and shall preferably be on rollers 

and not on the flat surface. Suitable guides shall be provided to minimize misalignment of the 

breaker. 

There shall be preferable ‘Isolated’ and ‘Maintenance’ positions for the breakers. 
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Main poles of the circuit breakers shall operate simultaneously in such a way that the maximum 

difference between the instants of contacts touching during closing shall not exceed half cycle 

of rated frequency. 

Auxiliary switches, position indicators and necessary controls wiring, all mounted on a 

substantial steel framework, This framework and all metal parts of the moving portion apart from 

current carrying parts shall, when inserting the circuit breaker into the cubicle, be solidly earthed 

before the circuit breaker reaches test position, the circuit breaker shall then remain effectively 

earthed when it is in the cubicle.  

The trip functions shall be solid state electronic type and consists of following with LED 

indication of type of trip.  

o Setting of base current  

o Adjustable overcurrent protection with adjustable time delay  

o Adjustable overload protection with adjustable time delay  

o Adjustable instantaneous trip 

o Adjustable ground fault trip 

Test functions to be provided as a standard on the breaker. The ACB should have following flag 

indicator. 

o On/Off indicator  

o Spring charged/uncharged 

o Position indicator for connected, test, isolated position.  

The ACB should have padlock for locking in the service, test or isolated position. Also the ACB 

shall be lockable in off position.  

The busbar shall be covered by automatic shutters when the ACB is in withdrawn position.  

All mechanical interlocks shall be of preventative type and shall be arranged to prevent 

malfunction as close as possible to the point at which mechanical force is applied, in order to 

prevent defeat of the interlocks by distortion of linkages. Electrical interlocks shall also function 

so as to prevent the closing of the circuit breaker before the interlocking demands are fulfilled. 

 Current Transformers 

Current Transformers (CT) for the operation of instruments and metering equipment shall 

comply with requirements of latest relevant IEC Standards or other equivalent recognised 

reputable international standards. Current transformers shall be constructed safely to withstand, 

the mechanical and thermal stress imposed by short circuit rating of the associated switchgear. 

Current transformers shall have the ratios specified/determined as per detailed design. The 

secondary winding shall be rated 5A unless otherwise specified. All CTs shall be according to 

BS 3980, 15 VA, class 1 for metering and class 5P5 for protection. 
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The secondary windings of each set of current transformers shall be earthed at one point only. 

Each such connection to the earth bar shall be through a removable link placed in an accessible 

position. 

Current transformers shall be capable of withstanding for one minute, without damage, the effect 

of an accidental open circuit in the secondary circuit while fully loaded in the primary. Current 

transformers shall be capable of withstanding a short circuit current of not less than 16 kA for 

0.5 seconds. 

The method of securing current transformers in position shall be such that no undue pressure 

is exerted on the windings. 

Each current transformer shall carry a name plate with the rating, ratio and other details 

permanently marked. 

 Instruments and Meters 

All electrical instruments and meters shall comply with IEC 51, IEC 521 and BS 89 or other 

equivalent recognised reputable international standards, and unless otherwise specified, shall 

be of accuracy class 1. 

All indicating and recording instruments shall be flush mounted in dust proof cases complying 

with IEC 68, or other equivalent recognised reputable international standards. 

All indicating instruments and apparatus shall be capable of carrying the designed full load 

currents without undue heating, damages, and changes to the accuracy. They shall not be 

damaged due to passage of short circuit or fault currents up to the maximum fault current of 

associated switchgears. All instruments and apparatus shall be back connected. 

The size of all indicating instruments, except DC meters shall be 96 mm square with long scale. 

Instruments supplied from transducers shall have 0-10 mA movements. Running hour meters 

and kWh shall have 6 digit cyclometer type indicators. 

All indicating instruments scales shall be clearly divided and indelibly marked and the points 

shall be of clean outline. Kilowatt meters and ammeters shall be provided with re-settable 

maximum demand indicators. Maximum demand indicator shall be of red colour and shall 

remain at maximum, until reset. 

Instrument dials shall be white with black markings. Bezels shall have uniform semi-gloss black 

high grade finish. The movements of all electrically actuated instruments shall be of the dead 

beat type. Instruments shall be provided with a readily accessible zero adjustment wherever 

possible. 

In addition a microprocessor-based unit for measurement of electrical parameters may be used. 

All measured values shall be shown on a suitable built-in LCD display and the measurements 

shall be transferable as digital output by means of serial communication plug socket RS232 or 

with the latest technology. The microprocessor unit shall be suitable for 4 wire (Three Phase 

with earthed Neutral) system with unbalanced load. The unit shall have an easy adaptation to 
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different current transformer ratios. The set-up parameters, with an accuracy of 1%, and the 

reset of counters and peak values shall be protected by passwords.  

The microprocessor unit shall register, as a minimum the following:-  

1. Phase voltages U1, U2, U3  

2. Line voltages U12, U23, U31  

3. Current I1, I2, I3, It  

4. Neutral current In  

5. Active power P1, P2, P3, Pt  

6. Power factor cos.1, cos.2, cos.3, cos.t  

7. Frequency f  

8. Integrated / maximum demands  

9. Maximum demand It, Pt, Qt, St  

10. Energy kWh 

 Control Switches and Push Buttons  

All control switches shall be provided with labels to give clear indication as to the direction of 

each operation.  

Push buttons shall be the non-retaining type made of non-hygroscopic materials, non-swelling 

and fitted to avoid any possibility of sticking. Push buttons shall be provided with shrouds to 

prevent accidental operation.  

Emergency push buttons shall incorporate “stay-put” features and may be provided with 

independent reset facilities  

 Indicating Lamps and Fittings 

Indicating lamps shall comprise of filament lamps behind removable lenses. Alternatively, LED 

lamps may be provided 

Lamps shall be easily removable and replaced from the front of the panel by manual means not 

requiring the use of extractors. 

Lenses shall be made of plastic and of standard colours i.e. red, yellow, blue, green, white and 

amber, in accordance with IEC 73, or other equivalent recognised reputable international 

standards. 

 Internal Wiring 

General 
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Panel wiring shall be in accordance with BS 6231, or other equivalent recognised reputable 

international standards. Type “A” conductors shall in general be flexible and not smaller than 

32/0.2 mm (1.0 sq.mm). Type “B” conductors shall be stranded and not smaller than 1.5 sq.mm 

for current transformer secondary circuits. Type “C” conductors shall not be smaller than 2.5 

sq.mm. 

All cubicle wiring shall be neatly run in wiring looms or in rigid PVC ducting with covers, in such 

a manner wherever practicable wiring can be readily checked against diagrams. Wire ways shall 

not be more than 50% full. Wiring and supports shall be of fire resistant materials. 

Where wiring is connected to equipment mounted on a hinged door or panel it shall be enclosed 

in spiral plastic tube to prevent any abrasion of wiring insulations. The length of connection 

between the fixed and movable portion shall be such that no tension is experienced on any 

terminal and/or wiring support. 

All conductors shall be terminated with acceptable crimping lugs, separate lugs being used for 

each conductor. 

Wiring passing out of the cubicles shall be run in flexible conduits. 

Wiring shall only be joined or teed at terminals. Terminals of the clamp type shall not have more 

than two wires connected. 

A systematic numbering system shall be adopted, and shall ensure that the same number is not 

used on wires forming connections in the same panel. All wires directly in series or parallel shall 

have the same ferrule number. Wires and terminals associated with tripping and other safety 

circuits shall be distinctly marked. 

Working Temperature shall normally be 40 ºC. 

Numbering sleeves shall be fitted to all wires on all panels. Sleeves shall be of white insulating 

material with black numbers and shall have a gloss finish to prevent adhesion of dirt. They shall 

not be affected by damp or oil and shall be clearly and permanently marked; temporary marking 

shall not be acceptable. 

Panel Wiring Colour: Wiring colours shall be as indicated in the following table. 

Color Description 

Red Phase A connections in current and voltage transformer circuits only 

Yellow Phase B connections in current and voltage transformer circuits only 

Blue Phase C connections in current and voltage transformer circuits only 

Black A.C. neutral connections, earthed or unearthed, connected to the 
secondary circuits of current and voltage transformers 

Green with 
yellow stripes 

Connections to earth 
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Color Description 

Grey Connections in D.C. circuits 

Any other 
colors 

A.C. connections other than those above and connections in A.C/D.C 

Alternatively, where equipment is wired in accordance with a manufacturer’s standard diagram, 

wiring may be carried out in a single colour except that all connections to earth shall be green 

with yellow stripes. 

Electrical Insulation: Insulating materials shall be finished to prevent deterioration of their 

qualities under the specified working conditions. 

Plastics and inorganic materials shall be of suitable quality, selected from the grades or types 

in the appropriate IEC Standard, or other equivalent recognised reputable international 

standards. 

 Terminals 

All terminals shall be mounted in accessible positions. Adjacent terminals shall be adequately 

spaced with respect to each other and to the incoming cable gland plate. Terminal leads, 

terminals, terminal boards and associated equipment if any shall be suitable for terminating the 

respective type of cables. 

The terminal boards shall be amply sized to enable connections to be made in a satisfactory 

manner. Cable supports shall be provided with terminal boards, if required. Insulating barriers 

shall be provided between adjacent terminals. 

All connections shall be made to the front of the terminal boards. Terminal boards shall have a 

pair of terminals for incoming and outgoing wires, and not more than two wires shall be 

connected to any one terminal. 

Terminals shall incorporate captive pressure screws that do not bear directly on the wire, but 

on a serrated clamping plate. The pressure screws shall have an inherent locking feature. 

Terminations for circuits operating at voltages greater than 60V shall be protected by insulating 

covers marked with the working voltages. 

DC circuit terminals shall be segregated from AC terminals. 

 Cable Terminations 

All power and control cabling required for the satisfactory operation of the plant shall be 

provided. Cables shall be supplied complete with all necessary junction boxes, cables racking 

and supports, cable accessories and the like. 

 Factory Assembly 

The control cubicles shall be factory assembled and tested. The Contractor shall provide test 

certificates to the Employer’s Representative prior to shipping. 
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 Installation 

 General  

The Contractor shall reduce erection and assembly at site to a minimum to keep the installation 

period as short as possible. To achieve this, equipment shall be prefabricated and assembled 

at the workshops as much as possible. 

All installation work shall be carried out by qualified and experienced electricians. 

The Employer’s Representative may ask the Contractor to submit proof of the qualification and 

experience of any person proposed to carry out, or carrying out any installation work. Upon 

receiving such a request the Contractor shall supply the particulars without delay. 

 Protection of the Environment 

The Contractor shall ensure that all his employees, representatives and sub- Contractors are 

aware and follow safe and environmentally friendly practices at the construction site during the 

Contract period. 

Spillage of oil, cleaning fluids and any chemical shall be avoided. The Contractor shall collect, 

remove and dispose of the soil or water from any area that is deemed to be contaminated by 

his action or the action of his employees, representatives or sub- contractors. The requirements 

set forth by the regulators in their regulations shall be observed. 

The Contractor shall keep the noise due to construction to a minimum during prayer times and 

other times when important activities are taking place and shall respect local customs and 

culture of the communities already living on the island. 

All rubbish collected from the site shall be disposed only in areas designated for dumping. The 

Employer’s Representative shall be consulted on the type of material, method, and place of 

disposal. 

 LV Switchgear Cubicle 

The switchboard shall be arranged for securing to the floor by a rust proofed base plate, securely 

fastened, onto the floor. Cable shall be bottom entry.  

The floor opening under cubicles, panels shall be sealed by the Contractor after lying of cables 

etc. to fire proof and vermin proof the installation. 

 Power Cables 

General 

All power and control cabling required for the satisfactory operation of the plant shall be 

provided. Cables shall be supplied complete with all necessary junction boxes, cables racking 

and supports, cable accessories etc.  
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Unless otherwise specified, all works, materials, equipment, services, safety measures, tests 

required for the completion of the work shall be performed by the Contractor. The works shall 

include, but not be limited to the following: 

 Excavation of trenches 

 Diversion of water, including any pumping if required, associated caused by water 

 Refilling, sorting of excavated material 

 Backfills, where required 

 Cable pulling and cable laying including cable jacks etc. 

 Backfilling and compacting the trench 

 Multiple handling of material and transporting about the site 

 Difficulties in transport due to existing access conditions 

 Removal of trees, plants, hard standings (tree roots etc.) 

 Clearing, cleaning and dumping the waste and left-over, to authorized sites 

 Marking tape, warning tapes, flashing lights, safety warning etc. 

Trench Excavation 

The Contractor shall lay power cables as generally indicated in the tender drawing. 

S No. Drawing Number Title 

1 J431-GOPA-GEN-GR-E-D-0004 
CROSS SECTIONAL VIEW OF INDICATIVE CABLE 
TRENCH (COMMON) 

Before trenching, the Contractor shall obtain approval from the concerned authority or inform 

the Employer’s Representative. Information on already existing power cables, communication 

cables, cable TV cables and sewerage and water mains shall be gathered and the route of such 

cables and pipes identified on the land use plan. The Secretariat of the island and FENAKA 

should be notified in writing. 

It is the responsibility of the Contractor to safeguard the existing infrastructure of various service 

providers, during trenching. Claims and liabilities arising from such damages shall be the 

responsibility of the Contractor. The Contractor shall also be responsible for making good any 

damage caused by him to public property. Work shall be carried out in a manner which shall 

ensure the safety of both the public and the workers. 

Both sides of the trench shall be either sloped or protected by other means in accordance with 

the soil conditions encountered and the safety regulations to be observed. 

The following conditions shall apply for the use of cable trenches: 

 Cable laid in open trench for more than two weeks shall be protected against the 

radiation of the sun. 
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 Open trenches shall be properly secured by red warning tapes on both sides along the 

trench. Flashing orange colour lights clearly visible from a reasonable distance shall be 

placed around the open trench, at night. 

 Cable trench shall be cleaned from dirt etc. before closing. 

 Trenches shall be closed as soon as possible to avoid excessive ingress of dirt, 

damage and inconvenience to the pedestrians and traffic. 

Cable Installation 

Cables buried in the ground shall be laid according to the following procedure: 

 The trench shall be excavated to a depth of 900 mm. 

 Then the trench shall be filled with 100mm thick layer of clean or screened sand. The 

power cables shall be laid on this layer. 

 The trench shall then be filled with 150mm thick layer of clean or screened sand 

covering the power cables. The consumer mains and street lighting cables should then 

be laid on this layer. 

 The trench shall then be filled with another 150mm thick layer of clean or screened 

sand covering the consumer mains and street lighting cables. 

 The trench shall then be filled further with another 200mm thick layer of clean or 

screened sand. A yellow plastic warning tape shall then be laid on this layer for the 

entire length of the cable route, followed by a soft layer of sand carefully rammed. 

 The yellow plastic warning tape shall have printed in black the following message  

“CAUTION CAUTION CAUTION” 

“ELECTRIC CABLE BELOW” 

 The printing shall be repeated at intervals not exceeding 500mm and shall be of 

adequate font size as per relevant standards. The tape shall be made up of 

polyethylene for durability and shall have a width of at least 150mm. 

 The filtered sand shall be free from roots, debris, trash and other organic matter. 

 Cables shall pass below all obstructions or anticipated future obstructions as advised 

by the Employer’s Representative except for sewerage and drainage pipes where their 

depth is considered by the Employer’s Representative to be excessive. 

 Manufacturer’s minimum bending radius for the size of cable shall be observed. 

 In places where LV and MV cables share the same trench, the depth of the trench shall 

be increased to 1100mm. Then after making a bed of 100mm thick layer of clean or 

screened sand (similar to LV cables), the MV cables shall be laid first. The trench shall 

then be filled with 200mm thick layer of clean or screened sand covering the MV power 

cables. The LV cables shall be laid on this layer and continued as described above. 
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 All LV cables shall be laid above the MV cables in the same trench. 

 The warning tapes shall be placed in all trenches with an electric supply cable 

irrespective of number, type or size of the supply cable. 

 The Contractor shall locate or position distribution and consumer service cables under 

the sidewalks of the roads. 

Cable Jointing 

The Contractor shall supply and carry out joints where practical. However, no joints shall be 

performed on power cable segments or runs shorter than 500 metres. 

The Contractor shall allow for all works and material including joint kits, copper ferrules, scotch 

tapes, insulation tapes, jointing, cable preparation, trench and site preparation, tools, 

equipment, tests etc. for performance of splices and terminations made. 

The contactor shall ensure all joints are carried out carefully and systematically as per the 

technical information and recommendations or guidelines stipulated by the cable and jointing 

kit manufacturers, and shall conform to the relevant BS/IEC/ISO. Sufficient time shall be allowed 

to cure the joint if required. 

Before backfilling the trench, the Contractor shall perform all relevant tests, on the joint, and test 

results shall be made available to the Employer’s Representative on request. 

Consumer mains and streetlight cables shall be “joint free” throughout. 

The Contractor shall also provide yellow colour warning or making tape to cover the excavated 

length within the consumer premises. 

Trench Backfilling 

Trench shall not be backfilled until all the cables laid are successfully tested by the Contractor 

for continuity and insulation resistance. 

Trench shall be carefully backfilled with excavated material approved for backfilling. The fill 

materials shall consist of sand or gravel, free from larger stones or rocks, roots, trash, debris 

and other organic material and thoroughly and carefully consolidated.  

The compaction process shall be carried out in stages as necessary. The surface of the refilled 

trench shall be temporarily reinstated and maintained in a safe condition until completely 

consolidated. 

Cable Records 

In order to permit their future location, the position of the cables shall be clearly and accurately 

recorded on the route plan on a scaled map. The Contractor shall record on an approved cross-

section the depth of the cables, the arrangement of the cables, the position of obstructions and 

other particulars as may be required. 

The Contractor shall carefully mark the location and depth of all joints. Cable location plans shall 

be submitted with “As Built” drawings, except that the original field draft of the cable locations 
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shall be the Employer’s property and shall be delivered to the Employer’s Representative within 

one month of the cables referred to being covered. 

The Contractor shall update the record of the cable locations on a Land Use Plan (LUP) as soon 

as the cables are laid. The Contractor shall then provide a draft of “as built record” of cable 

locations for coordination purposes within 32 days of backfilling the trenches. 

The Contractor shall clearly mark, on the map of the island, which shall be handed over to the 

Employer at the end of the work, as part of “as built drawings”, the exact location of the joint. 

 Distribution Boxes 

General 

The works includes, but are not limited to the following: 

 Mounting distribution boxes on free standing walls 

 Construction and plastering of free standing walls to support the distribution boxes 

where necessary 

 Power cable terminations 

 Consumer cable terminations 

 Streetlight mains terminations 

 Labelling all terminations 

 Fixing protective covers or guards etc. 

 Insulation and continuity tests 

Positioning of Distribution Boxes 

The Contractor shall locate the distribution boxes as shown in the drawings, or at the location 

of an existing distribution box on the site.  

The Contractor shall however, make minor adjustments to suit the site. Such minor repositioning 

may include locating the distribution box on or close to the boundaries between properties, or 

the avoidance of access ways, or otherwise avoiding inconvenience to the residents of the 

property.  

These changes shall not be accepted as a variation to the Contract. 

Wall Mounting 

Where the wall is not plastered, the Contractor shall plaster at least the area covered by the DB, 

using acceptable quality cement and local white sand mix, before fixing the DB on to the wall. 

Where there is no household boundary wall, at location indicted, the Contractor shall erect a 

freestanding wall of at least 700 mm (W) x 1800 mm (H) dimension, plastered on both sides. It 

is estimated that not many location shall require walls erected in this manner. 
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The DBs and cable guards shall be fixed to the wall section using approved corrosion protected 

mechanical or chemical anchors. 

S No. Drawing Number Title 

1 J431-GOPA-GEN-GR-E-D-0003 
DISTRIBUTION BOX MOUNTING DETAILS: 
INDICATIVE (COMMON) 

 

Cable Terminations 

All power, consumer service mains, and streetlight cables shall enter the DB from the bottom. 

All termination of wires and cables shall be neatly stripped without nicking the strands of 

conductors. Cable lugs for power cables shall be of adequate size and carefully crimped for 

enhanced electrical and mechanical performance. Lugs shall be made from high purity copper 

tube, and shall be annealed. All terminations shall be complete with lug sleeves of the colour 

same as that of the core. Sleeves used in termination shall be selected to suit the service 

temperature conditions under which the cable is to operate. PVC cable glands shall be fitted in 

all cases to prevent any stress being borne by the conductors or terminals and to prevent entry 

of vermin. Cable glands shall match cable sizes. 

Provision shall be made for earthing the wire armouring at termination by means of a metallic 

bond of adequate conductance, and the bonding connection should be as short and as straight 

as possible. The wire armouring shall be maintained electrically continuous and careful attention 

shall be paid to the design of bonding clamps to ensure the resistance across a clamp is not 

higher than the equivalent length of the complete wire armour of the cable. 

No termination shall be accepted, if the insulation reading after 24 hours of completion is less 

than 100 mega ohms using a standard 1000V insulation tester. 

Cable Protection Guard 

Incoming and outgoing cable (cable from trench to distribution box and distribution box to cable 

trench) to distribution boxes shall be covered using a fibreglass cover box. A label indicating 

working voltage and identification number of the distribution box shall be attached. The cover 

box shall be fixed such that it is easily removable for maintenance and extension works. 

Panel boards 

Panel boards supplied and installed under this contract, shall be properly earthed. A hard drawn 

high conductivity bare copper earth bar rigidly mounted on non-hygroscopic insulators shall be 

provided on each cubicle, coupled together to form continuous bar running the full length of the 

switchboard.  

This bar shall be connected to the main earthing system. The Contractor shall connect all the 

metallic parts not forming part of the live circuits and all the instrument transformers, to this bar.  
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All necessary studs, connectors, and earth bars shall be provided to permit the connection of 

each switchboard. The provisions for earthing shall be such that no reliance is placed on the 

conductivity of metal to metal joints without the use of special conductors. 

 Commissioning and Acceptance Tests 

 Grid Infrastructure 

The electrical acceptance testing and commissioning of any part of the power system should 

meet the relevant standards to ensure that the equipment under test conditions functions as 

intended and required. 

The Contractor shall record and update measurements and adjustments made to complete the 

power system including the distribution network. The Contractor is required to submit such 

records together with all commissioning records and test sheets to the Employer’s 

Representative upon completion of the project as one single bound volume. 

 Specific Tests 

Any equipment installed (mechanically, electrically and electronically operated) in the power 

system should be tested according to the relevant standards. Such testing of the equipment 

shall be carried out in various stages of the project. Some of the tests shall be carried out on 

the manufacturer’s site while others are to be carried out on the site upon completion of the 

project. 

Testing of the connection cubicles, distribution boxes, isolators, cables, and associated 

equipment normally includes that done by the manufacturer as their standard practice. Reports 

of such tests should be submitted to the Employer’s Representative prior to the installation of 

the equipment. 

The electrical wiring of any equipment forming a complete system or part of a subsystem shall 

be type tested and test reports submitted to the Employer’s Representative. The wiring, layout 

and overall equipment design should be inspected for conformity with the relevant specifications 

and drawings approved. The wiring and installations for LV systems shall comply with IEC 

60364. 

Often a system encompasses of items of equipment integrated together to form a complete 

electrical installation. In such installations, the performance and characteristic behaviour of the 

integrated equipment shall be matched by the Contractor to provide adequate, efficient and 

economical operation for the system as a whole. 

All the protective devices like relays and contactors shall be checked to verify if they are set to 

the approved settings. 

 Factory Test Requirements 

The Contractor shall submit standard tests performed by the manufacturer. This includes but is 

not limited to: 
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 Cables 

 Distribution boxes 

 LV distribution board 

 Tests upon Completion 

The Contractor shall be asked to provide a commissioning plan for approval prior to carrying 

out the tests required by the Employer’s Representative. The plan should be submitted in 

advance at least a month ahead before the commissioning is expected to start. All the tests 

should be carried out as set out in the commissioning plan. 

After completion of erection of a sub system or the whole system, the Contractor shall be asked 

to carry out its functional testing. Where performance lacks, the Contractor shall be asked to 

recalibrate and adjust the sub system or the whole system for optimum performance and to the 

expectation of the Employer’s Representative. It is noted that all necessary testing instruments 

shall be provided by the Contractor. 

The tests shall be conducted by the Contractor in the presence of an Employer’s 

Representative(s) appointed by the Employer’s Representative. All the test sheets should be 

signed by both parties. 

3.6 Civil and Mechanical requirements 

 General 

The design, execution and performance of civil and mechanical works shall follow the 

requirements laid down in the Maldives National Building Code 2008 and subsequently released 

compliance documents (e.g. Approved Document for Maldives Building Code Structure Clause 

B1 and Durability Clause B2), which shall be state of the art, functional and complete in all parts. 

Acceptable solution or verification method described in a compliance document is automatically 

deemed to comply with the Code. 

Other alternative ways of design can be used, provided these can be demonstrated to the 

satisfaction of the regulating agency as meeting the required performance standards stipulated 

in the Building Code. These other methods are alternative solutions and need to be approved 

by the regulating agencies before a building consent can be issued based on the alternative 

solution. 

 Applicable Standards 

The latest editions of the British Standards as per Approved Document for Maldives Building 

Code Structure Clause B1 and Durability Clause B2 are valid for the construction of structures. 

The list does not claim to be complete but serves as a minimum framework for all works. 
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 Earthworks 

 General 

The design and execution of the earth works shall be state of the art, functional and complete 

in all parts. The site investigation shall be carried out in accordance with BS 5930-2015; Code 

of Practice for Ground Investigations and BS 1377; Method of Test for Soil for Civil Employing 

Purposes. 

This specification applies to all earth and rockwork required for the construction of buildings, 

any types of structure and burying service lines in the ground as well as to excavation works in 

connection with pavement, roadwork and landscaping as far as earthwork is concerned and 

deals with the handling and disposal of the materials to be re-used or taken to soil dumps on or 

off site. 

The Bidder shall satisfy himself as to the on-site conditions on the site including the nature of 

the strata to be excavated, obstructions, etc. 

Generally, shelter, foundations, slabs and other structures shall be founded on form bearing 

strata by means that all excavation work for foundations shall meet the requirements of 

structural analysis based on the results obtained from the soil investigation and of the available 

information. 

Excavation shall be done to the required dimensions including required working spaces and 

shall be finished according to the specified lines and slopes. All necessary precautions shall be 

taken to cause the minimum possible alteration or disturbance to the material lying under and 

adjacent to the excavation final lines. 

Excavations below ground-water level must be approved by the Employer and kept water-free. 

Contractor solely shall assume the full responsibility for both shoring and strutting of excavations 

and for dewatering operations. 

The fill materials used are to be examined and approved. Excavated materials can be used if 

they can be compacted to the specified / required densities in a reasonable length of time. It 

shall be free of highly plastic clays, of all materials subject to decay, decomposition or 

dissolution, and of cinders or other materials which will corrode installed materials. 

Compaction below foundations is to be performed with approved equipment, properly adjusted 

for the type of excavation to be compacted and the fill material to be used. After placement, 

even distribution, and correct adjustment of the moisture content of the fill material, it is to be 

compacted to at least 95 % Proctor compaction density. If the specified density cannot be 

achieved the material shall be excavated and disposed of as unsuitable material. 

If applicable the backfilled or reinstated areas shall be protected against washouts or erosion 

by a layer of rip rap and the Contractor is also responsible to provide adequate flood prevention 

measures in and around the area of all installed facilities. The used materials must be weather- 

and water-proof and must not suffer any ill effects through the action of seawater. 

The earthworks shall also include all landscaping works as required. 
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 Execution (Assembling, Installation) 

All execution works shall be in accordance with the specification.  

The works shall be excavated either by hand or by use of excavating plant and tools accepted 

by the Employer. 

Excavation by hand is required mandatory close to existing installations (if any) and/or 

underground services. 

The Bidder shall carry out all kind of earth and rockwork for the following works as defined 

hereafter (where applicable):  

 Clearing and grubbing 

 Excavation of top soil 

 Open cut excavation including shoring and dewatering as required 

 Backfilling 

 Safety precaution during earthwork 

 Grading 

 Replacement of material 

 Trench excavation for service lines 

 Embankments and erosion protection 

 Landscaping 

 Safety Precaution 

The Bidder shall be responsible for all necessary safety measures. 

Proper strutting, sheeting and bracing, including re-arrangement of the installations when 

necessary, stabilization and protection of slopes, methods of excavation to reduce risks of slides 

shall be Bidders responsibility. The additional moving of soil resulting from such damages shall 

not be considered as additional work. 

 Protection of Existing Utilities and Services 

During construction, the Contractor shall provide all protection for existing utilities and services 

as required for construction operations. 

In addition to the requirements specified herein, the Bidder shall comply with the following 

requirements. 

Use all necessary precautionary and protective measures required to maintain existing utilities, 

services and appurtenances that shall be kept in operation. In particular, the Bidder shall take 

adequate measures to prevent undermining of utilities and services presently in services. 
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Protect existing or new utilities and services where required by the Bidders operations and/or 

as required by the Employer. The Bidder shall be responsible for bracing and supporting utilities 

and services to prevent settlement, displacement or damage. 

 Dust Control 

The Contractor shall use all means necessary to control dust on the construction site. 

Surfaces shall be regularly watered to prevent dust becoming a nuisance for the public and 

interfering with the proper execution of the works. Waste oil is not permitted for the use as dust 

control. 

 Foundations  

 General 

Foundation works shall be performed so as to ensure the bearing of all loads without detriment 

for and damage to the structures. The Bidder shall choose up to date methods and equipment 

in accordance with relevant internationally recognized standards.  

 Civil Design 

The design and engineering shall be state of the art in accordance with all relevant codes and 

standards, functional and complete in all aspects.  

 Design Criteria for Layout, Arrangement, Drawings, Execution 

 Foundations 

Foundations for structures, equipment, transformers (with oil containment) or PV panels are 

described where the foundations rest on the natural bearing soil. Design of such foundations 

shall meet with the safe loading requirements and in line with the relevant international 

standards. Depth of foundations shall be according to design criteria of sub-structures.  

Contractor shall bear all costs for any soil improvement. 

 Shop Drawings 

The Bidder shall prepare and submit for the Employer for approval, shop drawings showing in 

detail, profiles, sections, jointing, cast-in items, reinforcing, anchorage and fastenings to be 

employed in this work. The Bidder shall be fully responsible for the design of any supplementary 

steel reinforcement required to withstand handling and erection stresses. This reinforcement 

shall be clearly indicated on the shop drawings. 

Approval of shop drawings shall not relieve the Bidder of responsibility or liability for structural 

failures of fastening devices supplied by him or for damage of any kind during handling and 

erection. 



Section 6 – Employer’s Requirements 6-182 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

 Specifications for concrete structures 

All buildings, equipment and material used must withstand environment with high humidity, 

salinity and temperature over the power plant life time. 

This specification refers to exposure class ‘Aggressive, with Chlorides and Sulphates’ which is 

applicable to any structure exposed to occasional spray or splash from seawater or discharge 

water and any structure in the ground or in contact with the ground up to 0.5 m above ground 

elevation. 

Materials (cement, aggregates, water, admixtures etc.) and mix design shall be selected in order 

to withstand the exposure class for the lifetime of the plant. 

 Materials 

Concrete constituent materials shall mean the materials which are used in the concrete mix, as 

specified in this chapter or as otherwise agreed in writing. The materials shall be obtained from 

approved sources known to produce the required quality and with no adverse effect on the 

durability of the concrete.  

The Contractor shall obtain the approval of Employer in writing for all materials before they are 

brought to site. To obtain the approval of a proposed material, the Contractor shall submit a fully 

documented request stating: 

 type of material;  

 for which mix it is intended to be used; 

 to which part of the specification it refers; 

 name and address of source, manufacturer, and supplier; 

 representative samples; 

 reference list for similar application; 

 relevant test results; 

The samples will be kept for reference for the duration of the project. The test results shall 

include the outcome of the tests specified in this chapter. Where more than one test has been 

performed, the results shall be presented as average, minimum and maximum values.  

Employer has the right at any time to withdraw approvals and/or to reject any material if the 

subsequent production test values deviate from the approved pre-test values, or if in their opin-

ion the material does not meet the objective of the works. Employer shall have access to all 

sources of supply and to transport and storage facilities for the purpose of inspection and sampl-

ing. 
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 Design and Pretesting of Mix 

The Contractor shall select constituent materials and design his concrete mix in compliance 

with the environmental conditions. He shall through the specified sampling and testing, including 

the specified documentation from trial mixing and production trials, demonstrate that he has 

fulfilled these requirements. 

The documentation shall be submitted to the Employer for approval in adequate time before the 

planned start of concrete production for permanent works. No concrete shall be placed in the 

permanent works until the pretesting has been completed, documented, submitted, and 

accepted in writing by the Employer. However, for blinding layers pretesting shall be limited to 

documentation of materials and compressive strength. 

The pre-tested and approved mix design shall not be changed without prior written approval 

from the Employer. However, the approved admixture dosage may be changed +-25% as 

required to ensure consistent concrete properties, without prior approval, but always subject to 

the condition that the total amount of admixture shall be within the limits recommended by the 

manufacturer and within limits documented by pre-testing to give an acceptable quality. 

The Contractor shall keep written records for all materials used in the works, to show that they 

have been tested and found in conformity. This applies also to any ready-mix supply. The 

Contractor shall furthermore keep records of the production quality control. 

 Concreting Workmanship 

3.6.5.3.1 Planning and Documentation 

Before any concreting is allowed to proceed, the following shall have been fully documented by 

the Contractor, found compliant, and accepted by the Employer, all in accordance with relevant 

chapters of this specification: 

 concrete materials and pretesting of concrete production; 

 a specific method statement with a comprehensive planning documentation for each 

casting; 

 inspection of excavations, construction joints, water stops, forms, reinforcement and 

embedded items; 

 Contractor's notice confirming that the above has been completed and that he intends 

to cast the concrete. 

3.6.5.3.2 Placing and Compaction 

Concrete shall be delivered as close to its final place of deposit as practically possible, as quickly 

as possible, and always within the time limits and the temperature limits specified. 

All handling of the fresh concrete into its final place of deposit shall be completed as quickly as 

possible and always before the initial set, by methods which will prevent segregation and loss 

of ingredients and in a manner which will assure that the required quality of concrete is 
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maintained. ACI 304R cl 5.1 (General Considerations) shall apply unless otherwise stated or 

implied in this specification. 

Concrete shall not be allowed to drop into place from a height of more than 1 meter, and 

dropping concrete shall not be disturbed in its vertical fall by hitting reinforcement, etc, which 

may cause segregation. Where necessary to limit drop heights or to avoid segregation, placing 

shall be by means of trunks, chutes, buckets, hoppers, etc. ACI 304R cl 5.4 (Placing) shall apply 

unless otherwise stated or implied in this specification. 

Pumping, if used, shall be controlled so that segregation does not occur in the discharged 

concrete, and the loss of slump shall be within pre-determined limits. 

At no time shall the fresh concrete be in contact with aluminium or aluminium alloys. 

All equipment which is used in handling fresh concrete shall be kept clean and free of hardened 

concrete. Under no circumstances shall spilled concrete or hardened concrete be allowed to 

enter into the permanent works. 

Compaction shall be performed to ensure that the concrete becomes a dense, homogeneous 

mass, completely filling the form and surrounding the reinforcement, thus achieving the desired 

strength, appearance, and durability. 

Concreting shall not take place during rain or during storms, or until rainwater and dust has 

been removed from the form after such events. 

3.6.5.3.3 Making good of Defects 

While certain casting defects may occur in spite of all precautions, the Contractor shall do his 

best to minimize such defects, and he shall adjust his methods if the number, size or type of 

defects in the opinion of the Employer gives reasonable cause for concern. 

All defects after casting shall be recorded by the Contractor and brought to the attention of the 

Employer before any making good is carried out. 

The making good shall comply with the following minimum requirements which are intended for 

normally occurring defects of limited and acceptable extent.  

Any defect which in the opinion of the Employer is frequent or large or unusual, including any 

defect which is not covered by this specification shall be subject to a specific procedure to be 

proposed by the Contractor for the Employer's acceptance. 

Repairs will be accepted only if they can bring the structure to the quality level of a well build 

new structure. If this cannot be achieved and documented, the faulty work shall be replaced. 

If it is found that a significant amount of voids, cavities, honeycombs, etc, is concealed behind 

a surface skin of laitance or mortar, then the Contractor shall expose the full extent of the defects 

by sweep-blasting or by a similar method to the approval of the Employer. 

3.6.5.3.4 Temperature during hardening 

The maximum temperature in the concrete during hardening shall not exceed 55°, unless the 

contractor can document to the satisfaction of the Employer that a higher temperature will have 
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no detrimental effects on the strength and durability (crack-width due restraint forces) of the 

structure. The documentation shall take into account that higher temperatures may cause larger 

pores and lower durability in the concrete. 

The Contractor shall always minimize thermal cracking by proper planning of the work and by 

taking precautions to minimize temperature differences. Thermal cracks are likely to develop in 

massive structures (smallest dimension more than 0.5 m) and structures with restrained move-

ment in the hardening phase (e.g. wall/slab) unless adequate measures are taken.  

The particular amendment to the standard specification may state specific limits to the 

acceptability of cracks in certain structures; the Contractor shall take all necessary precautions 

to comply with such specified limits, including but not limited to precautions mentioned in the 

following guidelines. 

The Contractor's planning and methods for temperature monitoring and control shall be 

submitted as a part of the relevant method statement. It shall be revised if experience on site 

shows that the adopted methods do not lead to the desired results.  

Any crack which occurs in spite of the planning shall be injected to the satisfaction of the 

Employer, or other measures shall be taken if in the opinion of the Employer they are needed 

to achieve an acceptable and compliant structure. 

3.6.5.3.5 Protection against Evaporation 

Concrete shall always be protected against evaporation during hardening. Particular care must 

be exercised to implement the curing at the earliest possible stage during periods of high 

temperature, low relative humidity, or strong winds which alone or in combination can cause 

extremely rapid drying-out. 

Curing shall be performed for a period of not less than 14 days. The Contractor shall keep a log 

record with starting and completion dates plus dates of all specified curing operations. 

3.6.5.3.6 Construction Joints 

Construction joints are the joints between different pours. Such joints shall be pre-planned and 

kept to the minimum for the execution of the work, and they shall take into account structural 

requirements as well as requirements to appearance. Keys or other details may be specified in 

the particular amendments to the specification or in the drawings, and shall always take priority 

over the requirements specified in this section. 

Joints which are not shown on the drawings but which are considered desirable for practical 

reasons shall be proposed by the Contractor for the Engineer's approval. 

If kickers are used at wall or column bases, it must be ensured that the concrete in the kickers 

are compacted and cured in accordance with this specification. Kickers at walls shall be poured 

in one go with the base slab. 

The alignment of joints shall generally be straight, horizontal or vertical, parallel or perpendicular 

to adjoining parts of the structure. 

Vertical joint faces shall have a formed surface; horizontal joint faces shall be level and flat.  
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Reinforcement shall continue across joints. 

 Protection of Concrete  

Protection of concrete as specified in this chapter shall mean blinding’s, membranes, coating 

systems, etc., which shall be applied for the purpose of protecting the finished concrete structure 

against exposure to action or substances which may cause deterioration of concrete and/or 

corrosion of reinforcement. 

 Protection on Concrete Structures in Contact with the Ground 

Foundations and concrete structures in contact with the ground shall have a protection on all 

earth-covered faces of the underground part as follows: 

All sides and any earth-covered top of such structures shall be protected by a bituminous 

coating system consisting of: 

 a penetrating bituminous primer applied in one coat; 

 a high build bituminous coating with a content of fibres, applied in minimum three coats; 

The total dry film thickness of the coating shall be not less than 1.0 mm. 

The bottom side of the structure shall be protected by a preformed membrane. Tanking may be 

provided by a flexible self-adhesive impervious composite sheeting of a total thickness not less 

than 1.5 mm consisting of a sheet not less than 0.3 mm thick of three layer cross-laminated high 

density poly-ethylene, and a rubber-bitumen compound.  

All preparation, priming, ancillary materials, accessories, details and workmanship for the appli-

cation shall be in strict accordance with the manufacturer's recommendations. 

The overlap between the membrane under the structure and the coating on vertical faces shall 

be detailed by the Contractor to the satisfaction of the Employer, making sure that all faces 

remain protected. 

The bottom-protection membrane (on the blinding concrete) shall be protected by a concrete 

overlay and shall be laid on a concrete blinding and protected by a concrete overlay of minimum 

50 mm thickness. 

 Protection on Concrete Structures above Ground 

Sea-walls and similar shore-line structures directly facing the sea shall be considered as being 

in a splash zone even if they are standing on the shore above the high-water level. Where such 

structures are exposed to spray from the surf, it may be necessary to treat them as splash zone 

in their full height. 

Splash zones and tidal zones of structures standing in the sea shall be coated from 2 m below 

lowest low-water level and to the top of the splash zone. The extent of the splash zone shall be 

defined in the design drawings but shall generally not be less than 4 m above mean sea level. 
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Higher levels may be relevant where the structure is exposed to surf, large waves and/ or large 

tidal variations. 

The coating shall effectively seal the concrete from ingress of chlorides and sulphates and it 

shall have adequate flexibility to follow temperature movements on exposed faces without 

cracking. The coating shall be durable and resistant to warm saline sea-water, wave action, and 

UV exposure; the coating should be easy to repair and re-apply and must be available in light 

colours.  

The successful performance of the complete coating system shall be documented on basis of 

similar applications in marine structures under similar climatic conditions. The guaranteed mini-

mum service life shall be at least 15 years. 

The system shall at least be equal to an epoxy-polyurethane system (solvent free epoxy base 

coat followed by polyurethane topping). It shall always be obtained from a well reputed manufac-

turer with a fully documented record from similar applications, and it must have documented 

test results to show that it is effective in stopping chloride ingress. The work for an epoxy-

polyurethane system shall as a minimum include: 

 sweep-blasted of the concrete surface to remove any loosely adhering matter; 

 making good of casting defects after the sweep blasting; 

 apply levelling layer of approved cementitious material; 

 apply primer/sealer if recommended by the manufacturer, followed by minimum three 

applications of high-build layers to a minimum total dry film thickness of 350 microns, 

or a thickness as stated in the manufacturer's guarantee; 

 Structural Steel Work  

 Material 

The steel qualities for the individual construction elements are to be chosen in accordance with 

UBC, chapter 22, structural steel. The steel quality is to be verified by the manufacturer's 

certificate. 

Other types of steel may only be used after thorough tests of the technological properties and 

acceptance by the Employer. 

 Workmanship 

3.6.7.2.1 Drawings 

All necessary drawings for the manufacture and erection must be prepared in accordance to 

the general time schedule and approved prior to commencement of work. 

The shop drawings shall clearly indicate all different items with respect to the erection work. 

A separate material recognition list shall be prepared for each building. 

The item numbers in these lists must be identical to those shown in the shop drawings. 
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3.6.7.2.2 Design and Construction 

Buildings and structures must be designed for seismic loads. SBC shall be followed. 

Compatibility of dimensions and setting-out data of steelwork shall be verified by the EPC 

Contractor before fabrication of steelwork commences. 

All joints and connections are to be made by welding or by means of screws. 

The tolerances for the steel structure must be in accordance with those for the other parts of 

the building.  

Attention must be given to the effects of temperature fluctuation on the steel structure. 

The EPC Contractor shall make all necessary expansion joints. Movement shall be made 

possible by providing double columns. 

The EPC Contractor shall allow for deformation due to permanent loads and the process and 

sequence of fabrication, erection and construction such that the completed steelwork is within 

the specified tolerances. 

Braces (wind braces and gable walls) which resist live loads and assure stability of the building 

are to be used for buildings. 

Connection design shall provide adequate access for welding and inspection during fabrication. 

The profile of the joint shall enable satisfactory non-destructive testing to be carried out. 

Special attention is drawn to the deflection limitations of the steel structures. 

The maximum deflection of trusses, floor beams and girders may not exceed 1/300 of the span. 

For trusses the deflection due to dead load may be compensated by super elevation. The 

maximum deflection of rafters and spars must be less than 1/400 of the span.  

The design loads for buildings are to be taken from SBC and AISC standards.  

A velocity of 45 m/sec is to be assumed for calculation of wind loads. 

Additional to wind loads a vertical live load for roofs is to be calculated with 1 kN/m2. Live loads 

for flat roofs have to be chosen according to the purpose of use. 

3.6.7.2.3 Erection Program 

Before starting the execution of the works, the EPC Contractor shall furnish a detailed 

programme according to the general time schedule. Each month the EPC Contractor shall 

provide a progress report in duplicate to the Employer, indicating the progress of work. 

The EPC Contractor shall be solely responsible for the accuracy of all relevant dimensions of 

the structure. 

3.6.7.2.4 Manufacturer’s Instruction 

All work at site, i.e. handling, storage and erection shall be carried out strictly in accordance 

with the manufacturer’s instructions and recommendations. 



Section 6 – Employer’s Requirements 6-189 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

 Brickwork 

 Materials 

Clay bricks and blocks, calcium silicate bricks and concrete bricks and blocks shall comply with 

the relevant requirements of BS 3921, BS 187, BS EN 772-2, BS EN 772-3 and BS EN 771-3 

respectively. The dimensions of special bricks shall comply with BS 4729. 

Clay bricks and blocks, calcium silicate bricks and concrete bricks and blocks shall comply with 

the relevant requirements of BS 3921, BS 187, BS EN 772-2, BS EN 772-3 and BS EN 771-3 

respectively. The dimensions of special bricks shall comply with BS 4729. 

The Contractor shall supply the brick samples of each type to be used together with the test 

certificates for crushing strength through the independent laboratory to the Employer for his 

approval. The crushing test shall be fulfilled according BS EN 772-2. Separate samples of each 

type of block taken at random from loads delivered shall be deposited for approval by the 

Employer. The Employer will reject any load or part load which would be determined below the 

required strength, uncured, under or over the required size, damage or to have any other defect 

which may consider detrimental to the work concerned. 

Bricks and blocks shall where practicable be grooved or keyed where they are to receive 

plastering or rendering. 

 Workmanship 

Unless otherwise specified, brick and blockwork walls shall be constructed in accordance with 

the recommendations of BS EN 1996. 

Prior to the laying of any facing brickwork, sample panels 900 mm by 600 mm of each facing 

brick shall be built using mortars made with different fine aggregates, white or coloured cements, 

or colouring agents as directed by the Employer. When the required ingredients for the mortar 

have been determined and approved by the Employer they shall be used for all mortar for facing 

brickwork and the appropriate test panel shall be retained for reference and shall represent the 

standard to which all facing brickwork shall conform. 

Reinforcement has to be applied in accordance with static requirements, fire rating etc. 

Lugs galvanized mild steel butterfly type shall be provided at all junctions between block walls 

and reinforced concrete columns. These lugs are to be cast into reinforced concrete columns 

and built into ends of exterior wall panels. They shall be spaced vertically not exceeding 450 

mm. 

 Mortar for brickwork and blockwork 

Cement shall be ordinary Portland cement. Lime shall be hydrated high calcium lime or hydrated 

semi-hydraulic lime to BS EN 459-1. Sand shall be clean natural sand free from clay or clay film 

over the grains or shall be crushed natural stone of approved quality. 



Section 6 – Employer’s Requirements 6-190 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

Both sand and crushed stone shall be to BS EN 13139. Water used for mixing mortar shall be 

from the same source as water used for concrete. 

Lime mortar shall be used for brickwork and blockwork above the ground level damp proof 

course unless otherwise specified or ordered by the Employer. Such mortar shall consist of 

cement, lime and sand in the proportions of 1:1:6 unless otherwise specified or ordered by the 

Employer. 

Cement and lime shall be stored at the site in a perfectly dry structure and all consignments 

shall be used in order of delivery. Cement and lime affected by dampness shall not be used in 

the works. 

Vertical damp proof courses shall be approved at all door and window reveals and shall comply 

with BS 8215. 

Contractor shall also make provision for pocket chases etc. for electrical and other installations. 

Mortar shall be mixed and used in accordance with clauses 2.1.2 (3) of BS EN 1996-2 including 

PD 6697 (recommendation for the design of masonry structures to BS EN 1996-1 and BS EN 

1996-2). 

Where approved by the Employer, plasticizers or proprietary masonry cements may be used as 

an alternative to lime in the mortar. In this case the proportions of the mix shall be based upon 

the manufacturer's instructions but shall be to the Employer's approval. 

All engineering brickwork and brickwork below damp proof course level shall be built using 

cement mortar. 

 Joints in brickwork and blockwork 

Joints shall be broken accurately and the thickness of bed joints shall be not greater than 12 

mm and not less than 9 mm. 

Facing brickwork shall be finished with weathered joints 3 mm deep formed before the mortar 

has set. 

Brickwork or blockwork for internal surfaces which are not to be rendered or plastered shall be 

fair faced with a flush joint made as work proceeds. 

Joints in brickwork or blockwork which is to be rendered or plastered shall be raked out to a 

depth of 5 to 10 mm. 

Separation joints shall be formed by inserting approved joint filler 10 mm thick. 4 weeks after 

the bricks have been laid the filler shall be raked out to a depth of 20 mm and the joints shall be 

pointed with mortar. 

 Painting 

Subject of this specification are external paints on plaster and concrete as well as internal paints 

on plaster, concrete, gypsum and metal. 
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 Materials 

All materials are to be delivered to the site in original barrels. At the latest after the drying none 

of the paints or coats used shall cause any odour nuisance. For control purposes the individual 

paints are to be different in shade as far as oil-and varnish-paints are concerned. 

External paint on plaster areas: 

This paint is to be carried out with plastic dispersion. It is to be capable of breathing, shall be 

rain-tight and completely resistant against exhaust gases of any kind. The paint is to consist of 

a prime coat and a finish coat. According to the suction capacity of the base, thinning with water 

of up to 50 % is allowed.  

As far as the finish coat is concerned, the thinning is limited to 10 % however. 

External paint on concrete: 

This paint is to be conducted with concrete scumble glaze. It is to be capable of breathing, shall 

be lightfast, weather resistant and hardened against exhaust gases of any kind. The surface of 

this paint is to be glazing. The paint consists of a prime coat with undiluted colour and a finish 

coat with the same colour. The drying times between the individual paints are to be strictly 

adhered to. 

Internal paint on plaster areas: 

This paint is to be conducted with plastic dispersion. It is to be capable of breathing, shall be 

lightfast and wash-resistant. The paint consists of a prime coat, the so-called impregnation base, 

thinned up to 30 % according to the suction capacity of the base. This paint is not to rest glossy 

(bright) on the surface. 

The second paint also consists of dispersion, however, thinned up to 10 % only. The third paint 

is to be thinned up to 5 % only. 

Internal paint on concrete: 

This paint is to be carried out exactly in the same manner as external paint on concrete. Special 

attention shall be paid that the finish concrete surface shall be either semi glossy or mat to avoid 

any reflection caused by the lighting system. 

Paint on metal: 

The paint on metal consists of three coats, i.e. a prime coat by twofold application of protection 

against corrosion according to specification. Holes, cracks etc. are to be levelled with suitable 

sealing material. Onto the prime coat a rubbing varnish paint of impact resisting rubbing varnish 

is to be applied. After the drying of the rubbing varnish the finish varnish coat is to be applied 

with silky lustre varnish. Structural steelwork is to be painted according to specification sections 

above. 
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 Workmanship 

For the respective paints sufficiently big samples with at least three gradations of colour are to 

be mixed. 

The base is to be cleaned of all contaminations, influencing the paint and its adhesion capacity 

respectively. Loose plaster and damages respectively are to be removed or to be repaired with 

the same material. For repairs of plaster gypsum is to be used by no means. 

The repaired surface is to be in accordance with the original surface; no application points are 

to show. The surfaces to be painted are to be absolutely dry, formwork lube residues are to be 

removed from concrete surfaces and to be pre-treated respectively so as to guarantee a perfect 

adhesion of the paint without spotting. Dispersion paints are to be applied with a lambskin roller, 

at places of difficult access suitable brushes are to be used. The paints are to be applied in such 

a manner that the painted surface appears as uniform surface without application points, strips, 

brush streaks, splashes etc. Separation lines between paints of different colours as well as 

delimitation lines are to be sharp and clean. 

Painting works outside are to be carried out at the most favourable weather-conditions prevailing 

for the respective kind of paint. No painting works are to take place if the temperature of the 

base or the surrounding air is above 50°C.  

The temperature limits indicated are to be adjusted correspondingly when using special 

materials. The paints are to be applied in such a manner that they appear as uniform surface 

without application points, strips, brush streaks, splashes etc.  

Separation lines in the paint as well as delimitation lines are to be sharp and clean. In addition 

to the visual check on the paints pine hole check and dry film thickness shall be required by 

using appropriate equipment to conform the continuity of the painting and also the thickness of 

the coating. 

After the completion of the paint the ground and body colours used, the method of rust removal, 

as well as year and time of the paint (from ... to ...) are to be indicated at an easily visible place 

with varnish paint of corresponding hiding power and durability. 

Because of excellent readability the text is to be written in sufficiently big letters and numbers. 

The examination of the paints is conducted according to the following method: 

 Degree of rust removal 

 Thickness of the prime and finish coats 

 Overall dry layer 

 Non-porous state 

 Observance of the working conditions 

 Observance of intermediate and final drying times 
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Wings of doors and gates are to be treated in horizontal position. All surfaces, objects, fittings 

etc. which are subjected to the danger of contamination or damages are to be covered or 

otherwise protected according to the circumstances. Paints not in compliance with the 

specification are to be removed; these surfaces are to be coated again with the corresponding 

paint. 

 Water Proofing 

The waterproofing of the usable areas for the roof shall be guaranteed for 10 years for material, 

workmanship and other liabilities which may be caused by leaks/failure of the system. The 

guarantee provided by the Bidder shall be supported by manufacturers guarantee for the same 

period. 

 Ladder Access to Roofs 

The Bidder shall install ladders for maintenance access to the roofs where PV arrays are 

installed. 

For tall buildings and roofs, permanent access ladders of corrosion resistant aluminium material 

shall be securely attached and mounted to the walls of the respective buildings. The lowest rung 

of any permanent ladder shall be 3m above the ground to prevent unauthorised access to the 

roofs. Further moveable aluminium ladders shall be provided for access to the 3m rung. 

For standard single story buildings and low roofs permanent access ladders are not required 

and simple moveable aluminium ladders of sufficient length shall suffice. All moveable ladders 

shall be kept locked in the plant rooms. 

3.7 Power Plant Control and Monitoring system - PCMS 

This chapter describes the minimum overall requirements for design, delivery, installation, 

testing and tuning of the overall Plant Control and Monitoring System (PCMS) which shall be 

obligator fulfilled by each certain PCMS located at the individual site locations.  

The PCMS shall provide interactive control and monitoring for specific parts of the PV power 

plants, the Battery Energy Storage Systems (BESS), diesel power station and auxiliaries, as 

defined in this specification. Furthermore, all alarms and indications shall be available on 

Operator workstations. The workstations shall be located close to the diesel generator station 

or in the control room of the already existing diesel generator station. 

It is within the scope and responsibility of the EPC contractor to design the details in especially 

with respect to the technical features and possibilities of the PCMS System family and 

components finally selected for realization.  

Special functions and / or exceptions and add-ons dedicated to the individual PV plants are 

listed in a separate specification dedicated to each plant. 
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 General Requirements 

 General Approach  

 The system shall be a state of the art, field proven system based on microprocessor 

technology. The architecture shall foresee distributed intelligence comparable to an 

automated real-time control system for data acquisition, processing, transmission, 

storage and archival, graphical presentation and display. 

 All components shall be of approved and reliable design with the highest attainable 

attributes for uniformity, interoperability and interchangeability. The design shall be 

modular to facilitate easy maintenance, fault diagnosis and repair of the components, 

and to support installation and expansion in increments. 

The Bidder shall provide a common Plant Control and Monitoring System with central operator 

station and data handling facilities. 

 Scope and Limits 

All components for the PCMS, interfaces and interconnection at the defined destinations, 

including all equipment for safe, undisturbed and reliable operation, cabling, patch panels, 

accessories, tools, software, even if not mentioned explicitly in this document are within the 

scope of the EPC. 

All required interfaces and switches shall be included and provided by the Bidder. 

 Bid Documentation 

The bid documentation shall describe  

 The full system functionality,  

 The main system components,  

 Performance and parameters (data sheets),  

 redundancy and/or failure measure concept,  

 communication interfaces,  

 a backup and recovery concept for the PCMS,  

 anti-virus and malware protection,  

 Spares and spare capacity 

Spare capacity on hardware level: 

A minimum spare capacity at hardware level of 20 % shall be considered in the design.  

Spare capacity in data network and signal transmission and processing: 
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Signal transmission and processing have to be prepared with sufficient capacity and spare in 

bandwidth, bitrate, reliable termination etc. to guarantee the reliable function of the plant. 

 Spare Parts and Special Tools 

All special tools required for the operation and maintenance of the system shall be provided by 

Bidder.  

The Bidder shall also provide a list of spare parts necessary to allow quick repair of the most 

likely equipment faults including data logger, communication equipment, range extenders/media 

converters, hard disks and power supplies.  

 Main functionality 

 High Diesel efficiency 

Respecting the limits of grid stability and energy spinning reserve, the system shall always be 

running on the generator point where the highest efficiency of the diesel system can be achieved 

and at the same time the maximum available PV energy to be fed in the system.  

Therefore the PCMS will chose the smallest possible diesel generator and have it running on a 

high percentage of its rated power. If sufficient PV energy is available and the system is already 

running with the smallest generator, the PCMS will allow the genset to go down to its minimum 

load and even underneath this minimum load for a certain time, depending on the manufacturers 

specifications. In any case the PCMS always has to take care that there is no reverse current 

in any of the three phases. 

 Maximum PV energy to be used 

In order to have the highest benefit of the solar power, the PCMS should not cut the PV power 

until a certain minimum level of power production of the genset is reached and the batteries are 

charged up to a predefined maximum level. The minimum and maximum limits of the Battery 

shall be variable and are set at the commissioning of the system. 

The system shall be designed in order to allow a genset with maximum rated capacity smaller 

than the actual load in the system running in parallel to the BESS and the PV system, if there is 

enough energy from the PV system available.  

 System stability 

In this case most of the energy in the system will be provided by the PV system. The diesel 

generator will still act as frequency and voltage regulator but shall be supported by the BESS 

and the PV system with reactive and active power to serve the demanded energy.  

In such a scenario, the BESS shall always be able to support the system, until a new genset is 

started to take over the load in case of sudden PV drops and load variations. The PCMS must 

always react quickly enough to avoid a blackout in the system due to sudden PV drops or load 

increases. 
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 Generator switching 

It shall also be avoided to have frequent start and stop scenarios of the diesel generator. If an 

additional genset is started or the genset was switched for a bigger one, there shall be a 

minimum time for how long this genset has to stay online, before it is switched off or changed 

for a smaller one. This parameter shall be easily adjustable by the operator. Additional 

parameters have to be respected before a genset can be switched. 

 Load ramp 

If the PV system is already providing its maximum available power to the system and the load 

demand is still rising the diesel generator has to provide this energy. If there are slow load 

changes, the diesel generator will directly serve the loads and rise its power output. For sudden 

load changes caused by either PV drops or load increase, or both at the same time, the BESS 

shall support the system. The parameter of the allowed load ramp on the genset shall be 

adjustable by the operator. 

 System Parameters 

All limits as well as minimum and maximum values of all parameters needed to configure the 

system shall be easy adjustable by the controller from the controlling room on site as well as 

from selected users online, anywhere with internet connection. The access has to be Password 

and Username protected. 

 System functionality for type B hybrid system on a sunny weather day scenario (no clouds): 

In the morning when the sun rises, the battery will be at a predefined and from the operator 

adjustable value SOCnight, which allows the system to use the maximum battery inverter 

capacity for a predefined and adjustable amount of time that is needed to start a new genset.  

The PV modules start to produce electricity and the inverters feed it into the grid. Once there is 

enough PV power that a smaller genset and the available PV power is sufficient to serve the 

loads, the PCMS shall switch the gensets accordingly. This shall continue until the smallest 

genset is running at minimum partial load. If there is still more power available from the PV, the 

battery shall be charged to the maximum SOC allowed. This SOCmax shall be variable and 

adjustable by the operator. If still more PV is available, the PCMS shall regulate the PV in order 

to keep the grid balanced. If sudden changes occur, where PV regulation is not fast enough, 

the battery system and as a last option the genset shall provide energy to the system in order 

to keep system stability. 

When PV power starts to slowly decrease after midday, the generator shall increase its power 

until the generator reaches its maximum power output and an additional or bigger genset is 

started. This goes on until the PV power is zero.  

At the end of the day, the Battery will provide power to the grid until the SOCnight is reached. 

The battery shall not be used during the night. During the night, the PV inverters as well as the 

battery inverters shall be used to provide reactive power to the grid. The genset shall provide 

the active and reactive power which is additionally needed. 



Section 6 – Employer’s Requirements 6-197 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

 System functionality for type B hybrid system on a cloudy weather day scenario: 

When a sudden drop of PV due to clouds, a load increase or both at the same time occur, the 

required energy in the system might be higher than the possible available energy of the genset 

and the solar together.  

In this case the battery shall provide the additionally needed energy for as long as either the 

solar power rises again or an additional genset is started.  

The decision of the PCMS when to start an additional genset shall be dependent on several 

factors as ongoing energy shortage time, battery SOC, Ramp rate of sudden power demand 

and available spinning reserve in the genset. If an additional genset is started and after a while 

PV power rises again, the genset will lower its power again until it reaches its minimum possible 

load. If there is still more PV power available, then the battery shall be charged up to a variable 

and from the operator adjustable SOCready.  

Once SOCready is reached again, and there is enough PV power available to run the system with 

a smaller genset, the running genset shall be turned off or switched for a smaller one again. 

A frequent switching on and off of the gensets shall be avoided. A minimum running time for a 

once started genset shall be defined. 

Apart from the above described functions, the battery system shall only be used if a predefined 

and adjustable ramp rate (kW/sec) is exceeded. Load changes that are slower shall be 

compensated by the genset and the PV system. 

 Type C grid building systems 

For systems with Grid Building Battery Inverters (GRIDB), the main control unit shall turn off the 

diesel generators completely, if the available solar energy and the SOC of the battery allow it. 

Solar energy shall always be the prioritized energy to be used in the system, and diesel 

generators shall only be turned on if necessary.  

 Main Topics of PCMS 

The Contractor shall provide standard hardware and software configurations to the extent 

possible as long as it meets or exceeds the requirements of this specification. International 

standards shall be applied for hardware and software interfaces to allow system expansion in 

terms of equipment and software functions (if required). 

 System Security 

The PCMS or each subsystem shall be designed in accordance to ISO / IEC 27002, ISA 99 or 

equivalent Standard. 

For security reasons all log-in and log-out events shall be logged in the event list. All user 

changes and modifications to the system as well as parameter and program modification shall 

be logged with the exact time and operator’s assignment in the event list too. It shall be possible 

to print this information. 
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For software security, at least the following has to be provided: 

 Up to date anti-virus program to be delivered and installed 

 Up to date firewall to be delivered and installed 

 All access ports (USB, CF-cards, etc.) shall be included in the security scenario and 

protected/secured against infiltration of malware  

 Over-Voltage Protection 

Those parts of the system that are electrically connected to cables leaving a building shall be 

fitted with over-voltage protection. 

 Grounding 

The PCMS equipment shall be connected via a common potential equalization bar to the 

earthing network Station. 

The Contractor shall coordinate earthing concept and requirements with the manufacturer of 

the PCMS and accordingly provide the earthing system that shall be approved by the Employer. 

 Labelling and Marking 

All terminals, plugs, internal and external connecting cables shall be labelled durable and 

readable with a code approved by the Employer.  

For Ethernet connectivity interfaces, only shielded cables of type CAT 6 or better shall be 

applied in a structured cabling according to ISO 24702 and to the description within this 

specification. 

Fibre optic cables shall be delivered and installed according to the description within this 

specification. 

 Cabinets  

Central Unit Servers and associated accessories shall be accommodated in dedicated 

equipment cabinets. 

For indoor application, the cabinets shall be constructed as follows: 

 Standard sized steel cabinets with external painting colour as per Employer/Engineers 

approval  

 Certified for minimum IP41 protection class 

 Power distribution box with main filter and main switch (separate 2-pole breakers for 

each device) 

 Front-patches for LAN cabling 

 Cable organisers, cable trays, suspensions and termination components with strain 

relief for all internal and external cabling 
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 Over-voltage protection for all devices (if required) 

 20 % housing space for future equipment 

 Ventilation fan to ensure that maximum allowable operating temperature of all 

equipment inside the cabinets shall not be exceeded 

 Bottom cable access 

 Document pocket 

 Grounding bus bar for earthing connection 

 Doors with glass front and locking system 

 Inner light and power socket for maintenance 

 Provision of easy access for maintenance and repair, all devices with rear plugs shall 

be draw-able 

 Electrical Interface Units 

EIUs as data acquisition modules shall be designed and provided to perform the interface 

between the electrical equipment and the PCMS. The EIU hardware shall be fitted with process 

interface slot-in modules for digital inputs and outputs, analogue inputs, Ethernet 

communication modules, etc.  

The EIU shall be of same make and type all over the Plant and shall have Ethernet connection 

with PCMS. The power supply of the EIU shall be powered from the UPS. 

 Performance and Reliability 

All equipment shall be of high quality and reliability. The overall system availability of the PCMS 

shall be 99% or better. 

All equipment shall be protected against cyber-attacks. PCMS lifetime shall be 25 years.  

 Software Requirements 

The PMCS shall be based on standard proven firmware and software, which shall already been 

implemented in other systems. The software engineering tool shall be provided to configure, set 

up and modify the data acquisition, data processing and database system components. The 

software application shall include facilities to perform programmable logic functions. 

The system shall have monitoring and self-diagnostics features for both, hardware and 

software. 

Licensed software copy required for the proposed system shall be provided. The latest proven 

anti-virus software shall be installed in the PCMS. 

All logins to the system shall be password protected. Data transmission via public internet shall 

be encrypted. 
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 Alarm and Event Management 

 General 

All alarms including system alarms and important events shall be listed up on the display. The 

lists shall be in chronological sequence showing: 

 The precise date and time with the specified resolution in actual sequential of events; 

 Plant identification code; 

 Clear text/denomination of alarms and events; 

 Status message (open, close, off, high, low); 

 The actual value in case of high/low alarms derived from analogue values; 

 Sorting of alarms per sub group shall be possible. 

Old pages can be recalled by operator at any time. If any new alarm appears while monitoring 

an old page, flashing signal on the screen shall warn the operator to return to the first page. 

Dedicated soft-pushbuttons shall serve the operator for alarm handling such as buzzer signal 

acknowledgement, alarm acknowledgement, alarm clearing and page flipping. Differentiation 

between alarms and events shall be done by colour coding (e.g. Alarms: red colour). Further 

colour for distinction of alarms according to the degree of urgency or type of alarms is also 

required. 

Flashing functions of alarm messages shall be according to standards related to conventional 

alarm. 

The flashing frequency for coming and going alarms shall be different.  

First out alarms shall be marked clearly and needs special acknowledgement. 

 Report Generation 

Automatic and configurable generation of typical reports (total or detailed power generation 

data, problems, efficiency analysis, weather reporting etc.) shall be supported internally or with 

the help of formatted data output and provisioning of corresponding templates and input filters 

for e.g. MS Excel or similar. It shall be possible to print the generated reports. The format of the 

logs and reports shall be subject to the approval of the Employer. 

 Data Communication Network 

The PCMS shall have the communication via Modbus TCP to all energy producers, respectively 

Diesel gensets, PV inverters and BESS units. It will receive all necessary measurement data 

from those sources, such as voltage, ampere, cos phi, battery SOC, frequency and 

warnings/alarms at the connection points of the sources. According to the actual state of the 

system it will then decide and send the control to the relevant sources, if and how they should 

react, be switched on or off or regulate their power output. The communication shall be realized 
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with network cables CAT 6 and fibre optic cables for longer distances. The system shall 

communicate with and provide data to the SCADA system. 

The supplied system shall include a data communication network to ensure the proper 

interconnection of all components of the PCMS such as but not limited to: cables, accessories, 

media converters, repeaters, amplifiers, switching and routing equipment including accessories, 

their housing as required, as well as the management systems necessary to operate the data 

communication network. 

Ethernet with a minimum data rate of 100 Mbit/s shall be provided.  

The network shall be fault tolerant for single failure and shall at least be installed in ring structure. 

Switches used in the network and to interface equipment shall be manageable and able to 

interface to FOC on upper level cabling structure. 

All FOC cables shall be terminated to patch panels; no fibres to be loose. 

Interface to switches shall be performed via patch cables. 

Underground splices shall not be foreseen. 

 Power Supply & Cabling 

 General 

Power supply for PCMS shall be provided from UPS. All redundant devices shall have 

redundant power supply modules.  

The Contractor shall perform all cabling and installations works for outdoor and indoor 

equipment as well as the interface interconnection and termination at existing devices 

 Additional communication cable 

There shall be an additional fibre optic cable installed between the power house and the council 

of each island. In the power house the cable shall be routed to the control room where the 

PCMS will be installed. It shall be connected to the FOC network of the power plant. In the 

council the cable shall be routed into a room that is selected from the council. On each side a 

spare cable of 20 meters shall be left.  

 Electrical connections and UPS 

Redundant power supply for PCMS shall be provided from UPS. A minimum of 30 min. of 

independent power supply shall be guaranteed for on-site conditions.  

Over-Voltage Protection: Those parts of the system that are electrically connected to cables 

leaving a building shall be fitted with over-voltage protection. For special specifications see 

Chapter 3.9 Lightning protection. 

Grounding: The PCMS equipment shall be connected via a common potential equalization bar 

to the earthing network of the diesel power station building.  
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The Bidder shall coordinate earthing concept and requirements with the manufacturer of the 

PCMS and accordingly provide the earthing system that shall be approved by the Employer. 

Labelling and Marking: All terminals, plugs, internal and external connecting cables shall be 

labelled durable and readable with a code approved by the Employer. Code list shall be included 

in documentation. 

 Category 6 cables 

At least shielded Cat 6 cables shall be used for Ethernet communication system with a length 

less than 100m. The cables shall be according to ISO 24702 suitable to function properly and 

faultless under the prevailing environmental conditions and rodent-protected for direct buried 

application. The cables shall have a frequency spectrum up to 250 MHz and be terminated in 

8P8C modular connectors.  

The cables shall be halogen free. 

 Fibre Optic Cables (FOC) 

Depending on the requirements by the proposed control system single mode and / or multi-

mode FOCs shall be used.  

The manufacturing, construction, labelling and testing of the fibre optic cable system shall meet 

the requirements established in the relevant applicable ITU and IEC codes, standards and 

recommendations. 

Application 

The fibre optic cable shall be suitable to function properly and faultlessly under the prevailing 

environmental conditions and rodent-protected for direct buried application. 

The fibre optic cable shall be laid in buried cable conduits. Therefore a fully dielectric fibre optic 

cable suitable for ducted or direct buried applications, filled with compound to prevent axial and 

longitudinal ingress of water and / or soluble chemicals throughout the cable shall be provided. 

The cable shall have loose tubes as secondary coating of fibres. 

Main Cable Structure 

The cable shall be:  

 Halogen free 

 Metal free 

 Axial and longitudinal tightness against water and / or soluble chemicals 

 Rodent-protected 

 Traction elements of Kevlar 

 Lifetime of cable >30 years 

 FOC fibre with primary coating Ø 250 +/- 15µm  
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 Secondary coating of fibres 

 Filled centre fibre with 24 fibres 

 Standard coloring 

Outer cladding:  

 Halogen free 

 UV persistent 

 Markings containing 

 Manufacturer numbering 

 Type of cable 

 Number of fibres’ and type of fibre 

 Date; Metering and P/N marking 

Cable markings shall be printed on the outer fibre cable jacket. The markings shall be 

permanent, insoluble in water and be legible for the duration of cable life. The markings shall 

be printed at intervals of not more than 2 meters.  

Fibres and number of fibres 

Diameter fibre:9 µm (+/- 10 %) – Single Mode 

Diameter fibre:62,5 µm (+/- 10 %) – Multi Mode 

Diameter cladding:125 µm(+/- 3µm) 

Diameter coating:250 µm(+/- 15µm) 

Damping: Single Mode max: 

< 0,4dB/km, typ. 0,36dB/km at 1310 nm wavelength and  

< 0,3 dB/km, typ. 0,26 dB/km at 1550 nm wavelength. 

Multi Mode max: 

< 0,9 dB/km, typ. 0,9 dB/km at 1310 nm wavelength. 

Number of fibres: The long distance cable shall contain a minimum number f 12 fibres.  

 Measurement after Cable Installation 

Measurement of splices 

To verify the maximum damping of splices ODTR measurement in both directions shall be 

performed. The max damping of 0.1 dB per splice shall not exceed. 

Measurement of Cable Run from Termination to Termination 
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The characteristics of the cable run shall be measured and verified and protocolled by: 

 Bi-directional Power Loss Measurement at 1310 +30/-15 nm and 1550 +30/-70 nm 

 Bi-directional OTDR Measurement at 1310 +30/-15 nm und 1550 +30/-70 nm  

The values for maximum damping are: 

 max. damping splice:   0,10 dB 

 max. damping connectors (pair): 0,50 dB  

 Fibre Optic Cable Accessories 

A detectable reinforced underground marking and warning tape shall be laid in the ground 300 

mm above the protection conduit. 

The patch cord consists of a single / multi-phase fibre optic cable with plug connections on both 

ends. Pigtails are fibre cables pre-assembled with a connector at one end. The fibres of the 

patch cords and pigtails shall be according the specified fibres and all components shall have a 

service life of more than 20 years with a minimum of contact durability of 1000. 

Type of connectors shall match the requirements of PCMS I/O modules and shall be of same 

type all over the plant. Contractor shall decide the used type (ST; SC; FC/PC) 

The connecter loss shall not exceed 0.5 dB per connector pair. 

OTDR (Optical Time Domain Reflectometer) test report shall be submitted to 

Employer/Engineer. 

The termination of each fibre in transmit and receive direction shall be provided on an optical 

distribution frame (ODF) for access to the transmission equipment. The ODF for receive and 

transmit direction shall be configured in accordance to the specified number of fibres (24). The 

ODF are to be installed in termination cabinets, which may be combined with the communication 

system. 

 Industrial Ethernet Switches (Managed type) 

Industrial Ethernet Switches foreseen for installation shall provide the following: 

 Compliance: IEEE 802.3 ISO/IEC 8802/3 

 Technology:  Store and forward  

 Filtering Services / prioritization:  IEEE 802.1 D/p 

 Port type:  Min 100 Mbps Media as necessary 

 Diagnostics:  Indication of power status, link status, data, full duplex, 

 link failure (fibre disconnected) 

 Management:  SNMP, HTTP 

 Design:  Fan less 
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 Mechanical design:  Stability against shock and vibration 

 Min. operating temp. range:  0°C - 55°C 

 Rel. humidity:  0% - 100% 

 Diagnostics:  LEDs for indication of power status, link status, data, 

 full duplex, link failure (fibre disconnected) 

 EMC:  EN 55022, EN 50082-2 

 VLAN support:    IEEE 802.1Q, MAC Address / Port Based 

 MTBF:     >20 years 

3.8 Utility compatibility 

 General 

The applicable standard related to interconnecting an inverter to a utility network is IEC 61727: 

2004, “Photovoltaic (PV) systems – Characteristics of the utility interface”. The inverter’s AC 

voltage, current and frequency shall be compatible with the utility system in accordance with 

IEC 61727.  

 Normal voltage operating range 

Inverter shall operate at and shall support the network voltage. The inverter shall synchronise 

with the utility network before a connection is established. The inverter shall not generate the 

voltage of the grid, but shall inject current into the system. 

 Flicker 

The operation of the inverter, in conjunction with other existing and future loads at the same 

point of connection, shall not cause flicker levels to increase beyond the levels specified in IEC 

61000-3. 

 DC injection 

The static power converter of the inverter shall not inject DC current exceeding 1 % of the rated 

AC output current into the utility AC. Interface under any operating condition in accordance with 

EN 50178. This relates specifically to inverters where the static power converter has no simple 

separation from the utility network. 

 Electromagnetic Compatibility 

EMC to possible electromagnetic emissions from facilities or equipment to be installed, so the 

installation team is right to safe conditions of use, as well as the equipment to be connected to 

it. The inverter must be prepared and be electromagnetic compatible in function of 

electromagnetic immunity (IEC61000-6-2) and Emission (IEC61000-6-4). 
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 Harmonics and waveform distortion 

In accordance with IEC 61000-3, only devices that inject low levels of current and voltage 

harmonics will be accepted; the higher harmonic levels increase the potential for adverse effects 

on connected equipment. 

Acceptable levels of harmonics, voltage and current depend upon distribution system 

characteristics, type of service, connected loads or apparatus, and established utility practice. 

The embedded generator output shall have low current-distortion levels to ensure that no 

adverse effects are caused to other equipment connected to the utility system.  

Total harmonic current distortion shall be less than 5% at rated generator output in accordance 

with IEC 61000-3-. Each individual harmonic shall be limited to the percentages listed below. 

Current distortion limit as a function of harmonics 

1 2 

Odd harmonics Distortion limit 

3rd through 9th Less than 4,0 % 

11th through 15th Less than 2,0 % 

17th through 21st Less than 1,5 % 

23rd through 33rd Less than 0,6 % 

Even harmonics Distortion limit 

2nd through 8th Less than 1,0 % 

10th through 32nd Less than 0,5 % 

 Power factor 

The inverter shall not inject reactive power into the utility network, while the drain of reactive 

power shall be limited to a power factor of 85%. The inverter shall operate at these power factors 

in the range 10% to 100% of nominal power. 

 Synchronization 

The inverter shall synchronize with the utility network before the parallel connection is made. 

Automatic synchronization equipment shall be the only method of synchronization. The limits 

for the synchronizing parameters for each phase are: 

 frequency difference: 0,3 Hz, 

 Voltage difference: 5 % = 11,5 V per phase, and phase angle difference: 20°. 

 Safety and protection 

General: The safe operation of the inverter in conjunction with the utility network shall be 

ensured at all times. 
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Safety disconnection from utility network: The inverter shall automatically and safely disconnect 

from the grid in the event of an abnormal condition. Abnormal conditions include 

 network voltage or frequency out-of-bounds conditions, 

 loss-of-grid conditions and prevention of islanding 

 DC current injection threshold exceeded 

 PV field earth leakage 

 Inverter over temperature 

Disconnection switching unit: The inverter shall be equipped with a disconnection switching unit 

which separates the inverter from the grid due to the above abnormal conditions. 

 The disconnection switching unit shall be able to operate under all operating conditions 

of the utility network. 

 A failure within the disconnection switching unit shall lead to disconnection and 

indication of the failure condition. 

 A single failure within the disconnection switching unit shall not lead to failure to 

disconnect. 

 Failures with one common cause shall be taken into account and addressed through 

adequate redundancy. 

 The disconnection switching unit shall disconnect from the network by means of two 

series switches. Each switch shall be separately rated to the inverter’s nominal power 

output. At least one of the switches shall be an electromechanical switch while the 

second switch may be part of the existing solid state switching circuits of a utility-

interconnected static power converter. The electromechanical switch shall disconnect 

the inverter on the neutral and the live wire(s). 

 The fault current breaking capacity of the disconnecting switch shall be appropriately 

sized for the application. 

Abnormal conditions can arise on the utility system and requires a response from the connected 

inverter. This response is to ensure the safety of utility maintenance personnel and the general 

public, and also to avoid damage to connected equipment. The abnormal utility conditions of 

concern are voltage and frequency excursions above or below the values stated in this clause. 

The inverter shall disconnect if these conditions occur. The parameters for disconnection shall 

correspond to those below, but shall be adjustable. 

Over-voltage and under-voltage: The inverter shall cease to energize the utility distribution 

system should the network voltage deviate outside the conditions specified in table below. This 

applies to any phase of a multiphase system. The system shall sense abnormal voltage and 

respond. The following conditions shall be met, with voltages in r.m.s. and measured at the POC 

(Point of Connection). All discussions regarding system voltage refer to the nominal voltage. 
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The parameters for disconnection shall correspond to those below, but shall be adjustable in 

the field. 

  



Section 6 – Employer’s Requirements 6-209 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

Response to abnormal voltages 

1 2 

Voltage range 

(at point of utility connection) 

Maximum trip time 

S 

V < 50 % 0,2 s 

50 % ≤ V < 85 % 2 s 

85 % ≤ V ≤ 110 % Continuous operation 

110 % < V < 120 % 2 s 

120 % ≤ V 0,16 s 

 

Over-frequency and under-frequency: The inverter system shall cease to energize the utility 

network when the utility frequency deviates outside the specified conditions. When the utility 

frequency is outside the range of 49,5 Hz and 50,5 Hz, the system shall cease to energize the 

utility.  

Prevention of islanding: An islanding condition shall cause the inverter to cease to energize the 

utility network within 2 s, irrespective of connected loads or inverters. One active islanding 

detection method and one passive island detection method shall be used to avoid an 

unintentional island. 

Active and passive types of anti-islanding protection of inverters 

Active type Passive type 

Frequency shift Power phase jump detection 

Active power fluctuation 3rd harmonic voltage rise 

Reactive power fluctuation Frequency change rate detection 

Load fluctuation  

 

DC current injection: The static power converter of the inverter shall not inject DC current greater 

than 1 % of the rated AC output current into the utility interface under any operating condition. 

The inverter shall cease to energize the utility network within 500 ms if this threshold is 

exceeded. 

Response to utility recovery: After a voltage or frequency out-of-range condition that has caused 

the inverter to cease energizing the utility network, the inverter shall not re-energize the utility 

network for 60 s after the utility service voltage and frequency have recovered to within the 

specified ranges. 
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3.9 Earthing 

 General requirements  

The bonding of equipment should prevent dangerous voltage differentials arising between 

metallic equipment during fault conditions, and provide alternative conduction paths to power 

cables should ground surges from nearby lightning strikes arise. 

The main earth point for the system shall be a systems earth electrode, as specified in 

Section 3.9.2. It shall be located directly below each array structure. 

The earth electrode shall be the common point for the casings of all balance of system 

components, and the array structure (In general, it is advantageous to locate all equipment as 

close as possible together to minimise voltage drop losses and to simplify earthing issues.) 

The risk of lightning strikes varies according to location. However, for all site locations the 

following basic guidelines will apply, as the electrical distribution is contained within one building. 

For some sites additional lightning protection circuits may be required (see Section 3.10 

Lightning Protection), but it is anticipated that for the current system configurations all within 

one building that no additional protection will be required. 

 Earth electrode 

Two types of earth electrode are suitable: 

 Spike earths 

 Multiple spike earths (trench earth) 

Bare copper or bare galvanised steel, in stranded, strip or rod form are satisfactory earth 

materials in non-aggressive soils. Because galvanised ferrous materials corrode sacrificially to 

copper, galvanised iron and steel electrodes should not be buried in close proximity to bare 

copper. In aggressive soils only galvanised steel earth rods should be used. The down 

conductors shall be connected to copper or galvanised/stainless earth spikes of minimum length 

1200mm.  

The spikes shall be driven vertically into the ground till buried to a depth of 300mm. If necessary, 

several spikes shall be interconnected as a trench earth to achieve the required resistance. 

16mm2 bare copper straps shall be used as earth straps to bind components to the earth 

electrode, No loops should be created to avoid inductive voltage. PE cable will be wired jointly 

with the positive and negative unipolar cable. Under no circumstances shall connection points, 

bolts, screws, etc. used for bonding or earthing be utilised for any other purpose. It will be 

responsibility of the Bidder to supply and fit earth terminals or clamps on equipment that must 

be earthed where these are not provided. 
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 PV mounting structure earthing 

PV mounting structure and PV module frame shall be connected to the earthing system.  

Earthing of exposed conductive parts of electrical equipment, including structural metalwork is 

also generally required. 

 Each array structure shall always be bonded directly to its own earth electrode. The 

bonding material shall be minimum 16mm2 XSA bare copper straps. 

 For multiple PV arrays, it is recommended that a trench earth be used to bond the 

individual earth spikes together underground. 

Continuity between the module frames and the mounting structure shall be maintained.  

 Equipment Earthing and Bonding 

All metal other equipment and casings (as outlined below) shall be bonded together, as they 

are inter-connected by the power cables. The bonding shall be made using copper conductors 

of 10mm2 XSA minimum. A separate conductor shall be used specifically for that purpose. 

 The array structure shall be bonded directly to the main earth electrode with a 

resistance of less than 1.7ohms. 

 The inverter casings shall be bonded (directly or indirectly) to the main earth electrode 

with a resistance of less than 1.7ohms. 

 The resistance between any enclosures in any one location, shall be less than 0.2 

ohms. 

 The earth resistance of the earth electrode shall be less than 10ohms. 

3.10 Lightning Protection 

Lightning protection shall be designed inherently into the system configurations, earthing, and 

some level of surge protection shall be built into the inverters themselves. 

For mitigation of overcurrent the Bidder shall follow the installation practice below: 

 All DC cables should be installed to provide as short runs as possible and positive and 

negative cables of the same string or main DC supply should be bundled together, 

avoiding the creation of loops in the system. This requirement for short runs and 

bundling includes any associated earth/bonding conductors. 

 Long cables (eg. PV main DC cables over about 50 m) should be installed in earthed 

metal conduit or trunking, or be screened cables such as mineral insulated or armoured. 

Additional the following overvoltage protection devices shall be provided: 

 DC system: surge arrestors, class 2, on the inverter DC inputs shall be provided. The 

surge arrestors shall be installed in the DC distribution box. 
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 AC system: surge arrestors, class 2, at the incoming point of supply shall be provided.  

The surge arrestors shall be installed in the Main DB. 

The surge arrestors shall be of class 2 with visual fault indication, 40kA (8/20) according to IEC 

61643-1 for sensitive electronics, clamping voltage to less than 1,500V. Units with replaceable 

LP modules are required. 

3.11 Labelling, safety signs and notices 

All labelling and signage must be in English. All notices, labels or signs shall be durable and not 

removable except by determined and deliberate action. The inscriptions shall be legible and 

indelible. All custom signage to be ABS plastic silk-screened quality, indelible and shall be easily 

noticeable. 

Where possible, standard approved symbolic safety signage is to be used. All DB labels shall 

be professional quality signage. 

In addition to the standard electrical labels required in terms of British DTI standards regarding 

electrical installations, the following signs are required: 

Locations Sign 

number 

Example design 

 Main DB 

 Main display 

1 

 

 FENAKA 

 Transformer 

 Tx breaker 

cubicle 

 Main DB 

 Inverter DB 

2 

 

 Inverter 

 Inverter DB 

3 
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Locations Sign 

number 

Example design 

 Main DB 4 

 

 Tx Breaker 

cubicle 

5 

 

 PV Array JB 6 

 

 PV array JB 

 Inverter DB 

 Long DC 

cable runs 

from array JB 

to inverter 

7 

 

 Roof top 

locations 

 PV Array JB 

8 

 

3.12 Noise and Radio Interference 

The systems offered shall be designed, supplied and installed to minimise audible noise. The 

maximum allowable residual sound level is 50 dB LAeq for all electronic equipment. This 

requirement does not apply to the diesel generators. 

The systems must be screened from emitting electromagnetic interference. 

No equipment may generate any radio interference with other equipment or systems and all 

equipment must be suppressed to prevent interference of commercial radio and TV reception. 

The equipment and methods used in determining the acceptable levels of radio interference 

must be as specified in IEC CISPR 22.6 
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3.13 Commissioning and Onsite Acceptance Tests 

Prior to delivery of the project, the Bidder must perform a series of onsite tests to verify the 

proper performance of every system.  

The onsite test will be divided per individual systems: PV plant and control system. After 

performing the tests per each system, it will be performed the tests for the entire hybrid plant. 

Commissioning tests effectively place responsibility for system or component performance on 

the supplier. The commissioning tests are the responsibility of the supplier. 

All the tests shall be properly documented and checked by the Project Management Team prior 

to the delivery of the project. 

Tests shall be made on the functioning of solar panels, and respective electrical components, 

isolators and circuit breakers, metering, earthing, bonding, and operation of the data-logging 

system and monitoring.  

The procedure for the commissioning and onsite test of the PV plants shall include at least the 

items summarized below: 

 Gathering and review of information (technical specifications and as-built electrical 

plans). 

 PV modules visual check. 

 Mounting structure visual check. 

 String combiner boxes inspection (enclosure quality, internal isolators, cable glands 

and labelling, etc.). 

 Cable inspection. 

 Cabling earthing and earth faults. 

 Array tests (measurement and record solar irradiance and string/array IV curves) 

 Inverters test (commissioning procedure provided by the supplier). 

 Cold Commissioning: Testing of the PV Plant 

The verification of the Commissioning tests will be based at least on the latest published testing 

procedure IEC 62446: Grid-connected photovoltaic systems – Minimum requirements for 

system documentation, Commissioning tests, and inspection, for all electrical Commissioning. 

The verifications shall include, but not be limited to, the following equipment to be tested: 

 PV modules 

 PV modules support structure 

 Support structure foundations 

 String cabling 
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 LV DC cabling  

 String combiner boxes 

 Inverters 

 Cable trays, inspection chambers, wiring, etc. both for DC and AC power, data 

transmission, and all other required transmission lines, including junction boxes, fuses, 

and all other required electrical equipment 

 Meteorological stations and monitoring system 

 Low-voltage installation, civil works, and medium-voltage installation (if applicable) 

 All measurements as defined and described in IEC 62446 

The Cold Commissioning tests shall include the measurement of 100% of the open circuit 

voltage (Voc) of the PV module strings. The minimum irradiance on the plane of array for the 

Voc measurements is 600 W/m².  

The adequacy of the measurement devices proposed by the Bidder in terms of measurement 

uncertainty, calibration, etc. will be assessed and must be confirmed by the Employer prior to 

the start of the tests. A report with the measurement results of all strings will be presented by 

the Bidder in digital form as an Excel file. Strings which show a deviation from the mean value 

of the measured strings by more than 10% shall be highlighted in the report. Counter measures 

will be coordinated with the Employer.  

 Hot Commissioning: Testing of the PV Plant 

Once the PV Plant is energized (this may require a dump load during testing), the Bidder shall 

demonstrate that the overall system and equipment operates in accordance with the following: 

 Equipment manufacturer specifications 

 Specifications of the contract 

 All relevant national and international norms and standards 

For Hot Commissioning testing, the following supplies and equipment will be commissioned / 

tested: 

 DC operating current tests 

 Inverter functionality 

 Combiner boxes 

 Monitoring system functionality (intern/extern) 

 Meteorological station(s) if applicable 

 Safety devices 

 Transformer(s) if applicable 
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 Security System functionality 

 Visual check of grounding and lightning protection system 

 Visual check of MV equipment if applicable 

 Commissioning and Testing of BESS and PCMS 

Tests of separate control system allow at least check the correct operation of the control 

hardware and communications interfaces. 

The Bidder will provide a detailed test plan for this system separately, which shall include at 

least the following items: 

 Visual inspection, labelling and technical specifications checking  

 Power supply test. 

 Test of communication with SCADA. 

 Test of command sending and reception to distributed generation systems. 

 Test of reception of monitoring parameters of the distributed systems 

 Test of communication latency 

 Several full charge and discharge cycles at rated and peak power will be carried out, 

or at least to the minimum state of charge expected to operate the system on a daily 

basis 

 During charge and discharge testing process the BESS shall achieve the peak power 

ratings at least once per complete cycle. The duration of the peak power shall be the 

necessary to archive the optimum control of the hybrid plant and will be within the 

values provided by the manufacturer. 

 Communications between battery BMS and PCMS controller will be tested. The tests 

will be performed at zero, nominal and peak power ratings of the system, in order to 

ensure that possible electromagnetic noise will not affect the communications. 

 BESS must communicate with PCMS so it is considered essential to carry out 

communications tests of these subsystems separately. Communications tests shall 

include both the sending of control operating commands from PCMS to BESS and 

monitoring parameters from the BESS to the PCMS. Tests must be conducted both at 

zero power and at nominal power. 

 The correct functioning of ancillary systems of the BESS will be tested, including at 

least:  

o Air conditioning system temperature regulation is working correctly. 

o Lights 

o Electric Outlet 
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The functional performance onsite tests of the control algorithm will be carried out during the 

hybrid plant tests. 

Tests performed onsite will let the provider to verify the correct operation of the BESS at the 

final location. The test record shall include at least measurements of battery temperatures, 

power electronics temperatures, current and power values achieved, possible detected alarms 

and any other outstanding incidence that may occur. The tests of the BESS will include at least 

the following features  

Mechanical completion: The mechanical completion checking will consist on the following: 

 Batteries power output is properly connected to the Battery Inverters. 

 Communications wiring between Batteries and Battery Inverter and Main Power Plant 

Controller is correctly connected. 

 No mechanical damages exist. 

 Hybrid Plant Test 

The hybrid plant tests are intended to validate the performance of the entire plant and will involve 

all the systems operating in a coordinated way to achieve the target of a reliable power supply 

of the islands, with a significant reduction on the diesel consumption. 

The test of the full hybrid plant will be the last to be completed, and will require a good 

coordination between all suppliers, which shall be available to be present during the tests of the 

systems together. 

The Bidder will provide the details of the test plan for the whole system, which shall include at 

least the following items: 

 Power balance tests. Through these tests the capability of maintaining the power 

balance in the grid versus sudden reduction in photovoltaic generation and/or 

increments in the loads will be verified. The tests shall include the manual reduction of 

the PV generation at different rates at least 25%, 50%, 75% and 90% of PV when a 

constant PV power of min. 80% of installed kWp is available for the AC PV connected 

capacity. This shall be repeated with different ramp rates (reduction of kW/sec), that 

have to be confirmed by the Employer. 

 Tests to verify the response to voltage variations will be also performed. It shall be 

checked that the compensation response of the system to voltage variations to be less 

than 1 minute. 

 Settings and adjustments of diesel protections and their performance versus sudden 

power unbalances in the grid. 

 Power quality tests. Measurements of all the parameter related with the power quality 

shall be taken during the tests phase: THD (voltage and current), flicker, frequency and 

voltages. All these measurements shall show the compliance with the national 

requirements, as well as the technical requirements stated on this bid. 
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 Measurement of the diesel consumption. Once the functionality of hybrid control system 

is tested, it shall be carried out a comparison between the previously recorded diesel 

consumption and the new measured consumption rates. The results shall be given to 

the Employer in form of a report. 

3.14 Documentation 

The bid documentation shall describe the full system functionality, main system components, 

performance and parameters (data sheets), connection of existing equipment, redundancy 

principle, communication interfaces, the backup and recovery concepts for the PCMS, anti-virus 

and malware protection, and shall include the software and hardware requirements for the 

proposed backup concept. 

 Documentation to be submitted with Bid 

The Bidder must complete all forms given in Section 4 - Bidding Forms of the Bidding Document 

for the Hybrid Power Plant. All of them shall be submitted electronically as PDF, Excel or Word-

file. Technical data sheets should be supplemented by additional descriptions, explanations, 

drawings and all other information necessary for a clear understanding of the bid to enable the 

Employer to undertake the necessary assessment, evaluation and verification of the technical 

and performance features of the bid. 

In any case major deviations are discouraged and Employer reserves the right to reject any bid 

as noncompliant in his sole discretion. 

The Bidder shall include the interface documents in his bid. 

The Bidder shall include a list of his sub-contractors. 

The Bidder shall submit a record of the executed projects in the power sector within the last 5 

years. 

The Bidder shall include the civil design criteria in his bid consisting of but not limited to corrosion 

protection plan, load bearing capacities of roads and bridges for truck traffic. The Bidder shall 

prepare a binding description of included furniture, equipment, appliances and the like together 

with the respective type of quality. 

 Documentation to be submitted after contract award 

The following describes the minimum scope of information, documents, drawings, etc. to be 

submitted by the successful Bidder to the Employer after award of contract during the design 

and engineering phase and during site construction of the PV Hybrid plant. The Employer 

reserves the right to request from the successful Bidder such additional information, drawings, 

documents, etc. as may be reasonably required for proper understanding and definition of the 

design and engineering of the project. 

The successful Bidder shall provide four (4) copies of all drawings and documentation to be 

submitted by him. For the as-built documentation a well-organized electronic file including an 
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Excel based table of contents, two (2) copies (plus electronic copy) shall be provided. All 

information with respect to connection points and interfaces between the Plant and the grid, and 

any other interface as well as for the entire PV Hybrid plant itself shall be included. The number 

of copies or the final content may be amended as may otherwise be required by the provisions 

of the EPC Contract or as may otherwise be reasonably required by the Employer. 

Bi-monthly status reports shall be provided by the successful bidder. Any revision of the project 

implementation schedule shall not be delivered later than seven (7) days after such revision. 

 Documentation to be submitted during detail design 

The following documents shall be submitted as a minimum by the successful Bidder to the 

Employer within a maximum of two (2) months after the date of contract award: 

 Detail design reports of all systems, buildings, and structures. 

 The Bidder shall hand-in his method statements for construction methods 

 General arrangement and layout drawings 

 Project documents (data sheets, specifications, drawings) for major systems and 

components including system description of the main systems 

 Single line diagrams 

 Calculations and layouts for grounding, earthing, lightning protection, surge prevention 

 Cable list and cable size calculation 

 Soil resistivity measurement 

 Detailed layout drawings not limited to architectural, structural and electrical drawings. 

 Report of the design loads and load bearing capacities buildings and structures 

 Underground / aboveground ducts and cable arrangement drawings (civil and 

electrical) 

 Quality assurance philosophy 

 Information about corrosion protection for steel structures 

 Operation and maintenance philosophy 

 Emergency Response Plan 

 HSE plan 

  Final Documentation 

Before the final acceptance of the PV Hybrid plant the Contractor shall deliver to the Employer 

the final documentation, both in digital and hard copies (2x). The final documentation for the PV 

plant shall be prepared in accordance with the IEC 62446 standard. 



Section 6 – Employer’s Requirements 6-220 

Bidding Document for Design, Supply, Installation & Maintenance of RE hybrid power plants in Haa Dhaalu Atoll - Maldives 

Procurement of Plant      Single-Stage: Two-Envelope 

For the PV Hybrid plant the final documentation shall comprise at least the following: 

 All As-built drawings (civil, mechanical, electrical) but not limited to: 

o SLD’s 

o Cable routing plans and calculations 

o Cable list 

o Substructure and module mounting details 

o Roof penetration 

o Generator synchronizing panel and main distribution panel drawings 

 Data sheets of installed components 

 Warranties of installed components 

 O&M manuals 

 Site safety procedures 

 HSE procedure and plan 

 Test protocols 

 Performed studies and tests 

 Mechanical completion documents (not limited to): 

o Data sheets and manuals of components and equipment 

o Serial number of inverters, transformers, combiner boxes, etc. 

o Flash list of installed modules 

o Acceptance protocols 

o Calibration protocols 

 Factory Acceptance Test Reports for all mechanical and electrical equipment 

 Acceptance protocols between Contractor and Subcontractor 

 Commissioning protocols 

 Provisional Acceptance Certificate 

 Punch lists (Reserve lists) for the Defects Liability Period 

 Password for inverters, internal communication and SCADA system 
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3.15 Training Program 

The Bidder is required to provide training at manufacturer’s site for two persons from each power 

house and two staff from Fenaka head office (total 28 persons). In addition local staff should be 

given training on operation and maintenance during construction. 

The training shall take one week on the manufacturer’s premises plus one week on the 13 

construction sides for each team separate.  

All living, accommodation, food, transport expenses of the trainees during the period of 

training/study tour including airfares, incidental expenses, medical expenses, medical 

insurances etc. will be covered by the Contractor including pocket allowance of 

US$100/day/person for training abroad.  

The goal of the training and qualification program is to ensure that the PV Hybrid plant’s 

personnel acquire and maintain the combination of knowledge and demonstrated skills to full fill 

their responsibilities. Likewise, the Employer will acquire the knowledge required to full fill his 

responsibilities as plant owner during operation. This will reasonably assure that the plant is 

operated safely and efficiently, while also ensuring its long-term economic success. 

The trained persons must subscribe in a list and sign, how many hours they have attended the 

training. 

The training must be translated into local language Dhivehi 

Every attendant must receive a training documentation/handbook, where the training subjects 

are documented in detail. 

The training shall be split in a practical and a theoretical part. 

For the practical part, the staff to be trained shall be involved in the building process of the 

power plant, in order to understand the overall system. 

The practical part shall consist of 14 training days with a 2 hours session each day. 

The theoretical part shall be 10 days with a 2 hours session each day. 

The Bidder shall be flexible enough to adapt the content of the training to the state of knowledge 

of the attendees  

The training shall comprise but not be limited to the following: 

 Technical basics and components of a PV plant (PV modules and inverters), grid 

storage, and a diesel plant 

 General function of a PV plant, battery storage, and a diesel plant 

 General function of a battery management system 

 General function of power transformer sub-station, middle and low voltage switchgear 

as applicable 
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 General function of a PV diesel controller 

 Norms and standards 

 Health, Safety, and Environmental (HSE), First Aid 

 Control room daily work 

 Operation of a PV plant and a diesel plant 

 Monitoring of the PV plant and the diesel plant 

 Access to the monitoring system 

 Monitoring of the hybrid controller 

 Fault detection 

 Action plan after fault detection 

 Preventive maintenance 

 Supervision and managing of corrective maintenance 

 Performance of first level corrective maintenance, such as the replacement of spare 

parts and / or spare inverters 

 Spare parts logistic and usage 

 Plant documentation 

 Monthly reporting 

 Communication with suppliers 

 Managing of insurance claims 

 Maintenance of green areas, internal paths 

 Cleaning of modules 

 Maintenance and cleaning of pyranometers and other sensors 

3.16 O&M Requirements during the one year Defect Liability period 

 Plant operation and control  

Bidder shall be responsible for the daily operation of the plant to satisfy energy delivery and 

provide technical and engineering support. The operation and control system of the plant system 

should not be limited to registration of data, but should comprise functions for assessment and 

interpretation of operating conditions in particular in order to allow for remote diagnosis of errors. 

Electrical load data, PV generator data and diesel engine data and the battery status (SOC) 

shall be acquired by the PCMS and handled within data storage, protocol, reporting and 
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monitoring. It is mandatory that the PCMS shall retrieve all necessary data to ensure reliability 

and performance according to its intended purpose. 

Bidder shall prepare monthly reports regarding the operation of the plant including electricity 

production, efficiency, fuel consumption, availability, maintenance performed. 

Bidder may sub-contract the performance of parts or all of the services, subject to the approval 

of the Employer and on the basis that the Bidder remains fully liable for the performance of the 

sub- contracted obligations. 

Bidder shall carry out and/or manage all planned overhaul maintenance of the plant, including 

major overhauls and inspections. Moreover, Bidder shall liaise with the original equipment 

manufacturer to identify changes in the recommendations for the monitoring and maintenance 

of the equipment that constitutes the plant. 

 Preventive maintenance requirements 

The maintenance of the plant shall be based on the following operation, dispatching, and other 

requirements: 

 Maintenance activities for the plant affecting the power output shall take place outside 

the peak load periods, i.e. during the period of low power demand and low solar 

irradiation conditions (morning/ evening/ at night). 

 Maintenance of the plant shall be carried out at a minimum in accordance with the 

equipment manufacturers’ suggested maintenance requirements and the scheduling 

requirements of Employer and follow applicable standards and industry practices. 

 PV Plant specific maintenance activities 

The PV plant scope of work shall comprise the following activities: 

 Inspection and testing according to IEC 62446. In particular the inspection shall 

comprise the control and preventive maintenance of 

o Modules 

o Inverters 

o Junctions boxes 

o Cabling 

o Cable terminations 

o Mounting structure 

 Annual IV-curve measurement and thermographic (IR) checks of a sample of at least 

5% of the installed modules and electrical connections for identification of possible 

underperformance and/or hot spots 

 Maintenance of the site including green areas, paths, cable servitudes etc. 
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 Cleaning of modules to keep the losses due to soiling low. The cleaning must be 

performed according to the recommendations from the PV module supplier. 

 Regular software updates of the PV inverter must be installed  

 Cleaning of battery cabinets 

PV plant specific maintenance activities shall be performed during periods with low irradiation, 

preferably during morning, eventing or night hours. 

 Corrective maintenance requirements 

For the first one year of operation of the hybrid plant, the Bidder is required to provide full 

corrective maintenance at no extra cost for the Employer. Corrective maintenance means the 

repair or replacement of defective material and components. 

Corrective maintenance activities shall be initiated as soon as a failure is detected. It shall 

always be ensured that the staff of the Employer is present and trained during each corrective 

maintenance activities. 

If a failure will be detected O&M personal shall initiate corrective maintenance measures within 

6 hours after its occurrence. 

The Bidder shall be responsible for maintaining and refilling the spare parts stock at no 

additional cost for the Employer. An overview of the spare parts approach, major inspection, 

overhauls of equipment, and replacement program of equipment shall be provided, including: 

 Spare and wear parts and consumables necessary for the proper and continuing 

functioning of the plant during the Defect Liability Period (DLP) 

 Requirements and storage conditions for the spare and wear parts and consumables 

 Replacement strategy, spare parts, and reaction periods for inverters for the first five 

years after the provisional acceptance of the plant. 

Furthermore, the Bidder shall manage all warranty cases including the dismantling, packaging, 

shipping and / or safe disposal of defective materials. 

3.17 Spare parts, consumables and special tools 

The Bidder shall provide all spares parts and consumables necessary for the correct functioning 

during the warranty period and for performing the necessary maintenance activities. All spare 

parts shall be directly interchangeable with the corresponding parts in the power plants and 

shall meet the requirements of the present specifications. 

Spare parts comprise all disciplines (civil, mechanical, electrical and I&C works) and shall be in 

compliance with the corresponding Schedules in Section 4. 
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All the special tools and other equipment that are necessary for the overhaul, maintenance and 

adjustment of the power plant facilities and equipment shall be included in the Bidder’s scope 

of supply. 
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4 Drawings 

The following drawings are provided in attachment to the present Volume 6. 

S No. Drawing Number Title 

General Design  

1 J431-GOPA-GEN-GR-E-D-0001 
SINGLE LINE DIAGRAM OF DISTRIBUTION BOX: 
INDICATIVE (COMMON) 

2 J431-GOPA-GEN-GR-E-D-0002 DISTRIBUTION BOX LAYOUT: INDICATIVE (COMMON) 

3 J431-GOPA-GEN-GR-E-D-0003 
DISTRIBUTION BOX MOUNTING DETAILS: INDICATIVE 
(COMMON) 

4 J431-GOPA-GEN-GR-E-D-0004 
CROSS SECTIONAL VIEW OF INDICATIVE CABLE TRENCH 
(COMMON) 

 

S No. Drawing Number Title 

Tender Design  

1 J431-GOPA-029-GR-E-D-0001 
NET WORK DIAGRAM FOR B03-
HANIMAADHOO POWER HOUSE 

2 J431-GOPA-029-GR-E-D-0002 
NET WORK DIAGRAM FOR B03-
HANIMAADHOO SUBSTATION 

3 J431-GOPA-008-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE    
(B04-FINEY) 

4 J431-GOPA-014-GR-E-D-0001 NET WORK DIAGRAM FOR B05-NAIVAADHOO 

5 J431-GOPA-014-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE     
(B05-NAIVAADHOO) 

6 J431-GOPA-007-GR-E-D-0001 NET WORK DIAGRAM FOR B06-HIRIMARADHOO 

7 J431-GOPA-007-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE             
(B06-HIRIMARADHOO) 

8 J431-GOPA-023-GR-E-D-0001 
NET WORK DIAGRAM FOR B07-
NOLHIVARAMFARU 

9 J431-GOPA-023-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE      
(B07-NOLHIVARAMFARU) 

10 J431-GOPA-021-GR-E-D-0001 NET WORK DIAGRAM FOR B08-NELLAIDHOO 
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S No. Drawing Number Title 

11 J431-GOPA-021-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE     
(B08-NELLAIDHOO) 

12 J431-GOPA-024-GR-E-D-0001 NET WORK DIAGRAM FOR B09-NOLHIVARAM 

13 J431-GOPA-024-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE      
(B09-NOLHIVARAM) 

14 J431-GOPA-017-GR-E-D-0001 NET WORK DIAGRAM FOR B10-KURINBI 

15 J431-GOPA-017-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE      
(B10-KURINBI) 

16 J431-GOPA-032-GR-E-D-0001 
NET WORK DIAGRAM FOR B12-
KULHUDHUFFUSHI - SUBSTATION 01 

17 J431-GOPA-032-GR-E-D-0002 
NET WORK DIAGRAM FOR B12-
KULHUDHUFFUSHI - SUBSTATION 02 

18 J431-GOPA-032-GR-E-D-0003 
NET WORK DIAGRAM FOR B12-
KULHUDHUFFUSHI- SUBSTATION 03 

19 J431-GOPA-032-GR-E-S-0002 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF SUBSTATION 03      
(B12-KULHUDHUFFUSHI) 

20 J431-GOPA-032-GR-E-D-0004 
NET WORK DIAGRAM FOR B12-
KULHUDHUFUSHI - SUBSTATION 04 

21 J431-GOPA-032-GR-E-S-0003 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF SUBSTATION 04       
(B12-KULHUDHUFFUSHI) 

22 J431-GOPA-032-GR-E-D-0005 
NET WORK DIAGRAM FOR B12-
KULHUDHUFUSHI - SUBSTATION 05 

23 J431-GOPA-032-GR-E-S-0004 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF SUBSTATION 05      
(B12-KULHUDHUFFUSHI) 

24 J431-GOPA-032-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE        
(B12-KULHUDHUFFUSHI) 

25 J431-GOPA-032-GR-E-S-0005 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF PORT            
SUBSTATION (B12-KULHUDHUFFUSHI) 

26 J431-GOPA-019-GR-E-D-0001 NET WORK DIAGRAM FOR B13-KUMUNDHOO 

27 J431-GOPA-019-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE       
(B13-KUMUNDHOO) 

28 J431-GOPA-020-GR-E-D-0001 
NET WORK DIAGRAM FOR B14-
NEYKURENDHOO 
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S No. Drawing Number Title 

29 J431-GOPA-020-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE      
(B14-NEYKURENDHOO) 

30 J431-GOPA-000-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE                 
(B-15VAIKARADHOO) 

31 J431-GOPA-025-GR-E-D-0001 NET WORK DIAGRAM FOR B17-MAKUNUDHOO 

32 J431-GOPA-025-GR-E-S-0001 
CONCEPTUAL SCHEMATIC DIAGRAM FOR LV 
DISTRIBUTION BOARD OF POWER HOUSE      
(B17-MAKUNUDHOO) 
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5 Supplementary Information 

The following supplementary information’s are provided in attachment to the present Volume 6. 

S No. Title 

1 KMZ file of roofs for PV installation 

2 List of Signals required for centralized SCADA System 
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6 Certificates 

6.1 Form of Completion Certificate 

Contract: [. . . . .insert name of contract and contract identification details. . . . . ] 

 

Date:   

Certificate No.:   

To: [. . . . .insert name and address of contractor. . . . . ] 

 

 

Dear Ladies and/or Gentlemen, 

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the 

Contract entered into between yourselves and the Employer dated [. . . . .insert date. . . . . ], 

relating to the [. . . .brief description of the Facilities . . . .], we hereby notify you that the following 

part(s) of the Facilities was (were) complete on the date specified below, and that, in accordance 

with the terms of the Contract, the Employer hereby takes over the said part(s) of the Facilities, 

together with the responsibility for care and custody and the risk of loss thereof on the date 

mentioned below. 

 Description of the Facilities or part thereof: [. . . .description . . . .] 

 Date of Completion: [. . . .date . . . .] 

However, you are required to complete the outstanding items listed in the attachment hereto as 

soon as practicable. 

This letter does not relieve you of your obligation to complete the execution of the Facilities in 

accordance with the Contract nor of your obligations during the Defect Liability Period. 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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6.2 Form of Operational Acceptance Certificate 

Contract: [. . . . .insert name of contract and contract identification details. . . . . ] 

 

Date:   

Certificate No.:   

To: [. . . . .insert name and address of contractor. . . . . ] 

 

 

Pursuant to GCC Sub clause 25.3 (Operational Acceptance) of the General Conditions of the 

Contract entered into between yourselves and the Employer dated [. . .date. . .], relating to the [. 

. .brief description of the facilities. . .], we hereby notify you that the Functional Guarantees of the 

following part(s) of the Facilities were satisfactorily attained on the date specified below.  

 Description of the Facilities or part thereof: [. . . description . . .] 

 Date of Operational Acceptance: [. . . date . . .] 

This letter does not relieve you of your obligation to complete the execution of the Facilities in 

accordance with the Contract nor of your obligations during the Defect Liability Period. 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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7 Change Orders 

7.1 Change order procedure 

 General 

This section provides samples of procedures and forms for implementing changes in the 

Facilities during the performance of the Contract in accordance with GCC Clause 39 (Change 

in the Facilities) of the General Conditions. 

 Change Order Log 

The Contractor shall keep an up-to-date Change Order Log to show the current status of 

Requests for Change and Changes authorized or pending. Entries of the Changes in the 

Change Order Log shall be made to ensure that the log is up-to-date. The Contractor shall 

attach a copy of the current Change Order Log in the monthly progress report to be submitted 

to the Employer. 

 References for Changes 

(1) Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-X-nnn. 

(2 )Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially numbered 

CN-X-nnn. 

(3) Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered CA-X-

nnn. 

(4) Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-nnn. 

(5) Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-nnn. 

Note: 

(a) Requests for Change issued from the Employer’s Home Office and the Site representatives of the Employer 

shall have the following respective references: 

Home Office CR-H-nnn 

Site CR-S-nnn 

(b) The above number “nnn” is the same for Request for Change, Estimate for Change Proposal, Acceptance of 

Estimate, Change Proposal and Change Order. 

7.2 Change Order Forms 

 Request for Change Proposal Form 

[ Employer’s letterhead ] 
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To: [ Contractor’s name and address ] Date:  

 

Attention: [ Name and title ] 

 

Contract Name: [ Contract name ] 

Contract Number: [ Contract number ] 

 

Dear Ladies and/or Gentlemen: 

With reference to the captioned Contract, you are requested to prepare and submit a Change Proposal 

for the Change noted below in accordance with the following instructions within [ number ] days of the 

date of this letter [or on or before ( date )]. 

 

1. Title of Change: [ Title ] 

2. Change Request No./Rev.: [ Number ] 

3. Originator of Change: 

 Employer: [Name] 

 Contractor (by Application for Change Proposal No. [Number Refer to Annex 6.2.7]) 

4. Brief Description of Change: [ Description ] 

5. Facilities and/or Item No. of equipment related to the requested Change: [ Description ] 

6. Reference drawings and/or technical documents for the request of Change: 

  Drawing No./Document No.  Description 

7. Detailed conditions or special requirements on the requested Change: [ Description ] 

8. General Terms and Conditions: 

(a) Please submit your estimate showing what effect the requested Change will have on 

the Contract Price. 

(b) Your estimate shall include your claim for the additional time, if any, for completing the 

requested Change. 

(c) If you have any opinion that is critical to the adoption of the requested Change in 

connection with the conformability to the other provisions of the Contract or the safety 

of the Plant or Facilities, please inform us in your proposal of revised provisions. 

(d) Any increase or decrease in the work of the Contractor relating to the services of its 

personnel shall be calculated. 
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(e) You shall not proceed with the execution of the work for the requested Change until we 

have accepted and confirmed the amount and nature in writing. 

[ Employer’s name ] 

[ Signature ] 

[ Name of signatory ] 

[ Title of signatory ] 
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 Estimate for Change Proposal Form 

[ Contractor’s letterhead ] 

To: [ Employer's name and address ] Date:  

 

Attention: [ Name and title ] 

 

Contract Name: [ Contract name ] 

Contract Number: [ Contract number ] 

 

Dear Ladies and/or Gentlemen: 

With reference to your Request for Change Proposal, we are pleased to notify you of the approximate 

cost to prepare the below-referenced Change Proposal in accordance with GCC Sub clause 39.2.1 of 

the General Conditions. We acknowledge that your agreement to the cost of preparing the Change 

Proposal, in accordance with GCC Sub clause 39.2.2, is required before estimating the cost for 

change work. 

1. Title of Change: [ Title ] 

2. Change Request No./Rev.: [ Number ] 

3. Brief Description of Change: [ Description ] 

4. Scheduled Impact of Change: [ Description ] 

5. Cost for Preparation of Change Proposal: [ insert costs, which shall be in the currencies of the contract 

]  

(a) Engineering (Amount) 

(i) Engineer   hours (hrs) x    rate/hr =    

(ii) Draftsperson   hrs x    rate/hr =   

 Sub-total   hrs    

 Total Engineering Cost    

(b) Other Cost    

 Total Cost (a) + (b)       

[ Contractor's name ] 

[ Signature ] 

[ Name of signatory ] 

[ Title of signatory ] 
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 Acceptance of Estimate Form 

[ Employer’s letterhead ] 

 

To: [ Contractor’s name and address ] Date:  

 

Attention: [ Name and title ] 

 

Contract Name: [ Contract name ] 

Contract Number: [ Contract number ] 

 

Dear Ladies and/or Gentlemen: 

We hereby accept your Estimate for Change Proposal and agree that you should proceed with the 

preparation of the Change Proposal. 

1. Title of Change: [ Title ] 

2. Change Request No./Rev.: [ Request number/revision ] 

3. Estimate for Change Proposal No./Rev.: [ Proposal number/revision ] 

4. Acceptance of Estimate No./Rev.: [ Estimate number/revision ] 

5. Brief Description of Change: [ Description ] 

6. Other Terms and Conditions: In the event that we decide not to order the Change accepted, 

you shall be entitled to compensation for the cost of preparing the Change Proposal described in your 

Estimate for Change Proposal mentioned in para. 3 above in accordance with GCC Clause 39 of the 

General Conditions. 

 

[ Employer’s name ] 

[ Signature ] 

[ Name of signatory ] 

[ Title of signatory ] 
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 Change Proposal Form 

[ Contractor’s letterhead ] 

To: [ Employer's name and address ] Date:  

 

Attention: [ Name and title ] 

 

Contract Name: [ Contract name ] 

Contract Number: [ Contract number ] 

 

Dear Ladies and/or Gentlemen: 

In response to your Request for Change Proposal No. [Number], we hereby submit our proposal as 

follows: 

1. Title of Change: [ Name ] 

2. Change Proposal No./Rev.: [ Proposal number / revision ] 

3. Originator of Change: Employer: [ Name ] / Contractor: [ Name ] 

4. Brief Description of Change: [ Description ] 

5. Reasons for Change: [ Reason ] 

6. Facilities and/or Item No. of Equipment related to the requested Change: [ Facilities ] 

7. Reference drawings and/or technical documents for the requested Change: 

 [ Drawing/Document No./Description ] 

8. Estimate of increase/decrease to the Contract Price resulting from the Change Proposal: 

        Amount 

      [ insert amounts in the currencies of the Contract ] 

(a) Direct material          

(b) Major construction equipment        

(c) Direct field labor (Total   hrs)        

(d) Subcontracts          

(e) Indirect material and labor        

(f) Site supervision          
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(g) Head office technical staff salaries 

Process engineer   hrs @   rate/hr     

Project engineer   hrs @   rate/hr     

Equipment engineer   hrs @   rate/hr     

Procurement   hrs @   rate/hr     

Draftsperson   hrs @   rate/hr     

Total   hrs   

(h) Extraordinary costs (computer, travel, etc.)      

(i) Fee for general administration,   % of Items      

(j) Taxes and customs duties        

Total lump sum cost of Change Proposal  [ Sum of items (a) to (j) ] 

Cost to prepare Estimate for Change Proposal   [ Amount payable if Change is not accepted ] 

9. Additional time for Completion required due to Change Proposal 

10. Effect on the Functional Guarantees 

11. Effect on the other terms and conditions of the Contract 

12. Validity of this Proposal: within [Number] days after receipt of this Proposal by the Employer 

13. Other terms and conditions of this Change Proposal: 

(a) You are requested to notify us of your acceptance, comments or rejection of this 

detailed Change Proposal within [Number] days from your receipt of this Proposal. 

(b) The amount of any increase and/or decrease shall be taken into account in the 

adjustment of the Contract Price. 

(c) Contractor’s cost for preparation of this Change Proposal: [ . . . .insert amount. This cost 

shall be reimbursed by the employer in case of employer’s withdrawal or rejection of this Change Proposal without 

default of the contractor in accordance with GCC Clause 39 of the General Conditions . . . . ] 

 

[ Contractor's name ] 

[ Signature ] 

[ Name of signatory ] 

[ Title of signatory ]  
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 Change Order Form 

[ Employer’s letterhead ] 

To: [ Contractor’s name and address ] Date:  

 

Attention: [ Name and title ] 

 

Contract Name: [ Contract name ] 

Contract Number: [ Contract number ] 

 

Dear Ladies and/or Gentlemen: 

We approve the Change Order for the work specified in the Change Proposal (No. [ number ]), and 

agree to adjust the Contract Price, Time for Completion, and/or other conditions of the Contract in 

accordance with GCC Clause 39 of the General Conditions. 

1. Title of Change: [ Name ] 

2. Change Request No./Rev.: [ Request number / revision ] 

3. Change Order No./Rev.: [ Order number / revision ] 

4. Originator of Change: Employer: [Name] / Contractor: [ Name ] 

5. Authorized Price: 

 Ref. No.: [ Number ] Date: [ Date ] 

 Foreign currency portion [ Amount ] plus Local currency portion [ Amount ] 

6. Adjustment of Time for Completion 

 None  Increase [ Number ] days   Decrease [ Number ] days 

7. Other effects, if any 

 

Authorized by:   Date:   

    Employer 

Accepted by:   Date:   

    Contractor 
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 Pending Agreement Change Order Form 

[ Employer’s letterhead ] 

To: [ Contractor’s name and address ] Date:  

 

Attention: [ Name and title ] 

 

Contract Name: [ Contract name ] 

Contract Number: [ Contract number ] 

 

Dear Ladies and/or Gentlemen: 

We instruct you to carry out the work in the Change Order detailed below in accordance with GCC 

Clause 39 of the General Conditions. 

1. Title of Change: [ Name ] 

2. Employer’s Request for Change Proposal No./Rev.: [ number/revision ] dated: [ date ] 

3. Contractor’s Change Proposal No./Rev.: [ number / revision ] dated: [ date ] 

4. Brief Description of Change: [ Description ] 

5. Facilities and/or Item No. of equipment related to the requested Change: [ Facilities ] 

6. Reference Drawings and/or technical documents for the requested Change: 

 [ Drawing / Document No. / Description ] 

7. Adjustment of Time for Completion: 

8. Other change in the Contract terms: 

9. Other terms and conditions: 

 

[ Employer’s name ] 

[ Signature ] 

[ Name of signatory ] 

[ Title of signatory ] 
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 Application for Change Proposal Form 

[ Contractor’s letterhead ] 

To: [ Employer's name and address ] Date:  

 

Attention: [ Name and title ] 

 

Contract Name: [ Contract name ] 

Contract Number: [ Contract number ] 

 

Dear Ladies and/or Gentlemen: 

We hereby propose that the work mentioned below be treated as a Change in the Facilities. 

1. Title of Change: [ Name ] 

2. Application for Change Proposal No./Rev.: [ Number / revision ] dated: [ Date ] 

3. Brief Description of Change: [ Description ] 

4. Reasons for Change: 

5. Order of Magnitude Estimation (amount in the currencies of the Contract): [ Amount ] 

6. Scheduled Impact of Change: 

7. Effect on Functional Guarantees, if any: 

8. Appendix: 

 

[ Contractor's name ] 

[ Signature ] 

[ Name of signatory ] 

[ Title of signatory ] 
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8 Personnel Requirements 

Using Form PER-1 and PER-2 in Section 4 (Bidding Forms), the Bidder must demonstrate that 

it has personnel who meet the following requirements: 

No. Position 
Total Work 
Experience [years] 

Experience In 
Similar Work 
[years] 

1 Project Manager (PV/electrical engineer) 12 7 

2 PV engineer 10 5 

3 Battery specialist 5 3 

4 Civil engineer 10 5 

5 Electrical engineer 10 5 

6 Electro-mechanical engineer (Diesel) 10 5 

7 Site supervision manager  7 3 

All staff must be fluent in English 
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9 Equipment Requirements 

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key 

equipment listed below: 

No. Equipment Type and Characteristics Minimum Number 

Required 

1 Electrical construction elevator to transport PV 
modules on the roofs 

4 

2   

3   

 


