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Section X - BOQ with Estimated Quantities 2

Directions:
1. Section X Contains estimated quantities for the contractor to use as an
approximate estimate but is the responsibility of the contractor to confirm all

quantities before submitting a price.

2. The contractor is to price the items based on their design approach and all costs
need to be built into this pricing (i.e. design approach and assumptions)

3. This section is not to be used for bidding. Use the sheet contained in Section XI
for bidding purposes.

4. Each item needs to be priced as a Lump Sum. Monthly progress payments will be
based on a percentage complete of each item.

5. This is an EPC contract and not a unit price contract and is not remeasurable.
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Project: Development and Expansion of the Maafaru Airport-Phase II

Eftimated Quantities ‘ @ , * /
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Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)

2.0 South Runway Extension (650 meters)

2.1 Land Reclamation-A (contractor to verifiy quantity) 310,000 m?
2.2 Land Reclamation-B (contractor to verify quantitiy) 530,000 m?
2.3 Runway Emergency Safety Area (RESA)-South End 06 31,000 m?
2.4 Runway Emergency Safety Area (RESA)-North End 24 31,000 m?
2.5  |Shoulder Backfill 7,500 m’

2.6 Revetment

2.6.1 Type A - Ocean Side (rock or tetrapod, contractor to verify) 3,500 m

2.6.2 Type B - Lagoon Side (geobags, contractor to verify) 2,200 m

2.7 Sub Base (Thickness TBD, contractor to verify quantities and 32,300 m?
design)

2.8 Base Course (contractor to verify quanties and design) 32,300 m?

2.9 Asphalt (contractor to verify quantities and design) 32,300 m?

Runway Paint Markings

(Layout as per ICAO to be submitted for approval) 1 Item

2.11  [The Contractor shall arrange for weekly record photographs of 1 Item
Works as directed and specified by the Engineer using a high
resolution camera with both a drone and ground level pictures.
(cost of drone to be addressed in Bill 06-provional sum 6.3

Contractor's Adjustment

Contractor may price here any items which has been shown in
the contract drawings or any other Tender/Contract documents
but overlooked or not specifically mentioned in the schedule of
items and is necessary for the satisfactory completion of the
works. should the contractor fail to insert any item here, it will
be deemed that Lump Sum Contract /Tender price includes all
such items and so no claims for additional items will be
entertained. Any and all items must be designed properly and
certified by a Maldivian licensed engineer.
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Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)
3.0 Taxiway Modifications
3.1 Sub Base (contractor to verify quantities and design) 5,600 m?
3.2 Base Course (contractor to verify quantities and design) 5,600 m?
3.3 Asphalt replacement (contractor to verify quantities and design)- | 5,600 m?
Taxi Way B, Surface level adjust with same level for Existing
Apron Level
3.4 Strip and Remove Vegetation for the entire site as required 1 Item
3.5 Compaction & Landscaping (Grass Seeding) 1 Item
3.6 Taxiway Paint Markings 1 Item

Contractor's Adjustment

Contractor may price here any items which has been shown in
the contract drawings or any other Tender/Contract documents
but overlooked or not specifically mentioned in the schedule of
items and is necessary for the satisfactory completion of the
works. should the contractor fail to insert any item here, it will
be deemed that Lump Sum Contract /Tender price includes all
such items and so no claims for additional items will be
entertained. Any and all items must be designed properly and
certified by a Maldivian licensed engineer.
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Estimated Quantities 3 *
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Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)

4.0 Runway Airfield Upgrades

4.1 Upgrade existing runway asphalt to meet B777 requirments 100,000 m?
4.2 Shoulder Raising- 2,200m x 9m x 100mm (contractor to verify) 4,000 m?
4.3 Airfield Earthwork Blending to New Shoulder 1 Item
4.4 Boundary fence 1 Item
4.5 Infrastructure Works (Storm Water Run-0ff) 1 Item

4.6 Runway Paint Markings

(layout as per ICAO to be submitted for approval) 1 Item

Contractor's Adjustment

Contractor may price here any items which has been shown in
the contract drawings or any other Tender/Contract documents
but overlooked or not specifically mentioned in the schedule of
items and is necessary for the satisfactory completion of the
works. should the contractor fail to insert any item here, it will
be deemed that Lump Sum Contract /Tender price includes all
such items and so no claims for additional items will be
entertained. Any and all items must be designed properly and
certified by a Maldivian licensed engineer.
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Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)

5.0 Airfield Lighting
5.1 Runway Lighting for 06 end

5.1.1 |Supply and Install Runway Edge Elevated Lights 1 Item
(Keep elevation of lights the same as existing)

5.1.2 |Supply and Install Runway Edge Inset Lights as needed through 1 Item
the turn around areas (Left Side Amber)

5.1.3  |Supply and Install Combined Runway Threshold & Runway End 1 Item
Inset lights (To be inset lights)

5.1.4 |Supply and Install threshold Wing bar lights 1 Item
(To be elevated lights)

5.1.5 |Supply and Install Approach Lights 1 Item

5.1.6  |Supply and Install PAPI (four units system) for three halogen 1 Item

lamps 200W, 6.6A. Complete with PAPI calibration tool box.
Connectivity with the existing APAPI circuit, 20KVA CCR.
Dismantling of the already installed APAPI System (1 sets) on the
06 approach.

5.2 Runway Lighting for 24 end

5.2.1 |Supply and Install threshold Wing bar lights 1 Item
(To be elevated lights)

5.2.2  |Supply and Install Approach Light 1 Item

5.2.3 |Supply and Install PAPI (four units system) for three halogen 1 Item

lamps 200W, 6.6A. Complete with PAPI calibration tool box.
Connectivity with the existing APAPI circuit, 20KVA CCR.
Dismantle of the already installed APAPI System (1 sets) on the
24 approach.

5.3 Relocate and replace (if required) Existing Taxi Way Lighting 1 Item
(Replace if necessary)

5.4 Install additional wind cone near 06 end with associated power 1 item
for Light (Provide 2 additional spare wind socks)

Supply and installation of Constant Current Regulators for 1 item

>6 Approach lighting system

Total For Collection Page $ -
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Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)
5.7 Supply and Installation of mandatory and information LED 1 item
' signage.
58 Supply and Installation of Constant Current Regulators for 1 item
' Individual Taxiway Lighting System and LED signage.
5.9 Modification and integration of the ALCMS System 1 item
5.10  [Supply and Installation of the new AGL Power Panel for new CCRs 1 item
5.11 |Existing CCR room in Fire House to be extended to accommodate 1 item

additional CCR's due to extension (with additional AC)

5.12 Replace emergency generator in Power House 1 item

Note: All associated works including laying of additional primary
and secondary AFL cables, control cable works, power wiring,
addition of power distribution boards, testing, excavation,
backfill, builders works, commissioning, grounding, terminations,
CCR's etc. etc. to be included

Contractor's Adjustment

Contractor may price here any items which has been shown in
the contract drawings or any other Tender/Contract documents
but overlooked or not specifically mentioned in the schedule of
items and is necessary for the satisfactory completion of the
works. should the contractor fail to insert any item here, it will
be deemed that Lump Sum Contract /Tender price includes all
such items and so no claims for additional items will be
entertained. Any and all items must be designed properly and
certified by a Maldivian licensed engineer.

Total For Collection Page $ -
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Estimated Quantities
Bill No. 05
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Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)
Bill Summary
Bill No-02 Page 1 - SubTotal $ -
Bill No-02 Page 2 - SubTotal $ -

Ministry of Finance of the Maldives
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SECTION XI - BOQ WITH DAYWORK AND PRICING
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Section XI - BOQ with Daywork for Pricing 2

Directions:

1. Section XI Contains the bid items to be submitted for pricing. The contractor is
to confirm all quantities.

2. The contractor is to price the items based on their design approach and all costs
need to be built into this pricing (i.e. design approach and assumptions)

3. Each item needs to be priced as a Lump Sum. Monthly progress payments will be
based on a percentage complete of each item.

4. This is an EPC contract and not a unit price contract and is not re-measurable.

5. The Preamble is included and will be part of the contract. The costs for the
Preamble are incidental to the items in the Bills of Quantity.

6. The Preliminaries are to be priced as a lump sum and that total sum carried to
the final Main Summary.

7. Section 6-Provisional Sums contain provisional sum items that require client
approval before proceeding. A fixed amount has been included for items 6.1-6.3
in the BOQ.

a. Item 6.4 requires a percentage (%) to be inputted into the BOQ, to cover
all management and overhead costs for the contractor to process these
provisional sums.

8. Section 7-Dayworks have quantities for each item. The Contractor is to provide a
unit price for each item and extend each item to a total price and add the sum of
all items to the Main Summary. The quantities in the Dayworks are fixed and are
not to be adjusted.

a. These Dayworks prices will be used during the bid analysis.

Ministry of Finance of the Maldives Design and Construction for the Development
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Bill of Quantities ‘ } *
PREAMBLES TO THE BILLS OF QUANTITIES Q 0\ ! /“ .
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1.0 GENERALLY

1.1 The Bills of Quantities herein, including all notes and instructions, form an integral part of the Contract Documents. However,
the descriptions contained in the Bills of Quantities (BOQ) for each item are not necessarily complete.

1.2 The Contractor should note that the total of all the items in the Bills of Quantities including amounts in respect of Provisional
Sums must be equal to the Lump Sum total indicated in the Form/Letter of Tender.

1.4 These Preamble clauses shall be read in conjunction with the Conditions of Contract, Tender Drawings, Specification, and other
parts of the Tender Documents and they shall not be considered as exhaustive but merely as highlighting certain points. These
documents shall be taken as mutually explanatory of one another.

1.5 General directions and descriptions of work and materials given in the Specification are not necessarily repeated in these Bills
of Quantities. Reference shall be made to the Specification where appropriate. The rates for each item must be full and
comprehensive and must include for complying with the Specification, and all obligations under the Contract including all
matters and things necessary for the proper construction, completion and maintenance of the Works. No claims for additional
payment will be allowed for any error or misunderstanding by the Contractor of the work involved.

1.6 Where items in the Bills contain the phrase "as specified"”, the Contractor shall refer to the Specification and the Drawings for
the full description and the Contractor shall include in his rates for complying with this clause whether the phrase "as
specified" appears in the text or not. Where the word "allow" occurs the cost of the item shall be at the risk of the Contractor.

1.7 Costs for all Preamble items shall be incidental to the pricing related to Bills 02, 03, 04 & 05.
1.8 This is an EPC contract

1.9 All design elements are the responsibilty of the contractor and shall be certified by a Maldivian Licensed Engineer and as per
Maldivian standards and Codes.

Ministry of Finance of the Maldives
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Bill of Quantities ' ' *
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2.0 METHOD OF MEASUREMENT

21 This Bill of Quantities has been assembled generally in accordance with the Rules of the Civil Engineering Standard Method of
Measurement Third Edition (CESMM3) approved and sponsored by the Institution of Civil Engineers 1 -7, Great George Street,
London SW1 P 3AA, England and published by Thomas Telford Services Ltd. 40 Marsh Wall, London E14 9TP.
Notwithstanding, this is not so in every aspect and each and every departure from the CESMM3 has not been individually
highlighted. The method of measurement as expressed in these documents must be accepted where applicable.

2.2 Units of Measurement

2.2.1  The units of measurement adopted in the Bills of Quantities shall prevail throughout the Contract notwithstanding any trade,
local or general custom and shall be used in the adjustment of all measured variations or further measurement or
measurement. All works shall be fixed and finished in accordance with the Drawings and no allowance shall be made for
wastage, working space, shrinkage, expansion, etc.

This is a Lump Sum EPC contract and is not remeasurable. For documentaiton purposes the units of measurment are as
follows:

The Units of measurement used herein are:
Volume - Cubic metre : m®

Area- Square metre : m?

Length- Linear metre: m

Number : no.

Weight - Kilogrammes/Tonnes : kg/t
Lump sum : Item/LS

Provisional Sum :PS

Hours : Hr.

Duration : months/weeks/days
Litres- Ltr.

2.2.2  Initem descriptions, dimensions involving meters are given in meters (Abbreviated "m"). Parts of a meter are given in
centimeters (Abbreviated "cm") or millimeters (Abbreviated "mm"). In certain descriptions dimensions may be given in
British Units viz. inches (Abbreviated in or ").

2.2.3  The Contractor shall not use these Bills of Quantities as a construction programme or for the purposes of ordering materials or
arranging sub-contracts. The references for these activities shall be the Drawings, Specification and instructions issued by the
Engineer.

2.24  These preambles are to be read in conjunction with the item descriptions in the Bills of Quantities.

2.2.5 ‘As described’ means as described in the Specification.

Ministry of Finance of the Maldives
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Bill of Quantities *
PREAMBLES TO THE BILLS OF QUANTITIES
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3.0 ABBREVIATIONS
3.1 In the Specification and Bills of Quantities the following abbreviations have the meanings hereby assigned to them :-
B.S. - means the specification issued by the British Standards Institution.
C.P. - means the Code of Practice issued by the B.S.I.
AASHTO - means the specification issued by the American Association of the State Highway and Transportation Officials
ASTM - means the specification issued by the American Society for Testing and Materials.
PD - means British Standard Provisional Document
DD - means British Standard Draft for Development
Approved/Approval - means approved by or approval of the Engineer in writing
Submitted /Submit - means submitted to or submit to the Engineer in writing
Accepted/Acceptance - means accepted by or acceptance of the
Inspected/Inspection - means inspected by or inspection of the Engineer
Directed - means directed by the Engineer in writing
Authorized/Authority - means authorized by or authority of the Engineer in writing
Required - means required by the Engineer in writing
Rejected - means rejected by the Engineer in writing
In writing - above shall also mean verbally later confirmed in

0.0.E.A.A. - means or other equal and approved

mm - Millimetre m - Linear metre
m? or m2 - Square metre m? or m3 - Cubic metre
kg - Kilogramme kN - kilo Newton

Ministry of Finance of the Maldives
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4.0 PRICING

4.1 The rates to be inserted in the Bills of Quantities are for those works referred to in the Tender Documents and shall cover the
execution, completion and maintenance of the Works, finished complete in every respect and shown and described in the
Tender Documents. The rates for each item must allow for all costs and expenses in complying with all general risks, liabilities
and obligations set forth in the Drawings, Specification and Conditions of Contract, including but not limited to the following :

4.1.1  Labour, supervision and all associated costs. Including Payment of wages and salaries for skilled and unskilled labour,
supervisory staff (including Agent, engineers, surveyors, technicians, general and other foremen, gangers, timekeepers, clerks,
mechanics, etc.) whether local or expatriate staff, and for all official holidays and vacations, sick leave, indemnities, bonus,
social security insurances, including all remunerations and other incidental payments pertinent to the works.

41.2 Materials, goods, consumables and all associated costs.
4.1.3  Fitting and fixing materials and goods in position.

4.1.4  Provision of plant, equipment and tools required for carrying out the works in its proper sequence, shifting, altering and
adapting such plant as may be required during the progress of the Works and removing at completion and making good any
surface disturbed.

4.1.5  Restriction of working areas and procedures.
4.1.6  Establishment, administration and overhead charges and profit.
4.1.7  All applicable taxes, duties, charges, government levies, landing charges, transport and the like.

4.1.8 Payment of all state dues, duties, fees and charges, customs or other import duties, labour wastage and port dues, landing,
quay and storage charges and any other local charges or dues applicable on all plant and materials imported for the purpose of
incorporating the same into the Works.

4.1.9 Engagement of expatriate staff including their messing and accommodation, air travel, insurances, indemnities, notices, leaves,
sicknesses, income tax and any other fee or duty applicable on their salaries, repatriation of expatriates to country of
recruitment all in accordance with the Maldivian Labour Law.

4.1.10  All temporary works required (including any that may be required by sub-contractors whether nominated or otherwise and
other specialist Contractors under separate contract with the Employer), shifting, altering and adapting such temporary works
as may be required during the progress of the Works and removing at completion and making good any surface disturbed.

4.1.11 The Contractor shall provide, erect, maintain, dismantle and clear away at completion proper and adequate scaffolding, as
specified. Contractor shall include for all requirements of subcontractors, including, but not limited to, adaptations, to suit the
Works.

4.1.12  The Contractor is to include for all mechanical and non-mechanical plant, equipment, carnage, tools and vehicles required for
the expeditious carrying out of the Works in accordance with the contract documents.

4.2 The prices and rates entered by the Contractor against items in the Bills of Quantities shall apply throughout the duration of
the Contract until the issuance of the Taking Over Certificate to the execution of these items in any location and, except where
otherwise provided for, to any additional work ordered by the Engineer and/or the Employer.

4.3 These rates shall be the full inclusive value of the work described under the several items including all costs and expenses
which may be required in and for the construction of the work described. The costs and expenses of all the general risks,
liabilities and obligations, set forth or implied in the conditions of contract shall be deemed to be included in the rates for the
work.

Ministry of Finance of the Maldives
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4.0 PRICING-(Cont'd)

4.4 The Contractor shall be deemed to have fully considered all the conditions, obligations and requirements of the Tender
Documents before entering the respective rates against the items included in the Bills of Quantities.

4.5 Lump sums covering more than one item shall not be given. Items shall not be left unpriced, or blank included "if covered
elsewhere on Nil if no cost.

4.6 A price (where the unit is "Iltem/Sum") or a rate is to be entered against each item in the Bills of Quantities. These prices or
rates should not include the allowances for quantity adjustments of there items or missing items, thereby making them
appropriate unit costs of those works. If the tenderer wish to include any quantity adjustment or missing item, he shall do that
separately in accordance with Clause 7.3. rates or prices entered against the items shall be used to value the variations as
appropriate, whether they are omissions or additions. Therefore, incorrectly inserted rates or prices shall be the responsibility
of the contractor.

4.7 The unit rates shall be deemed to include for the cost of preparing the tender, all costs associated with the preparation of the
final account, all other establishment charges and on-costs of whatever nature. No claim for additional payment will be allowed
for any error or misunderstanding by the Contractor in this respect.

4.8 Builder's work in connection with specialist sub-contractors is deemed to be included in the rates for those sub-contract
works. The Contractor must obtain particulars of the position in which chases, holes, mortises, etc., will be required to avoid
any unnecessary cutting away. No claims will be considered for the extra cost of cutting away work already built in
consequence of any neglect on the part of the Contractor to obtain sufficient particulars beforehand.

49 The prices shall be comprehensive and must include for complying in all respects with the Instructions to Tenderers,
Conditions of Contract, Specification and Drawings and for all matters and things necessary for the proper construction,
completion and maintenance of the whole of the Works. No claims for additional payment will be allowed for any error or
misunderstanding by the Contractor of the Work involved.

4.10  Lump sums shall not be given where unit rates are applicable.
411  Where the word “allow” is used, the cost of the item shall be the responsibility of the Contractor.

412  The amounts set against any item of overhead shall include for all costs in connection with letters of credit, bank charges,
interest charges and insurance after the materials, come under the control of the Contractor.

4.13  Therates inserted will be used to determine the amount of the Contractor’s Interim Payments.

4.14  The Contractor shall submit the analysis of the “Contract Price” with a full and detailed rate breakdown of all the BOQ items
including spare parts items, together with their tender submission. The breakdown is to show the actual calculations of the
General Items, labour, Plant and Materials, Cost for the Works, the build-up of measured rates with on-costs and overheads and

any other allowances used to arrive at the Tender Price. In addition the Tenderer/Contractor will be required to provide the
Engineer within 48 hours with a full and detailed breakdown/ any other information if requested.

5.0 VARIATIONS

5.1 The rates inserted in the Bills of Quantities with the application of the adjustment item if any, shall be used to value any
variations to the Works, whether omissions or additions and as per Conditions of Contract.

6.0 SHOP DRAWINGS

6.1 The rates in the appropriate section shall include for design of the elements as specified in the Contract and for providing
working drawings, shop drawings, schedules, specification, calculation, etc. and for obtaining the Engineer’s approval.

Ministry of Finance of the Maldives
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7.0 QUANTITIES

7.1 The Drawings, Specification and all other Contract Documents are complementary and if any item is included in any one of
them, it shall be considered as if it is included in all of them.

7.2 Notice is drawn to the fact that the quantities provided in the Bills of Quantities are approximate and for indicative purpose
only and the Contractor should check the same against the information provided in the Drawings, Specification and other
Tender Documents including checking the Site conditions.

7.3 Should the Contractor feel that adjustmentsor the addition of any further items are necessary, he shall itemize all such
differences or missing items in the Contractor's Adjustment Schedule immediately at the end of the each bill section of Bill of
Quantities giving full details of revised quantities, descriptions, rates and extensions. Lump sum prices shall not be entered for
such quantity adjustment items or missing items.

8.0 MATERIALS AND WORKMANSHIP

8.1 Contractors are referred to the specification forming part of the contract documents, together with the notes on all the contract
drawings for the standard of materials and workmanship to be used in construction.

8.2 Where not elsewhere defined, standards are to be not less than those specified in relevant Standards and Codes of Practice
currently in force.

8.3 Rates for various items throughout the Bills of Quantities shall include, unless otherwise stated or measured, for cutting of
every description and the consequent waste, for work in girths, widths or heights of less than 300 mm and for all short lengths.
8.4 Rates for all work shall include for protection and provision of samples.
8.5 All measurements are net and the rates shall include for all laps, waste, working space and trade or traditional allowances.
8.6 The pricing of materials shall take account of the following :
8.6.1  Pricing Preambles and Specification shall apply reciprocally between sections of the works unless otherwise described.
8.6.2  Materials shall be of the quality specified unless otherwise directed by the Engineer.

8.6.3  All materials shall be transported, handled, stored and fixed in accordance with the printed instructions or recommendations
of their manufacturers or suppliers.

8.6.4  Protection of completed work, all casings and temporary coverings and making good, cleaning and polishing and clearing away
upon completion.

9.0 EMPLOYER SUPPLIED AND FIX ONLY MATERIALS

9.1 The expressions “Employer Supplied Materials” and “Fix Only” shall mean the items or equipment, which have been procured
by the Employer and delivered to the Contractor at site, wherein the Contractor has to take delivery of, unload, hoist, store,
protect, distribute, install, test, commission and maintain them including any necessary materials & labour and property
works required for completion and as a part of the project, described in specification, in contractual drawings and the Bills of
Quantities.

9.2 The Engineer shall specify these items including all accessories, which are required to complete the installation as detailed in
drawings, specification or Bills of Quantities. The details of material, quantities, supplier’s information and delivery details
shall be issued to the Contractor when they are finalized. The Contractor shall quantify the material required for Employer
supplied fix only items in sufficient time to allow a reasonable procurement period for the Employer. The Contractor shall also
indicate on their Clause 8.3 Programmed when these fix only items are required.

Ministry of Finance of the Maldives
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9.0 EMPLOYER SUPPLIED AND FIX ONLY MATERIALS-(Cont'd)
9.3 The Contractor’s responsibilities shall include but not be limited to the following:

9.3.1  Delivery of Employer procured material shall be agreed upon during the approval of construction programmed.

9.3.2  Verification of quantities of materials prior to placing of orders with the suppliers and advice the Engineer if there are any
discrepancies.

9.3.3  Notify the Engineer in advance if there are any delays in delivery of material/equipment, which may affect the completion of
works according to the programmed.

9.3.4  Receive samples of materials delivered to site and installation of samples according to manufacturer’s recommendation or
specification or as detailed in drawings and obtaining of Engineer approvals of all materials included as fix only in his BOQ.

9.3.5  Allow builders’ work in connection with installations.

9.3.6  Onreceipt of materials supplied by Employer at site, the Contractor shall unload, check for shortages, breakages, damages or
any failures and notify the Engineer within five working days.

9.3.7  The Contractor shall not accept any deliveries or materials on site which are not properly packed or identified.

9.3.8  Examples of a Ground Light fixtures shall be delivered to the site stores with proper labels identifying manufacturers catalogue
numbers and the fitting reference numbers as Type A, B, C, D, ... etc. as detailed in the purchase order. The accessories
such as diffusers, reflectors, ballast, transformers and lamps, which are part of the fixtures, should also be labelled to avoid
confusion during issue of material and installation.

9.3.10 The Contractor shall be held responsible for any losses, breakages and damages to material once he has confirmed acceptable
delivery to site.

9.3.11 Maintain schedules of materials delivered to the site and the material installed with a proper inventory.
9.3.12  Coordinate with the Subcontractors and issue materials as they are required on the site.
9.3.13 Make necessary arrangements for protection of installed materials.

10.0  SUPPLY ONLY

10.1  The expression “supply only” used in these Bills of Quantities means that the Contractor is to provide for everything in
connection with such items except fixing in position. All such items are to be delivered to site and stored in accordance with
the Engineer’s instructions.
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11.0  PRIME COST RATES FOR SUPPLY

11.1 A Prime Cost (rate) included is for the supply of goods or materials. Final details of which have not yet been selected. This
enables the item to be priced by tenderers on the basis that the PC rate is the base cost (usually per m2 or per unit) delivered
to site. In order to enhance that PC rate into a full value measured rate, allowances are to be made for handling, cutting and
waste, breakage, fixing, grouting and all other operations and materials necessary to provide the complete item required under
the contract. All attendances are deemed to be included in the enhanced rate as it appears in the BOQ. Following final selection
of the materials or goods by the Project Manager/Consultant, financial adjustment will be made using the net quantity of the
materials or good as installed and adjusting the agreed net purchase price directly against the Contract PC.

11.2  Where an item includes a Prime Cost rate (PC rate) for the supply only (and delivery to site) of a particular material in the Bills
of Quantities, the Contractor shall include in the particular unit rate together with the PC rate including all costs associated
with the purchase and fixing in position of material including all overhead and profit giving a fully inclusive priced item. The
material procurement procedure shall be as per the Contract.

11.3  Any savings or additions resulting from the actual cost of material shall be valued net based only on the material price
difference and the necessary price adjustment is made with no adjustment to the overheads and profit already included in the
original unit rate in the Bills of Quantities. Furthermore, adjustments shall not be made to the original quantity of the
respective item in the Bills of Quantities.

12.0  SUB-CONTRACTORS
12.1  Any sub-contractors which the Contractor proposes to use for the works are subject to the approval of the Engineer.

12.2  The Contractor should ascertain from sub-contractors and suppliers before the work is put in hand particulars of positions in
which chases, holes, mortises and the like will be required to be formed or left. No claim for the extra costs of cutting away
work already built due to the Contractor’s failure to ascertain these particulars will be admitted.

12.3  Any sub-contractor who has not been approved by the Engineer shall not be used in connection with the carrying out of the
Works.

12.4  The Contractor shall allow for any additional costs incurred due to sub- contractors working different hours from and
extended hours to those worked by the Contractor.

12.5  The Contractor shall be responsible for providing, including but not limited to, the following attendances :-
12.5.1 Use of Contractors administrative arrangements
12.5.2  Use of Constructional Plant
12.5.3 Use of Contractor’s Mess Room, Sanitary and Welfare Facilities
12.5.4 Co-ordination and scheduling of all works related to each sub-contract
12.5.5 Use of any type of Scaffolding
12.5.6  Use of Temporary Works including water and electricity
12.5.7  Supplying full size setting out templates
12.5.8  Giving and marking dimensions and taking responsibility for their accuracy.
12.5.9  Space for Contractors Office and Stores.
12.5.10 Providing working space.

12.5.11 Offloading Sub-Contractors materials distribution, hoisting/lifting and placing in secure storage facilities with lighting and
power.
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12.0  SUB-CONTRACTORS-(Cont'd)

12.5.12 Clearing away rubbish.
12.5.13 Other necessary attendance and usual facilities, documentation, general intergrades attendances, labour and assistance.

12.5.14 Use of temporary roads, paving's, paths, standing and special scaffolding, hoisting/carnage plant, lighting and water, offices,
office facilities and sanitary facilities.

12.5.15 Protecting the work on completion.

12.5.16 Opening and maintaining letters of credit, pre-payment, etc.

12.5.17 Any special Attendance required for the completion of the works.

12.5.18 All Subcontractors or Suppliers should have Maldives Experience more than 10 years.

13.0 NOMINATED SUB-CONTRACTORS

13.1  Rates for Assistance by the Contractor in respect of work by Nominated Sub-Contractor, Government or Public Authority shall
include, but not be limited to:

13.1.1  Use of Contractor's administrative arrangements.

13.1.2  Use of constructional plant.

13.1.3  Use of Contractor's facilities, including mess rooms, sanitary accommodation and welfare facilities.
13.1.4 Use of temporary works.

13.1.5 Space for Sub Contractor's or Authority's offices and stores.

13.1.6  Clearing away rubbish.

13.1.7  Scaffolding, including the provision, maintenance and removal of any special scaffolding required.
13.1.8  Unloading, distributing and placing in position all plant, machinery etc.

13.1.9 Provision of electric power for sub-contractor's on-site work, and for lighting, including any 3 - phase or heavy supplies which
may be required.

13.1.10 Provision of water for the works, including requirements for testing and commissioning.

13.1.12 Unloading all plant and materials, placing in suitable storage areas, hoisting or lowering to respective floor levels and
distributing plant and materials to positions convenient to the nominated sub-contractor for executing his work.

13.1.13 General co-ordination and integration of all sub-contract works into the general programmed.
13.1.14 Entering into an agreement with the nominated sub-contractor based on the conditions laid down in the form of contract.

13.1.15 Ascertaining full details of any work to be executed by other trades in connection with the sub-contract works and arranging
for such work to be executed at the proper time.

13.1.16 Allowing use of all temporary means of access already fixed or placed in position on the site for men and materials.

13.1.17 Any special Attendance or services required by a nominated sub-contractor beyond those referred to in the proceeding
paragraph.

Ministry of Finance of the Maldives
Page 10 of 38 Preambles



Project: Development and Expansion of the Maafaru Airport-Phase I1
Bill of Quantities

)
PREAMBLES TO THE BILLS OF QUANTITIES | ' Q ' O\ ] /s ) RWARMSTRON,G

ety
rEPRE-L. 11 %% § LI - X

13.2.1

13.2.2

13.2.3

13.2.4

13.2.5

13.2.6

13.3.1

13.3.2

13.3.3

14.0

14.1

14.2

14.3

14.4

14.5

14.6

14.7

14.8

14.9

14.10

NOMINATED SUB-CONTRACTORS-(Cont'd)

The Contractor shall afford the following facilities free of charge to other contractors appointed by the Employer to carry out
direct works not forming part of this Contract:

Allowing use of scaffolding and all temporary means of access already fixed or placed in position on the site for men and
materials.

Use of mess rooms, sanitary accommodation and welfare facilities.
Providing water for the Works.

Providing power and lighting for the Works.

Protecting after installation.

Clearing away rubbish.

Fixing of Goods or Materials Supplied by Specified Suppliers

Rates for fixing goods and materials supplied by the Specified Merchant or Tradesman shall include, but not limited to:
Unloading, storing, distributing and hoisting.

Arranging for delivery or payment of carriage, where particulars are given.

BUILDER'S WORKS

The expression “Builder’s Works” shall mean the ancillary work carried out by the Contractor in connection with Mechanical,
Electrical, Plumbing, Drainage, External services and other Installations, examples of which are given below.

The drilling, cutting or leaving of holes or apertures through structural floors, walls, beams, etc. shall be avoided, but where
this becomes a necessity, the Contractor must obtain the written approval of the Engineer before work is put in hand.

The Contractor shall allow for all builders’ work in connection with the installations as included in the following list which it
should be noted, is not intended to be exhaustive and can be extended at the discretion of the Engineer:

Drilling, cutting or leaving of holes for pipes, ducts and the like though walls, floors, partitions, roofs, etc. and subsequently
making good/waterproofing where necessary.

Cutting and pinning ends of supports for pipes, equipment, appliances, fittings and the like to walls, floors, partitions, soffits,
etc. and making good (e.g. Fixing of MEP items to the structures where weights of the equipment/Pipes are detrimental to the
structural elements).

Cutting or leaving mortises, sinking's, etc. for holding down bolts, brackets, supports and the like and grouting in.
Cutting chases for pipes, conduits and the like in walls, floors, partitions, etc. and subsequent making good.

Cutting and filling around, boring holes through and making good of finishing up to pipes, ducts, fans supports, brackets and
the like.

The construction of concrete, block and/or timber ducts.

The formation of ducts within concrete slabs, together with access covers and frames.
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14.0  BUILDER'S WORKS-(Cont'd)

14.11  The building of timber frames, panels, ceiling access panels and doors, including ironmongery, to give access to pipes, ducts,
equipment and the like.

14.12  The formation of concrete bases, plinths, etc. for plant and equipment including floating floors, isolation pads, inertia bases for
chillers and the like.

14.13  The building of timber frames for A/C grilles and ducts penetrations.

14.14 Painting of exposed pipework, insulation, and exposed metal supports, etc. where aesthetics are of concern.
14.15 The waterproofing of penetrations for all external ductwork and pipework to the Engineer’s approval.
14.16  Making good finishes after second fix installation.

14.16  Secondary steel framing necessary for support of plant, pipework, lifts, ductwork and the like. ( e.g.: Steel supports required for
fixings of equipment, pipes etc. on steel roof)

14.17  Concrete encasement to drainage pipes and fittings below slab on grade.
14.18 Elevator lifting beams, supports and other necessary builders work.

14.19 The lifting of all plant and equipment into its place, including the lifting of chillers, air handling units, water tanks and window
cleaning equipment and the like onto the roof(s) or relevant level (s) from ground floor levels close to the building.

14.20  Surveyor’s assistance for setting out of positions for fixing of pipe sleeves and cut-outs on floor slabs as required by MEP
Subcontractor.

15.0 PRELIMINARIES/GENERAL REQUIREMENTS

15.1  Monthly payments for Preliminaries shall only be made for those costs which have been properly incurred and for which the
Contractor has inserted prices against in the Bills of Quantities' Preliminaries section. Payment for all time related items will
only start from the date of the Engineer’s approval for the particular items in the Preliminaries bill.

15.2  Plant, machinery, transport and other movable items when provided on site and priced for in the Bills of Quantities’
Preliminaries section shall be valued proportionally with the permanent work as previously described.

16.0  SITE WORK
16.1  Coordinate with Enabling Package Contractor for shoring, Excavation, Dewatering ,etc..
16.2  Fine Adjustment to the Excavation +/- 15 cm along with Excavation related to services

16.3  Allow for Backfilling as per drawings and Specification
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17.0  CONCRETE WORK

17.1  The Contractor is referred to the Structural Engineering Specification.

17.2  The rates for beds, blinding and the like shall include for trimming, grading and consolidating the underlying surfaces.

17.3  In-situ plain and reinforced concrete have been measured net in square meter stating the thickness or in cubic meter. Precast
units are measured linearly stating the overall sizes. The volume of concrete displaced by reinforcement and the volume of
pockets, holes, chases, mortises and the like are not deducted. No deduction has been made for voids less than 0.50 m? and in

these cases the shuttering necessary to form the void shall be understood to be included.

17.4 Construction joints have not been measured but are to be included in the rates for concrete slabs, beams, column and walls, etc.
The position of all construction joints shall be agreed with the Engineer.

17.5 Rates for concrete work shall include for:

17.5.1 The rates for concrete shall include for supply of all materials, storage, plant and equipment, tools, admixtures, trial mixes,
hoisting to any heights, or lowering to any depth, scaffolding, haulage, transportation, placing, all concrete ingredients
including all kinds of admixtures, aggregates, water, mixing, sampling, compaction by vibrators if required, curing, hacking
surfaces for key, forming and grouting mortises, making good concrete in connection with holes and mortises, all surface
treatment to unset concrete special finishes to concrete where described and all construction joints.

17.5.2  The rates for concrete casing to stanchions shall include for expanded metal lathing and angle beads.

17.5.3  The rates for concrete shall include for joint sealing between concrete and plaster

17.5.4 Forming construction joints, provision of water stops (where necessary) and forming edges of beds where laid in bays.
17.5.5 Providing tamped or troweled or floated surfaces as required and for finishing to falls or slopes.

17.5.6  Thickening under block walls.

17.5.7  Cutting or forming mortises, apertures, grooves, chases, rebates and chamfers.

17.5.8  Grouting, casting in-pipes, pipe sleeves, ducts, dowels, fixing bolts and the like.

17.5.9 Building in ends of lintels, etc.

17.5.10 Curing as specified.

17.5.11 The rates for rod reinforcement shall include for the fixing of rods of any diameter, extra material in laps, for straightening as
necessary, cutting to length, bending to the required shapes, tying wire, distance pieces, chairs, block spacers and for welding
of bars to form mesh reinforcement.

17.5.12 The rates for bar reinforcement shall include for the cost of calculating and preparing all bar bending schedules to the approval
of the Engineer. Bending schedules are to be prepared in accordance with BS 4466.

17.5.13 All reinforcement, fabric mesh, links, stirrups, chairs, etc. including cleaning, bending, cutting, notching and all necessary
supports and spacers and spacer bars, distance pieces and steel binding wires.

17.5.14 Wall ties including fixing to formwork, bending and casting into concrete and subsequently straightening and building into
joints in block work.
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17.0 CONCRETE WORK-(Cont'd)

17.5.15 The rates for shuttering shall include for all props, struts, stays, wedges, bolts, all cutting labours at the intersections, overlaps,
passing's at angles, cutting and fitting round projections and pipes, grooves of any sectional area, all stops, chamfers, splayed
angles, mold oil, strutting and supporting shuttering to any height and for easing, striking and removal. The rates shall also
allow for chamfered edges to all external angles as detailed. Rates shall also include de-shuttering and removing of props,
panels etc.

17.5.16 Provision of method statement, design calculations, shop drawings and any mockup/placement samples as required by the
Engineer.

17.6 Pre-Cast Concrete

17.6.1 The rates for precast concrete shall include for all reinforcement and for all molds, square, rounded and mitered angles, holes
or notching for pipes, etc., and hoisting, setting and bedding in position.

17.7  Damp-proofing/Waterproofing/Tanking
17.7.1  Polythene sheet has been measured net in square meter with no allowance made for overlaps.
17.7.2  Rates for polythene sheet shall include for laps, straight and curved cutting, waste and for fitting around obstructions.

17.7.3 Waterproofing/tanking works have been measured net in square meter with no allowance made for overlaps, scalable bars
(Volley) etc. Rates shall be deemed to include for the provision of detailed shop drawings, fillets in screed/surface preparation,
hampering corners, protection boards & screed, reinforcing strips at joints and corners, etc., as specified.

18.0 EQUIPMENT AND ACCESSORIES

18.1 Generally

18.1.1 For the process of identification, accessories and equipment's to be measured in accordance with the principles in this section
shall be defined as those being specially manufactured or proprietary items not included in other sections.

19.0 ELECTRICAL INSTALLATIONS/AIR FIELD LIGHTING

19.1  The rates and prices for plant, equipment and installations are to be all inclusive of supply, installation, testing and
commissioning, for the full operation of such plant, equipment and installations, to comply in all respects with the
specification, Bills of Quantities, Drawings and to the complete satisfaction of the Maldives regulations, relevant authorities
and the Engineer.

19.2  The cable lengths/routes are measured from point to point on the drawing, any cable required for connections, loops, etc., at
equipment, appliances, control gear or the like will be deemed to be included.

19.3  Rates for Electrical Works shall include for:
19.3.1  All cuttings, short lengths and small quantities.
19.3.2  Alljoints in the running length and all connections
19.3.3  All considerations arising from the Specification
19.3.4 Fixing conduits/cable trays, etc. by approved methods
19.3.5 Assembling component parts
19.3.6  Cleaning off all protective wrappers and leaving ready for use

19.3.7 Leaving all equipment etc., clean and in full working order

Ministry of Finance of the Maldives
Page 14 of 38 Preambles



Project: Development and Expansion of the Maafaru Airport-Phase I1

Bill of Quantities ' ' *
PREAMBLES TO THE BILLS OF QUANTITIES . Q 0\ /s R”ARMSTRONG
5 =

ety
rEPRE-L. 11 %% § LI - X

19.0 ELECTRICAL INSTALLATIONS(Cont'd)

19.3 Rates for Electrical Works shall include for-(Cont'd)

19.3.8 Draw wires in empty conduits

19.3.9 Plugs, drawing wires and cables, sinking ends of cables to exposed conductors and capping ends of cables, connections to
equipment with cable glands, etc.

19.3.10 Factory rust inhibiting primer, including storage and protection of all Electrical Works.

19.3.11 Supplying and painting all exposed surfaces of electrical metal work with one coat of rust inhibiting primer or approved
equivalent and two coats of approved chlorinated rubber paint, and painting concealed surfaces of panel board cabinets with
emulsified asphalt.

19.3.12 Laying all conduits concealed in reinforced concrete slabs, columns, walls, floors, blockwork or exposed, all as indicated on
Drawings.

19.3.13 Providing all testing devices, equipment and any electrical power necessary for testing, before putting into operation the
completed electrical system under the supervision of the Engineer, also for carrying out any modification or repairs necessary
on completion of tests to the satisfaction of the Engineer.

19.3.14 Testing all installations as specified under the clause: "Tests and Certificates" .
19.3.15 Sealing openings, etc., with Fireproofing material, if not included elsewhere.

19.3.16 Rates for feeders shall include cables (single core or multicore armored or unarmored as applicable) conduits if any, cable
cleats at every meter run, cable glands, cable tray and support, etc.

19.3.17 Rates for conduits shall include all fittings and accessories, expansion joint fittings, pull junction and terminal boxes, conduit
straps, etc.

19.3.18 Rates for cables and wires shall include earthling wires and/or cables.

19.3.19 Rates for devices and equipment shall include nameplates and engraving.

19.3.20 Rates for ducts and conduit lead-ins and crossings shall include Fireproof filling material.

19.3.21 Builders work in connection with electrical installation shall include but not be limited to forming or cutting holes, chases,

19.3.22 Civil works in connection with electrical installation shall include for all incidental and associated works, not already included
elsewhere in Bill No. 13, for the proper installation, completion and commissioning of the Electrical Works.

20.0 EXTERNAL WORKS
20.1  The Preamble clauses for other trades shall equally apply to work measured under this section.

20.2  Rates for paving kerbs and the like shall include for the supply and installation of all materials as shown on the drawings or as
directed by the Engineer.

21.0  PROPRIETARY MATERIALS

21.1  Where manufacturers names of proprietary material names are given against certain items in the Bills of Quantities, the rates
and prices inserted shall be for those specified material or other similar and approved materials.
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22.0 PROVISIONAL SUMS
Where Provisional Sums is included in the BOQ, it will be as follows:

22.1 A Provisional Sums included for specialist work to be executed by a nominated subcontractor or for special materials or goods
to be provided by a nominated supplier. The account of the supplier or subcontractor is to be verified by the Project Manager/
Consultants for payments purposes. Contra-charges may arise between the Contractor and the Subcontractor or Supplier
which generally will not be subject to verification by the Project Manager/ Consultants. General and special Attendances will
be priced by the tenderers as a percentage of the Provisional Sums and any adjustments thereof.

22.2  Provisional Sums are included for use as directed by the Engineer in accordance with of the Conditions of Contract.

22.3  Where the Contractor is required to add for 'Profit' a percentage figure shall be inserted as indicated. This percentage shall
include for site office, head office and other overheads.

22.4  Where the Contractor is required to add for 'Attendance’ and/or 'Charges’ a percentage/lump sum figure shall be inserted as
indicated. This percentage/lump sum shall include the following where work is to be executed by a Sub-contractor.

22.5  Use of temporary roads, paving's, paths, standing and special scaffolding, hoisting/carnage plant, lighting and water, offices,
office facilities and sanitary facilities.

22.6  Unloading, distribution, hoisting/lifting and placing in position (if not carried out by the Sub-contractor).
22.7  Providing secure storage facilities with lighting and power.

22.8  Providing power (if required).

229  Protecting the work on completion.

22.10  Necessary supervision, coordination and shop drawings as applicable/required.

22.11  Any other attendance specifically required.

22.12  Builder's work, such as cutting, forming holes, chases and channels, etc. and making good.

22.13  Opening and maintaining letters of credit, pre-payment, etc.

22.14 Unloading delivered items to site, checking for damage and supplying replacements (if necessary) and processing of
insurance claims.
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23 TENDERER'S ADJUSTMENTS

23.1  Thisis a fixed price lump sum contract and therefore unless specifically stated as provisional, the quantities should be
considered to be firm not subject to re-measurement. However, since the tenderers are not authorized to make any alterations
or amendments to the printed details in the tender documentation, provision has been made in each bill section for the
Tenderers to incorporate adjustments in respect of any omissions/errors in the quantities, items or item descriptions in the
Bills of Quantities.

23.2  The tenderers when requested, shall within 24 hours, produce all supporting calculations and details of any such adjustments.

23.3  Tenderers shall not include any other commercial/speculative adjustments or discounts in this section. Separate provision has
been made in the General Summary for such adjustments.

24 OTHER ADJUSTMENTS

24.1  Any tenderers adjustments which are commercial or speculative in nature, or any other general tender discounts shall be
incorporated as “Other Adjustments” in the General Summary.

24.2  The “Other Adjustments” described in this clause 34.1 above shall apply to all bills excluding Provisional Sums, unless clearly
indicated otherwise. In the event that a Contract is awarded on the basis of this tender, the “other adjustment” item, calculated
as a percentage of the total tendered sum excluding Provisional Sums or the total for the bills indicated, shall be applied to all
rates and items as entered in the Bills of Quantities (including any addenda) and the Contract shall be signed based on the
inclusion of the adjusted rates and sums. During this Contract, the adjusted rates and items shall be applied during re-measure
and in the valuation of variation orders.

24.3  All quantities in the BOQ are approximate. Contractor needs to verify and confirm the quantities with the site conditions and
provide an extended price. The extended prices will be contracted with a unit of measure as "item" removing unit measure
and quantities. There will be no remeasuirng of works. Progress payments will be based on a percentage of the works
complete. prior to the first invoice, a schedule will need to be submitted for approval to base the montly progress and
payments. This contract will be contracted as a lump sum, fixed price contract.

24.4  The Contractor is responsible for the design, construction, maintenance and removal of all temporary works. The Contractor is
to submit to the Engineer his proposals for all temporary works for approval. The Engineer’s approval will no way relieve the
Contractor of his responsibility for the safety of the works, operatives, adjoining property, structure or services and
compliance with appropriate regulations and Codes of Practice.

25 PRICING GENERALLY

25.1  The Contractor shall satisfy himself as to the meaning of every item in the Bills of Quantities and the rates and prices inserted
by him will be deemed to cover all his obligations under the Contract and all matters and things necessary for the proper
construction and completion of the Works including, but not by any way of limitation, all temporary work required (including
any that may be required by subcontractors, whether nominated or otherwise).

25.2  The prices shall include for all materials and labour and for the provision and use of all plant whether mechanical or non-
mechanical required for the expeditious carrying out of the Works in their proper sequence - for shifting, altering and adapting
such temporary work and plant as may be required during the progress of the Works and removing at completion and making
good any surfaces disturbed and if not Included in the prices inserted against the Conditions of Contract clauses above; for the
guarantees, insurances and bonds required; for the costs of preparing a tender; for the work in connection with measurements
and the final account, for profit and for all other establishment charges and on costs of whatever nature. No claim for additional
payment will be allowed for any error or misunderstanding by the contractor in these respects.

26 INSTRUCTIONS TO TENDERERS

26.1  The Contractor shall price herein any obligations contained in Instructions to Tenderers for which he has not Included
elsewhere and wishes to price separately.
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27 CONDITIONS OF CONTRACT/FORM OF AGREEMENT

27.1  The Contractor shall price herein any obligations contained in Form of Agreement or in Conditions of Contract for which he has
not Included elsewhere and wishes to price separately.

28 LETTER OF TENDER

28.1  The Contractor shall price herein any obligations contained in Letter of Tender, for which he has not Included elsewhere and
wishes to price separately.

29 DRAWINGS

29.1  The Contractor shall price herein any obligations contained in Drawings for which he has not Included elsewhere and wishes
to price separately.

30 BILLS OF QUANTITIES

30.1  The Contractor shall price herein any obligations contained in Bills of Quantities for which he has not Included elsewhere and
wishes to price separately.

31 SPECIFICATION

31.1  The Contractor shall price herein any obligations contained in Specification for which he has not Included elsewhere and
wishes to price separately.

32 CONTRACT INSURANCES

32.1  The Contractor should allow for provision of all the contract Insurances in accordance with the Conditions of Contract. The
contract insurances shall be from an approved insurance company in the Maldives and to the approval of the Engineer and the
Employer.

33 BONDS

33.1  The Contractor should allow for provision of the performance bond in accordance with the Conditions of Contract. The bonds
shall be from an approved bank which is acceptable to the Employer.

34 GUARANTEES/WARRANTIES

34.1  The Contractor should allow for provision of all the guarantees/warranties in accordance with the Conditions of Contract and
specification. The guarantees/warranties shall be to the approval of the Engineer and the Employer.

35 PERMITS, STATUTORY APPROVALS AND CO-ORDINATION
35.1  The Contractor shall be responsible for obtaining all necessary approvals, certificates and permits from the relevant

Government Departments, the Police, local Service Authorities and Institutions (i.e. Electricity, Dhirago, Civil Defense, etc.) as
required in the performance of this Contract.

35.2  The Contractor shall be responsible for coordinating the works with the Government Departments, the Police, local Service
Authorities and Institutions (i.e. Electricity, Civil Defense, etc.) as required in the Performance of this Contract.

36 CONTRACTOR'S PLANT AND EQUIPMENT

36.1  The Contractor shall provide all constructional plant, lifting equipment, transport facilities, tools and services, etc. required for
the proper execution of the Works. This responsibility shall include shipment, customs clearance, off-loading, loading and
handling and transportation to the site. The facilities shall include the protective clothing and safety equipment (PPE).

36.2  Contractor's Plants and Equipment Set up as per Contractor requirements to accommodate project throughout.

Ministry of Finance of the Maldives
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37 SECURITY ARRANGEMENTS ON SITE

37.1  Provide and maintain necessary security arrangements including watchmen, all lighting requirements required to safeguard
the Site, plant, equipment, public and adjoining properties, etc. The Contractor shall be liable for any claims arising from loss or
damages suffered and for reinstating and making good after any damage or theft.

37.2  Security Arrangements to accommodate project throughout.

38 SAFETY, HEALTH AND WELFARE OF WORK PEOPLE

38.1  Allaccommodation required for the safety, health and welfare facilities including adequate shelter from inclement weather as
per health & safety requirement as per Maldives Laws and standards, accommodation for the storage and drying of clothes,
taking of meals and sanitary and washing facilities for all people employed on the site, first aid facilities, fire fighting
equipment and drinking water facilities, including all necessary service connections, etc., all in accordance with the
Specification, the laws and regulations of relevant Maldives authorities and compliance with project requirements for livable
conditions.

39 TIDYING AND CLEARING THE SITE (WASTE MANAGEMENT REQUIRMENTS

39.1  The Contractor shall maintain the site in a clean and orderly condition free from accumulation of waste materials and rubbish
during the entire construction period to the satisfaction of the Engineer.

40 TEMPORARY WATER AND ELECTRICITY SERVICES FOR THE CONSTRUCTION WORKS

40.1  The Contractor shall provide and maintain temporary water and electricity services required for the Works including that
required by the sub-contractors. Pay all charges and bear all costs for the necessary temporary installation including pipe
work, pumps, water tankers, storage tanks, generating equipment, etc., and remove on completion and make good all work
disturbed.

41 TEMPORARY INTERNET CONNECTION

41.1  The Contractor is to provide temporary Internet connection separate outside lines for Client and Contractor and the
subcontractor's use.

42 LABOUR CAMP/ACCOMODATION

42.1  Allow for Labour Accommodation. Watchman and security staff only may be accommodated on site.

43 SITE ADMINISTRATION AND SUPERVISION

43.1  The Contractor is to allow in his tender for all site administration and supervision costs.
44 PROTECTION
44,1  The Contractor shall take all reasonable and proper steps for the protection of all places on or about the Works which may be

dangerous to his workmen or any other persons or to traffic. The Contractor shall provide and maintain signs, red warning
lamps, barricades, etc. as necessary in such places and clear away the same on completion.

Ministry of Finance of the Maldives
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45 Protection and Upkeep of the Site, Adjacent Areas and Properties

45.1  The Contractor shall take all necessary precautions to protect buildings, fences, roads, passages, culverts and other apparatus,
if found, and he shall not demolish or remove any of these works except according to specific instructions by the Engineer.

45.2 A condition survey of adjacent structures shall be carried out by the Contractor in the presence of the Engineer both before and
after the provision of supports. The Contractor shall be responsible for the reinstatement or repair of any adjacent structures
damaged as a result of the execution of the Works.

46 FIRE PROTECTION

46.1  Adequate precaution shall be taken against fire throughout all the Contractor’s and Sub-contractor’s operations, as specified.

47 TESTS

47.1  The Contractor shall allow for all requirements, obligations, etc., with regard to all tests that are to be carried out by an
approved independent accredited laboratory.

48 WORKS FREE FROM WATER

48.1  Except where underwater construction is required, the Contractor shall execute all works in the dry condition and shall
construct any temporary drains, water courses and other works that may be necessary for the purpose.

49 CONTRACTOR'S WORKING AREA

49.1  Throughout the period of construction of the works, the Contractor shall maintain the whole area of his operations in a clean
tidy and safe conditions by arranging his materials and workmanship. Debris etc., shall be systematically cleared off the
working areas as it accumulates and if not removed directly from the site shall be deposited at the collection points allocated
by the Engineer pending remove from the site. This clause in no way invalidates the contractor's obligation under clauses the
General Conditions of the Contract. The Contractor shall restrict his activities to the defined site area or any other area for
which they have permission to use.

49.2  Contractor to carry out Topological Survey for the project area to identify coordinates and benchmark for the project.

50 SURVEYING EQUIPMENT

50.1 The Contractor shall provide at all times for the duration of the Contract, all such chainmen, staff and survey instruments as
may be required for the proper construction of and completion of the works.

51 CLEANING OF THE WORKS

51.1 Immediately prior to the handing over of the Works, the Contractor shall thoroughly clean all runway Area and landscaped
areas, generally clean the works ready for occupation, all to the approval of the Engineer.

52 GENERAL OBLIGATIONS

52.1  The selected Contractor will be required to provide the Engineer with a full and detailed Tender price breakdown upon being
awarded the Contract. This tender price breakdown is to show the actual calculations of the General Requirements, the labour,
plant and materials cost of the works, the build-up of measured rates with on costs and overheads and profit and any other
allowances used to arrive at the Accepted Contract Amount.

53 PROGRAMME OF WORKS

53.1  The Contractor shall submit to the Engineer for approval a Critical Path Programmed, in both hard and electronic format (PDF
& XER), and other supporting documentation of the works within the time stipulated in the Conditions of Contract together
with details of equipment, procedures and method of work which the Contractor intends to utilize and to follow.
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54

54.1

55

55.1

56

56.1

57

57.1

58

58.1

58.2

59

59.1

60

60.1

61

61.1

METHOD STATEMENTS

The Contractor shall compile and submit a detailed schedule of method statements, as specified and as required by the
Engineer.

QUALITY OF MATERIALS AND SUPPLY

The Contractor shall ensure that all materials used in the Works shall be new and of the best quality, as specified.
DOCUMENTS

The Contractor shall supply all the Testing and Commissioning Certificates; Operation and Maintenance Manuals; Training
materials; Health and Safety Plan; As Built Drawings; Keys and any necessary passwords or codes and any other
documentation required in accordance with the Contract.

As built drawings in both CAD and PDF

Operation and Maintenance Manuals

Testing and Commissioning Certificates

Training materials

Keys and any necessary passwords or codes

Warranties, Permits & Approvals

Spares

Tools

Any other documentation required in accordance with the Contract.

REPORTS
The Contractor shall supply all reports as required under the Contract.
RECORDS

During the progress of the Works, records of all details and dimensions of the Works as constructed and shall at any time,
submit such records to the Engineer as he may require.

In addition to those records which are specifically required by the Specification (e.g. test cubes of concrete, air temperature,
etc.,) a site record shall be kept of the completion dates of the various works in each trade, with particular reference to work
which requires time for drying out, such as solid backgrounds which receive insitu screeds and finishing's, including the
completion time of the individual layers of each application. The Contractor shall arrange for the original to be signed by the
Engineer each calendar month, and for a copy to be issued to the Engineer at site meetings.

CONTRACT DOCUMENTS

The Contractor shall submit to Engineer / Employer with 3 sets (black and white) hard copy and CDs of scanned copy of the
complete Contract Documents within 5 days of receipt of the fully signed Contract.

PREVENTATIVE MAINTENANCE DURING DEFECTS NOTIFICAITON PERIOD

Allow for complete preventive maintenance during Defects Notification Period as per the Contract.
TEMPORARY ACCESS
The contractor shall be responsible to plan and implement appropriate logistical access methods to the, inclusive of

transporting all labour, plant and equipment relevant to this work throughout the duration of the project and to the approval
of the Engineer, in accordance to Specifications and Drawings.
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62 SOIL INVESTIGATION

62.1  The contractor shall be responsible for conducting on-site evaluations including all soil investigations & Bathometric surveys
as per the specification and as required by the Engineer, including but not limited to 10 No. test boreholes as per specification
guidance, site samples etc. The contractor shall supply all reports, documents, samples, etc. relevant to this work to the
Engineer according to Specification and Drawings.

63 DESIGN WORKS

63.1  The Contractor is responsible to produce all design information for the works, including reports, specifications, drawings and
the like, which would be over and above the tender design and specification provided, insuring the works package is
accomplished to the employers requirements and to all related statutory authority requirements. All supporting design
information to be submitted to the Engineer for approval at the cost of the contractor, and at no extra cost to the Employer.
The provided information in the tender is strictly for information. All tender information must be checked and verified by the
contractor. The contractor will be solely responsible for all the works.

64 EXISTING OPERATIONS

64.1  The Contractor shall be responsible to undertake all works in accordance with existing site operations as per requirements
during the period of construction, including for but not limited to the allowance of all additional labor, welfare, transportation,
plant resources, equipment resources, services (water, electricity, sewerage etc.), security and safety to the works, insurance
liabilities and temporary works to the requirements and approval of the Engineer and the operator.

65 SIGN BOARDS

65.1  The Contractor is to allow for supply, installation and maintenance and removal including make good where necessary of
Project Sign Board (01 Nos )throughout the construction period, in accordance with the specification and drawings.

Ministry of Finance of the Maldives
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Item No. Description Quantity Unit Rate (USD $) | Amount (USD $)
GENERAL REQUIREMENTS / PRELIMINARIES
General Notes on General Requirements
These General Requirements are applicable to the whole of the
Works. The Contractor shall price each of the items contained
herein individually. The Contractor shall not enter any lump sum
covering more than one or all items. Where any item of the
General Requirements has not been priced, it will be deemed that
the value of such item is Included elsewhere in the Bill of
Quantities.
Office Facilities for the Staff of Employer and the Engineer
A The Contractor shall provide and maintain temporary site offices 1 Item Included
for the staff of the Employer and Engineer along with welfare
facilities (pantry, toilets, etc.), utility services, office furniture,
vehicle parking facilities, etc., acceptable to the
Employer/Engineer and as per the specification and drawings.
The contractor shall ensure that all facilities shall be in full
compliance with Maldivian requirements. The facilities shall
include the protective clothing, safety accessories and equipment
(PPE) with logos as required for the personnel.
B Clients Office with toilets 1 Item Included
C Resident Engineer Office with toilets 1 Item Included
D Engineer / Site Inspector Office to allocate 1 Item Included
E Document Controller Office 1 Item Included
F Pantry 1 Item Included
G Meeting Room for use for the Client /Consultant 1 Item Included
H Separate Toilets (For Male & Female) 1 Item Included
] Provide all consumables and refreshments for use within the site 1 Item Included
offices, as required.
Total For Collection Page Included
Bill No. 01
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Item No.

Description

Quantity

Rate (USD $)

Amount (USD $)

GENERAL REQUIREMENTS / PRELIMINARIES (Cont'd

Office Facilities for the Staff of Employer and the Engineer Cont.

Contractor to provide two (2) vehicles (small pickup truck) for
the use of the consultant. This provision will include all
maintenance, fuel, oil, licensing as required. These vehicles will
be used for the duration of the contract and will revert back to
the contractor after the DLP of the contract.

Offices and Facilities of the Contractor

The Contractor is to provide, in positions to be approved by the
Engineer, all necessary furnished offices for his site staff and the
site staff of all sub-contractors all in accordance with the

drawings and Specification.

Offices and Facilities Set up as per Contractor requirements to
accommodate project throughout.

The Contractor is to provide weatherproof lock-up sheds,
workshops and stores for the storage and protection of materials,
tools and plant, all in accordance with the Specification.

Contractor's Adjustment

Contractor may price here any items which has been shown in
the contract drawings or any other Tender/Contract documents
but overlooked or not specifically mentioned in the schedule of
items and is necessary for the satisfactory completion of the
works. Should the contractor fail to insert any item here, it will be
deemed that lump sum Contract /Tender price includes all such
items and so no claims for additional items will be entertained.

ea.

Item

Item

Included

Included

Included

Total For Collection Page

Included
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Item No. Description Quantity Unit Rate (USD $) | Amount (USD $)
COLLECTION PAGE
Page 1 Included
Page 2 Included
Total Carried over to Main Summary $ -
Bill No. 01
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Item No. Description Quantity Unit Rate (USD $) | Amount (USD $)
2.0 Airfield-South Runway Extension (650 meters)
2.1 Land Reclamation-A (contractor to verifiy quantity) 1 Item
2.2 Land Reclamation-B (contractor to verify quantitiy) 1 Item
2.3 Runway Emergency Safety Area (RESA)-South End 06 1 Item
2.4 Runway Emergency Safety Area (RESA)-North End 24 1 Item
2.5 Shoulder Backfill 1 Item
2.6 |Revetment
2.6.1 Type A - Ocean Side (rock or tetrapod, contractor to verify) 1 Item
2.6.2 Type B - Lagoon Side (geobags, contractor to verify) 1 Item
2.7 Sub Base (Thickness TBD, contractor to verify quantities and 1 Item
design)
2.8 Base Course (contractor to verify quanties and design) 1 Item
2.9 Asphalt (contractor to verify quantities and design) 1 Item
2.10 |Runway Paint Markings 1 It
(Layout as per ICAO to be submitted for approval) em
2.11 [The Contractor shall arrange for weekly record photographs of 1 Item
Works as directed and specified by the Engineer using a high
resolution camera with both a drone and ground level pictures.
(cost of drone to be addressed in Bill 06-provional sum 6.3
Contractor's Adjustment
Contractor may price here any items which has been shown in
the contract drawings or any other Tender/Contract documents
but overlooked or not specifically mentioned in the schedule of
items and is necessary for the satisfactory completion of the
works. should the contractor fail to insert any item here , it will
be deemed that Lump Sum Contract /Tender price includes all
such items and so no claims for additional items will be
entertained. Any and all items must be designed properly and
certified by a Maldivian licensed engineer.
Sub Total Carried to Main Summary $ -
Bill No. 02
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Item No.

Description

Quantity

Unit

Rate (USD $)

Amount (USD $)

3.0

3.1

3.2

3.3

3.4

3.5

3.6

Taxiway Modifications

Sub Base (contractor to verify quantities and design)
Base Course (contractor to verify quantities and design)

Asphalt replacement (contractor to verify quantities and design)-
Taxi Way B, Surface level adjust with same level for Existing
Apron Level

Strip and Remove Vegetation for the entire project site

Compaction & Landscaping (Grass Seeding) for the entire project.

This is for the new airfield and any areas that are disturbed
during the construction.

Taxiway Paint Markings

Contractor's Adjustment

Contractor may price here any items which has been shown in
the contract drawings or any other Tender/Contract documents
but overlooked or not specifically mentioned in the schedule of
items and is necessary for the satisfactory completion of the
works. should the contractor fail to insert any item here, it will
be deemed that Lump Sum Contract /Tender price includes all
such items and so no claims for additional items will be
entertained. Any and all items must be designed properly and
certified by a Maldivian licensed engineer.

Item

Item

Item

Item

Item

Item

Sub Total Carried to Main Summary
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Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)
4.0 Runway Airfield Upgrades
41 Upgrade existing runway asphalt to meet B777 requirments 1 Item
4.2 Shoulder Raising- 2,200m x 9m x 100mm (contractor to verify) 1 Item
43 Airfield Earthwork Blending to New Shoulder 1 Item
4.6 Boundary Fence 1 Item
4.7 Infrastructure Works (Storm Water Run-0ff) 1 Item
4.8 Runway Paint Markings 1 Item
(layout as per ICAO to be submitted for approval)
Contractor's Adjustment
Contractor may price here any items which has been shown in
the contract drawings or any other Tender/Contract documents
but overlooked or not specifically mentioned in the schedule of
items and is necessary for the satisfactory completion of the
works. should the contractor fail to insert any item here, it will
be deemed that Lump Sum Contract /Tender price includes all
such items and so no claims for additional items will be
entertained. Any and all items must be designed properly and
certified by a Maldivian licensed engineer.
Sub Total Carried to Main Summary $ -
Bill No. 04
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Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)
5.0 Airfield Lighting
5.1 Runway Lighting for 06 end
5.1.1 [Supply and Install Runway Edge Elevated Lights 1 Item
(Keep elevation of lights the same as existing)
5.1.2  [Supply and Install Runway Edge Inset Lights as needed through 1 Item
the turn around areas (Left Side Amber)
5.1.3 [Supply and Install Combined Runway Threshold & Runway End 1 Item
Inset lights (To be inset lights)
5.1.4 [Supply and Install threshold Wing bar lights 1 Item
(To be elevated lights)
5.1.5 [Supply and Install Approach Lights 1 Item
5.1.6  [Supply and Install PAPI (four units system) for three halogen 1 Item
lamps 200W, 6.6A. Complete with PAPI calibration tool box.
Connectivity with the existing APAPI circuit, 20KVA CCR.
Dismantling of the already installed APAPI System (1 sets) on the
06 approach.
5.2 Runway Lighting for 24 end
5.2.1 [Supply and Install threshold Wing bar lights 1 Item
(To be elevated lights)
5.2.2  [Supply and Install Approach Light 1 Item
5.2.3  [Supply and Install PAPI (four units system) for three halogen 1 Item
lamps 200W, 6.6A. Complete with PAPI calibration tool box.
Connectivity with the existing APAPI circuit, 20KVA CCR.
Dismantle of the already installed APAPI System (1 sets) on the
24 approach.
5.3 Relocate and replace (if required) Existing Taxi Way Lighting 1 Item
(Replace if necessary)
5.4 Install additional wind cone near 06 end with associated power 1 item
for Light (Provide 2 additional spare wind socks)
56 Supply and installation of Constant Current Regulators for 1 item
’ Approach lighting system
Total For Collection Page $ -
Bill No. 05
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Item No.

Description

Quantity

Unit

Rate (USD $) | Amount (USD $)

5.7

5.8

5.9

5.10

5.11

5.12

Supply and Installation of mandatory and information LED
signage.

Supply and Installation of Constant Current Regulators for
Individual Taxiway Lighting System and LED signage.

Modification and integration of the ALCMS System
Supply and Installation of the new AGL Power Panel for new CCRs

Existing CCR room in Fire House to be extended to accommodate
additional CCR's due to extension (with additional AC)

Replace emergency generator in Power House

Note: All associated works including laying of additional primary
and secondary AFL cables, control cable works, power wiring,
addition of power distribution boards, testing, excavation,
backfill, builders works, commissioning, grounding, terminations,
CCR's etc. etc. to be included

Contractor's Adjustment

Contractor may price here any items which has been shown in
the contract drawings or any other Tender/Contract documents
but overlooked or not specifically mentioned in the schedule of
items and is necessary for the satisfactory completion of the
works. should the contractor fail to insert any item here, it will
be deemed that Lump Sum Contract /Tender price includes all
such items and so no claims for additional items will be
entertained. Any and all items must be designed properly and
certified by a Maldivian licensed engineer.

item

item

item

item

item

item

Total For Collection Page
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Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)
Bill Summary
Bill No-02 Page 1 - SubTotal $ -
Bill No-02 Page 2 - SubTotal $ -
Sub Total Carried to Main Summary $ -
Bill No. 05
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Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)

6.0 Provisional Sums

6.1 Third Party Inspection pre-approved by client (Provisional Sum) 1 Item $ 100,000.00
6.2 Allowance for client reimbursables (Provisional Sum) 1 Item $ 200,000.00
6.3 Provide a minimum of four (4) stationary mounted cameras, as 1 Item $ 100,000.00

directed by the Engineer, each connected via the internet with a
dedicated URL address to take progress photographs of the entire
site 24 hours a day. This includes all equipment, installation,
maintenance and materials including cabling and wiring. Provide
drone(s) as required to produce aerial high resolution
photographs and movies as requested by the engineer

6.4 Overhead and Management percentage to process and manage % $ -
the provisional sum charges.

Sub Total Carried to Main Summary $ 400,000.00

Bill No. 05
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Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)
6.0 Schedule of Day Works
Schedule of Day work Prices
Work executed on a Day work basis (Rates shall be entered
and the total amount extended and carried to summary
based on shown quantitites)
6.1 Labour
The contractor shall insert comprehensive, all inclusive rates
required for the following.
6.1.1 [Semi skilled labours 3,000 Hr. $ -
6.1.2 |Unskilled labours 3,000 Hr. $ -
6.1.3 [Concreting masons 200 Hr. $ -
6.1.4 |Scaffolders 200 Hr. $ -
6.1.5 |Steel fixers 200 Hr. $ -
6.1.6 |Welders 200 Hr. $ -
6.1.7 |Electricians 200 Hr. $ -
6.1.8 [Plant and Machinery operators (Heavy Duty ) 200 Hr. $ -
6.1.9 [Plant and Machinery operators (Light Duty ) 200 Hr. $ -
6.1.10 |Drivers -Light Vehicle 300 Hr. $ -
6.1.11 [Drivers -Heavy Vehicle 300 Hr. $ -
6.1.12 |A/C Mechanics 200 Hr. $ -
6.1.13 |Commissioning Engineers 100 Hr. $ -
6.1.14 |Foreman 300 Hr. $ -
6.1.15 [Land Surveyor 200 Hr. $ -
Labor Profit and overhead
Addition for profit and overheads on Labor % $ -
Total For Collection Page $ -
Bill No. 06
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Schedule of Day Works- (Cont'd)
6.2 Plant
The contractor shall insert the rates required for the following
plant and machinery.
6.2.1 Concrete vibrators,120Kg 100 Hr. $ -
6.2.2 Concrete vibrators ,220Kg 100 Hr. $ -
6.2.3  [Truck (Dump),20T 100 Hr. $ -
6.2.4 [Truck (chassis),11-15T 100 Hr. $ -
6.2.5 |Truck bodies (tipper), 11-15T 100 Hr. $ -
6.2.6 |Truckbodies (tipper), 16 - 20 T 100 Hr. $ -
6.2.7 |Trailers (flat- bed),upto 10 T 100 Hr. $ -
6.2.8 Low loaders, 41 - 60 T. 100 Hr. $ -
6.2.9 Bowser tanks, up to 5000 liters 100 Hr. $ -
6.2.10 ([Pick-ups (light duty), 1,001 - 1,500 cc 100 Hr. $ -
6.2.11 ([Pick-ups (light duty), 1,501 - 2,000 cc 100 Hr. $ -
6.2.12 [Pick up truck up to 3Ton capacity 100 Hr. $ -
6.2.13 [Cranes (mobile), up to 5,000 Kg 100 Hr. $ -
6.2.14 |[Cranes (mobile), 7,501 - 10,000 Kg 100 Hr. $ -
6.2.15 [Cranes (mobile), 10,001 - 15,000 Kg 100 Hr. $ -
6.2.16 [Cranes (mobile), 15,001 - 20,000 Kg 100 Hr. $ -
6.2.17 |[Cranes (tower), up to 20 T.M. 100 Hr. $ -
6.2.18 [Cranes (tower), 20 - 70 T.M. 100 Hr. $ -
6.2.19 [Hoists, up to 500 Kg:16.5 m 100 Hr. $ -
6.2.20 |Hoists, 500 - 1,000 kg: 16.5 m 100 Hr. $ -
Total For Collection Page $ -
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Project: Development and Expansion of the Maafaru Airport-Phase Il

Bill of Quantities
Bill No. 07-Day Works ' ’

on

.

/ "ARMSTRONG.

. et s & ontoealty
Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)
Schedule of Day Works- (Cont'd)
6.2 Plant -(Cont'd)
6.2.21 |Forklifts, 1,500 Kg 100 Hr. $ -
6.2.22 [Concrete mixers, 200/150 (07/05) 100 Hr. $ -
6.2.23 [Concrete mixers, 400/300 (14/10) 100 Hr. $ -
6.2.24 [Concrete pumps and placers, 38/45 cm/hr. 100 Hr. $ -
6.2.25 |Dumpers, 0.50 m3 100 Hr. $ -
6.2.26 |Dumpers, 1.00 m3 100 Hr. $ -
6.2.27 [Water pumps self priming, 50 mm 100 Hr. $ -
6.2.28 [Water pumps self priming, 100 mm 100 Hr. $ -
6.2.29 [wheeled offset excavator with backhoe and shovel (JCB Type) 100 Hr. $ -
6.2.30 [Soil Compactor 100 Hr. $ -
6.2.31 |Compressor 100 Hr. $ -
6.2.32 |Generator 100 Hr. $ -
6.2.33 |[Scaffolding Set 1 Set $ -
6.2.34 [Gas cutting set with all accessories 100 Hr. $ -
Plant Profit and overhead
Addition for profit and overheads on Plant % $ -
Total For Collection Page $ -
Bill No. 06
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Project: Development and Expansion of the Maafaru Airport-Phase Il

Bill of Quantities ' @ ’ * /
Bill No. 07-Day Works o\ : /‘ i RWARMSTRONG
Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)
Schedule of Day Works- (Cont'd)
6.3 Material
The contractor shall insert the rates required for the following
material.
6.3.1 |Asphalt-ASP 1,000 Ton $ -
6.3.2 |[Ready mix Concrete -Grade 15 100 m® $ -
6.3.3 [Ready mix Concrete -Grade 20 100 m® $ -
6.3.4 [Ready mix Concrete -Grade 40 100 m® $ -
6.3.5 [|High yield Steel bar reinforcement 5 Ton $ -
6.3.6 |White Sand 1,500 m® $ -
6.3.7 |Aggregate Base Course -ABC 1,500 m® $ -
6.3.8 |Metal -3/4" 200 m® $ -
6.3.9 |Rubble-6"x9" 200 m® $ -
6.3.10 |Rock/ Boulders 500 m® $ -
6.3.11 |Imported solid 500 m® $ -
6.3.12 [Geotextile Bag with filling sand 1,000 No $ -
6.3.13 |Bitumen 300 Ltr $ -
6.3.14 |Diesel 2,000 Ltr. $ -
6.3.15 |Petrol 2,000 Ltr. $ -
Material Profit and overhead
Addition for profit and overheads on Material % $ -
Contractor's Additions Day Works
Contractor may add the Labour /Plant /Material price here any
items which has been not listed in this Bill, this is necessary for
the satisfactory completion of the Works. should the contractor
fail to insert any item here, not use to claims for additional Day
works items will be entertained.
Total For Collection Page $ -
Bill No. 06
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Bl e 07 Dy work @ +7h L\ "ARMSTRONG

:\B’L'DI‘L\B[}.'L';DIKI:};::‘JIZSO!;;};: . 1 - inspration 3 'tl-;l lT.
Item No. Description Quantity | Unit Rate (USD $) | Amount (USD $)
Total Collection
A Dayworks (Page 1 Total Collection) $ -
B Dayworks (Page 2 Total Collection) $ -
C Dayworks (Page 3 Total Collection) $ -
D Dayworks (Page 4 Total Collection) $ -
Main Summary (Rates should not be carried to summary) $ -
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Project: Development and Expansion of the Maafaru Airport-Phase I1
Bill of Quantities

Main Summary | GQ ﬁt/g _Z\

[RESVELLITHICY ) RSN

"ARMSTRONG.

Inspiration to reality.

Ministry of Finance of the Maldives Page 38 of 38

ABU DHABIFUND FOR DEVELOPENT
Item No. Description Amount (USD $)

MAIN SUMMARY

1 Preambles - General Notes Included

2 Bill No. 01 - Preliminaries $ -

3 Bill No. 02 - South Runway Extension (650 meters) $ -

4 Bill No. 03 - Taxiway Modifications $ -

5 Bill No. 04 - Runway Airfield Upgrades $ -

6 Bill No. 05 - Airfield Lighting $ -

7 Bill No. 06 - Provisional Sums $ 400,000.00

8 Bill No. 06 - Schedule of Day Works (total dayworks calculated value) $ -
Sub Total -United States Dollar (USD $) $ -
Other Adjustment (in percentage if any) add/deduct .................. %
Grand Total -USD $ $ -
ADD-GST 6% MVR -
Note: the GST will be invoiced separately with all interim invoices, the GST will be paid in MVR
to the Maldives Island Revenue Authority and paid back to the contractor from MNPHI
PROJECT OVERALL CONSTRUCTION COST IN USD$ (excluding the GST)
Amount in words
((eer e ees e rer e er e s et eea e e s R R R R R £ R SRR £es 4R AR R AR RR R SR eSS RS SRR £ER R AR R AR R R SR eR SR e SRR SRR 4eE R eeERR R R ener s rn e s
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Bill No. 02
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