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                      Please include this when submitting the bid   ޖހެވިަޑއަގިނަންަވނާއެެވެ. ކޔި މނަޓްއާި އެކ  ހ ށހަަޅ އްވނަްޑޮބިޑް ހ ށހަޅަ އްވއާރި  މި ގނަޑ ވސެް  

➢ Please find below the response to the queries raised.  
 

Contractor Comment Response/Reference Document 

1. Could you kindly clarify the reason for the 

sudden changes made to the vessel 

measurements, especially when none of the bid 

participants have raised any queries regarding 

the vessel’s length or beam?  

The technical specifications were revised 

based on internal review and client’s 

requirement. 

2. Could you also explain why a range has been 

provided for the vessel’s length while the beam 

has been specified as a fixed value? 

Furthermore, we would appreciate clarification 

on why the vessel’s height has now been 

included? 

Refer to Addendum 5. 

3. Could you clarify the reason for the frequent 

and significant changes to the technical 

requirements? 

The revisions were made due to changes in the 

client’s requirements and based on the queries 

received from bidders. 
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