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BILL No: 01

PRELIMINARIES

Proposed 02 Storey (Ground and First floor)

MNU Campus Building at S. Hithadhoo

Area = 322 m²

1.1 GENERAL NOTES 

(1) Abbreviations

nos - numbers

m³ - cubic metre

m² - square metre

m - linear metre

kg - kilograms

t - tonnes

incl. - including

SS - Stainless Steel

GI - Galvanised Steel 

1.2 SITE MANAGEMENT COSTS

(1) Allow for all on and off site management cost

including costs of foreman and assistants

1.00 item

1.3 SAFETY ON SITE

(1) Providing & maintaining adequate safety measure on

site for all workers & all authorized visitors on site &

protecting adjoining properties & people against

falling objects or other with regard to the

construction works

1.00 item

1.4 PLANTS & MACHINERY

(1) Provision & maintenance of all necessary temporary 

plants, machineries & scaffolding that is required for 

the completion of the project

1.00 item

1.5 SERVICES & FACILITIES

(1) Provision & maintenance of services & facilities such 

as water, power supply, lighting & fuel required for 

the project.

1.00 item

1.6 SIGN BOARD

(1) Allow for sign board 1.00 item

1.7 TEMPORARY FENCING & HOARDING

(1) Supply, erect & maintenance of a fence through out

the construction period & hoarding all along the

perimeter of the site

1.00 item

BILL No: 01 PRELIMINARIES

TOTAL OF BILL No: 01 - Carried over to summary
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BILL No: 02

GROUND WORKS

2.1 GENERAL 

Note: Rates shall include for: levelling, grading,

trimming, compacting to faces of excavation, keep

sides plumb, backfilling, consolidating and disposing

surplus soil

2.2 SITE CLEARING

(1) Clearing site 1.00 item

2.3 EXCAVATION

Note: Excavation quantities are measured to the

faces of concrete members. Rates shall include for all

additional excavation required to place the

formwork/shuttering and dewatering the trenches for

the required days. 

Excavation for foundation 

(1) Excavation for foundation pads 67.80 m³

(2) Excavation for foundation beams 12.91 m³

Building footrpint area 322.00 m²

2.4 FILLING

Notes: Rates shall include for: levelling, grading,

trimming and compacting

(1) Sand blinding layer to receive damp proof membrane 40.68 m²

(2) Earth filling in ground floor (300mm above ground

level)

16.27 m³

2.5 WATER PROOFING

Note: Rates shall include for: dressing around and

sealing to avoid all penetrations

(1) Apply 2 coats of Brush Bond or similar on

foundation rafts,strip beams & tie beams, steps and

under ground masonry & concrete walls in

accordance with manufacturer's instructions

1.00 item

BILL No: 02 - GROUND WORKS

TOTAL OF BILL No: 02 - Carried over to summary
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BILL No: 03

CONCRETE

3.1 GENERAL

(a) Rates shall include for: provision to place in

position; casting of all required items and finishing

after removal of formwork and additional concrete

required to conform to structural and excavated

tolerances 

(b) Rates shall include supply of all formwork item

including form oil, timber, plywood, nails etc.

(c) Mix ratio for reinforced concrete shall be 1:2:3

and lean concrete shall be 1:3:6 by volume

3.2 LEAN CONCRETE

Note: Quantity is measured with additional 0.1m to

the edges of concrete foundation members. Rates

shall be inclusive for any additional concrete

required to place the formwork.

(1) 50mm thick lean concrete to bottom of raft

foundation or strip footing and beams

Concrete Volume 3.22 m³

Cement 17.00 bags

River sand 34.00 bags

Coarse aggregate 68.00 bags

3.3 REINFORCED CONCRETE

(a) Rates shall include for: cleaning, fabrication,

placing, the provision for all necessary temporary

fixings and supports including tie wire and chair

supports, laps and wastage

(b) All reinforcing bars except 6mm dia bars shall be 

high strength deformed bars

(c) The exact length inclusive of laps are given. The 

rates shall take into account any wastage.

 In-situ reinforced concrete to:

3.3.1 Foundation

(1) Foundation Pad F1 (1700 x 1700 x 350mm)

Concrete Volume 13.15 m³

Cement 119.00 bags

River sand 238.00 bags

Coarse aggregate 357.00 bags

Concrete chemical Rheomix 141 1.97 litres

Water proofing material 20.00 litres

Formwork. 68.51 m²

12mm thick plywood 24.00 nos

50mm x 50mm timber  1.44 m³

Nails 3.46 kg

Mould oil 10.00 litres

Reinforcement.

12mm. dia, 6m. high tensile steel bar (T12@100) 3.16 t

1.6mm. dia, 90mm Steel ties 0.0101 t

(2) Foundation Pad F2 (1400 x 1400 x 350mm)

Concrete Volume 2.74 m³

Cement 25.00 bags

River sand 50.00 bags

Coarse aggregate 75.00 bags

Concrete chemical Rheomix 141 0.41 litres

Water proofing material 4.00 litres

BILL No: 03 - Carried forward
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BILL No: 03 - Brought forward

Formwork. 15.68 m²

12mm thick plywood 6.00 nos

50mm x 50mm timber  0.36 m³

Nails 0.86 kg

Mould oil 3.00 litres

Reinforcement.

12mm. dia, 6m. high tensile steel bar (T12@150) 0.24 t

1.6mm. dia, 90mm Steel ties 0.0009 t

(3) Foundation Pad F3 (1000 x 2350 x 350mm)

Concrete Volume 0.82 m³

Cement 8.00 bags

River sand 16.00 bags

Coarse aggregate 24.00 bags

Concrete chemical Rheomix 141 0.12 litres

Water proofing material 2.00 litres

Formwork. 3.75 m²

12mm thick plywood 2.00 nos

50mm x 50mm timber  0.12 m³

Nails 0.29 kg

Mould oil 1.00 litres

Reinforcement.

12mm. dia, 6m. high tensile steel bar (T12@75) 0.03 t

1.6mm. dia, 90mm Steel ties 0.000051 t

(4) Foundation Pad F4 (1000 x 1800 x 350mm)

Concrete Volume 1.26 m³

Cement 12.00 bags

River sand 24.00 bags

Coarse aggregate 36.00 bags

Concrete chemical Rheomix 141 0.19 litres

Water proofing material 2.00 litres

Formwork. 7.10 m²

12mm thick plywood 3.00 nos

50mm x 50mm timber  0.18 m³

Nails 0.43 kg

Mould oil 2.00 litres

Reinforcement.

12mm. dia, 6m. high tensile steel bar (T12@100) 0.18 t

1.6mm. dia, 90mm Steel ties 0.000010 t

(5) Foundation Beam B1 186.30 m

Concrete Volume 20.96 m³

Cement 189.00 bags

River sand 378.00 bags

Coarse aggregate 567.00 bags

Concrete chemical Rheomix 141 3.14 litres

Water proofing material 31.00 litres

Formwork. 214.24 m²

12mm thick plywood 75.00 nos

50mm x 50mm timber  4.50 m³

Nails 10.80 kg

Mould oil 31.00 litres

BILL No: 03 - Carried forward
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BILL No: 03 - Brought forward

Reinforcement.

16mm. dia, 6m. high tensile steel bar (10T16) 2.88 t

6mm. dia, ring bar (2R6@100) 0.78 t

1.6mm. dia, 90mm Steel ties 0.01341 t

3.3.2 Columns

(1) Columns C1

Concrete Volume 8.38 m³

Cement 76.00 bags

River sand 152.00 bags

Coarse aggregate 228.00 bags

Concrete chemical Rheomix 141 1.26 litres

Water proofing material 13.00 litres

Formwork. 40.20 m²

12mm thick plywood 14.00 nos

50mm x 50mm timber  0.84 m³

Nails 2.02 kg

Mould oil 6.00 litres

Reinforcement. ( Upto bar length 6m)

16mm. dia, 6m. high tensile steel bar (8T16) 0.62 t

06mm. dia, 6m. Ring bars (2R6@150 with HOOK) 0.17 t

1.6mm. dia, 90mm Steel ties 0.032160 t

3.3.3 Beams

(1) First Floor Beams B1 99.00 m

Concrete Volume 8.66 m³

Cement 78.00 bags

River sand 156.00 bags

Coarse aggregate 234.00 bags

Concrete chemical Rheomix 141 1.30 litres

Water proofing material 13.00 litres

Formwork. (Sides upto slab level) 94.05 m²

12mm thick plywood 33.00 nos

50mm x 50mm timber  1.98 m³

Nails 4.75 kg

Mould oil 14.00 litres

BILL No: 03 - Carried forward
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BILL No: 03 - Brought forward

Reinforcement.

20mm. dia, 6m. high tensile steel bar (7T20) 1.71 t

6mm. dia, ring bar (2R6@100) 0.57 t

1.6mm. dia, 90mm Steel ties 0.00416 t

(2) First Floor Beams B2 24.00 m

Concrete Volume 1.68 m³

Cement 16.00 bags

River sand 32.00 bags

Coarse aggregate 48.00 bags

Concrete chemical Rheomix 141 0.25 litres

Water proofing material 3.00 litres

Formwork. (Sides upto slab level) 21.60 m²

12mm thick plywood 8.00 nos

50mm x 50mm timber  0.48 m³

Nails 1.15 kg

Mould oil 4.00 litres

Reinforcement.

25mm. dia, 6m. high tensile steel bar (10T25) 0.61 t

16mm. dia, 6m. high tensile steel bar (2T16) 0.08 t

6mm. dia, ring bar (2R6@100) 0.14 t

1.6mm. dia, 90mm Steel ties 0.00101 t

(3) First Floor Beams B3 18.00 m

Concrete Volume 1.26 m³

Cement 12.00 bags

River sand 24.00 bags

Coarse aggregate 36.00 bags

Concrete chemical Rheomix 141 0.19 litres

Water proofing material 2.00 litres

Formwork. (Sides upto slab level) 16.20 m²

12mm thick plywood 6.00 nos

50mm x 50mm timber  0.36 m³

Nails 0.86 kg

Mould oil 3.00 litres

Reinforcement.

25mm. dia, 6m. high tensile steel bar (6T25) 0.27 t

16mm. dia, 6m. high tensile steel bar (2T16) 0.06 t

6mm. dia, ring bar (2R6@100) 0.10 t

1.6mm. dia, 90mm Steel ties 0.00076 t

(4) First Floor Beams B4 4.70 m

Concrete Volume 0.33 m³

Cement 3.00 bags

River sand 6.00 bags

Coarse aggregate 9.00 bags

Concrete chemical Rheomix 141 0.05 litres

Water proofing material 1.00 litres

Formwork. (Sides upto slab level) 4.23 m²

12mm thick plywood 2.00 nos

50mm x 50mm timber  0.12 m³

Nails 0.29 kg

Mould oil 1.00 litres

BILL No: 03 - Carried forward
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BILL No: 03 - Brought forward

Reinforcement.

16mm. dia, 6m. high tensile steel bar (8T16) 0.06 t

6mm. dia, ring bar (R6@100) 0.01 t

1.6mm. dia, 90mm Steel ties 0.00010 t

(5) Roof beams RB1 123.20 m

Concrete Volume 9.86 m³

Cement 89.00 bags

River sand 178.00 bags

Coarse aggregate 267.00 bags

Concrete chemical Rheomix 141 1.48 litres

Water proofing material 15.00 litres

Formwork. (Sides upto slab level) 123.20 m²

12mm thick plywood 43.00 nos

50mm x 50mm timber  2.58 m³

Nails 6.19 kg

Mould oil 18.00 litres

Reinforcement.

16mm. dia, 6m. high tensile steel bar (8T16) 1.56 t

06mm. dia, 6m. Ring bars (R6@100) 0.26 t

1.6mm. dia, 90mm Steel ties 0.00444 t

(6) Roof beams RB2 53.80 m

Concrete Volume 4.30 m³

Cement 39.00 bags

River sand 78.00 bags

Coarse aggregate 117.00 bags

Concrete chemical Rheomix 141 0.65 litres

Water proofing material 7.00 litres

Formwork. (Sides upto slab level) 53.80 m²

12mm thick plywood 19.00 nos

50mm x 50mm timber  1.14 m³

Nails 2.74 kg

Mould oil 8.00 litres

Reinforcement.

16mm. dia, 6m. high tensile steel bar (12T16) 1.02 t

06mm. dia, 6m. Ring bars (2R6@100) 0.22 t

1.6mm. dia, 90mm Steel ties 0.00581 t

(7) Roof beams RB3 19.90 m

Concrete Volume 1.59 m³

Cement 15.00 bags

River sand 30.00 bags

Coarse aggregate 45.00 bags

Concrete chemical Rheomix 141 0.24 litres

Water proofing material 3.00 litres

Formwork. (Sides upto slab level) 19.90 m²

12mm thick plywood 7.00 nos

50mm x 50mm timber  0.42 m³

Nails 1.01 kg

Mould oil 3.00 litres

Reinforcement.

16mm. dia, 6m. high tensile steel bar (6T16) 0.19 t

06mm. dia, 6m. Ring bars (R6@150) 0.03 t

1.6mm. dia, 90mm Steel ties 0.00072 t

BILL No: 03 - Carried forward
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BILL No: 03 - Brought forward

(8) Lintel Beams (LB) 25.20 m

Concrete Volume 2.39 m³

Cement 22.00 bags

River sand 44.00 bags

Coarse aggregate 66.00 bags

Concrete chemical Rheomix 141 0.36 litres

Water proofing material 4.00 litres

Formwork. (Sides upto slab level) 25.96 m²

12mm thick plywood 10.00 nos

50mm x 50mm timber  0.60 m³

Nails 1.44 kg

Mould oil 4.00 litres

Reinforcement.

12mm. dia, 6m. high tensile steel bar (8T12) 0.18 t

12mm. dia, 6m. Cross bars (T12@150) 0.09 t

06mm. dia, 6m. Ring bars (R6@150) 0.03 t

1.6mm. dia, 90mm Steel ties 0.00091 t

3.3.4 Slabs

(1) First Floor Concrete Slab (130mm thickness) 322.00 m²

Concrete Volume 41.86 m³

Cement 377.00 bags

River sand 754.00 bags

Coarse aggregate 1,131.00 bags

Concrete chemical Rheomix 141 6.28 litres

Water proofing material 61.00 litres

Formwork. (Sides upto slab level) 289.80 m²

12mm thick plywood 101.00 nos

50mm x 50mm timber  6.06 m³

Nails 14.54 kg

Mould oil 42.00 litres

Reinforcement.

10mm. dia, 6m. high tensile steel bar (T10@125)

Distribution Steel

0.11 t

10mm. dia, 6m. high tensile steel bar (T10@125)

Top Reinf.

0.36 t

10mm. dia, 6m. high tensile steel bar (T10@125)

Bottom Reinf.

0.18 t

BILL No: 03 - CONCRETE

TOTAL OF BILL No: 03 - Carried over to summary
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BILL No: 04

MASONRY AND PLASTERING

4.1 GENERAL

Note: Rates shall include for: cleaning out cavities,

forming rebated reveals and pointing and cleaning

down to reveals where necessary; fractional size

blocks, all necessary machine cutting, cutting or

forming chases or edges of floor slabs, cutting

or leaving holes and openings as recesses for and

building in pipes, conduits, sleeves and similar as

required for all trades; leaving surfaces rough or

raking out joints for plastering and flashing, bedding

frames or plates, building in joists, bearers or

similar, temporary supports to openings, templates,

reinforcement in walls and for all necessary making

good. Providing approved quality mesh at joints

between structaral members and masonry in the

exterior walls                    

4.2 SOLID BLOCK WORK

 150 x 150 x 300mm solid block wall, 

blocks laid common bond 

(1) Exterior walls (Underground, Ground and First

floor including above ceiling)

Masonry area 357.82 m
2

Bricks 8,230.00 nos

Cement for block placing 51.00 bags

River Sand 255.00 bags

(5) Interior walls (ground and first floor level

including above ceiling)

Masonry area 520.08 m
2

Bricks 11,962.00 nos

Cement for block placing 73.00 bags

River Sand 365.00 bags

BILL No: 04 - Carried forward
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BILL No: 04 - Brought forward

4.3 PLASTERING

12mm thick interior cement plastering and 20mm 

thick exterior cement plastering as specified on 

(1) Exterior walls - masonry below +150

a Exterior

Plastering area (Exterior) 715.64 m
2

Cement for plastering 182.00 bags

River sand for plastering 728.00 bags

(2) Exterior walls  - ground floor (above +150)

a Exterior

Plastering area (Exterior) 137.28 m
2

Cement for plastering 35.00 bags

River sand for plastering 140.00 bags

b Interior

Plastering area (Interior) 137.28 m
2

Cement for plastering 18.00 bags

River sand for plastering 72.00 bags

(3) Exterior walls - first floor (up to ceiling level)

a Exterior

Plastering area (Exterior) 142.14 m
2

Cement for plastering 37.00 bags

River sand for plastering 148.00 bags

b Interior

Plastering area (Interior) 142.14 m
2

Cement for plastering 19.00 bags

River sand for plastering 76.00 bags

(4) Exterior walls - above ceiling level

a Exterior

Plastering area (Exterior) 60.16 m
2

Cement for plastering 16.00 bags

River sand for plastering 64.00 bags

b Interior

Plastering area (Interior) 60.16 m
2

Cement for plastering 8.00 bags

River sand for plastering 32.00 bags

(5) Interior walls (ground and first floor including

above ceiling)

a Interior

Plastering area (Interior) 1,040.16 m
2

Cement for plastering 265.00 bags

River sand for plastering 1,060.00 bags

BILL No: 04 - Carried forward
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BILL No: 04 - Brought forward

4.4 FLOORING

Cement sand screeding on the floor as specified on.

(1) Ground floor

50 mm thick screed in the floor

Cement sand screed Area 322.00 m
2

Cement 144.00 bags

River sand 720.00 bags

(2) First floor

50 mm thick screed in the floor

Cement sand screed Area 322.00 m
2

Cement 144.00 bags

River sand 720.00 bags

BILL No: 04 - MASONRY & PLASTERING

TOTAL OF BILL No: 04 - Carried over to summary
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BILL No: 05

METAL WORKS

5.1 GENERAL

Note: (a) Rates shall include for: all fabrication

work, welding, marking, drilling for bolts including

those securing timbers, steel plates, bolts, nuts and

any type of washer, riveted work, counter sinking

and tapping for bolts or machine screws.

(b) Rates shall include for all painting and finishing

as specified

(c) Rates shall include for fabrication and erection

and temporary supports and fixing into position

(c) The contractor shall submit the detail of the

Garbage chute and get the approval from the

Consultant before fixing it in  position

5.2 RAILING ON  STAIR CASE AND BALCONY

5.2.1 SS pipe Railing for staircase from Ground floor

to First floor level .

(1) 1200mm high handrail with ø50mm SS pipe

horizontally top and ø50mm SS pipes veritically with 

18mm welded base plates as shown in the drawing

4.00 item

5.3 CANOPY ROOF TRUSS

5.3.1 GI pipe Truss Canopy.

(1) 2160mm width truss with ø38mm GI pipe

horizontally top and ø25mm GI pipe braces with

welded joints plates as shown in the drawing

including 12mm Cable with Eye type Turnbuckles

on both ends and 2 nos M16 bolts and supprt for

Gutters and Metal Signboard

28.00 item

5.3.2 Metal Signboard

(1) 25mm thick 700mm x 28m Metal signboard 1.00 item

5.3 AIRCON OUTDOOR UNIT COVER

5.3.1 AC Outdoor Unit Covering Louver

(1) Aluminum hollow frame with horizontal louvers

2300 x 1340 @100

6.00 item

(2) Aluminum hollow frame with horizontal louvers

1000 x 1340 @100

4.00 item

BILL No: 05 - METAL WORKS

TOTAL OF BILL No: 05 - Carried over to summary
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BILL No: 06

CEILINGS

6.1 SUSPENDED CEILING

Boral concealed suspended ceiling with concealed

grid system or similar including framing, beading,

nails and screws. Rate shall include for the painting

and finishing.

(1) Ground floor

Ceiling Area 286.00 m
2

6mm thick Gypsum for Ceiling 99.31 nos

50mm x 50mm Timber frame work 1,489.58 m

Nails 14.30 kg

(1) False cladded ceiling under Truss Canopy

Ceiling Area 64.40 m
2

6mm thick Cladding for Ceiling 22.36 nos

50mm x 50mm Timber frame work 335.42 m

Nails 3.22 kg

(1) First Floor

Ceiling Area 305.90 m
2

6mm thick Plywood for Ceiling 106.22 nos

50mm x 50mm Timber frame work 2,336.74 m

Nails 20.39 kg

BILL No: 06 - CEILING

TOTAL OF BILL No: 06 - Carried over to summary
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BILL N0: 07

DOORS AND WINDOWS

7.1 GENERAL

Notes: (a) Rates shall include for locks, latches,

closures, push plates, pull handles, bolts, kick plates,

hinges and all door & window hardware and these

materials should brass and of superior quality.

(b) Rates shall include for door frames, mullions,

transoms, trims, glazing, tinting, timber panels,

boarding, framing, lining, fastenings and all fixings

(c) Rates shall include for all painting 

7.2 TIMBER DOORS, ALUMINIUM DOORS AND 

WINDOWS

(1) D1 (2150 x 750)

Timber Panel Door with Timber, Nyatch or equiv.

Frame, Wood Stain Finish including Butt Hinges

(Silver) x4 and Knob Lock x1

8.00 nos

(2) D2 (2450 x 1700)

Powder Coated Aluminum Dual Panel Door with

Aluminum Frame (1.2mm thick), Black color Finish

with Tinted Float Glass Panel (6mm thick),

including Butt Hinges x4 each with Latchlock x 2

(top and bottom of small flap) and Handlebar and

Key Lock x1 (on large flap)

1.00 nos

(3) D3 (2850 x 1710)

Powder Coated Aluminum Panel Sliding Door with

Aluminum Frame (1.2mm thick, Profile 50 x 100),

Black color Finish including Smooth Sliding Rollers

and Handlebar and Key Lock x1

4.00 nos

(4) D4 (2150 x 900)

Timber Panel Door with Timber, Nyatch or equiv.

Frame, Wood Stain Finish including Butt Hinges

(Silver) x4 and Handlebar and Key Lock x1

4.00 nos

(2) W1 (1500 x 1800)

Powder Coated Aluminum Panel Window with 4x

quadrant Aluminum flaps and Tinted Float Glass

Panels (6mm thick), including Brushed Metal

(Silver) x 3 each flap and Latch Locks x1 each flap

4.00 nos

(3) W2 (1500 x 900)

Powder Coated Aluminum Panel Window with 2x

Aluminum flaps with Tinted Float Glass Panels

(6mm thick), including Brushed Metal (Silver) x 3

each flap and Latch Locks x1 each flap

4.00 nos

(4) W3 (775 x 1800)

Powder Coated Aluminum Panel Window with 3x

Aluminum flaps with Tinted Float Glass Panels

(6mm thick), including Brushed Metal (Silver) x 3

each flap and Latch Locks x1 each flap

10.00 nos

BILL No: 07 - Carried forward
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BILL No: 07 - Brought forward

(5) V1 (700 x 700)

Powder Coated Aluminum Panel Window with

Aluminum flaps with Tinted Float Glass Panels

(6mm thick), including Brushed Metal (Silver) x 3

and Latch Locks x1

4.00 nos

nos

(1) FG1 (3125 x 5600)

Powder Coated Aluminum Panel Fixed Glass and

Door with 2x Aluminum Doors and 8x Fixed Glass

Panels with Tinted Float Glass Panels (6mm thick),

including Butt Hinge (Silver) x 4 each Doorflap and

Handlebar and Key Locks x1 each flap

3.00 nos

(2) FG2 (3125 x 5750)

Powder Coated Aluminum Panel Fixed Glass and

Door with 2x Aluminum Doors and 8x Fixed Glass

Panels with Tinted Float Glass Panels (6mm thick),

Black color finish, including Butt Hinge (Silver) x 4

each Doorflap and Handlebar and Key Locks x1

each flap

1.00 nos

(3) FG3 (2825 x 5706)

Powder Coated Aluminum Panel Fixed Glass and

Door with 2x Aluminum Doors and 8x Fixed Glass

Panels with Tinted Float Glass Panels (6mm thick),

black color finish, including Butt Hinge (Silver) x 4

each Doorflap and Handlebar and Key Locks x1

each flap

1.00 nos

(4) FG4 (2825 x 2728)

Powder Coated Aluminum Panel, Black color finish

with Fixed Glass with 6x Fixed Glass Panels with

Tinted Float Glass Panels (6mm thick)

1.00 nos

BILL N0: 07 -DOORS AND WINDOWS

TOTAL OF BILL No: 07 - Carried over to summary
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BILL No: 08

PAINTING

8.1 GENERAL

Note: (a) Rates shall include for the provision,

erection and removal of scaffolding, preparation,

rubbing down between coats and similar work, the

protection and/or masking floors, fittings and similar

work, removing and replacing door, window and

furniture as may be required.

(b) All painting work shall be carried in accordance

with the Specifications

(c) Emulsion paint finish after grinding the area and

applying putty.

(c) Emulsion and Enamel paint shall be Nippon or

equiv.

8.2 WALLS

 Emulsion paint finish after grinding the area and

applying putty and exterior walls should be applied

with weather proof paint

 

8.2.1 Exterior walls - ground floor  

(1) Exterior

Painting area 137.28 m
2

Wall sealer 31.00 litres

Emulsion paint 44.00 litres

(2) Interior

Painting area 137.28 m
2

Wall sealer 31.00 litres

Emulsion paint 44.00 litres

Putty 137.28 kg

8.2.2 Exterior walls - first floor (up to ceiling level)  

(1) Exterior

Painting area 142.14 m
2

Wall sealer 32.00 litres

Emulsion paint 45.00 litres

(2) Interior

Painting area 142.14 m
2

Wall sealer 32.00 litres

Emulsion paint 45.00 litres

Putty 142.14 kg

BILL No: 08 - Carried forward
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BILL No: 08 - Brought forward

8.2.3 Exterior walls - above ceiling level  

(1) Exterior

Painting area 60.16 m
2

Wall sealer 14.00 litres

Emulsion paint 19.00 litres

8.2.4 Interior walls (ground and first floor including

above ceiling)

(2) Interior

Painting area 1,040.16 m
2

Wall sealer 229.00 litres

Emulsion paint 327.00 litres

Putty 1,040.16 kg

8.3 CEILING

 Emulsion paint finish after grinding the area and

applying putty. Both Slab soffit and false ceiling

(1) Ground floor

Painting area 286.00 m
2

Wall sealer 63.00 litres

Emulsion paint 90.00 litres

Putty 286.00 kg

(2) First floor

Painting area 305.90 m
2

Wall sealer 68.00 litres

Emulsion paint 97.00 litres

Putty 305.90 kg

8.4 WATER PROOFING

 Suitable water proof Coating over floor screed to be 

applied before tiling

 

(1) Toilets 24.00 m²

BILL No: 08 - PAINTING

TOTAL OF BILL No: 08 - Carried over to summary
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BILL N0: 09

FINISHES

9.1 GENERAL

Note: Rates shall include for: fixing, bedding,

grouting, pointing, finishing and any other similar

works to ensure the required finish.

9.2 FLOOR TILES

9.2.1 Ground floor

(1) 600x600mm Ceramic floor tiles

600mm x 600mm tiling area 274.00 m
2

Tiles 838.00 nos

Cement for tiling 69.00 bags

9.2.2 Ground Floor Toilets

(1) 300mm x300mm x9mm Skid proof ceramic floor

tiles

300mm x 300mm tiling area 12.00 m
2

Tiles 37.00 nos

Cement for tiling 3.00 bags

9.2.3 First floor

(1) 600x600mm Ceramic floor tiles

600mm x 600mm tiling area 268.00 m
2

Tiles 819.00 nos

Cement for tiling 67.00 bags

9.2.4 First floor Toilets

(1) 300mm x300mm x9mm Skid proof ceramic floor

tiles

300mm x 300mm tiling area 12.00 m
2

Tiles 37.00 nos

Cement for tiling 3.00 bags

9.2.5 Stairs

(1) 200x200mm Skid proof Stair tiles

200mm x 200mm tiling area with Anti-Slip Nosing 63.00 m
2

Tiles 693.00 nos

Cement for tiling 16.00 bags

9.2.6 Skirting

(1) Grd floor (100mm high Ceramic tile skirting) 144.00 m

(2) First Floor (100mm high Ceramic tile skirting) 150.20 m

9.2.7 Air Vents

(1) Ceiling Air Vents 8.00 nos

(2) Wall Air Vents 8.00 nos

BILL N0: 09 - FINISHES

TOTAL OF BILL No: 09 - Carried over to summary
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BILL N0: 10

HYDRAULICS & DRAINAGE

10.1. Internal Plumbing

Internal plumbing in toilets incl. Supply and laying 

of pipes

8.00 item

10.2. External plumbing 

(1) Direct Municipality Water connection pipe work for 

ground floor to first floor with separate water meters 

incl. supply and laying of pipes.

1.00 item

(2) Municipality water meters 8.00 nos

(3) Waste water and sewage connection from all the

toilets, to the municipality sewer line with Catch pits

and Manhole. Also the well water over flow to the

Municipality Drain incl. Supply and laying of pipes.

1.00 item

10.3. Sanitary Fixtures & Accessories

Sanitary fixtures complete including brackets. All

sanitary fittings shall be of superior quality. Taps,

Hand shower, Head shower, Bidet shower, towel

ring, and towel bar should be Stainless steel

10.3.1 Toilets

(1) WC suites incl. Flush tank and fittings with well 

water connection

8.00 nos

(2) Wash Basins incl. taps and fittings with water 

connection

8.00 nos

(3) Hand Shower with water connection 8.00 nos

(4) Shower cubicle 8.00 nos

(5) Muslim Shower with water connection 8.00 nos

(6) Mirror 8.00 nos

(7) Soap tray 8.00 nos

(8) Toilet paper holder 8.00 nos

(9) Towel bar 8.00 nos

(10) Floor drain 8.00 nos

10.4. Pumps

(1) Supply and installation of appropriate capacity

Water pump 'Davey' or equivalent, complete

including pump stand, connecting to pipe work and

electricity as specified

8.00 nos

10.5 Well

(1) Supply and installation of appropriate capacity

reinforced concrete well (1200mm dia.) for ground

water, connecting to pipe work as specified including 

reinforced concrete well cover 80mm thick

1.00 nos

BILL No: 10 - Carried forward
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BILL No: 10 - Brought forward

10.2 DRAINAGE

10.2.1 Preamble notes

 (a) Rates shall include for excavation, maintaining

faces of drain pipe trenches and pits, backfilling,

disposal of surplus soil, bends, junctions, reducers,

expansion joints and all joints, gutters, end caps and

other incidental materials.

1.00 item

(b) All pipework shall be UPVC

10.2.2 Rainwater Gutters from Roof

(1) Gutter 150 x 250 PVC running across edge of roof

sloped end toward back of the building

27.60 m

10.2.3 Rainwater discharge pipe from Roof

(1) ø 75mm PVC Rainwater down pipe from Roof to the

drainage.

1.00 item

10.2.4 Rainwater discharge pipe from Canopy roof

(1) ø 75mm PVC Rainwater down pipe from false

canopy to the drainage.

1.00 item

10.2.5 Rainwater discharge pipe Concealment Cladding

(1) Cladding to conceal downpipes in front of building 1.00 item

BILL No: 10 - HYDRAULIC AND DRAINAGE

TOTAL OF BILL No: 10 - Carried over to summary
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BILL No: 11

ELECTRICAL INSTALLATIONS

11.1 GENERAL

(a) Rates shall include for: screws, nails, bolts, nuts,

standard cable fixing or supporting clips, brackets,

straps, rivets, plugs and all incidental accessories

(b) Rates for work in trench shall include for:

excavation, maintaining faces of excavations,

backfilling, compaction, appropriate cable covers,

warning tape and disposal of surplus spoil

(c) Rates for electrical conduits, fittings, equipment

and similar items shall include for: all fixings to

various building surfaces

(d) Light end and switch end of wiring together

measured as one point

(e) A point wiring for power points is measured as

one point for each socket outlet; other end of wire is

not included in the quantity.

(f) Rates shall include for supply and complete

installation 

(g) Rates shall include special electrical works, lift

and air conditioning system

(h) Three phase power supply

11.2 ELECTRICAL BOARDS

Complete installation, including for all connections,

earthing, painting, testing and similar of:

Single phase main panel board with connections

from the mains including meters, cut-off fuse and

other accessories to be located in the panel room at

ground floor to electrical engineers specification 

(1) 3 phase main distribution panel board with

connections from the mains including meters, cut-off

fuse and other accessories to be located in the panel

room at ground floor to electrical engineers

specification 

1.00 item

(2) 3 phase sub distribution panel board with

connections from the mains including meters, cut-off

fuse and other accessories to be located in the panel

room at ground floor to electrical engineers

specification 

8.00 nos

11.3 ELECTRICAL WIRING

(1) Electrical wiring with copper conductor cable in

conduits in walls and concrete as per government

regulations including necessary D-boards at each

level.

1.00 item

(2) Main Incomer Cable.4C50sq.mm 

PVC/SWA/XLPE/CU

20.00 m

(3) Sub Distribution Incomer Cable.4C16sq.mm 

PVC/SWA/XLPE/CU+1C,16.0 sq.mm CPC

from MDB to DB1 8.00 m

from MDB to DB2 16.00 m

from MDB to DB3 20.00 m

from MDB to DB4 25.00 m

from MDB to DB5 8.00 m

from MDB to DB6 15.00 m

from MDB to DB7 16.00 m

from MDB to DB8 21.00 m

11.4 ELECTRICAL FIXTURES

(1) Main Distribution board 1.00 nos

(2) Sub-Distribution board 8.00 nos

(3) Ceiling Fan 56' 44.00 nos
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(4) Ceiling Recesssed Light 600 x 600 LED 35W

3705lm 106 lm/W

102.00 nos

(5) Ceiling Recessed Light 300 x 300 LED 10W 1046lm 8.00 nos

(6) Ceiling Recessed Downlight 3W 280lm 93lm 9.00 nos

(7) TV Outlet 8.00 nos

(8) Telephone Socket Outlet 8.00 nos

(9) Network Socket Outlet 8.00 nos

(10) Ac  Unit 24000 BTU complete 16.00 nos

(11) Switch Socket Outlet 13AMP 16.00 nos

(12) Switch Socket Outlet 15AMP 16.00 nos

(13) Ceiling Fan Regulator 44.00 nos

(14) One way Switch 3-gang 8.00 nos

(15) One way Switch 1-gang 8.00 nos

(16) Two way Switch 1-gang 8.00 nos

(17) SPN Isolator 20A 16.00 nos

BILL No: 11 - ELECTRICAL INSTALLATION

TOTAL OF BILL No: 11 - Carried over to summary
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BILL No: 12

WOODWORK

12.1 General

(a) Rates shall include for: all labour in framing,

notching and fitting around projections, pipes, light

fittings, hatches, grilles and similar and complete

with cleats, packers, wedges and similar and all nails

and screws.

12.2 Roof Structure

Timber Rafters 50 x 150 @900mm 420.00 m

 425.00 m

BILL No: 12 - WOODWORK

TOTAL OF BILL No: 12 - Carried over to summary
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BILL N0: 13

ROOFING 

13.1 General

13.1.1 GENERAL

Rates shall include for: fair edges, dressing over

angel fillets, turning into grooves, all other labours,

circular edges, nails, screws and other fixings and

laps

13.2 Roof Coverings

13.2.1 Sloping roof (28 x 14 m)

(1) Refer to manufacturers drawings and instructions 1.00 nos

BILL N0: 13 -  ROOFING

TOTAL OF BILL No: 13 - Carried over to summary
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BILL No: 14

FIRE FIGHTING SYSTEM

14.1 GENERAL

(a) Rates shall include for sockets, running joints,

backnuts and similar; incidential fittings, clips,

saddles, brackets, straps, hangers, screws, nails and

fastenings complete, incl. cutting and forming holes;

excavating laying pipes and backfilling trenches.

(b) Shop drawings of the system should be

submitted to the consultant for approval.and it

should be acceptable and comply to the regulation of

the MNDF Fire and Rescue Service Department

(c) All items used in fire fighting system should be

acceptable and comply to regulations of the MNDF

Fire and Rescue Service Department.

14.2 FIRE APPLIANCES

14.2.1 Ground Floor

(1) Fire extinguisher 8.00 nos

(2) Fire Blanket 2.00 nos

14.2.2 First Floor

(1) Fire extinguisher 8.00 nos

(2) Fire Blanket 2.00 nos

BILL No: 14 - FIRE FIGHTING SYSTEM

TOTAL OF BILL No: 14 - Carried over to summary
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BILL No: 15

FURNITURE

15.1 GENERAL

Rates shall include for supply & installation.

15.2 Kitchen wall cabinet

(1) wall cabinet set for kitchen 0.00 nos

15.3 Kitchen cupboard

(1) Kitchen cupboard with SS sink and Hob 0.00 nos

BILL No: 15 - FURNITURE

TOTAL OF BILL No: 15 - Carried over to summary
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BILL No: 16

ADDITIONS & OMISSIONS

16.1 GENERAL

Please make reference to BOQ items references

when inserting additions or omissions to this BOQ.

16.2 ADDITION

16.2.1

(1) 0.00 item

16.3 OMISSION

16.3.1

(1) 0.00 item

BILL No: 16 - ADDISSION & OMISSION

TOTAL OF BILL No: 16 - Carried over to summary
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SUMMARY

1.0 PRELIMINARIES

2.0 GROUND WORKS

3.0 CONCRETE

4.0 MASONRY AND PLASTERING

5.0 METAL WORKS

6.0 CEILINGS

7.0 DOORS AND WINDOWS

8.0 PAINTING

9.0 FINISHES

10.0 HYDRAULICS & DRAINAGE

11.0 ELECTRICAL INSTALLATIONS

12.0 WOODWORK

13.0 ROOFING 

14.0 FIRE FIGHTING SYSTEM

15.0 FURNITURE

16.0 ADDITIONS & OMISSIONS

  

 GRAND TOTAL 
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