

Changes brought to the Tender Document

Design & Build for Construction of Water Supply and Sewerage Facilities in 18 islands (Lot 1 – Lot 18)

Section IV – Bidding Forms

Remove the following item from paragraph 5.1 Initial Concept design

8. Preliminary layout/configuration of STP, based on SBR technology.

Section XV Part 2 – Price Schedules

Remove the following items from Schedule 4 – Gravity Sewerage System, from Lots 1 to 9.

9	Sewage Treatment Plant (STP) - Provisional Item	LS		
	Construction of Sewage Treatment Plant, based on approved drawings, including piping and connections, Installation of Mechanical & Electrical Equipment, Supply and provision of power supply and ancillary works.			
10	STP Admin Building - Provisional Item	LS		
	Construction of STP Admin Building and Vehicle Parking Shed, including all Civil Works, Electrical & Sanitary Fixtures, Electrical Wiring, Plot Boundary Walls and all ancillary works as per detailed design and specifications.			