



و بر ماهی بر در و بر برای در در برای در برای در برای در برای در در برای در بر

CLARIFICATION 3

سَرُسُوْهَ مِد No:	TES/2024/G-002	
Project:	Procurement of Design, Supply and Installation of Flow Battery Energy Storage Systems and Energy Management Systems in 2 islands in Maldives	
مُرِيرُ Issued Date:	9 th June 2024	
بَرُوْرُدُ رِبُوْرُدُ No. of Pages: - 02	BoQ: -00	يوريو Drawings: -00

وع المرازدة و المرازد

> Answers for the Queries are attached with this Clarification.



#	Reference	Query / Question	Responses / Clarifications / Confirmation / Addendum
1		Training Program Costs (as per Table 49): Please confirm if the Training Program costs, which are mentioned in Table 49, need to be included in our offer BOQ. It is important to note that these training scopes are not relevant to the Battery Energy Storage System (BESS) supply and installation.	This is not required to be included in the offer. These trainings will be managed by PMU.
2		Environmental Management Plan Implementation Costs (as per Table 50): Additionally, kindly clarify if the estimated costs given in Table 50 for the Environmental Management Plan should be included in our offer BOQ.	Only has to include relevant costs for the flow battery, marked as "Contract Cost" under Budget Source column.
3	Additionally, we need clarification regarding the third-party insurance amount. The tender requests a cover of 100 million USD. Could you please confirm whether this is correct or provide the corrected value? (Please refer with the attachment)		The value is correct.

* (